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PART 1 - GENERAL

1.1 SECTION
INCLUDES

1.2 PROJECT RECORD
DOCUMENTS

Project Record Documents as follows:
.1 As-built drawings;

.2 As-built specifications;

.3 Reviewed shop drawings.

Departmental Representative will provide two white
print sets of contract drawings and two copies of

Specifications Manual specifically for "as-built"

purposes.

Maintain at site one set of the contract drawings
and specifications to record actual as-built site
conditions.

Maintain up-to-date, real time as-built drawings
and specifications in good condition and make
available for inspection by the Departmental
Representative at any time during construction.

As-Built Drawings:
.1 Record changes in red ink on the prints. Mark
only on one set of prints and at completion of
project and prior to final inspection, neatly
transfer notations to second set (also by use of
red ink). Submit both sets to Departmental
Representative. All drawings of both sets shall be
stamped "As-Built Drawings" and be signed and
dated by Contractor.
.2 Show all modifications, substitions and
deviations from what is shown on the contract
drawings or in specifications.
.3 Record following information:
.1 Horizontal and vertical location of
various elements in relation to CHS Chart
Datum.
.2 Field changes of dimension and detail.
.3 All design elevations, sections, and
details dimensioned and marked-up to
consistently report finished installation
conditions.
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1.2 PROJECT RECORD

DOCUMENTS
(Cont'd)

(Cont'd)

.3 (Cont'd)
.4 Any details produced in the course of
the contract by the Departmental
Representative to supplement or to change
existing design drawings must also be
marked-up and dimensioned to reflect final
as-built conditions and appended to the
as-built drawing document.
.5 All change orders issued over the course
of the contract must be documented on the
finished as-built documents, accurately and
consistently depicting the changed condition
as it applies to all affected drawing
details.

As-built Specifications: legibly mark in red each
item to record actual construction, including:

.1 Manufacturer, trade name, and catalogue
number of each product actually installed,
particularly items substituted from that
specified.

.2 Changes made by Addenda and Change Orders.

.3 Mark up both copies of specifications; stamp
"as-built", sign and date similarly to drawings as
per above clause.

Maintain As-built documents current as the
contract progresses. Departmental Representative
will conduct reviews and inspections of the
documents on a regular basis. Frequency of
reviews will be subject to Departmental
Representative's discretion. Failure to maintain
as-builts current and complete to satisfaction of
the Departmental Representative shall be subject
to financial penalties in the form of progress
payment reductions and holdback assessments.

Record information concurrently with construction
progress.

.1 Do not conceal Work until required
information is recorded.

Provide digital photos, if requested, for site
records.
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1.3 EQUIPMENT AND
SYSTEMS

1.4 WARRANTIES AND
BONDS

.10

.11

.1

For each item of equipment and each system include
description of unit or system and component
specifications.

Panel board circuit directories: provide
electrical service characteristics, controls, and
communication.

Include installed colour coded wiring diagrams.

Operating Procedures: include start-up, break-in,
and routine normal operating instructions and
sequences. ‘

.1 Include regulation, control, stopping,
shut-down, and emergency instructions.

.2 Include summer, winter, and any special
operating instructions.

Maintenance Requirements: include routine
procedures and guide for trouble-shooting;
disassembly, repair, and reassembly instructions;
and alignment, adjusting, balancing, and checking
instructions.

Provide servicing ahd lubrication schedule, and
list of lubricants required.

Include manufacturer's printed operation and
maintenance instructions.

Provide original manufacturer's parts list,
illustrations, assembly drawings, and diagrams
required for maintenance.

Provide installed control diagrams by controls
manufacturer.

Provide list of original manufacturer's spare
parts, current prices, and recommended quantities
to be maintained in storage.

Additional requirements: as specified in
individual specification sections.

Develop warranty management plan to contain
information relevant to Warranties.
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1.4 WARRANTIES AND
BONDS
(Cont'd)

1.5 REVIEWED SHOP
DRAWINGS

.2

.1

Warranty management plan to include required
actions and documents to assure that Departmental
Representative receives warranties to which it is
entitled.

Submit Warranty information made available during
construction phase to Departmental Representative
for approval prior to each monthly pay estimate.

Assemble approved information in binder, submit
upon acceptance of work and organize binder as
follows:

.1 Separate each warranty or bond with index tab
sheets keyed to Table of Contents listing.

.2 List subcontractor, supplier and manufacturer
with name, address, and telephone number of
responsible principal.

.3 Obtain warranties and bonds, executed in
duplicate by subcontractors, suppliers, and
manufacturers, within ten days after completion of
applicable item of work.

.4 Retain warranties and bonds until time
specified for submittal.

Except for items put into use with Owner's
permission, leave date of beginning of time of
warranty until Date of Substantial Performance is
determined.

Respond in a timely manner to oral or written

notification of required construction warranty
repair work.

Compile 2 full sets of all reviewed shop drawings.

END OF SECTION




