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CONTRACT DATA REQUIREMENTS LIST 

 

CDRL Number Title PWS 
Reference  

Acceptance/ 
Information  

Delivery  Quantity  Recurring  
Preliminary Draft Updates Final 

DID-EWR-001  Emergent Work Requests 2.13.4 
Acceptance 

*(1) 
 

NA 

Within 30 
Days of 

Emergent 
work 

Requiremen
t 

If required 
or as tasked 

by the TA 

Within 15 
days of 

receipt of 
TA 

comments 

3 Yes 

DID-SSS-001 
Objective Evidence of Steady State ISS 
Capability 

2.15.1 

Information/ 
Acceptance 

*(1), *(2) 
 

NA 

Within 1 
year after 
end of the 
Dormant 
Period 

If required 
or as tasked 

by the TA 

Within 30 
days of 

receipt of 
TA 

comments 
on draft 

3 No 

DID-PMP-001 UWSU ISSC Project Management Plan 3.7.3 
Acceptance 

*(1) 
 

Submitted 
as Part of 

the Bid 
Response 
package 

Within 60 
Days after 
end of the 
Dormant 
Period 

Annually or 
as tasked 
by the TA 

Within 30 
days of 

receipt of 
TA 

comments 

3 
Yes 

Updated 
Annually 

DID-PMP-002 UWSU ISSC Start-Up Plan 3.7.4 
Acceptance 

*(1) 
 

Submitted 
as Part of 

the Bid 
Response 
package 

Within 60 
Days after 
end of the 
Dormant 
Period 

If required 
or as tasked 

by the TA 

Within 30 
days of 

receipt of 
TA 

comments 
on draft 

3 No 

DID-PMP-003 UWSU ISSC Close Out Plan 3.7.5 
Acceptance 

*(1) 
 

NA 

Within 120 
Days after 
end of the 
Dormant 
Period 

If required 
or as tasked 

by the TA 

Within 60 
Days of 
Notice 

Contract 
Terminatio

n 

3 No 

DID-PMP-004 UWSU ISSC Annual Operating Plan 3.7.6 
Acceptance 

*(1) 
 

Submitted 
as Part of 

the Bid 
Response 
package 

Within 90 
Days after 
end of the 
Dormant 
Period 

Annually or 
as tasked 
by the TA 

Within 30 
days of 

receipt of 
TA 

comments 

3 
Yes 

Updated 
Annually 
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CDRL Number Title PWS 
Reference  

Acceptance/ 
Information  

Delivery  Quantity  Recurring  
Preliminary Draft Updates Final 

DID-PMP-005 
UWSU ISSC Integrated Master 
Schedule 

3.8.2 
Acceptance 

*(1) 
 

NA 

Within 120 
Days after 
end of the 
Dormant 
Period 

Annually or 
as tasked 
by the TA 

Within 30 
days of 

receipt of 
TA 

comments 

3 
Yes 

Updated 
Annually 

DID-PMP-006 UWSU ISSC Risk Management Plan 3.10.2 
Acceptance 

*(1) 
 

NA 

Within 90 
Days after 
end of the 
Dormant 
Period 

Annually or 
as tasked 
by the TA 

Within 30 
days of 

receipt of 
TA 

comments 

3 
Yes 

Updated 
Annually 

DID-PMP-007 
UWSU ISSC Risk and Risk Issue 
Register 

3.10.5 
Acceptance 

*(1) 
 

NA 

Within 180 
Days after 
end of the 
Dormant 
Period 

Monthly or 
as tasked 
by the TA 

Within 30 
days of 

receipt of 
TA 

comments 

3 
Yes 

Updated 
Monthly 

DID-PMP-008 UWSU ISSC Surge Response Plan 3.11.5 
Acceptance 

*(1) 
 

NA  

Within 180 
Days after 
end of the 
Dormant 
Period 

If required 
or as tasked 

by the TA 

Within 30 
days of 

receipt of 
TA 

comments 

3 
Yes 

Updated 
Annually 

DID-PMP-009 
UWSU ISSC Life Cycle Cost 
Management Plan 

3.12.3 
Acceptance 

*(1) 
 

Submitted 
as Part of 

the Bid 
Response 
package 

Within 120 
Days after 
end of the 
Dormant 
Period 

Annually or 
as tasked 
by the TA 

Within 30 
days of 

receipt of 
TA 

comments 

3 
Yes 

Updated 
Annually 

DID-PMP-010 
 UWSU ISSC Combined Service   
Progress Report 

3.12.5 
4.2.4 

5.2.10 
5..3.14.4 
5..4.19.4 

Acceptance 
*(1) 

 
NA 

Within 180 
Days after 
end of the 
Dormant 
Period 

Monthly or 
as tasked 
by the TA 

Within 30 
days of 

receipt of 
TA 

comments 

3 
Yes 

Updated 
Monthly 

DID-PMP-011 UWSU ISSC Security Risk Assessment 3.15.5 
Acceptance 

*(1) 
 

NA 

Within 180 
Days after 
end of the 
Dormant 
Period 

If required 
or as tasked 

by the TA 

Within 30 
days of 

receipt of 
TA 

comments 

3 
Yes 

Updated 
Annually 



Volume 3, Annex B, Appendix 1 to W8472-135462 

Performance Work Statement (In-service Support) – Contract Data Requirements List 

Dated: 31 January 2017 

Page 4 of 9 

 

CDRL Number Title PWS 
Reference  

Acceptance/ 
Information  

Delivery  Quantity  Recurring  
Preliminary Draft Updates Final 

DID-PMP-012 
UWSU ISSC Quality and Assurance 
Management Plan 

3.17.3 
Acceptance 

*(1) 
 

NA 

Within 120 
Days after 
end of the 
Dormant 
Period 

Annually or 
as tasked 
by the TA 

Within 30 
days of 

receipt of 
TA 

comments 

3 
Yes 

Updated 
Annually 

DID-PMP-013 
UWSU ISSC Significant Incident 
/Problem Reports 

3.21.2 
Acceptance 

*(1) 
 

NA 

Within 180 
Days after 
end of the 
Dormant 
Period 

Monthly or 
as tasked 
by the TA 

Within 30 
days of 

receipt of 
TA 

comments 

3 
Yes 

Updated 
Monthly 

 
 
DID-ECM-001 
 
 

UWSU ISSC Engineering Change 
Proposal 

5.2.11.2 
Information 

*(2) 
 

NA NA NA NA Recurring Yes 

DID-ECM-002 
UWSU ISSC Engineering Change 
Management Plan 5.2.12.4 

Acceptance 
*(1) 

 
NA 

Within 120 
Days after 
end of the 
Dormant 
Period 

Annually or 
as tasked 
by the TA 

Within 30 
days of 

receipt of 
TA 

comments 

3 
Yes 

Updated 
Annually 

DID-ECM-003 
UWSU ISSC Engineering Change 
Specifications 

5.2.12.8 

Information/ 
Acceptance 

*(1), *(2) 
 

NA NA 
If required 

or as tasked 
by the TA 

Within 60 
days of 

receipt of 
TA 

comments 

Recurring Yes 

DID-PMS-001 
UWSU ISSC Production Maintenance 
Plan 

5.3.14.1 
Acceptance 

*(1) 
 

Submitted 
as Part of 

the Bid 
Response 
package 

Within 180 
Days after 
end of the 
Dormant 
Period 

Quarterly or 
as tasked 
by the TA 

Within 30 
days of 

receipt of 
TA 

comments 

3 
Yes 

Updated 
Quarterly 

DID-PMS-002 UWSU ISSC Repair and Overhaul Plan 5.5.1 
Acceptance 

*(1) 
 

Submitted 
as Part of 

the Bid 
Response 
package 

Within 180 
Days after 
end of the 
Dormant 
Period 

Quarterly or 
as tasked 
by the TA 

Within 30 
days of 

receipt of 
TA 

comments 

3 
Yes 

Updated 
Quarterly 
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CDRL Number Title PWS 
Reference  

Acceptance/ 
Information  

Delivery  Quantity  Recurring  
Preliminary Draft Updates Final 

DID-PMS-003 
UWSU ISSC Disposal Management 
Plan 

5.4.18.5 
Acceptance 

*(1) 
 

NA 

Within 180 
Days after 
end of the 
Dormant 
Period 

Quarterly or 
as tasked 
by the TA 

Within 30 
days of 

receipt of 
TA 

comments 

3 
Yes 

Updated 
Quarterly 

DID-MMP-001 
UWSU ISSC Materiel Management 
Plan 

5.4.19.1 
Acceptance 

*(1) 
 

Submitted 
as Part of 

the Bid 
Response 
package 

Within 180 
Days after 
end of the 
Dormant 
Period 

Annually or 
as tasked 
by the TA 

Within 30 
days of 

receipt of 
TA 

comments 

1 
Yes 

Updated 
Annually 

DID-LCM-001 
UWSU ISSC Configuration 
Management Plan 

6.6.1 
Acceptance 

*(1) 
 

Submitted 
as Part of 

the Bid 
Response 
package 

Within 180 
Days after 
end of the 
Dormant 
Period 

Annually or 
as tasked 
by the TA 

Within 30 
days of 

receipt of 
TA 

comments 

1 
Yes 

Updated 
Annually 

DID-EIM-001 
UWSU ISSC Intellectual Property 
Annual Report 8.4.1 

Acceptance 
*(1) 

 
N/A 

Within 180 
Days after 
end of the 
Dormant 
Period 

Annually or 
as tasked 
by the TA 

Within 30 
days of 

receipt of 
TA 

comments 

1 
Yes 

Updated 
Annually 

DID-EIM-002 
UWSU ISSC Controlled Goods 
Management Plan 

8.5.6 
Acceptance 

*(1) 
 

N/A 

Within 180 
Days after 
end of the 
Dormant 
Period 

Annually or 
as tasked 
by the TA 

Within 30 
days of 

receipt of 
TA 

comments 

1 
Yes 

Updated 
Annually 

DID-EIM-003 
UWSU ISSC Technical Data 
Management Plan 

8.7.1 
Acceptance 

*(1) 
 

N/A 

Within 180 
Days after 
end of the 
Dormant 
Period 

Annually or 
as tasked 
by the TA 

Within 30 
days of 

receipt of 
TA 

comments 

1 
Yes 

Updated 
Annually 

DID-PMF-001 
UWSU ISSC Performance 
Management Plan 

9.4.5 
Acceptance 

*(1) 
 

N/A 

Within 120 
Days after 
end of the 
Dormant 
Period 

Annually or 
as tasked 
by the TA 

Within 30 
days of 

receipt of 
TA 

comments 

3 
Yes 

Updated 
Annually 
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CDRL Number Title PWS 
Reference  

Acceptance/ 
Information  

Delivery  Quantity  Recurring  
Preliminary Draft Updates Final 

DID-PMF-002 
UWSU ISSC Performance Assessment 
Report 

9.6.1 
Acceptance 

*(1) 
 

N/A 

Within 120 
Days after 
end of the 
Dormant 
Period 

Quarterly or 
as tasked 
by the TA 

Within 30 
days of 

receipt of 
TA 

comments 

3 
Yes 

Updated 
Quarterly 

DID-MTG-001 
UWSU ISSC Meeting Agenda 
 

10.1.5 
Acceptance 

*(1) 
 

N/A 

At least 14 
days before 

each 
meeting 

If required 
or as tasked 

by the TA 

Within 7 
days of 

receipt of 
TA 

comments 
on draft 

3 Yes 

DID-MTG-002 UWSU ISSC Meeting Minutes 10.1.6 
Acceptance 

*(1) 
 

N/A 

Within 30 
days after 

each 
meeting 

If required 
or as tasked 

by the TA 

Within 14 
days of 

receipt of 
TA 

comments 
on draft 

3 Yes 

DID-MTG-003 UWSU ISSC Action Item Log 10.2.2 
Acceptance 

*(1) 
 

N/A 

Within 30 
days after 

each 
meeting 

If required 
or as tasked 

by the TA 

Within 14 
days of 

receipt of 
TA 

comments 
on draft 

3 Yes 

DSD-PRS-001 
Detailed Service Description 
Performance Requirement 
Specification 

9.6.2 
9.3.13  
[Vol 3-

Annex B- 
App 6] 

Information/ 
Acceptance 

*(1), *(2) 
 
 

DND Will 
provide 
Original 

Amended 
iaw TA/ 
ISSC 

Agreement 
During 

Transition 
Period 

Amended 
by TA/ ISSC 
Agreement 

Within 30 
days of 

receipt of 
TA 

comments 

3 Yes 

DID-LCM-002 
UWSU ISSC Obsolescence 
Management Plan 

6.8.7 
Acceptance 

*(1) 
 

Submitted 
as Part of 

the Bid 
Response 
package 

Within 180 
Days after 
end of the 
Dormant 
Period 

Annually or 
as tasked 
by the TA 

Within 30 
days of 

receipt of 
TA 

comments 

3 
Yes 

Updated 
Annually 
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CDRL Number Title PWS 
Reference  

Acceptance/ 
Information  

Delivery  Quantity  Recurring  
Preliminary Draft Updates Final 

DID-LCM-003 
UWSU ISSC Configuration Items 
Database 

6.6.4 
Acceptance 

*(1) 

 
N/A 

Within 1 
Year after 
end of the 
Dormant 
Period 

Annually or 
as tasked 
by the TA 

Within 30 
days of 

receipt of 
TA 

comments 

3 
Yes 

Updated 
Annually 

DID-SSS-004 
UWSU ISSC Controlled Goods 
Registry 

8.5.9 
Information/ 
Acceptance 

*(1), *(2) 
N/A 

Within 30 
days after 

each 
meeting 

If required 
or as tasked 

by the TA 

Within 14 
days of 

receipt of 
TA 

comments 
on draft 

3 Yes 

 
DID-EIM-004 
 

UWSU ISSC Software Support and 
Management Plan 

8.10.11  
Acceptance 

*(1) 

 

Submitted 
as Part of 

the Bid 
Response 
package 

Within 180 
Days after 
end of the 
Dormant 
Period 

Annually or 
as tasked 
by the TA 

Within 30 
days of 

receipt of 
TA 

comments 

3 
Yes 

Updated 
Annually 

DID-GFE-001 
UWSU ISSC Loan Agreement for GFE 
for ISSC 

3.19.2 
Acceptance 

*(1) 
 

N/A 

Provided in 
conjunction 

with 
acquisition 
transition 

plans to ISS 

If required 
or as tasked 

by the TA 
and as per 

Draft 

Within 30 
days of 

receipt of 
TA 

comments 

3 
Yes 

Updated 
Annually 

DID-GFE-002 
UWSU ISSC List of GFE/GSM required 
to execute the ISSC 

3.19.1 
Acceptance 

*(1) 
 

N/A 

Provided in 
conjunction 

with 
acquisition 
transition 

plans to ISS 

If required 
or as tasked 

by the TA 
and as per 

Draft 

Within 30 
days of 

receipt of 
TA 

comments 

3 
Yes 

Updated 
Annually 

DID-EBL-001 UWSU ISSC UWSS Equipment 
Breakdown List 

3.26.1 
Acceptance 

*(1) 
 

N/A 

Provided in 
conjunction 

with 
acquisition 
transition 

plans to ISS 

If required 
or as tasked 

by the TA 
and as per 

Draft 

Within 30 
days of 

receipt of 
TA 

comments 

3 
Yes 

Updated 
Annually 
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CDRL Number Title PWS 
Reference  

Acceptance/ 
Information  

Delivery  Quantity  Recurring  
Preliminary Draft Updates Final 

DID-MRC-001 
UWSU ISSC UWSS EG Repairable 
Items List and MRC 

5.5.8 
Acceptance 

*(1) 
 

N/A 

Within 180 
Days after 
end of the 
Dormant 
Period 

Annually or 
as tasked 
by the TA 

Within 30 
days of 

receipt of 
TA 

comments 

3 
Yes 

Updated 
Annually 

 
 
 
 

         

Notes: 
 
*(1) Items Designated as Acceptance Items in the Ac ceptance/Information column must be produced iaw th eir applicable DID and the relevant 
section of the PWS.  The adequacy of the content of  these items must be approved by Canada and may req uire corrections, updates and revisions 
as directed by the DND TA in order to be fully acce pted. 
 
*(2)  Items Designated as Information in the Accept ance/Information column are either provided as an i nitial reference or are a placeholder for the 
Contractor to generate an applicable document.  The se items may also indicate a future acceptance poin t or requirement or may have other 
acceptance criteria as listed in the DID or relevan t section of the PWS. 
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CDRL Number Title PWS 
Reference  

Acceptance/ 
Information  

Delivery  Quantity  Recurring  
Preliminary Draft Updates Final 

Notes: 
 
3. (applies to section 10.2 of each DID)  Office So ftware 
3.1 Unless otherwise required in specific DIDs, the  Contractor must deliver all data deliverables in f ormats compatible with the office software in 
current use by the Department of National Defence ( DND), as listed below.   
                a.  Microsoft Office; 
                b.  Microsoft Project; 
                c.  Microsoft Visio; 
                d.  Adobe Acrobat Reader; and 
                e.  IBM Rational DOORS, 
 
3.2 Those compatible formats must allow the files t o be recognized, opened, and viewed or read in thei r intended form and format using DND's 
office software, as well as allowing the user to mo dify, select, copy and paste information from the f iles to other DND office software files. 
 
3.3 If a Contractor's deliverables are in PDF forma t, then the source files in their original native f ormat must also be submitted. 
 
3.4 Unless otherwise specified in the DID, the Cont ractor must provide the number of copies of each de liverable as indicated in the Quantity 
column of the above table. 
4.  Preliminary versions of the DIDs are for Bid ev aluation purposes only.  The contract versions of e ach DID must be submitted as defined in the 
above table.  
 

 


