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Volume 3, Annex B, Appendix 1 to W8472-135462
Performance Work Statement (In-service Support) — Contract Data Requirements List
Dated: 31 January 2017

CONTRACT DATA REQUIREMENTSLIST

. PWS Acceptance/ Delivery . .
CDRL Number Title Reference | Information | Preliminary Draft Updates Final Quantity |Recurring
Within 30 Within 15
Days of .
Acceptance Emergent If required | days of
DID-EWR-001 Emergent Work Requests 2.13.4 *(D) NA or as tasked| receipt of 3 Yes
work
) by the TA TA
Requiremen
i comments
Information/ Within 1 V\ég;lsn (?fo
—_ . year after | If required .
DID-SSS-001 Objectl_\(e Evidence of Steady State ISS 2151 Acceptance NA end of the lor as tasked receipt of 3 No
Capability *(1),* TA
Dormant | bythe TA
. comments
Period
on draft
Submitted | Within 60 Within 30
Acceptance | as Partof | Days after | Annually or | days of Yes
DID-PMP-001 UWSU ISSC Project Management Plan 3.7.3 *(D) the Bid end of the | as tasked | receipt of 3 Updated
Response | Dormant | bythe TA TA Annually
package Period comments
Submitted | Within 60 yithin 30
Acceptance | as Partof | Days after | If required recgi t of
DID-PMP-002 UWSU ISSC Start-Up Plan 3.74 *(1) the Bid end of the |or as tasked TX 3 No
Response | Dormant | bythe TA
ackage Period comments
P on draft
Within 120 Yihin 60
Acceptance Days after | If required No};ice
DID-PMP-003 UWSU ISSC Close Out Plan 3.75 *(1) NA end of the |or as tasked c 3 No
ontract
Dormant | bythe TA o
. Terminatio
Period n
Submitted | Within 90 Within 30
Acceptance | as Partof | Days after | Annually or | days of Yes
DID-PMP-004 UWSU ISSC Annual Operating Plan 3.7.6 *(D) the Bid end of the | as tasked | receipt of 3 Updated
Response | Dormant | bythe TA TA Annually
package Period comments

Page 2 of 9




Volume 3, Annex B, Appendix 1 to W8472-135462
Performance Work Statement (In-service Support) — Contract Data Requirements List
Dated: 31 January 2017

. PWS Acceptance/ Deliver . .
CDRL Number Title Reference Inforrpnation Preliminary Draft ﬁpdates Final Quantity |Recurring
Within 120 Within 30
Acceptance Days after | Annually or | days of Yes
DID-PMP-005 gx\égé"u:gsc Integrated Master 3.8.2 *I?l) NA end of the | as tasked | receipt of 3 Updated
Dormant | bythe TA TA Annually
Period comments
Within 90 Within 30
Acceptance Days after | Annually or| days of Yes
DID-PMP-006 UWSU ISSC Risk Management Plan 3.10.2 *(1) NA end of the | as tasked | receipt of 3 Updated
Dormant | bythe TA TA Annually
Period comments
Within 180 Within 30
; ; Acceptance Days after | Monthly or | days of Yes
DID-PMP-007 g\é\éiss?elrssc Risk and Risk Issue 3.10.5 *F()l) NA end of the | as tasked | receipt of 3 Updated
Dormant | bythe TA TA Monthly
Period comments
Within 180 Within 30
Acceptance Days after | If required | days of Yes
DID-PMP-008 UWSU ISSC Surge Response Plan 3.115 *(D) NA end of the |or as tasked| receipt of 3 Updated
Dormant | bythe TA TA Annually
Period comments
Submitted | Within 120 Within 30
. Acceptance | as Part of | Days after | Annually or| days of Yes
DID-PMP-009 ﬁ\gvnigeliseﬁt I;]Ianycle Cost 3.12.3 *I?l) the Bid end of the | as tasked | receipt of 3 Updated
Response | Dormant | bythe TA TA Annually
package Period comments
3.125 Within 180 Within 30
. . 4.2.4 Acceptance Days after | Monthly or | days of Yes
DID-PMP-010 F':: \é\é?(;)séss;);?mbmed Service 5.2.10 *F()l) NA end of the | as tasked | receipt of 3 Updated
5.3.14.4 Dormant | bythe TA TA Monthly
5..4.19.4 Period comments
Within 180 Within 30
Acceptance Days after | If required | days of Yes
DID-PMP-011 UWSU ISSC Security Risk Assessment| 3.15.5 *(1) NA end of the |or as tasked| receipt of 3 Updated
Dormant | bythe TA TA Annually
Period comments
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Volume 3, Annex B, Appendix 1 to W8472-135462
Performance Work Statement (In-service Support) — Contract Data Requirements List
Dated: 31 January 2017

. PWS Acceptance/ Deliver . .
CDRL Number Title Reference Inforrpnation Preliminary Draft ﬁpdates Final Quantity |Recurring
Within 120 Within 30
. Acceptance Days after | Annually or| days of Yes
DID-PMP-012 a\évnigéaigt%r;:'ty and Assurance 3.17.3 *l?l) NA end of the | as tasked | receipt of 3 Updated
Dormant | bythe TA TA Annually
Period comments
Within 180 Within 30
N : Acceptance Days after | Monthly or | days of Yes
DID-PMP-013 %%ﬁ}é%sggpiﬁgmcam Incident 3.21.2 *?1) NA end of the | as tasked | receipt of 3 Updated
Dormant | bythe TA TA Monthly
Period comments
: : Information
DID-ECM-001 gygsoi;fsc Engineering Change 5.2.11.2 *2) NA NA NA NA  |Recurring| Yes
Within 120 Within 30
. . Acceptance Days after | Annually or| days of Yes
DID-ECM-002 m/nig;queﬁt Engineering Change 52.12.4 2 NA | endofthe | astasked |receiptof| 3 | Updated
Dormant | bythe TA TA Annually
Period comments
Information/ Within 60
. . If required | days of
DID-ECM-003 g;\gﬁc’g’tﬁfng'”ee””g Change 52128 |AEPIENCe | NA NA |or as tasked| receipt of |Recurring| ~ Yes
’ by the TA TA
comments
Submitted | Within 180 Within 30
. : Acceptance | as Part of | Days after |Quarterly or| days of Yes
DID-PMS-001 gl\glnsu ISSC Production Maintenance 5.3.14.1 *F()l) the Bid end of the | as tasked | receipt of 3 Updated
Response | Dormant | bythe TA TA Quarterly
package Period comments
Submitted | Within 180 Within 30
Acceptance | as Partof | Days after |Quarterly or| days of Yes
DID-PMS-002 UWSU ISSC Repair and Overhaul Plan 55.1 *(1) the Bid end of the | as tasked | receipt of 3 Updated
Response | Dormant | bythe TA TA Quarterly
package Period comments
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Volume 3, Annex B, Appendix 1 to W8472-135462
Performance Work Statement (In-service Support) — Contract Data Requirements List
Dated: 31 January 2017

. PWS Acceptance/ Delivery . .
CDRL Number Title Reference | Information | Preliminary Draft Updates Final Quantity |Recurring
Within 180 Within 30
; Acceptance Days after |Quarterly or| days of Yes
DID-PMS-003 gl\glnsu ISSC Disposal Management 5.4.18.5 *(D) NA end of the | as tasked | receipt of 3 Updated
Dormant | bythe TA TA Quarterly
Period comments
Submitted | Within 180 Within 30
: Acceptance | as Partof | Days after | Annually or | days of Yes
DID-MMP-001 gl\;VnSU ISSC Materiel Management 5.4.19.1 *(1) the Bid end of the | as tasked | receipt of 1 Updated
Response | Dormant | bythe TA TA Annually
package Period comments
Submitted | Within 180 Within 30
. . Acceptance | as Partof | Days after | Annually or | days of Yes
DID-LCM-001 a\évnzuelaigtgcl):r?guratmn 6.6.1 *(D) the Bid end of the | as tasked | receipt of 1 Updated
9 Response | Dormant | bythe TA TA Annually
package Period comments
Within 180 Within 30
Acceptance Days after | Annually or | days of Yes
DID-EIM-001 Xx\ﬁ; Iss%:tntellectual Property 84.1 *(D) N/A end of the | as tasked | receipt of 1 Updated
P Dormant | bythe TA TA Annually
Period comments
Within 180 Within 30
Acceptance Days after | Annually or | days of Yes
DID-EIM-002 ﬁ\gvniueliseﬁt%?;ro”ed Goods 8.5.6 *@) N/A end of the | as tasked | receipt of 1 Updated
9 Dormant | bythe TA TA Annually
Period comments
Within 180 Within 30
. Acceptance Days after | Annually or| days of Yes
DID-EIM-003 a\évnzuéiigtﬁacgmcal Data 8.7.1 *(D) N/A end of the | as tasked | receipt of 1 Updated
9 Dormant | bythe TA TA Annually
Period comments
Within 120 Within 30
Acceptance Days after | Annually or | days of Yes
DID-PMF-001 ﬁ\gvniueliseﬁt I;T;?rmance 9.4.5 *(1) N/A end of the | as tasked | receipt of 3 Updated
9 Dormant | bythe TA TA Annually
Period comments
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Volume 3, Annex B, Appendix 1 to W8472-135462
Performance Work Statement (In-service Support) — Contract Data Requirements List
Dated: 31 January 2017

. PWS Acceptance/ Delivery . .
CDRL Number Title Reference | Information | Preliminary Draft Updates Final Quantity |Recurring
Within 120 Within 30
Acceptance Days after |Quarterly or| days of Yes
DID-PMF-002 g\évil;: ISSC Performance Assessment 9.6.1 *(D) N/A end of the | as tasked | receipt of 3 Updated
P Dormant | bythe TA TA Quarterly
Period comments
Within 7
Acceptance At least 14 If required days of
DID-MTG-001 UWSU ISSC Meeting Agenda 10.1.5 (1) N/A days before or as tasked receipt of 3 Yes
each TA
) by the TA
meeting comments
on draft
Within 14
Within 30 . days of
Acceptance days after If required receipt of
DID-MTG-002 UWSU ISSC Meeting Minutes 10.1.6 “(D N/A or as tasked 3 Yes
each TA
. by the TA
meeting comments
on draft
Within 14
Within 30 . d f
Acceptance daI slgfter If required resgis toof
DID-MTG-003 UWSU ISSC Action Item Log 10.2.2 *(1) N/A Y or as tasked P 3 Yes
each TA
) by the TA
meeting comments
on draft
Amended
9.6.2 Information/ iaw TA/ Within 30
Detailed Service Description 9.3.13 Acceptance | DND Will ISSC Amended | days of
DSD-PRS-001 Performance Requirement [Vol 3- *(1), *(2) provide | Agreement |by TA/ ISSC| receipt of 3 Yes
Specification Annex B- Original During | Agreement TA
App 6] Transition comments
Period
Submitted | Within 180 Within 30
Acceptance | as Partof | Days after | Annually or | days of Yes
DID-LCM-002 ﬁ\gvniuelisecnit(;:ajﬁlescence 6.8.7 *(1) the Bid end of the | as tasked | receipt of 3 Updated
9 Response | Dormant | bythe TA TA Annually
package Period comments
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Volume 3, Annex B, Appendix 1 to W8472-135462
Performance Work Statement (In-service Support) — Contract Data Requirements List
Dated: 31 January 2017

. PWS Acceptance/ Delivery . .
CDRL Number Title Reference | Information | Preliminary Draft Updates Final Quantity |Recurring
Within 1 Within 30
. . Acceptance Year after | Annually or | days of Yes
DID-LCM-003 g\;\t/asbiisc Configuration Items 6.6.4 *(D) N/A end of the | as tasked | receipt of Updated
Dormant | bythe TA TA Annually
Period comments
Within 14
Information/ Within 30 If required days of
DID-SSS-004 UWSU ISSC Controlled Goods 8509 Acceptance N/A days after or as tasked receipt of Yes
Registry ety each TA
10.* : by the TA
meeting comments
on draft
Submitted | Within 180 Within 30
Acceptance | as Part of | Days after | Annually or| days of Yes
DID-EIM-004 a‘évniuéaiﬁti‘l’;‘]"’are Support and 8.10.11 W the Bid | end of the | as tasked | receipt of Updated
9 Response | Dormant | bythe TA TA Annually
package Period comments
Provided in| ¢ o iired | Within 30
Acceptance conjunction or as tasked| days of Yes
DID-GFE-001 | WSU ISSC Loan Agreement for GFE | 3 14 *(1) N/A WIth — "py the TA | receipt of Updated
for ISSC acquisition
" and as per TA Annually
transition
Draft comments
plans to ISS
Provided in| ¢ o ired | Within 30
: . Acceptance conjunction or as tasked| days of Yes
DID-GFE-002 UWSU ISSC List of GFE/GSM required 3.19.1 *(1) N/A W.'th. by the TA | receipt of Updated
to execute the ISSC acquisition
" and as per TA Annually
transition
Draft comments
plans to ISS
Provided in| ¢ o ired | Within 30
. Acceptance conjunction or as tasked| days of Yes
DID-EBL-001  |YWSU ISSC UWSS Equipment 3.26.1 *(1) N/A With 17 the TA | receipt of Updated
Breakdown List acquisition
" and as per TA Annually
transition
Draft comments
plans to ISS
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Volume 3, Annex B, Appendix 1 to W8472-135462

Performance Work Statement (In-service Support) — Contract Data Requirements List

Dated: 31 January 2017

. PWS Acceptance/ Delivery . .
CDRL Number Title Reference | Information | Preliminary Draft Updates Final Quantity |Recurring
Within 180 Within 30
. Acceptance Days after | Annually or| days of Yes
DID-MRC-001 EXYT]SSULilsSti\i dul\\jlvRSg EG Repairable 5.5.8 *(1) N/A end of the | as tasked | receipt of 3 Updated
Dormant | bythe TA TA Annually
Period comments
Notes:

*(1) Items Designated as Acceptance Items in the Ac
section of the PWS. The adequacy of the content of
as directed by the DND TA in order to be fully acce  pted.
*(2) Items Designated as Information in the Accept
Contractor to generate an applicable document. The
acceptance criteria as listed in the DID or relevan

ance/Information column are either provided as an i
se items may also indicate a future acceptance poin
t section of the PWS.

ceptance/Information column must be produced iaw th
these items must be approved by Canada and may req

eir applicable DID and the relevant
uire corrections, updates and revisions

nitial reference or are a placeholder for the
t or requirement or may have other
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Volume 3, Annex B, Appendix 1 to W8472-135462

Performance Work Statement (In-service Support) — Contract Data Requirements List

Dated: 31 January 2017

CDRL Number Title

PWS
Reference

Delivery

Acceptance/
| Updates

. Recurrin
Information 9

= Quantity

Preliminary Draft

Notes:

3. (applies to section 10.2 of each DID) Office So

ftware

3.1 Unless otherwise required in specific DIDs, the
current use by the Department of National Defence (
Microsoft Office;

Microsoft Project;

Microsoft Visio;

Adobe Acrobat Reader; and

IBM Rational DOORS,

P20 T

3.2 Those compatible formats must allow the files t
office software, as well as allowing the user to mo

3.3 If a Contractor's deliverables are in PDF forma

3.4 Unless otherwise specified in the DID, the Cont
column of the above table.

4. Preliminary versions of the DIDs are for Bid ev
above table.

Contractor must deliver all data deliverables inf  ormats compatible with the office software in

DND), as listed below.

r intended form and format using DND's
iles to other DND office software files.

o be recognized, opened, and viewed or read in thei
dify, select, copy and paste information from the f
t, then the source files in their original native f ~ ormat must also be submitted.
ractor must provide the number of copies of each de liverable as indicated in the Quantity

aluation purposes only. The contract versions of e ach DID must be submitted as defined in the
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