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1 General

11 WORK BY OTHERS

A

Cooperate with other contractors in carrying out their respective works and carry
out the Correctional Service of Canada(CSC) Representative’s instructions.

Coordinate work with that of other contractors. If any part of work under this
contract depends upon the work of another contractor for its proper execution or
result, promptly report, in writing to the CSC Representative, any defects which may
interfere with proper execution of work.

The Contractor may only begin the works upon receiving confirmation from the CSC
Representative, must advise the CSC Representative when he leaves the site, and
must respect the approved work hours specified in Section 01 35 13 — Special
Project Procedures for Correctional Service Canada Security Requirements.

1.2 CONTRACTOR USE OF PREMISES

A

During construction, the institution must remain fully operational. In this regard, the
CSC Representative or the institution’s person in charge of security can request
that the Contractor immediately and temporarily stop certain works such that the
institution’s operations are not compromised.

Use of the premises is limited to the site limits. Works which are designated as
having to be completed outside the site limits must be carried out by a team which
will be accompanied by an escort designated by the CSC. Refer to specification
Section 01 35 13 - Procedures for Correctional Service Canada Security
Requirements.

Works shall be executed to minimize disturbance to occupants while ensuring, to
the extent possible, a normal use of the premises. Coordinate with the CSC
Representative to facilitate the execution of the works.

.Maintain all existing active services within the buildings.

No vehicles or mobile site vehicles will be permitted inside the institution outside
working hours. Site vehicles will be stored in the parking lot located in front of the
main entrance. Refer to specification Section 01 35 13 - Procedures for
Correctional Service Canada Security requirements.

1.3 CODES, STANDARDS AND OTHER REFERENCE DOCUMENTS

A

Work must be carried out in accordance with the requirements of the National
Building Code (NBC), including all published amendments up to the bid closing
date and other applicable provincial or local codes; In case of discrepancy between
the requirements of the various documents, the more rigorous will prevail.

The work must meet or exceed the requirements of the documents listed below.
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A Contract documents.

2 Standards, codes and other prescribed reference materials.

EXISTING UTILITIES SERVICES

A

7

Prior to interruption of utilities, notify Ministry Representative and utilities concerned
at least one week in advance and obtain necessary approvals.

If utility lines are to be tapped or connected to existing utility lines, give the Ministry
Representative prior notice of one week prior to the scheduled outage of electrical
or mechanical services. Ensure that the duration of interruptions is as short as
possible. Carry out work at the times set by the competent local authorities, with the
least possible interference with the activities of the establishment.

Prior work begins, define the extent and location of utility lines in the work area and
notify the Ministry Representative.

Submit to the Ministry Representative for approval a schedule for the shutdown or
closure of active facilities or works, including interruption of communications
services or power supply. Adhere to the approved timetable and inform parties
affected by these disadvantages. Incorporate this information into the Gantt chart
required in 01 32 16.07.

When non-listed utility lines are discovered, immediately notify the Ministry
Representative and recorded in writing.

Protect, move or maintain service lines that are functional. If non-functional piping is
discovered during the work, seal it in a manner authorized by the competent
authorities.

Record location of utility lines that are maintained, moved or abandoned.

REQUIRED DOCUMENTS

Keep a copy of each of the following documents on site:
Contract drawings;

Specifications;

Addenda;

Revised shop drawings;

Change orders;

Other amendments to the contracts;

Field testing reports;

Approved work schedule;
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Installation and implementation instructions supplied by the manufacturers.
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1.6 SUBSURFACE CONDITIONS

A

A subsurface investigation report is available for consultation purposes in
Appendix B, which is appended to the specifications following Section 31 62 16.

1.7 SURVEY REQUIREMENTS

A

2

Establish lines and levels, and determine locations with surveying instruments.
Staking site for leveling, placement of backfill material and topsoil.

Define pipe invert level.

Install foundation chairs for foundations.

Establish the level of foundations. Establish lines and levels for mechanical and
electrical systems and installations.

1.8 REGISTERS

A

Maintain a detailed and accurate record of land survey and verification work as it
progresses.

Upon completion of the foundations and major site development, prepare a certified
topographic survey indicating the dimensions, location, angles and level of the
structures.

Keep record of the location of the services which hace been moved, disconnected,
or kept in service.

1.9 SOIL TREATMENT

A

The land deposition location plan is available for consultation purpose in Appendix
A, which is appended to the specifications following Section 31 62 16.

At the request of the Ministry Representative, soil and material to be excavated
should be piled for sampling since the environmental quality of these soils and
materials is unknown.

Soils and materials stored for characterization will be sampled by the ministry
representative. The Contractor will coordinate the stacking activities according to
the waiting times for the analytical results (delays of 2 to 3 working days).

Upon receipt of the results and as directed by the Ministry Representative, the
Contractor shall recharge the soil for re-use or off-site disposal at a site authorized
by MDDELCC

The access road to the landfill site shall be cleaned in order to obtain a condition
equivalent to or greater than the condition it presented before the beginning of
works.
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.6 Provide leveling at the site of the land deposition of the soil being transported.
7 Provide dust shields at the landfill site where the dust-generating activities are
carried out.
.8 Keep these screens and move them as necessary until these activities are

completed.

Provide a site access road that is resistant to the various weather conditions
throughout the construction, such as a lean concrete covering.

Provide demolition of the access road at the end of the work and cleaning.

The condition of the land must be in a equivalent to or greater than the condition it
presented before the beginning of works.

CONTAINER FOR DISPLACEMENT

Provide for the movement of one (1) 20-foot-long dry-type marine container prior
the beginning of works.

Provide for the movement of one (1) 20-foot-long dry-type marine container after
completion of works.

The condition of the land must be in a equivalent to or greater than the condition it
presented before the works began.

1.10 SITE ACCESS PATH

A

2

3
1.11

A

2

3
2 Products
2.1 NOT APPLICABLE
3 Execution
3.1 NOT APPLICABLE

END OF SECTION
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1 General

11 PRECONSTRUCTION MEETING

A

Within ten (10) days after award of contract, request a meeting of parties in contract
to discuss and resolve administrative procedures and responsibilities.

The Representative of the Ministry and the Contractor will be in attendance.

The Departmental Representative will determine time and location of meeting and
notify parties concerned at least five (5) days before meeting.

The following items will be on the agenda:
.1 General information

1. Presentation of the project and the speakers
2. Communications
3.  Construction office and parking

.2 Contract Administration and documents required

Contractual documents

Plans for construction

Schedule of work

List of suppliers and subcontractors
Laws and regulations

arwpdpE

.3 Mobilization and Implementation

Special procedure in prisons

Signaling

Traffic and bearing capacity

Team and work schedule

Waste container and disposal of materials
Protection of surrounding areas

Vibration management

Cutting, drilling and repairs

Cleaning and maintenance

Interruption of service

Coo~NorwWNE

[ERN

Occupational Health and Safety
Environment

1. Environmental protection plan
2. Waste recovery report

Product sheets, shop drawings, compliance, QRT
Timing and Scheduling of Work
Designation of inspection and testing firms

© 0 N o

Payment requests
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.10 Managing change
11 Varia

Comply with Representative of the Ministry's instructions for site mobilization areas;
Office and hangars on site, access to traffic and parking.

During construction of site facilities and temporary utilities, use the communication
procedures established for the project by the Representative of the Ministry:
Documents and samples to be submitted for approval, reports and records,
schedules, coordination of plans, recommendations and resolution of ambiguities
and conflicts.

1.2 PROGRESS MEETINGS

A

During course of work a schedule of progress meetings, which will be bi-monthly,
will be established by the Representative of the Ministry.

Contractor and Representative of the Ministry are to be in attendance.

The official report will be written by the Ministry Representative and transmitted to
the participants and to the parties concerned within three (3) days of each meeting.
Agenda to include the following:

Review, approval of minutes of previous meeting.

Field observations, problems, conflicts.

Problems which impede construction schedule.

Revision of construction schedule.

Progress schedule, during succeeding work period.

o U x W N P

Review submittal schedules of documents and the required samples:
expedite as required.

Maintenance of quality standards.

Review proposed changes for effect on construction schedule and on
completion date.

.9 Other business.
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2 Product

2.1 NOT APPLICABLE
3 Execution
3.1 NOT APPLICABLE

END OF SECTION
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1 General
11 DEFINITIONS
A Activity: element of Work performed during course of Project. Activity normally has

1.2

expected duration, and expected cost and expected resource requirements.
Activities can be subdivided into tasks.

Bar Chart (GANTT Chart): graphic display of schedule-related information. In
typical bar chart, activities or other Project elements are listed down left side of
chart, dates are shown across top, and activity durations are shown as date-placed
horizontal bars. Generally Bar Chart should be derived from commercially available
computerized project management system.

Baseline: original approved plan (for project, work package, or activity), plus or
minus approved scope changes.

Construction Work Week: Monday to Friday, inclusive, will provide five day work
week and define schedule calendar working days as part of Bar (GANTT) Chart
submission.

Duration: number of work periods (not including holidays or other nonworking
periods) required to complete activity or other project element. Usually expressed
as workdays or workweeks.

Master Plan: summary-level schedule that identifies major activities and key
milestones.

Milestone: significant event in project, usually completion of major deliverable.

Project Schedule: planned dates for performing activities and the planned dates for
meeting milestones. Dynamic, detailed record of tasks or activities that must be
accomplished to satisfy Project objectives. Monitoring and control process involves
using Project Schedule in executing and controlling activities and is used as basis
for decision making throughout project life cycle.

Project Planning, Monitoring and Control System: overall system operated by the
Representative of the Ministry.

REQUIREMENTS

A

Ensure Master Plan and Detail Schedules are practical and remain within specified
Contract duration.

Plan to complete Work in accordance with prescribed milestones and time frame.

Limit activity durations to maximum of approximately five (5) working days, to allow
for progress reporting.
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A4 Ensure that it is understood that Award of Contract or time of beginning, rate of

1.3

1.4

15

1.6

progress, Interim Certificate and Final Certificate as defined times of completion are
of essence of this contract.

SUBMITTALS

A Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.

.2 Submit to the Representative of the Ministry within seven (7) working days of Award
of Contract Bar (GANTT) Chart as Master Plan for planning, monitoring and
reporting of project progress.

.3 Submit Project Schedule to Representative of the Ministry within five (5) working

days of receipt of acceptance of Master Plan.

PROJECT MILESTONES

A

Project milestones form interim targets for Project Schedule.

MASTER PLAN

A

Structure schedule to allow orderly planning, organizing and execution of Work in
accordance with the Bar Chart (GANTT).

The Representative of the Ministry will review and return revised schedules to the
Contractor within five (5) working days.

Revise impractical schedule and resubmit within (5) five working days.

Accepted revised schedule will become Master Plan and be used as baseline for
updates.

PROJECT SCHEDULE

A

2

Develop detailed Project Schedule derived from Master Plan.

Ensure detailed Project Schedule includes as minimum milestone and activity types
as follows:

Award of contract.

Workshop drawings, samples.

Permits.

Mobilization.

Excavation.

Backfilling.

Foundations.
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Structural steel.
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.9  Wall covering and cover.
.10 Doors and Hardware.
A1 Lighting.
12 Electricity.
.13 Piping.
14 Control and regulation.
.15 Testing and Commissioning.
.16 Hardware supplied with a long lead time.
17 Delivery dates requested for materials provided by the Departmental
Representative.
.18 Service shutdowns and their duration for connection to existing facilities.

PROJECT SCHEDULE REPORTING

A1 Update Project Schedule bi-monthly (to be submitted to each site meeting) to reflect
activity changes and completion, as well as activities in progress and at each
demand of payment.

2 Include as part of Project Schedule, narrative report identifying Work status to date,
comparing current progress to baseline, presenting current forecasts, defining
problem areas, anticipated delays and impact with possible mitigation.

A Discuss the timetable for the periodic meetings held at the site; Identify activities
that are behind schedule and plan ways to address these delays. Late activities are
considered to have a start date or end date that exceeds the respective approved
dates in the reference calendar.

1.7

1.8 PROJECT MEETINGS
2 Product

2.1 NOT APPLICABLE

3 Execution

3.1 NOT APPLICABLE

END OF SECTION
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1 General

11 ADMINISTRATIVE

A

.9

Submit to Representative of the Ministry submittals listed for review. Submit
promptly and in orderly sequence to not cause delay in Work. Failure to submit in
ample time is not considered sufficient reason for extension of Contract Time and
no claim for extension by reason of such default will be allowed.

Do not proceed with Work affected by submittal until review is complete.

Present shop drawings, product data, samples and mock-ups in SI Metric units.
Review submittals and samples prior to submission to Representative of the
Ministry. This review represents that necessary requirements have been
determined and verified, or will be, and that each submittal has been checked and
coordinated with requirements of Work and Contract Documents. Submittals not
stamped, signed, dated and identified as to specific project will be returned without
being examined and considered rejected.

Notify Representative of the Ministry, in writing at time of submission, identifying
deviations from requirements of Contract Documents stating reasons for deviations.

Verify field measurements and affected adjacent Work are coordinated.

Contractor's responsibility for errors and omissions in submission is not relieved by
Representative of the Ministry's review of submittals.

Contractor's responsibility for deviations in submission from requirements of
Contract Documents is not relieved by Representative of the Ministry review.

Keep one reviewed copy of each submission on site.

1.2 SHOP DRAWINGS AND PRODUCT DATA

A

The term "shop drawings" means drawings, diagrams, illustrations, schedules,
performance charts, brochures and other data which are to be provided by
Contractor to illustrate details of a portion of Work.

Submit drawings stamped and signed by a professional engineer registered or
licensed in a Province of Canada.

Indicate materials, methods of construction and attachment or anchorage, erection
diagrams, connections, explanatory notes and other information necessary for
completion of Work. Where articles or equipment attach or connect to other articles
or equipment, indicate that such items have been coordinated, regardless of
Section under which adjacent items will be supplied and installed. Indicate cross
references to design drawings and specifications.

Allow five (5) days for Representative of the Ministry's review of each submission.




Archambault Institution Section 01 33 00

Segregation yards Submittal procedures
PWGSC : R.080289.601 Page 2 of 4
.5 Adjustments made on shop drawings by Representative of the Ministry are not

.10

A1

A2

intended to change Contract Price. If adjustments affect value of Work, state such
in writing to Representative of the Ministry prior to proceeding with Work.

Make changes in shop drawings as Representative of the Ministry] may require,
consistent with Contract Documents. When resubmitting, notify Representative of
the Ministry in writing of revisions other than those requested.

Accompany submissions with transmittal letter, containing:

A Date.

Project title and number.

Contractor's name and address.

Identification and quantity of each shop drawing, product data and sample.

o W N

Other pertinent data.

Submissions include:
A1 Preparation date and revision dates.
.2 Project title and number.
.3 Name and address of:
.1 Subcontractor.
.2 Supplier.
.3 Manufacturer.
Contractor's stamp, signed by Contractor's authorized representative certifying
approval of submissions, verification of field measurements and compliance with
Contract Documents.
Details of appropriate portions of Work as applicable:
.1 The materials and the fabrication details.

.2 Layout, showing dimensions, including identified field dimensions, and
clearances.

.3 Setting or erection details.
A Performance characteristics.
.2 Standards of reference.
.3 Relationship to adjacent work.

After Representative of the Ministry's review, distribute copies.

If no shop drawing is required due to the use of a product with standard
manufacturing, submit one electronic copy of shop drawings for each requirement
requested in specification Sections and as Representative of the Ministry may
reasonably request.
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.13 Submit 1 electronic copy of manufacturer’s instructions for requirements requested

1.3

14

in specification Sections and as requested by Representative of the Ministry.

14 Pre-printed material describing installation of product, system or material, including
special notices and Material Safety Data Sheets concerning impedances, hazards
and safety precautions.

15 Documentation of the testing and verification actions taken by manufacturer's
representative to confirm compliance with manufacturer's standards or instructions.

.16 Delete information not applicable to project.

17 Supplement standard information to provide details applicable to project.

.18 If upon review by Representative of the Ministry, no errors or omissions are
discovered or if only minor corrections are made, copies will be returned and
fabrication and installation of Work may proceed. If shop drawings are rejected,
noted copy will be returned and resubmission of corrected shop drawings, through
same procedure indicated above, must be performed before fabrication and
installation of Work may proceed.

.19 The review of shop drawings by Public Works and Government Services Canada
(PWGSC) is for sole purpose of ascertaining conformance with general concept.

.1 This review shall not mean that PWGSC approves detail design inherent in
shop drawings, responsibility for which shall remain with Contractor submitting
same, and such review shall not relieve Contractor of responsibility for errors
or omissions in shop drawings or of responsibility for meeting requirements of
construction and Contract Documents.

.2 Without restricting generality of foregoing, Contractor is responsible for
dimensions to be confirmed and correlated at job site, for information that
pertains solely to fabrication processes or to techniques of construction and
installation and for co-ordination of Work of sub-trades.

SAMPLES

.1 Samples: example of materials, material, quality, finish or method of execution.

.2 If color, pattern or texture is to be used as selection criteria, submit the full range of
product samples.

.3 Once verified and approved, product samples will serve as a quality standard for
the purposes of this work.

MOCK-UPS

.1 Samples: on-site works using prescribed materials and method of execution.
.2 Realize work samples at locations acceptable to the Representative of the Ministry.
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.3 Notify Representative of the Ministry in writing, when submitting product samples, of
deviations from the requirements of contract documents.
.4 Where color, pattern or texture is prescribed, submit the entire range of samples
required.
.5  Once verified and approved, samples of the works will serve as a quality standard

for the purposes of this work.

The Contractor must include in his fees the costs to prepare “as-built” drawings for
the project. As the work progresses, the Contractor will be required to submit one
(1) hardcopy of the red line drawings to the Representative of the Ministry that will
clearly and legibly identify in red ink the changes that were made relative to the
drawings and specifications issued for construction. A special holdback will be
retained by the Ministry to ensure that this requirement is met.

Immediately after award of the contract, submit the documentation required by the
Commission des normes, de I'équité, de la santé et de la sécurité du travail

Submit copies of the insurance certificates immediately after award of contract.

1.5 « AS-BUILT » DRAWINGS
A
1.6 CERTIFICATES
A
(CNESST).
2
2 Product
2.1 NOT APPLICABLE
3 Execution
3.1 NOT APPLICABLE

END OF SECTION
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1 General
11 OBJET
A To ensure that both the construction project and the institutional operations may

proceed without undue disruption or hindrance and that the security of the
Institution is maintained at all times.

1.2 DEFINITION

A « Contraband » means:
.1 anintoxicant, including alcoholic beverages, drugs and narcotics,

.2 a weapon or a component thereof, ammunition for a weapon, and anything
that is designed to kill, injure or disable a person or that is altered so as to be
capable of killing, injuring or disabling a person, when possessed without prior
authorization,

an explosive or a bomb or a component thereof,
currency over any applicable prescribed limit 25.00%, and

any item not described in paragraphs 1 to 4 that could jeopardize the security
of a Penitentiary or the safety of persons, when that item is possessed
without prior authorization

2 “Unauthorized Smoking Items” means all smoking items including, but not limited
to, cigarettes, cigars, tobacco, chewing or snuffing tobacco, cigarette making
machines, matches and lighters.

.3 "Commercial Vehicle" means any motor vehicle used for the shipment of material,
equipment and tools required for the construction project.

A4 "CSC" means Correctional Service Canada.

5 "Director” means Director or Warden of the Institution as applicable or their
representative.

.6 "Construction employees" means persons working for the general contractor, the

sub- contractors, equipment operators, material suppliers, testing and inspection
companies and regulatory agencies.

7 “Representative of the Ministry” means the Public Works and Government Services
Canada (PWGSC) or the Correctional Service Canada (CSC) project manager
depending on project.

.8 "Perimeter” means the fenced or walled area of the institution that restrains the
movement of the inmates.
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9 "Construction zone" means the area as shown on the contract drawings where the

1.3

14

contractor will be allowed to work.  This area may or may not be isolated from the
security area of the institution.

PRELIMINARY PROCEEDINGS

A Prior to the commencement of work, the contractor shall meet with the Director to:
.1 Discuss the nature and extent of all activities involved in the Project.

.2 Establish mutually acceptable security procedures in accordance with this
instruction and the institution's particular requirements.

2 The contractor will:

.1 Ensure that all construction employees are aware of the CSC security
requirements.

2 Ensure that a copy of the CSC security requirements is always prominently
on display at the job site.

.3 Co-operate with institutional personnel in ensuring that security requirements
are observed by all construction employees.

CONSTRUCTION EMPLOYEES

A Submit to the Director a list of the names with date of birth of all construction
employees to be employed on the construction site and a security clearance form
for each employee. The form "Institutional access CIPC clearance request” is
presented in part 4 - Appendices of this section.

2 Allow two (2) weeks for processing of security clearances. Employees will not be
admitted to the Institution without a valid security clearance in place and a recent
picture identification such as a provincial driver's license.  Security clearances
obtained from other CSC institutions are not valid at the institution where the project
is taking place.

.3 The Director may require that facial photographs may be taken of construction

employees and these photographs may be displayed at appropriate locations in the
institution or in an electronic database for identification purposes. The Director
may require that Photo ID cards be provided for all construction workers. ID cards
will then be left at the designated entrance to be picked upon arrival at the
institution and shall be displayed prominently on the construction employees
clothing at all time while employees are at the institution.

4 Entry to Institutional Property will be refused to any person there may be reason to

believe may be a security risk.

5 Any person employed on the construction site will be subject to immediate removal

from Institutional Property if they:
.1 appear to be under the influence of alcohol, drugs or narcotics.
.2 behave in an unusual or disorderly manner.
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1.6

1.7

1.8

.3 arein possession of contraband.

VEHICLES

A

All unattended vehicles on CSC property shallhave windows closed; doors and
trunks shall be locked and keys removed. The keys shall be securely in the
possession of the owner or an employee of the company that owns the vehicle.

The director may limit at any time the number and type of vehicles allowed within
the Institution.

Drivers of delivery vehicles for material required by the project shall not require
security clearances but must remain with their vehicle the entire time that the
vehicle is in the Institution.  The director may require that these vehicles be
escorted by Institutional staff or Commissionaires while in the Institution.

If the Director permits trailers to be left inside the secure perimeter of the Institution,
these trailer doors will be locked at all times. All windows will be securely locked
when left unoccupied. All trailer windows shall be covered with expanded metal
mesh. All storage trailers inside and outside the perimeter must be locked when
not in use.

PARKING CONSTRUCTION

A

The parking area(s) to be used by employees will be designated by the Director.
Parking in other locations will be prohibited and vehicles may be subject to removal.

SHIPMENTS

A

All shipments of project material, equipment and tools shall be addressed in the
Contractor's name to avoid confusion with the institution's own shipments. The
contractor must have his own employees on site to receive any deliveries or
shipments. CSC staff will not accept receipt of deliveries or shipments of any
material equipment or tools for the contractor.

TELEPHONES

A

There will be no installation of telephones, facsimile machines and computers with
Internet connections permitted within the perimeter of the institution unless prior
approval of the Director is received.

The Director will ensure that approved telephones, Facsimile machine and
computers with Internet connections are located where they are not accessible to
inmates. All computers will have an approved password protection that will stop an
Internet connection to unauthorized personnel.

Wireless cellular and digital telephones, including but not limited to devices for
telephone messaging, pagers, BlackBerries, telephone used as 2-way radios, are
not permitted within the perimeter of the Institution unless approved by the Director.
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A4

If wireless cellular telephones are permitted, the user will not permit their use by
any inmate.

The Director may approve but limit the use of two way radios.

1.9 WORK HOURS

A

2

Work hours within the Institution are: Monday to Friday 8h00 AM to 3h30 PM

Work will not be permitted during weekends and statutory holidays without the
permission of the Director. A minimum of four (4) days advance notice will be
required to obtain the required permission. In case of emergencies or other special
circumstances, this advance notice may be waved by the Director.

1.10 OVERTIME WORK

A

No overtime work will be allowed without permission of the Director. Give a
minimum 48 hours advance notice when overtime work on the construction project
is necessary and approved. If overtime work is required because of an emergency
such the completion of a concrete pour or work to make the construction safe and
secure, the contractor shall advise the Director as soon as this condition is known
and follow the directions given by the Director. Costs to Canada for such events
may be attributed to the contractor.

When overtime work, weekend statutory holiday work is required and approved by
the Director, extra staff members may be posted by the Director or his designate, to
maintain the security surveillance. The actual cost of this extra staff may be
attributed to the contractor.

1.11 TOOLS AND EQUIPMENT

A

Maintain on site a complete list of all tools and equipment to be used during the
construction project. The form "Tool register” is presented in part 4 - Appendices of
this section. Make this inventory available for inspection when required.

Throughout the construction project maintain an up-to-date list of tools and
equipment specified above.

Keep all tools and equipment under constant supervision, particularly power-driven
and cartridge-driven tools, cartridges, files, saw blades, rod saws, wire, rope,
ladders and any sort of jacking device.

Store all tools and equipment in approved secure locations.

Lock all tool boxes when not in use. Keys to remain in the possession of the
employees of the contractor.

Scaffolding shall be secured and locked when not erected and when erected, shall
be secured in a manner agreed upon with the director.
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7 All missing or lost tools or equipment shall be reported immediately to the Director

.10

and prepare the report for that purpose. The form "Missing tool report” is presented
in part 4 - Appendices of this section.

The Director will ensure that the security staff members carry out checks of the
Contractor's tools and equipment against the list provided by the Contractor. These
checks may be carried out at the following intervals:

.1 Atthe beginning and conclusion of every construction project.

.2 Weekly, when the construction project extends longer than a one week
period.

Certain tools/equipment such as cartridges and hacksaw blades are highly
controlled items. The contractor will be given at the beginning of the day, a quantity
that will permit one day's work. Used blades/cartridges will be returned to the
Director's representative at the end of each day.

If propane or natural gas is used for heating the construction, the institution will
require that an employee of the contractor supervise the construction site during
non-working hours.

1.12 SECURITY HARDWARE KEYS

A

The Contractor shall arrange with the security hardware supplier/installer to have
the keys for the security hardware to be delivered directly to Institution, specifically
the Security Maintenance Officer (SMO).

The SMO will provide a receipt to the Contractor for security hardware keys.

The contractor will provide a copy of the above-mentioned receipt to the
Representative of the Ministry.

1.13 OTHER KEYS

A

The contractor will use standard construction cylinders for locks for his use during
the construction period.

The contractor will issue instructions to his employees and sub-trades, as
necessary, to ensure safe custody of the construction set of keys.

Upon completion of each phase of the construction, the CSC representative will, in

conjunction with the lock manufacturer:

.1 Prepare an operational keying schedule;

.2 Accept the operational keys and cylinders directly from the lock manufacturer;

.3 Arrange for removal and return of the construction cores and install the
operational core in all locks.

Upon putting operational security keys into use, the CSC construction escort shall
obtain these keys as they are required from the SMO and open doors as required
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by the Contractor. The Contractor shall issue instructions to his employees
advising them that all security keys shall always remain with the CSC construction
escort.

1.14 SECURITY HARDWARE

A

Turn over all removed security hardware to the Director of the Institution for
disposal or for safekeeping until required for re- installation.

1.15 PRESCRIPTION DRUGS

A

Employees of the contractor who are required to take prescription drugs during the
workday shall obtain approval of the Director to bring a one day supply only into the
Institution.

1.16 SMOKING RESTRICTIONS

A

Contractors and construction employees are not permitted to smoke inside
correctional facilities or outdoors within the perimeter of a correctional facility and
must not possess unauthorized smoking items within the perimeter of a correctional
facility.

Contractors and construction employees who are in violation of this policy will be
requested to immediately cease smoking or dispose of any unauthorized smoking
items and, if they persist, will be directed to leave the institution.

Smoking is only permitted outside the perimeter of a correctional facility in an area
to be designated by the Director.

1.17 CONTRABAND

A

Weapons, ammunition, explosives, alcoholic beverages, drugs and narcotics are
prohibited on institutional property.

The discovery of contraband on the construction site and the identification of the
person(s) responsible for the contraband shall be reported immediately to the
Director.

Contractors should be vigilant with both their staff and the staff of their sub-
contractors and suppliers that the discovery of contraband may result in
cancellation of the security clearance of the affected employee.  Serious
infractions may result in the removal of the company from the Institution for the
duration of the construction.

Presence of arms and ammunition in vehicles of contractors, sub-contractors and
suppliers or employees of these will result in the immediate cancellation of security
clearances for the driver of the vehicle.
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1.18 SEARCHES

1.19

1.20

A

2

All vehicles and persons entering institutional property may be subject to search.

When the Director suspects, on reasonable grounds, that an employee of the
Contractor is in possession of contraband or unauthorized items, he may order that
person to be searched.

All employees entering the Institution may be subject to screening of personal
effects for traces of contraband drug residue.

ACCESS TO AND REMOVAL FROM INSTITUTIONAL PROPERTY

A

Construction personnel and commercial vehicles will not be admitted to the
institution after normal working hours, unless approved by the Director.

MOVEMENT OF VEHICLES

A

Escorted commercial vehicles will be allowed to enter or leave the institution
through the vehicle access gate during the following hours:

.1 8h00 AM to 3h30 PM

.2 Construction vehicles shall not leave the Institution until an inmate count is
completed.

The contractor shall advise the Director twenty four (24) hours in advance to the
arrival on the site of heavy equipment such as concrete trucks, cranes, etc.

Vehicles being loaded with soil or other debris, or any vehicle considered
impossible to search, must be under continuous supervision by CSC staff or
Commissionaires working under the authority of the Director.

Commercial vehicles will only be allowed access to institutional property when their
contents are certified by the Contractor or his representative as being strictly
necessary to the execution of the construction project.

Vehicles shall be refused access to institutional property if, in the opinion of the
Director, they contain any article which may jeopardize the security of the
institution.

Private vehicles of construction employees will not be allowed within the security
perimeter of medium or maximum security institutions without the authorization of
the Director.

With prior approval of the Director, a vehicle may be used in the morning and
evening to transport a group of employees to the work site. This vehicle will not
remain within the Institution the remainder of the day.

With the approval of the Director, certain equipment may be permitted to remain on
the construction site overnight or over the weekend. This equipment must be
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securely locked, with the battery removed. The Director may require that the
equipment be secured with a chain and padlock to another fixed object.

1.21 MOVEMENT OF CONSTRUCTION EMPLOYEES ON INSTITUTIONAL PROPERTY

A Subject to the requirements of good security, the Director will permit the Contractor
and his employees as much freedom of action and movement as is possible.

2 However, notwithstanding paragraph above, the Director may:
.1 Prohibit or restrict access to any part of the institution.

.2 Require that in certain areas of the institution, either during the entire
construction project or at certain intervals, construction employees only be
allowed access when escorted by a member of the CSC security staff or a
commissionaire.

.3 During the lunch and coffee/health breaks, all construction employees will remain
within the construction site. Construction employees are not permitted to eat in
the officer's lounge or the dining room of the institution.

1.22 SURVEILLANCE AND INSPECTION

A1 Construction activities and all related movement of personnel and vehicles will be
subject to surveillance and inspection by CSC security staff members to ensure that
established security requirements are met.

.2 CSC staff members will ensure that an understanding of the need to carry out
surveillance and inspections, as specified above, is established among construction
employees and maintained throughout the construction project.

1.23 WORK STOPPAGE

A1 The director may order at any time that the contractor, his employees, sub-
contractors and their employees to not enter or to leave the work site immediately
due to a security situation occurring within the Institution. The contractor's site
supervisor shall note the name of the CSC staff member giving this instruction, the
time of the request and obey the order as quickly as possible.

2 The contractor shall advise the Representative of the Ministry of this interruption of
the work within 24 hours.

1.24 CONTACT WITH INMATES

A Unless specifically authorized, it is forbidden to come into contact with inmates, to
talk with them, to receive objects from them or to give them objects. Any
construction employee doing any of the above will be removed from the site and his
security clearance revoked.

2 It is to be noted that cameras are not allowed on CSC property.
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3 Notwithstanding the above paragraph, if the director approves of the usage of

cameras, it is strictly forbidden to take pictures of inmates, of CSC staff members or
of any part of the Institution other than those required as part of this contract.

COMPLETION OF CONSTRUCTION PROJECT

1 Upon completion of the construction project or, when applicable, the takeover of a
facility, the Contractor shall remove all remaining construction material, tools and
equipment that are not specified to remain in the Institution as part of the
construction contract.

1.25

2 Product

2.1 NOT APPLICABLE
3 Execution
3.1 NOT APPLICABLE
4 Appendices
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MISSING TOOL REPORT

NOTE: Reference document .0, #573

PUT AWaY ON

RAPPORT SUR LES OUTILS DISPARUS

e itution - EEa

341 - Archambault Médium

NOTA: Document de référence D.C. #573

TO | upenisor (ind
A

s, rarang, elc. ) - Surveilant (stebers nousinels, Formation ete )

= Sanyice des ataler

FROM | horest
DE

PART | - PARTIE|

At hrs. cn
A h

the following tools or items were found missing:
on a constaté la disparition des outils ou articles suivants:

A)

Entrepreneur chantie #342-3556 - Murs de détention

| notified
Jaj avisé

hrs and was infermed to
b, qui m'a dit de prendre

in Correctional Superviser Office at
du bureau du Surveillant Correctionnel &

take the following action
les mesures suivantes

Sagnature of staff member
Signature de lemployé(e) 3

PART - PARTIE I

Above report noted. Formwas passed by hand to CCO, at

J'ai pris note du rapport ci-dessus. Formule transmise en personne au COC le 20

Supervisor's signature
Signature du surveillant 3

PART Ill - PARTIE Il
Above report noted. Foem was passed to preventive security

Signature (CCO) - Signature du COC

J'aé pris note du rapport ci-dessus. Formule transmise & la sécunté préventive

PART IV - PARTIE IV

Missing tool search notices sent ta all departments on

Des avis de recharche d'outit disparus omt été envoyds A toutes les sections le 20

Signature of Preventve Security Officer
Signature de l'agent de sécurité préventive 9

PARTV - PARTIE V

Above tool(s) located on
Qutils susmentionnés retrouves le

Circumstances
Circonstances

Shop instructor & Supervisor notifed
Instructour ot survedlant d'ateler prévenus o

Signature of Preventive Security Officer
Signature de l'agent de sécurité préventive ]

CSCISCC 0766 Page 1 (R-03-07) (Word Version)

DISTRIBUTION
Sea instructions on reverse / Vair instructions au verso
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INSTRUCTIONS

Original copy flows from staff member first discovering the loss L'employé qui a constaté la disparition d'un outil transmet
of the tool to the institutional officer designated for reporting of lexemplaire original de son rapport a lagent de
tool shortages to the Chief, Correctional Operations to I'établissement chargé des rapports sur les outils disparus.
Institutional Preventive Security Officer who circulates copies to Celui-ci transmet ce rapport au Coordonnateuritrice),
all departments, and maintains the original on file. Opérations correctionnelles, qui transmet l'criginal a I'agent

de sécurité préventive de [établissement. Ce dernier
conserve loriginal au dossier et en fait circuler des copies
dans toutes les sections.

CSC/SCC 0766 Page 2 (R-03-07) (Word Version)
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I* PROTECTED ONCE COMPLETED
Canada Canada proTece B UNE FoIS REMPLI
= A = PUT AWAY ON FILE - CLAZSER AL DO S ER
|NST|TUT|ONAL ACCESS ACCESA UN ETABLISSEMENT ACMINIZTRATIVE OR OPERATIOMAL FILE
CPIC CLEARANCE REQUEST DEMANDE DE VERIFICATION DOSSIER ADMINISTRATIF OU QFERATIONNEL
DU DOSSIER AU CIPC »Original = 3170-1Z
P FLEASE PRINT INFORMATION CLEARLY - VEUILLEZ ECRIRE EN LETTREE MOULEESR
Institution - Etablissemant Request received | D2'= [TTAAMMDY) PUT AWAY ON FILE > 317012
Demande regue le CLASSER AU DOSSIER a
A. PERSONAL INFORMATION — RENSEIGNEMENTS PERSONNELS
Surmname Full name [no nicknames or initials) Maiden name (if applicable)
Mom de famillz Mom au complet (pas de sumoms ou d'initiales) Mom de jeune fillz (s'ily a lieu)
Diate of birth Flace of birth — Lieu de naissance
Date de naissance [yyas-Mu-00) | SityTown - Ville ou municipalité Province!State — Province ou 8tat Country — Pays

B. PHYSICAL DESCRIPTION — DESCRIPTION PHY SIQUE

: . . Hair color
Male Female Height — Grandeur Weight - Poids Eye color — Couleur des yewx Couleur des cheveus
Homme D Femme | | ‘ |
C. ADDRESS — ADRESSE
Strest— Rus CityTown - Ville ou municipalité  Provines Poztal Code - Code postal | Telzphone number — Muméro de téléphone
Haome — Camiclie Wark — Bureau
Representing (name of company/organization) — Represente {nom de |a compagnie ou de 'organisation)
D. GENERAL INFORMATION — RENSEIGNEMENTS GENERAUX
HEVE ¥ou Ever Desn convicted of 3 crirminal ofence for which vou have not been granted & pardon, of 3n offentce for which you have Deen granted 3 pareon
1 and sUCh 3 pardan nas Deen ravoken? D Yes D No
© AVEZ-VDUE 0023 &bé reconnu coupabis d'une Infraction criminglle pour l2quelle on ne vous 3 pas ootraye un pardon ou d'une Infraction pour laguels on vous 3 Oui Non
OCIDYE LN parsan qui 3 &ba révoque?
O you personally knoWw of any person incarcersied in 3 camectional faciiity?: WES, Pl Rames - S il Gl Bon Hge Yes Mo
2, K .
‘ConnalsEez-vous persannellement une personne gqul est Incarcénée dans un éablissement comectionnel ? D Oui D Non
3 D you have 3y reason ho belizve coming N contact with this persan coukd pose 3 sk 10 your ar thalr personal safety? D ez D Na
* Avez-vDuE dee ralsons de crolre que le Tl fenirer en contact avec cetle personne pourmalt présenter un Asque pour volre sdcurbd persoaneliz ou 13 lenne 7 Cui Nan
4 M yoU rel3t23EE0CItEd 10 3N INMETE OF on 3N MMEE'S Wisiing Bst? D Yes D Na
' Bles-wous apparentd cu 255008 3 un detenu au Inscrit sur 13 Nste des visiteurs d'un détenu™ Ooui Nan

IFyou have answered YES to any of the above. please explain below. — STvous avez répondu OUT 3 une d=s questions ci-dessus, veuillzz founir une explicstion ci-aprés.

>

E. SIGNATURE (When sections A to E are fillad out completely, please return the completad form to the institution for approval )
{Une fois que les sections A i E ont &té remplies, veuillez retourner le formulaire diment rempli 3 l'établissement aux fins d'approbation. )

In making s application, | hersby give the Comectional Servica of Canads my consent fo uze the
réommiation provided on this foem 10 conduct such inquiies with police authorities as may be necessary
0 ascertsin my suitsbility. Finaly, | acimowledge that e Comectional Service of Canada has no
responsibility for any harm fiat may come 1o me in the course of my scliviies, sxcepl whane such harm
= @ drect result of negigence an the part of an employee(s) of ha Senice.

NOTE: Access may be denied for submitting fakse information. Passes may be =sued for those
fECEiVing clearanca and approval

Applicant’s signature — Signature du demandeur

En scumettan 13 présente demande, fautorise le Sendce camectionnel du Canada 4 se senir des
renseignements fournis dars I formulare afin de mener, aupras des servicas de police, foute enquéte
jugea nacessare pour werifiar mon sdmissitiliia. Par alleurs, je conviens que Ie Senice camectionnel
du Canada ne pewt &re f2nu responsable Fun prejudice subl dans le cadre de mes acivites sauf si ce
prEjudice est dractzmant atirisuable & Iz nagligance #'un ou de plusizurs amployes du Sarice.

MWOTA - Tout demandeur gui foumit de faux renasignameants peut aa voir refusss M'accés 3
ratzbliasement. Un lai=sez-passez peut Sre emis aux demandeurs dont la damanda 'aceas est
anprouEE.

Date [Y¥AAMM-D)

“F.FOR OFFICE USE ONLY — RESERVE AD SCC

Reason for clearance — Motif justifiant Is demande d'aceés

Main d'ceuvre ouvriére et experts-conseil nécessaire a la réalisation de travaux de construction.

Diepartrment making the reguest (please print)
Unité qui soumet la demande {2n lettres moulées svp)

| >

Signature of Division Head
Sipnature du chef de |3 division

Diat (¥ AAMM-D.)

Services technigues régionaux
Mo criminal record D A possible ciminal record #
Avcun casier judicizire Numéro du casier judiciaire possible -

>

Last =nimy:
Dierniere entree :

>

An outstanding warmanticharge held by .’
Autzur du mandat non executa’accusation en instance :

SIGNATURES

The individual has been advised. — L= demand=ur a ét2 informé de la d2cision.

D Approved D Naot a.ppro-:e:l » s Mo By

Approuvée Neon approuves Cui Non Far:
Security Intelipence Officer Date Institutional Head Date Wizt Rieview Board Diate
Agent dz renseignements de sécurits rrvassrend) | Dirscteur de I'Stablissement rrasM-D) | Comité des visites CETAAMM-CU]

> >

>

CEC/SCT 1278 (R-05-12) (Word Varsion] XP

END OF SECTION
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1 General

11 GENERAL NOTE

1 In this section the term “site” includes all the facilities located at the site where the
work is taking place (construction site, buildings, access, infrastructure, parkings,
bays, etc.).

1.2 REFERENCES

A1 Province of Québec
A1 Loi sur la santé et la sécurité du travail L.R.Q., ¢. S-2.1 (Act respecting
occupational health and safety).
2 Code de sécurité pour les travaux de construction L.R.Q., ¢c. S-2.1, r.4

(Safety code for the construction industry).

1.3 ACTION AND INFORMATIONAL SUBMITTALS
1 Make submittals in accordance with Section 01 33 00 - Submittal Procedures.

2 Submit to Representative of the Ministrythe site-specific prevention program, as
outlined in the article “"GENERAL REQUIREMENTS”, at least 10 days prior to the
start of work.

3 Representative of the Ministry will review Contractor’s site-specific prevention
program and provide comments to Contractor within 10 days after receipt of the
document. Revise plan as appropriate and resubmit to Representative of the
Ministry within 5 days after receipt of comments from Representative of the
Ministry. Representative of the Ministry reserves the right not to authorize the start
of work on the construction site as long as the content of the prevention program
is not satisfactory. The Contactor shall then update his prevention program and
resubmit it to the Representative of the Ministry if the scope of work changes or if
the working methods of the Contractor differ from his initial plans or for any other
applicable new condition.

4 Representative of the Ministry’s review of Contractor’'s site-specific prevention
program should not be construed as approval of the program and does not reduce
the Contractor’s overall responsibility for construction Health and Safety during the
work.

5 Submit copies of Contractor’s authorized representative’s construction site health
and safety inspection reports to Representative of the Ministry, once a week.

.6 Submit to Representative of the Ministry within 24 hours a copy of any inspection
report, correction notice or recommendation issued by Federal, Provincial and
Territorial health and safety inspectors.

v Submit to Representative of the Ministry within 24 hours an investigation report for
any accident involving injury and any incident exposing a potential hazard. The
investigation report shall contain at least the following:

A date, time and place of accident;



Archambault Institution Section 01 35 29.15

Segregation yards Health and safety requirements
PWGSC : R.080289.601 Page 2 of 25

2 name of sub-contractor involved in the accident;

3 number of persons involved and condition of wounded;

4 witness identification;

.5  detailed description of tasks performed at the time of the accident;

.6 equipment being used to accomplish the tasks performed at the time of the

accident;
.7 corrective measures taken immediately after the accident;
.8 causes of the accident;

.10

A1

A2

.9  preventive measures that have been put in place to prevent a similar

accident.

Submit to Representative of the Ministry MSDS - Material Safety Data Sheets in
accordance with Section 01 33 00 - Submittals. Contractor must also keep one
copy of these documents on the construction site.

Medical Surveillance: where prescribed by legislation, regulation or prevention
program, submit certification of medical surveillance for construction site personnel
prior to commencement of Work, and submit additional certifications for any new
construction site personnel to Representative of the Ministry.

Submit to Representative of the Ministry an on-site Emergency Response Plan at
the same time as the prevention program. The Emergency Response plan must
contain the elements listed in the article “GENERAL REQUIREMENTS” of this
section.

Submit to Representative of the Ministry copies of all training certificates required
for the application of the prevention program, in particular (if applicable) for the
following:

.1 first aid in the workplace and cardiopulmonary resuscitation;

.2 work likely to release asbestos dust (mandatory for all work where asbestos
is present);

work in confined spaces (mandatory for all work in confined spaces);
lockout-tagout procedures (mandatory for all work requiring lockout);

safely operating forklift trucks (mandatory for all forklift usage);

safely operating elevating work platforms (mandatory for the use of all
elevating platforms);

.7 any other requirement of Regulations or the safety program.

o U hw

In addition, the certifications of the Cours de santé et sécurité générale pour les
chantiers de construction (General Health and Safety Training for Construction
Sites) shall be available on demand on the construction site.

Engineer’s plans and certificates of compliance: Contractor must submit to the
Representative of the Ministry and to the Commission des normes, de I'équité, de
la santé et de la sécurité du travail (CNESST) a copy signed and sealed by
engineer of all plans and certificates of compliance required pursuant to the Code
de sécurité pour les travaux de construction (S-2.1, r.4) (Safety code for the
construction industry) or by any other legislation or regulation or by any other



Archambault Institution Section 01 35 29.15
Segregation yards Health and safety requirements

PWGSC : R.080289.601 Page 3 of 25

1.4

15

1.6

1.7

clause in the specifications or in the contract. The Contractor must also submit a
certificate of conformity signed by an engineer once the facility for which these
plans were prepared has been completed and before a person uses the facility. A
copy of these documents must be available on site at all times.

FILING OF NOTICE OF CONSTRUCTION SITE OPENING

A

Notice of construction site opening shall be submitted to the CNESST before work
begins. A copy of such notice and acknowledgment of receipt from the CNESST
shall be submitted to Representative of the Ministry.

At the completion of all the work, a notice of construction site closing shall be
submitted to the CNESST, with a copy to Representative of the Ministry.

The Contractor shall assume the role of being the Principal Contractor in the limits
of the construction site and elsewhere where he must execute work within the
framework of this project. The Contractor shall recognize the responsibility of being
the Principal Contractor of the project and identify himself as such in the notice of
the construction site opening he provides to the CNESST.

The Contractor shall accept to divide and identify the construction site adequately
in order to define time and space at all times throughout the course of the project.

MEETINGS

A

Schedule and administer Health and Safety meeting with Representative of the
Ministry prior to commencement of Work.

Contractor’s representative with decision power must attend any meetings at which
construction site safety and health issues are to be discussed.

If it is anticipated that there will be 25 workers or more on the construction site at
any given time, the Contractor shall set up a worksite committee and hold meetings
as required by the Code de sécurité pour les travaux de construction (S-2.1, r. 4)
(Safety code for the construction industry). A copy of the minutes of the meetings
of the committee shall be provided to the Representative of the Ministry no later
than 5 days after the committee meeting.

REGULATORY REQUIREMENTS

A

Comply with all legislation, regulations and standards applicable to the
construction site and its related activities.

Comply with specified standards and regulations to ensure safe operations on a
site containing hazardous or toxic materials.

Always use the most recent version of the standards specified in the Code de
sécurité pour les travaux de construction (S-2.1, r.4) (Safety code for the
construction industry), notwithstanding the date indicated in that Code.

COMPLIANCE REQUIREMENTS

A

Comply with the Loi sur la santé et la sécurité du travail (L.R.Q., c. S-2.1) (Act
Respecting Occupational Health and Safety) and the Code de sécurité pour les
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travaux de construction (S-2.1, r. 4.) (Safety code for the construction industry) in
addition to respecting all the requirements of this specification manual.

1.8 RESPONSIBILITIES

A

The Contractor must acknowledge and assume all the tasks and obligations which
customarily devolve upon a principal Contractor under the terms of the Loi sur la
santé et la sécurité du travail (L.R.Q., ch. S-2.1) (Act Respecting Occupational
Health and Safety) and the Code de sécurité pour les travaux de construction
(S-2.1, r.4) (Safety code for the construction industry).

The Contractor must be responsible for health and safety of persons on
construction site, safety of property on construction site and for the protection of
persons adjacent to construction site and the environment to the extent that they
may be affected by conduct of the work.

No matter the size or location of the construction site, the Contractor must clearly
define the limits of the construction site by physical means and respect all specific
regulation requirements applicable in this regard. The means chosen to define the
limits of the construction site must be submitted to the Representative of the
Ministry.

Comply with and enforce compliance by employees with safety requirements of
Contract Documents, applicable federal, provincial, territorial

1.9 WORK PERFORMED BY EXTERNAL CONTRACTORS

A

The Contractor must take the necessary steps to protect the health and safety of
external contractors that have no contractual link with the Contractor but have been
mandated by the Representative of the Ministry to perform certain work. In return,
these external contractors are obligated to submit to the authority of the Contractor
(Principal Contractor). A subordination agreement must be signed by the
Contractor and by each external contractor to this effect and submitted to the
Representative of the Ministry prior to the start of the work of each contractor (see
the wording in the article HEALTH AND SAFETY SUBORDINATION
AGREEMENT)

1.10 GENERAL REQUIREMENTS

A

Before undertaking the work, prepare a site-specific prevention program based on
the hazards identified according to the article “HAZARD ASSESSMENT” and the
article “RISKS INHERENT TO THE WORKSITE” in this section. Apply this
program in its totality from the start of the project until demobilization of all
personnel from the construction site. The prevention program shall take into
consideration the specific characteristics of the project and cover all the work to be
executed on the construction site.

.1 The safety program must include at least the following:
.1 company safety and health policy;
2  description of the stages of the work;
.3 total costs, schedule and projected workforce curves;
4  flow chart of safety and health responsibilities;
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A1
A2

A3

physical and material layout of the construction site;

risk assessment for each stage of the work, including preventive
measures and the procedures for applying them;

identification of the preventive measures relative to the specific risks
inherent to the worksite indicated in the article “RISKS INHERENT TO
THE WORKSITE?;

identification of preventive measures for health and safety of
employees and / or public works site as indicated in the article
“SPECIFIC REQUIREMENTS FOR THE HEALTH AND SAFETY OF
OCCUPANTS AND PUBLIC™;

training requirements;
procedures in case of accident/injury;
written commitment from all parties to comply with the safety program;

construction site inspection cheklist based on the preventive
measures;

emergency response plan which shall contain at least the following:
.1 construction site evacuation procedures;

2 identification of resources (police, firefighters, ambulance
services, etc.);

3 identification of persons in charge of the construction site;
identification of the first-aid attendants;

.5 communication organizational chart (including the person
responsible for the site and the Representative of the Ministry);

.6 training required for those responsible for applying the plan;

.7 any other information needed, in the light of the construction
site’s characteristics.

~

If available the Representative of the Ministry will provide the evacuation
procedures to the Contractor who shall then coordinate the construction site
procedure with that of the site and submit it to the Representative of the
Ministry.

2 Representative of the Ministry may respond in writing, where deficiencies or
concerns are noted in the prevention program and may request resubmission
with correction of deficiencies or concerns.

3 In addition to the prevention program, during the course of the work the
Contractor shall elaborate and submit to the Representative of the Ministry
specific written procedures for any work having a high risk factor of accident (for
example: demolition procedures, specific installation procedures, hoisting plan,
procedures for entering a confined space, procedures for interrupting electric
power, etc.) or at the request of the Representative of the Ministry.

4 The Contractor shall plan and organize work so as to eliminate the danger at
source or ensure collective protection, thereby minimizing the use of personal
protective equipment.
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Equipment, tools and protective gear which cannot be installed, fitted or used
without compromising the health or safety of workers or the public shall be
deemed inadequate for the work to be executed.

All mechanical equipment (for example, but not limited to: hoisting devices for
persons or materials, excavators, concrete pumps, concrete saws) shall be
inspected before delivery to the construction site. Before using any mechanical
equipment, the Contractor shall obtain a certificate of compliance signed by a
qualified mechanic dated less than a week prior to the arrival of each piece of
equipment on the construction site; the certificate shall remain on the
construction site and transmitted to the Representative of the Ministry on
demand.

Ensure all inspections (daily, periodic, annual, etc.) for the hoisting devices for
persons or materials required by the current standards are carried out and be
able to provide a copy of the inspection certificates to the Representative of the
Ministry on demand.

The Representative of the Ministry can at all times, if he suspects a malfunction
or the risk of an accident, order the immediate stop of any piece of equipment
and require an inspection by a specialist of his choice.

The Representative of the Ministry must be consulted for the location of storing
gas cylinders and tanks on the construction site.

1.11 RISKS INHERENT TO THE WORKSITE

A

In addition to the risks related to the tasks to be carried out, personnel
responsible for the execution of the work on the construction site will be exposed
to the following risks, inherent to the area where the work will be executed..

At the worksite there is in particular the presence of the following:

A underground services (electric, gas, vapour, water system, etc.);
2 potentially unstable ground;
3 barbed wire fences;

The Contractor shall process to a risk assessment of the site to validate this
information and see if other risks are present on the site. He must include in its
prevention program all risks that have been identified.

1.12 UNFORESEEN HAZARDS

A

Whenever a source of danger not defined in the specifications or identified in the
preliminary construction site inspection arises as a result of or in the course of the
work, the Contractor must immediately suspend work, notify the person
responsible for health and safety on the construction site, take appropriate
temporary measures to protect the workers and the public and notify
Representative of the Ministry, both verbally and in writing. Then the Contractor
must do the necessary modifications to the prevention program or apply the
security measures required in order to resume work.
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1.13 PERSON IN CHARGE OF HEALTH AND SAFETY

A

The Contractor shall designate a competent person to supervise and take
responsibility for health and safety, no matter the size of the construction site or
how many workers are present at the workplace. This person shall be on
construction site at all times and be able to take all necessary measures to ensure
the health and safety of persons and property at or in the immediate vicinity of the
construction site and likely to be affected by any of the work. The Contractor shall
submit the name of this person to the Representative of the Ministry before the
start of work.

1.14 POSTING OF DOCUMENTS

A

Ensure applicable items, articles, notices and orders are posted in conspicuous
location on construction site in accordance with Acts and Regulations of the
Province, and in consultation with Representative of the Ministry.

At a minimum, the following information and documents must be posted in a
location readily accessible to all workers:

i

notice of construction site opening;

identification of principal Contractor;

company OSH policy;

site-specific prevention program;

emergency plan;

minutes of worksite committee meetings;

names of worksite committee representatives;

names of the first-aid attendants;

action reports and correction notices issued by the CNESST.

© NN WwN

1.15 INSPECTION OF THE CONSTRUCTION SITE AND CORRECTION OF NON-
COMPLIANCES

A

Inspect the construction site and complete the construction site inspection
checklist and submit it to the Representative of the Ministry in accordance with the
article “ACTION AND INFORMATIONAL SUBMITTALS” in this section.

Immediately take all necessary measures to correct any situations deemed non-
compliant during the inspections mentioned in the previous paragraph or noticed
by the authorities having jurisdiction or the Representative of the Ministry or his
agent.

Submit to Representative of the Ministry written confirmation of all measures taken
to correct the situation in case of non-compliance in matters pertaining to health
and safety.

The Contractor shall give the safety officer or, where there is no safety officer, the
person assigned to safety and health responsibilities, full authority to order
cessation and resuming of work as and when deemed necessary or desirable in
the interests of safety and health. This person should always act so that the safety
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and health of the public and construction site workers and environmental protection
take precedence over cost and scheduling considerations.

The Representative of the Ministry or his agent may order cessation of work if the
Contractor does not make the corrections needed to conditions deemed non-
compliant in matters pertaining to health and safety. Without limiting the scope of
the preceding articles, the Representative of the Ministry may order cessation of
work if, in his view, there is any hazard or threat to the safety or health of
construction site personnel or the public or to the environment.

1.16 PREVENTION OF VIOLENCE

A

Health and safety management of Public Works and Government Services
Canada construction sites includes the implementation of measures designed to
protect the psychological health of all persons who access the construction site
where the work is taking place. Consequently, in addition to physical violence,
verbal abuse, intimidation and harassment are not tolerated on the construction
site. Any person who demonstrates such actions or behaviors will receive a
warning and/or could be definitely expelled from the construction site by the
Representative of the Ministry.

1.17 BLASTING

A

Blasting or other use of explosives is prohibited.

1.18 POWDER ACTUATED DEVICE

A

Use powder actuated devices only after receipt of written permission from
Representative of the Ministry.

Any person using an explosive actuated tool shall hold a training certificate and
meet all requirements of Section 7 of the Code the sécurité pour les travaux de
construction (S- 2.1, r. 4). (Safety code for the construction industry)

Any other explosive-actuated device shall be used in accordance with the
manufacturer’s directions and applicable standards and regulations.

1.19 LOCKOUT-TAGOUT

A

For all work on electrically or otherwise energized equipment, the Contractor shall
draw up and implement a general lockout-tagout procedure and submit it to the
Representative of the Ministry.

Supervisors and all workers concerned by work requiring lockout-tagout must have
received training on lockout-tagout procedures by a recognized organization;
Contractor shall submit training certificates to the Representative of the Ministry.

Before starting the lockout-tagout procedure of a piece of equipment on an
occupied site, Contractor must coordinate his work with the representative of the
site if the interruption of the power sources can have an impact on the operations
of the site or on its occupants.

Contractor must designate a qualified person as responsible for the lockout-tagout
and must make sure that that person prepares a lockout-tagout data sheet for each
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piece of equipment involved. The lockout-tagout data sheet must be submitted to
the Representative of the Ministry at least 48 hours before the beginning of the
work. The Representative of the Ministry will review the data sheet with the
representative of the site if the work takes place in an existing building. The data
sheets for lockout-tagout must contain at least the following information:

A1 description of work to carry out;

2 identification, description and location of the circuit and/or piece of
equipment to lockout-tagout;

identification of energy sources that feeds the piece of equipment;
identification of each cutout point;

sequence of lockout-tagout and the release of residual energy as well as
the sequence of unlocking;

.6 list of material needed for the lockout-tagout;
7 method of verification of zero energy implementation;
.8 name and signature of the person who prepared the data sheet.

When required by the Representative of the Ministry, Contractor must record all
this information on the site’s representative form.

At the time of lockout-tagout, the person responsible must date the data sheet and
ensure that each worker involved in the work on the circuit/piece of equipment to
lockout-tagout puts his name on the data sheet and signs it.

1.20 ELECTRICAL WORK

A

Contractor shall ensure that all electrical work is executed by qualified employees
in accordance with the provincial regulation respecting vocational training and
qualification.

Contractor shall respect all requirements of standard CSA Z462 Workplace
Electrical Safety Standard.

No repairs or alterations shall be carried out on any live equipment except where
complete disconnection of the equipment is not feasible.

Contractor shall respect all requirements prescribed in paragraph “LOCKOUT-
TAGOUT” in this section.

Contractor shall advise in writing the Representative of the Ministry of all the work
that cannot be done with de-energized equipment and obtain his authorization.
Contractor shall demonstrate to the Representative of the Ministry that it is
impossible to do the work with de-energized equipment and provide all the
information necessary to request and obtain an energized electrical work permit
(indicate working procedures, arc flash hazard analysis, protective perimeter,
protective equipment, etc.) before the beginning of the work, excluding for the
exceptions indicated in standard CSA Z462 Workplace electrical safety.

The energized electrical work permit on must contain at least the following
elements:
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description of the circuit and equipment and its location;
justification for having to do the work in an energized condition;
description of safe work practices to apply;

results of the shock hazard analysis;

limit of the protective perimeter against electric shocks;

results of the arc flash hazard analysis;

description of the arc flash protection boundary;

description of the personal protective equipment required;
description of the means to limit access to unqualified persons;
proof that an information session has been carried out;

approval signature of the energized electrical work (by a person in
authority).

If for the operational requirements of the occupants of the site the representative
of the site requires that the Contractor performs work in an energized condition,
the Contractor shall obtain all the information required to request and obtain obtain
an energized electrical work permit (indicate working procedures, arc flash hazard
analysis, protective perimeter, protective equipment, etc.) and have it signed by
the representative of the site assigned by the Representative of the Ministry before
the beginning of the work.

1.21 ASBESTOS EXPOSURE

A

It is not anticipated that the work covered by the present specifications involves
the manipulation of materials containing asbestos; however, if the Contractor or
the Representative of the Ministry or his agent discover materials which are
susceptible of containing asbestos, the Contractor must immediately stop the work
and advise the Representative of the Ministry. If more investigation demonstrates
that the materials do contain asbestos, the Contractor shall comply with the
following requirements.

Prior to starting any work likely to emit asbestos dust, the Contractor must:

A1 Provide a written procedure for the work, identifying the risk level of the
work (low, moderate, high), as defined in section 3.23 of the Code the
sécurité pour les travaux de construction S-2.1, r- 4, (Safety code for the
construction industry). This procedure must take into account all the
requirements of that section 3.23.

2 Submit certificates that demonstrate that all workers involved in the work
have received training on asbestos hazards and on the procedure required
in the preceding paragraph.

.3 Demonstrate that he has all the material and equipment required on hand
to respect the procedure and for safely conducting the work.
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1.22 FUNGAL CONTAMINATION

A

It is not anticipated that the work covered by the present specifications involves
the manipulation of materials contaminated by mould; however, if the Contractor
or the Representative of the Ministry or his agent discover materials which are
susceptible of being contaminated by mould, the Contractor must immediately stop
the work and advise the Representative of the Ministry. If more investigation
demonstrates that the materials do contain mould, the Contractor shall comply with
the following requirements.

Prior to starting any work where workers are likely to be in contact with materials
contaminated by mould, the Contractor must:

A Provide a written procedure for the work which respects all the
requirements of the Code the sécurité pour les travaux de construction S-
2.1, r- 4, (Safety code for the construction industry), as well as the
requirements indicated in the document “Mould Guidelines for the
Canadian Construction Industry” published by the Canadian Construction
Association.

2 Demonstrate that he has all the material and equipment required on hand
to respect the procedure and for safely conducting the work.

1.23 EXPOSURE TO SILICA

A

For any interior or exterior work generating silica, the Contractor must respect the
following requirements, in addition to those in the Code de sécurité pour les
travaux de construction S-2.1, r.4 (Safety code for the construction industry).

A Work in wet environment or use tools with the inflow of water in order to
reduce dustiness, if not, collect dust at the source and retain it with a high-
efficiency filters not to propagate dust in the environment.

Clean surfaces and tools with water, never with compressed air.

Sand and pickle surfaces by using an abrasive containing less than 1% of
silica (also called amorphous silica).

4 Wear individual respiratory and ocular protection equipment during all the
operations that could generate silica dust in accordance with the
requirements of the Code de sécurité pour les travaux de construction, S-
2.1, r.4 (Safety code for the construction industry).

Wear coveralls to prevent contamination outside the construction site.
Do not eat, drink, or smoke in a dusty environment.

Wash the hands and the face before drinking, eating or smoking.

1.24 SANDBLAST

A

Prior to starting any sandblasting work, the Contractor must:

A Provide a written procedure of the work that meets the requirements of
section 3.20.of the Code de sécurité pour les travaux de construction, S-
2.1, r.4 (Safety code for the Construction Industry).
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Demonstrate that he has all the material and equipment required on hand
to respect the procedure and for safely conducting the work.

All sanding and sandblasting work shall be done by using an abrasive
containing less than 1% of silica.

1.25 LEAD-BASE PAINT REMOVAL

A

Prior to all work where workers are likely to handle materials containing lead-base
paint or other substances containing lead, the Contractor must:

A

Provide a written procedure for the work which respects all the
requirements of the Code de sécurité pour les travaux de construction S-
2.1, r- 4, (Safety code for the construction industry), as well as the
requirements indicated in the document “Guideline for Lead on
Construction Projects” published by the Ontario Ministry of Labour If there
is a discrepancy between the Québec regulation and the Ontario document,
the most stringent requirement shall apply.

Demonstrate that he has all the material and equipment required on hand
to respect the procedure and for safely conducting the work.

1.26 EXPOSURE TO ANIMAL’S FECAL DROPPINGS

A

Prior to all work where workers are likely to come in contact with materials
contaminated by animal’s fecal droppings, the Contractor must:

A

Provide a written procedure for the work which respects all the
requirements of the Code the sécurité pour les travaux de construction S-
2.1, r-4, (Safety code for the construction industry), as well as the
requirements indicated in the document “Des fientes de pigeons dans votre
lieu de travail: méfiez-vous” (Pigeon droppings in your workplace: Beware”
published by the CNESST.

Demonstrate that he has all the material and equipment required on hand
to respect the procedure and for safely conducting the work.

1.27 RESPIRATORORY PROTECTION

A

Contractor must ensure that all workers who must wear a respirator as part of their
duties have received training for that purpose as well as fit testing of their
respirator, in accordance with CSA Standard Z94.4 Selection, use and care of
respirators. Submit the certificates of the fit testings to the Representative of the
Ministry on demand.

1.28 FALL PROTECTION

A

Plan and organize work so as to eliminate the risk of fall at the source or ensure
collective protection, thereby minimizing the use of personal protective equipment.
When personal fall protection is required, workers must use a safety harness that
complies with CSA standard CAN/CSA Z-259.10 M90. A safety belt must not be
used as fall protection.
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Every person using an elevating platform (scissors, telescopic mast, articulated
mast, rotative mast, etc.) must have a training regarding this equipment.

The use of a safety harness is mandatory for all elevating platforms with telescopic,
articulate or rotative mast.

Define the limits of the danger zone around each elevating platform.

All openings in a floor or roof must be surrounded by a guardrail or provided with
a cover fixed to the floor able to withstand the loads to which it could be exposed,
regardless of the size of the opening and the height of the fall it represents.

Everyone who works within two metres from a fall hazard of 2.4 metres or more
must use a safety harness in accordance with the requirements of the regulation,
unless there is a guardrail or another device offering an equivalent safety.

Despite the requirements of the regulation, the Representative of the Ministry may
require the installation of a guardrail or the use of a safety harness for specific
situations presenting a risk of fall less than 2.4 metres.

1.29 SCAFFOLDINGS

A In addition to the requirements of the Code de sécurité pour les travaux de
construction (Safety code for the construction industry), the Contractor who uses
scaffoldings must respect the following requirements:

FOUNDATION

2 Scaffoldings shall be installed on a solid foundation so that it does not slip or rock.

3 Contractors wishing to install scaffoldings on a roof, overhang, canopy or awning

shall submit their calculations and loads, as well as plans signed and sealed by
the Representative of the Ministry and obtain his authorization before beginning
installation.

ASSEMBLY, BRACING AND MOORING

4

All scaffoldings shall be assembled, braced and moored in accordance with the
manufacturer’s instructions and the provisions of the Code de sécurité pour les
travaux de construction (Safety code for the construction industry).

Where a situation requires the removal of part of the scaffoldings (e.g.,
crosspieces), the Contractor shall submit to the Representative of the Ministry an
assembly procedure signed and sealed by an engineer certifying that the
scaffolding assembled in that manner will allow the work to be done safely given
the loads to which it will be subject.

For scaffoldings where the span between two supports is greater than three
metres, the Contractor shall provide the Representative of the Ministry an
assembly plan signed and sealed by an engineer.

PROTECTION AGAINST FALLS DURING ASSEMBLY

7

Workers exposed to the risk of falling more than three metres shall be protected
against falls at all times during assembly.
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PLATFORMS
.8 Scaffolding platforms shall be designed and installed in accordance with the

provisions of the Code de sécurité pour les travaux de construction (Safety code
for the construction industry).

9 If planks are used, they shall be approved and stamped in accordance with section
3.9.8 of the Code de sécurité pour les travaux de construction (Safety code for the
construction industry)

.10 Scaffoldings of four sections (or six metres) high or more shall have a full platform
covering the entire surface between the putlogs every three metres high or fraction
thereof, and the components of that platform shall not be moved at any time to
create an intermediate landing.

GUARDRAILS

A1 A guardrail shall be installed on every landing.

A2 Cross braces shall not be considered as guardrails.

13 If the platforms are not covering the entire surface between the putlogs, the
guardrail must be installed just above the edge of the platform so that there is no
empty horizontal space between the platform and the guardrail.

14 Where scaffoldings has four sections (or six metres) high or more and full platforms
are required, the guardrails shall be installed on each landing at the start of work
and shall remain in place until the work is completed.

ACCESS

.15 The Contractor shall ensure that access to the scaffoldings does not compromise
worker safety.

.16 Where the platforms of the scaffoldings are comprised of planks, ladders shall be
installed in such a way that planks extending beyond the platform do not block the
way up or down.

A7 Notwithstanding the provisions of the Code de sécurité pour les travaux de

construction (Safety code for the construction industry), stairs shall be installed on
all scaffoldings that have six or more rows of uprights or is six sections (or nine
metres) high or higher.

PROTECTION OF THE PUBLIC AND OCCUPANTS

.18

19

When scaffoldings are installed in a zone accessible to the public, the Contractor
shall take the necessary measures to prevent the public from having access to
them and, if applicable, to the work or storage area located in the vicinity of these
scaffolding.

Contractor must install covered walkways, nets or other similar devices to protect
workers, the public and the occupants against falling objects. The means of
protection must be approved by the Representative of the Ministry.
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ENGINEERING PLANS

.20

21

.22

In addition to those required by the Code de sécurité pour les travaux de
construction (Safety code for the construction industry), the Representative of the
Ministry reserves the right to require engineering plans for other types or
configurations of scaffoldings.

A plan signed and sealed by an engineer is required for all scaffoldings that will be
covered with a canvas, a tarpaulin or any other material that has wind resistance.

A certificate of conformity signed by an engineer is required in all cases where an
engineering plan is required for the installation and this, before anybody uses the
facility. A copy of these documents must be available on the construction site at all
times.

1.30 EXCAVATION WORK

A

In addition to the requirements of the Code de sécurité pour les travaux de
construction (Safety code for the construction industry), the Contractor who
performs the digging of trenches or excavations must respect the following
requirements:

A Fill out the following form and submit it to the Representative of the Ministry
before beginning to excavation work.

2 Submit to the Representative of the Ministry, as appropriate, the following
documents:

.1 plans and specifications, signed and sealed by an engineer, of the
shoring needed to be installed for the excavation work; or

2 engineer's advice specifying the wall angles of the trench or
excavation.
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Excavation guidelines P

This directive & provided as an exangple by the Commission delasame ef dz b séomie du mavail (CS2T). Bt contins the main istrucions that the

employer should Zhve to the person responsible for the work on the site and 1o the opemtor of the earth-moving mackne.

Tmpeny name

Fraact nece Projectoa.

Adidness of the Ste Constnacsion start dute
Field survey

Chaining or axes: from I Artached plan |:|Ph11m.:
Workmg method to usa

While making sure the excavation walls do not pose the risk of landslide
Ddigmdstu:resctm‘dhgmthephm and spedficanions of the enginesr ;
[]diz and shore using a trench box;

Dﬁgwihm;hmhgaslmgasm of the following conditions i respected:
[ rock is soumd:
[ no worker goes down in the rench or excavamnon,
[ the walls are dug scconding to the engineer’s advica.

Dimensions of excavation (Dig according to the following profile.)

Wh Widsh at bottam

Width at top

Safety measuras

Deposit the materials art a distance of af lesst 1.2 metae (4 feet) from top of walls.

Do not allowed any vehicle to come closer than 3 metres (10 feet) from top of walls.
DR!sp-ecTﬂnmiﬂm';plmtmamiﬂgm in the proximity of an existing facility.
D Follow the location plan to locate the umderground mfrastmoctures.

Install sigmaling devices presaribed in the traffic plan (bamiers, visual references, atc).
DAgsigna flazg person or more to control the flow of maffic.
Dnﬁpactﬁr;mmm:mpmscri:ﬁﬁwmimmﬁms.

Provide protection devices for the workers, such as concrete crash barriers.

Hama Crocupatios
Sigmarae Laie Talephoos no.

DO (1001003

Directive subamitied
[] to the respoesibie of fhe work on the site [[] to the opertor of the earth-moving machkine




Archambault Institution Section 01 35 29.15

Segregation yards Health and safety requirements
PWGSC : R.080289.601 Page 17 of 25
1.31 LIFTING LOADS WITH CRANE OR BOOM TRUCK

A

Unless specified otherwise, the Contractor must prepare a hoisting plan and
submit it to the Representative of the Ministry for all lifting operations done with a
crane or a boom truck at least 5 days before these lifting operations begin. The
hoisting plan must contain at a minimum the information listed at the end of this
article.

The hoisting plan must be signed and sealed by an engineer for the following lifting
operations:

A1 lifting of concrete panels;

.2 lifting mechanical/electrical equipment on a roof or on the floor of a building;
.3 lifting of loads encroaching on the public road,;

A4 lifting large dimensions or very heavy loads;

5 all other lifting operation, in accordance with the requirements of the

Representative of the Ministry.

In addition to the above requirements, the Contractor must plan the hoisting
operations in a way as to avoid that the loads pass over the occupied zones on the
site. When there is no alternative, the hoisting plan must absolutely be signed and
sealed by an engineer and must guarantee the security of the occupants in that
zone; the plan must also be approved by the Representative of the Ministry. The
Representative of the Ministry can, if he deems necessary, require that the work
be done at night or on weekends.

Upon the beginning of the work on the construction site, the Contractor must
submit the list of the hoisting plans anticipated for the whole project to the
Representative of the Ministry. That list shall be updated as needed if changes
occur during the work.

In addition to the mechanical service inspection certificate, the annual inspection
certificate and the crane logbook must be aboard all cranes and boom truck cabs.

The entire lifting area shall be marked off to prevent the entry of non-authorized
persons.

The Contractor shall carefully inspect all of the slings and lifting accessories and
make sure that those in poor condition are destroyed and scrapped.

Compressed-gas cylinders shall be lifted with a basket specially designed for this
purpose.

MINIMUM CONTENT OF HOISTING PLAN

9

.10
A1
A2

Sketch indicating at a minimum, the location of the crane, the surrounding facilities,
the zone covered by the hoisting operations, the pedestrian’s pathways and
vehicular routes, the security perimeter, etc.

Weight of loads
Dimensions of loads

List of hoisting devices and weight of each
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13 Total weight lifted
14 Maximum height of obstacles to clear
15 Height of loads lifting relative to the surface of the roof (in the case of loads to be
placed on roofs)
.16 Use of guide cables
17 Type of crane used
.18 Crane capacity
.19 Boom length
.20 Boom angle
21 Crane’s radius of action
.22 Deployment of stabilizers
.23 Percentage usage of the crane’s capacity
.24 Verification confirmation of hoisting equipment
.25 Identification of the crane operator and the person responsible for the hoisting

1.32 HOT WORK

A

operations with date and signatures

Hot work means any work where a flame is used or a source of ignition may be
produced, i.e., riveting, welding, cutting, grinding, burning, heating, etc.

A

Before the beginning of each shift of work and for each sector, the
Contractor must obtain a “Hot Work Permit” emitted by the person
responsible for the site.

A working portable fire extinguisher suitable to the fire risk shall be available
and easily accessible within a 5 m radius from any flame, spark source or
intense heat.

The Contractor must appoint an individual to do continuous monitoring of
the fire risks for a period of one (1) hour after the end of the shift of hot
work. This individual shall sign the section for this purpose on the permit
and give it to the person in charge of the construction site after the one-
hour period.

When the hot work is done in areas where there is combustible materials
or where the walls, ceilings or floors are made of or covered with
combustible materials, a final inspection of the work area must be
scheduled four (4) hours after the work has finished. Unless specified
otherwise by the Representative of the Ministry, the Contractor must assign
a person to carry out this monitoring.

WELDING AND CUTTING

2

In addition to the requirements prescribed in the preceding paragraphs, the
Contractor must respect the following requirements:
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.10

A1
12

13

14
15

Welding and cutting work must be carried out in accordance with the
requirements of the Code de Sécurité pour les travaux de construction, S-
2.1, r.4 (Safety code for the construction industry) and CSA standard
W117.2, Safety in Cutting, Welding and Allied Processes.

Air extraction system with filters must be used for all welding and cutting
work performed inside.

Stop all activities producing flammable or combustible gas, vapours or dust
in the vicinity of the welding or cutting work.

Store all compressed gas cylinder on a fireproof fabric and make sure that
the room is well ventilated.

Store all oxygen cylinders more than 6 metres from a flammable gas
cylinder (ex: acetylene) or a combustible such as oil or grease, unless the
oxygen cylinder is separated from it by a wall made of non-combustible
material as mentioned inthe article 3.13.4 of the Code de sécurité pour les
travaux de construction, S-2, r. 6 (Safety code for the construction industry)

Store the cylinders far from all heat sources.

Not to store the cylinders close to the staircases, exits, corridors and
elevators.

Do not put acetylene in contact with metals such as silver, mercury, copper
and alloys of brass having more than 65% copper, to avoid the risk of an
explosive reaction.

Check that welding equipment with electric arc has the necessary tension
and are grounded.

Ensure that the conducting wires of the electric welding equipment are not
damaged.

Place the welding equipment on a flat ground away from the bad weather.

Install fireproof canvas when the welding work is done in a superposition
and where there is the risk of falling sparks.

Move away or protect the combustible materials which are closer than 15
metres from the welding work.

Prohibition to weld or cut any closed container.

Do not perform any cutting, welding or work with a naked flame on a
container, a tank, a pipe or other container containing a flammable or
explosive substance unless:

.1  they have been cleaned and air samples indicating that work can be

done without danger has been taken; and

.2 provisions to ensure the safety of the workers have been made.

1.33 ROOFING WORK

PROTECTION AGAINST FALL FROM HEIGHTS

A Workers shall wear safety harnesses when receiving material and giving directions
to the crane operator next to a drop.
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2 Safety harnesses shall be worn when carrying out work next to a drop where

collective protection is not sufficiently safe.

3 The Contractor shall provide a fastening method and safety cable system
compliant with section 2.10.12 of the Code de sécurité pour les travaux de
construction (L.R.Q., S-2.1, r.4) (Safety code for the Construction Industry) for
each construction site or location.

PROTECTION AGAINST FIRE

4 The storage and use of propane cylinders shall comply with the standard
CAN/CSA-B149.2, Propane Storage and Handling Code. The cylinders shall be
stored outdoors, in a safe place, away from any unauthorized handling, in a
storage cabinet specially designed for this purpose. The cylinders shall be securely
kept upright and locked at all times in a place where no vehicles are allowed unless
the cylinders are protected by barriers or similar protection.

5 All hot work (burning, heating, riveting, welding, cutting, grinding, etc.) must be
done in accordance with paragraph “Hot Work” in this section.

MATERIAL AND WASTE MANAGEMENT
.6 All waste must be removed from the roof at the end of shifts.

v Unless otherwise authorized by the Representative of the Ministry, all waste bins
must be placed at least 3 m from any structure or building.

PROTECTION OF OCCUPANTS AND THE PUBLIC

.8 Contractor must install covered passageways, nets or other devices above the
entrances and the exits of the building to protect the workers, the public and the
occupants against falling object. The means of protection must be approved by the
Representative of the Ministry.

9 A safety perimeter on the ground must be placed under the work zone in order to
protect the workers, the public and the occupants.

.10 Before installing any device that may emit gas or fumes, the Contractor shall
receive authorization from the person in charge of the construction site, who shall
make sure that there is no risk of gas or fumes infiltrating the building’s ventilation
system.

1.34 STEEL STRUCTURE ERECTION OR DISMANTLING WORK

A1 In addition to respecting section 3.24 du Code de sécurité pour les travaux de
construction (S-2.1, r.4) (Safety code for the Construction Industry), the Contractor
must also respect the requirements described in the following paragraphs.

2 Contractor must submit the following documents to the Representative of the
Ministry before the beginning of steel structure erection work:

A erecting procedures in accordance with article 3.24.10 du Code de sécurité
pour les travaux de construction (S-2.1, r.4) (Safety code for the
Construction Industry);
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2 rescue procedures for the release of a worker suspended in a safety

harness within a maximum of 15 minutes; procedures must be adapted to
the construction site and in accordance with article 3.24.4 of that same
code; the procedure must be accompanied by a written confirmation that it
has been tested;

3 statement from an engineer that the anchor rods have been installed in

accordance with the anchoring plan as required by the article 3.24.12 of
that same code;

4 hoisting procedures in cases where the lifting is done in one of the ways
described in the article 3.24.15 of that same code;

5 name of the individual identified as rescuer and his rescue training
certificate;

.6 name of the individual identified as first-aid attendant and his first-aid

training certificate.

The Contractor must make sure that the following documents are available for
consultation on construction site at all times:

A Steel structure manufacturer's erection plan in accordance with the

requirements of article 3.24.9 du Code de sécurité pour les travaux de
construction (S-2.1, r.4) (Safety code for the Construction Industry);

.2 Column anchor rods’s anchoring plan in accordance with the requirements

of article 3.24.11 du Code de sécurité pour les travaux de construction (S-
2.1, r.4) (Safety code for the Construction Industry).

1.35 INTERIOR USE OF INTERNAL COMBUSTION ENGINES

A

s wiN

In addition to respecting article 3.10.17 of the Code de sécurité pour les travaux
de construction (S-2.1, r.4) (Safety code for the Construction Industry), the
Contractor must also respect the requirements described in the following
paragraphs.

The use of a gas-powered equipment inside a building is prohibited even if the
building is provided with openings.

The use of other equipment powered by an internal combustion engine inside a
building must be submitted to the approval of the Representative of the Ministry.

For the use of any piece of equipment powered by an internal combustion engine
inside a building, even if the building is provided with openings, the Contractor
must install a ventilation system able to maintain the concentrations of toxic gases
below the regulatory values. The stale air shall be exhausted outside the building.

A Before using equipment powered by an internal combustion engine, the

Contractor must plan and write the following:

number of fans to install;

power of the fans;

location of the fans;

dimensions of the openings that will be open during the work.
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.10

During the operation of equipment with internal combustion engine, the Contractor
must measure the concentrations of carbon monoxide and nitrogen oxides in the
work area and at the breathing area of the workers; the concentration levels
measured must be recorded in a register every 30 minutes that must be available
for consultation.

If work is in an occupied building, the Contractor must also measure the
concentrations of carbon monoxide and nitrogen oxides in the rooms next to the
work area and the concentration levels measured must be recorded in a register
every 30 minutes.

If the carbon monoxide or nitrogen oxides detector alarm goes off during the work,
the Contractor must stop the work and take the corrective measures required
before resuming the work.

A portable fire extinguisher must be available at all times in the work area during
the use of equipment with internal combustion engines.

The equipment must be maintained at a safe distance from all combustible
material.

The storage of fuel for any equipment with internal combustion engine is prohibited
inside a building.

1.36 TEMPORARY HEATING

A

In addition to respecting section 3.11 of the Code de sécurité pour les travaux de
construction (S-2.1, r.4) (Safety code for the Construction Industry), the Contractor
must also respect the requirements described in the following paragraphs.

A portable fire extinguisher must be available at all times near the heating units,
no matter what type of heating is used.

The heating units must always be used in accordance with the manufacturer’s
specifications.

If applicable, the canvas or tarpaulins used next to the heating units must be solidly
fixed so as not to be projected on the heaters, on the pipes connected to the
heaters or on any other heat source.

The gas cylinders must be installed in a way that they are protected from vehicule
and other equipment traffic.

For the use of heating units other than electric, the Contractor must install a carbon
monoxide detector in the work area, next to the heating units and/or the workers,
throughout the course of the heating period. The Contractor must immediately
apply the corrective measures required to the heating units if the detector’s alarm
goes off.

The Contractor must ensure a minimum surveillance of the heating units outside
the hours of work (nights and weekends). He must submit a surveillance plan to
the Representative of the Ministry before the use of the heating units.
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1.37 WORK NEAR OVERHEAD POWER LINES

A

When there is an overhead power line in the work zone and that the Contractor
chooses to apply paragraph b) of article 5.2.2 of the Code de sécurité pour les
travaux de construction (2.1, r.4) (Safety code for the Construction Industry), a
copy of the agreement with the electrical power company and a copy of the work
process, required in the article 5.2.2 b), must be submitted to the Representative
of the Ministry before the beginning of the work in relation to these documents.



Archambault Institution Section 01 35 29.15
Segregation yards Health and safety requirements

PWGSC : R.080289.601 Page 24 of 25

1.38 HEALTH AND SAFETY SUBORDINATION AGREEMENT

Project: Address:

EXTERNAL CONTRACTOR

| hereby agree to submit to the authority of (hame of the Principal Contractor's business)
, which is the Principal Contractor for the project indicated above during
the entire duration of our work on the construction site. Accordingly, | confirm that | have reviewed
the Principal Contractor’s prevention program, and | agree to:

¢ inform my employees of the content of the Principal Contractor’s prevention program and ensure
that its content are complied with at all times;

e apply the prevention program that is specific to the activities that we carry out under this project;

¢ inform the Principal Contractor of my actions or dealings on the construction site and obtain the
Principal Contractor’'s agreement before the start of work; and

o follow the health and safety directives provided by the representative of the Principal Contractor
on the construction site and, depending on requirements, attend training sessions and health
and safety meetings organized by the representative of the Principal Contractor.

Name of representative:

Name of business:

Description of work to be done on the construction site:

Approximate dates of work (start-end):

Signature: Date:

PRINCIPAL CONTRACTOR

| hereby agree to allow the business (hame of external contractor)
to perform the work under this project indicated above and,
as Principal Contractor, to take the necessary steps to protect the health and safety of workers on
the construction site. Should the Contractor repeatedly refuse or fail to comply with my directives,
| agree to infform PWGSC'’s Representative of the Ministry of this and to provide documentary
evidence of my actions or dealings with the Contractor.

Name of representative:

Name of the Principal Contractor’s business:

Signature: Date:

Submit a completed and signed copy to PWGSC'’s Representative of the Ministry
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2 Product

2.1 NOT APPLICABLE
3 Execution

3.1 NOT APPLICABLE

END OF SECTION
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1 General

11 DEFINITION

A

Environmental Pollution and Damage: presence of chemical, physical, biological
elements or agents which adversely affect human health and welfare; unfavourably
alter ecological balances of importance to human life; affect other species of
importance to humankind; or degrade environment aesthetically, culturally and/or
historically.

Environmental Protection: prevention/control of pollution and habitat or environment
disruption during construction. Control of environmental pollution and damage
requires consideration of land, water, and air; biological and cultural resources; and
includes management of visual aesthetics; noise; solid, chemical, gaseous, and
liquid waste; radiant energy and radioactive material as well as other pollutants.

1.2 ACTION AND INFORMATIONAL SUBMITTALS

A

2

Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.

Prior to commencing construction activities or delivery of materials to site, provide
Environmental Protection Plan for review and approval by the Representative of the
Ministry.

Ensure Environmental Protection Plan includes comprehensive overview of known
or potential environmental issues to be addressed during construction.

Address topics at level of detail commensurate with environmental issue and
required construction tasks.

Include in Environmental Protection Plan:

.1 Names of persons responsible for ensuring adherence to Environmental
Protection Plan.

2 Non-Hazardous solid waste disposal plan identifying methods and locations
for solid waste disposal including clearing debris.

.3 Air pollution control plan detailing provisions to assure that dust, debris,
materials, and trash, are contained on project site.

.4 Contaminant Prevention Plan identifying potentially hazardous substances to
be used on job site; intended actions to prevent introduction of such materials
into air, water, or ground; and detailing provisions for compliance with
Federal, Provincial, and Municipal laws and regulations for storage and
handling of these materials.

.5  Waste Water Management Plan identifying methods and procedures for
management and/or discharge of waste waters which are directly derived
from construction activities, such as mortar curing water and clean-up water.
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1.3 FIRES
1 Fires and burning of rubbish on site are not permitted.
14 DRAINAGE
A Ensure that water that is pumped into a watercourse, sewer system not contain
suspended solids.
2 Ensure the disposal of water containing suspended solids or harmful substances in
accordance with local authority requirements.
3 Ensure evacuation or disposal of water containing suspended solids or harmful
substances in accordance with local authority requirements.
15 POLLUTION CONTROL
A Maintain temporary erosion and pollution control features installed under this
Contract.
2 Control emissions from equipment and plant to local authorities' emission
requirements.
3 Wet down dry materials and cover rubbish to prevent blowing dust and debris.
Provide dust control for temporary roads.
1.6 NOTIFICATION
A The Representative of the Ministry will notify the Contractor in writing of observed
noncompliance with Federal, Provincial or Municipal environmental laws or
regulations, permits, and other elements of Contractor's Environmental Protection
plan.
.2 Contractor: after receipt of such notice, inform the Representative of the Ministry of
proposed corrective action and take such action for approval to the latter.
.1 Do not take action until after receipt of written approval by the Representative
of the Ministry.
.3 The Representative of the Ministry will issue stop order of work until satisfactory
corrective action has been taken.
A4 No time extensions granted or equitable adjustments allowed to Contractor for such

suspensions.
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2 Product

2.1 NOT APPLICABLE

3 Execution

3.1  CLEANING
A Clean in accordance with Section 01 74 11 - Cleaning.

2 Waste Management: separate waste materials in accordance with Section
01 74 21 — Construction/Demolition Waste Management and Disposal.

.3 Ensure public waterways, storm and sanitary sewers remain free of waste and
volatile materials disposal.

END OF SECTION
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1 General
11 INSPECTION

A Allow the Representative of the Ministry access to Work. If part of Work is in

1.2

13

1.4

preparation at locations other than Place of Work, allow access to such Work
whenever it is in progress.

2 Give timely notice requesting inspection if Work is designated for special tests,
inspections or approvals by the Representative of the Ministry’s instructions, or law
of Place of Work.

.3 If Contractor covers or permits to be covered Work that has been designated for
special tests, inspections or approvals before such is made, uncover such Work,
have inspections or tests satisfactorily completed and make good such Work.

4 The Representative of the Ministry will order part of Work to be examined if Work is
suspected to be not in accordance with Contract Documents. If, upon examination
such work is found not in accordance with Contract Documents, the Contractor
must correct such Work and pay cost of examination and correction. If such Work is
found in accordance with Contract Documents, the Representative of the Ministry
shall pay cost of examination and replacement.

ACCESS TO WORK

A1 Allow inspection/testing agencies access to Work, off site manufacturing and
fabrication plants.

.2 Co-operate to provide reasonable facilities for such access.

PROCEDURES

A Notify appropriate agency and the Representative of the Ministry in advance of
requirement for tests, in order that attendance arrangements can be made.

.2 Submit samples and/or materials required for testing, as specifically requested in
specifications. Submit with reasonable promptness and in orderly sequence to not
cause delays in Work.

.3 Provide labour and facilities to obtain and handle samples and materials on site.
Provide sufficient space to store and cure test samples.

REJECTED WORK

A Remove defective Work, whether result of poor workmanship, use of defective

products or damage and whether incorporated in Work or not, which has been
rejected by the Representative of the Ministry as failing to conform to Contract
Documents. Replace or re-execute in accordance with Contract Documents.
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2 Make good other Contractor's work damaged by such removals or replacements
promptly.

.3 If in opinion of the Representative of the Ministry it is not expedient to correct
defective Work or Work not performed in accordance with Contract Documents, the
Ministry will deduct from Contract Price difference in value between Work

performed and that called for by Contract Documents, amount of which will be
determined by the Representative of the Ministry.

1.5 REPORTS
A1 Submit a copy of inspection and test reports to the Representative of the Ministry.
2 Provide copies to the subcontractor of work being inspected or tested.
1.6 TESTS AND MIX DESIGNS
1 Furnish test results and mix designs as requested.
2 Cost of tests and mix designs beyond those called for in Contract Documents or
beyond those required by law of Place of Work will be appraised by the

Representative of the Ministry and may be authorized as recoverable.

1.7 MILL TESTS

A Submit mill test certificates as required of specification Sections.

2 Product

2.1 NOT APPLICABLE

3 Execution

3.1 NOT APPLICABLE

END OF SECTION
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1 General

11 SUBMITTALS

A Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.
1.2 INSTALLATION AND REMOVAL

A1 Provide temporary utilities controls in order to execute work expeditiously.

2 Remove from site all such work after use.
1.3 GROUND DRYING

1 Provide temporary pumping and drainage facilities to maintain excavations and land
free of standing water

1.4 WATER SUPPLY
1 The Contractor will provide continuous supply of potable water for construction use.
15 TEMPORARY HEATING AND VENTILATION

A Provide temporary heating required during construction period, including
attendance, maintenance and fuel.

2 Ensure adequate room control (heating and ventilation) in enclosed spaces for the
following purposes:
.1 Promote the progress of work;
2 Protect structures and products from moisture and cold;
.3 Prevent condensation on surfaces;
4

Ensure appropriate ambient temperatures and humidity levels for storage,
installation and hardening or curing of materials;

.5  .Meet the requirements of regulations on occupational safety measures.

3 Maintain temperatures of minimum 10 degrees Celsius in areas where construction
is in progress.

il Be responsible for damage to Work due to failure in providing adequate heat and
protection during construction.

1.6 TEMPORARY POWER AND LIGHT

1 The Contractor must provide temporary power during construction for temporary
lighting and operating of power tools.
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2 Provide and maintain adequate temporary lighting throughout project, ensure

network maintenance.

Carry out the temporary installations necessary for the power supply of the
construction trailers

TEMPORARY COMMUNICATION FACILITIES

The Contractor must provide and pay for temporary installations for
telecommunications such as telephones, data treatment systems, including the
lines and equipment necessary for own use and use for the Representative of the
Ministry. Contractor must ensure the connection of these installations the main
networks and assume the cost of all these services.

Provide and maintain temporary fire protection equipment during performance of
Work required by insurance companies having jurisdiction and governing codes,
regulations and bylaws.

Burning rubbish and construction waste materials is not permitted on site.

1.7
A
1.8 FIRE PROTECTION
A
2
2 Product
2.1 NOT APPLICABLE
3 Execution
3.1 NOT APPLICABLE

END OF SECTION
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1 General
1.1 SUBMITTALS
A Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.
1.2 INSTALLATION AND REMOVAL

13

1.4

15

1.6

1.7

A1 Prepare site plan indicating proposed location and dimensions of area to be fenced
and used by Contractor, number of trailers to be used, avenues of ingress/egress to
fenced area and details of fence installation.

.2 Indicate use of supplemental or other staging area.

.3 Provide construction facilities in order to execute work expeditiously.

A4 Remove from site all such work after use.

SITE FENCES

A1 Protect the construction site with fencing. Determine the site area using the Work

limits shown in Plan C02 — Grading plan.
SCAFFOLDING
A1 Scaffolding in accordance with CAN/CSA-S269.2.

2 Provide and maintain the scaffolding, access ramps, ladders, platforms and
temporary stairs required for the performance of the work.

HOISTING

A1 Provide, operate and maintain hoists, cranes and nacelle required for moving of
workers, materials and equipment. Make financial arrangements with
Subcontractors for their use of hoists.

2 Hoists and cranes to be operated by qualified operator.

SITE STORAGE/LOADING

A Confine work and operations of employees by Contract Documents. Do not
unreasonably encumber premises with products.

2 Do not load or permit to load any part of Work with weight or force that will
endanger Work.

SECURITY

A1 Provide and pay for responsible security personnel to guard site and contents of

site after working hours and during holidays.
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2 Provide a resting area for site workers.

1.8 OFFICES

A

10

A1

Provide office heated to 22 degrees Celsius, lighted 750 lux and ventilated, of
sufficient size to accommodate site meetings and furnished with drawing laydown
table.

The office must be outside the construction site, in an area determined by the
Contractor and at his own expense.

Provide marked and fully stocked first-aid case in a readily available location.

Subcontractors to provide their own offices as necessary. Direct location of these
offices.

Inside dimensions minimum 3.6 m long x 3 m wide x 2.4 m  high, with floor 0.3 m
above grade, complete with 4 50% opening windows and one lockable door.

Insulate building and provide heating system to maintain 22 degrees Celsius inside
temperature at -20 degrees Celsius outside temperature.

Finish inside walls and ceiling with plywood, hardboard or wallboard and paint in
selected colours. Finish floor with 19 mm thick plywood.

Install electrical lighting system to provide min 750 Ix using surface mounted,
shielded commercial fixtures with 10 % upward light component.

Provide private washroom facilities adjacent to office complete with flush or
chemical type toilet, lavatory and mirror and maintain supply of paper towels and
toilet tissue.

Equip office with 1 x 2 m table, 6 chairs, 6 m of shelving 300 mm wide, 3 drawer
filing cabinet, one plan rack and one coat rack and shelf.

Maintain in clean condition.

1.9 EQUIPMENT, TOOL AND MATERIALS STORAGE

A

Provide and maintain, in clean and orderly condition, lockable weatherproof sheds
for storage of tools, equipment and materials.

Locate materials not required to be stored in weatherproof sheds on site in manner
to cause least interference with work activities.

1.10 SANITARY FACILITIES

A

Provide sanitary facilities for work force in accordance with governing regulations
and ordinances.
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2 Post notices and take precautions as required by local health authorities. Keep area

and premises in sanitary condition.

1.11 PROTECTION AND MAINTENANCE OF TRAFFIC

A

9

.10

Provide access and temporary relocated roads as necessary to maintain traffic and
assume the costs.

Maintain and protect traffic on affected roads during construction period except as
otherwise specifically directed by the Representative of the Ministry.

Provide measures for protection and diversion of traffic, including provision of
watch-persons and flag-persons, erection of barricades, placing of lights around
and in front of equipment and work, and erection and maintenance of adequate
warning, danger, and direction signs

Contractor's traffic on roads selected for hauling material to and from site to
interfere as little as possible with public traffic.

Verify adequacy of existing roads and allowable load limit on these roads.
Contractor: responsible for repair of damage to roads caused by construction
operations.

Construct access and haul roads necessary.

Haul roads: constructed with suitable grades and widths; sharp curves, blind
corners, and dangerous cross traffic shall be avoided.

Provide necessary lighting, signs, barricades, and distinctive markings for safe
movement of traffic.

Dust control: adequate to ensure safe operation at all times.

Provide snow removal during period of Work.

1.12 CLEAN-UP

A

Remove construction debris, waste materials, packaging material from work site
daily.

Clean dirt or mud tracked onto paved or surfaced roadways.
Store materials resulting from demolition activities that are salvageable.

Stack stored new or salvaged material not in construction facilities.
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2 Product

2.1 NOT APPLICABLE
3 Execution
3.1 NOT APPLICABLE

END OF SECTION
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1. General

11 PRODUCTS DELIVERY

A

Immediately after signature of contract, take note of the requirements for the
delivery of the products and provide for any delay. If delays in product delivery are
foreseeable, notify the Representative of the Ministry so that steps can be taken to
replace them with alternatives or to make the necessary corrections sufficiently in
advance to avoid delays the work.

1.2 QUALITY

A

Defective products, whenever identified prior to completion of Work, will be
rejected, regardless of previous inspections. Inspection does not relieve the
Contractor of his responsibilities, but is precaution against oversight or error. The
Contractor will have to ensure the removal and replacement of the defective
products at his own expense and be responsible for delays and expenses caused
by the rejection.

Should disputes arise as to quality or fithess of products, decision rests strictly with
the Representative of the Ministry based upon requirements of Contract
Documents.

Unless otherwise indicated in specifications, maintain uniformity of manufacture for
any particular or like item throughout building.

1.3 STORAGE, HANDLING AND PROTECTION

A

Handle and store products in manner to prevent damage, adulteration, deterioration
and soiling and in accordance with manufacturer's instructions when applicable.

Store packaged or bundled products in original and undamaged condition with
manufacturer's seal and labels intact. Do not remove from packaging or bundling
until required in Work.

Store products subject to damage from weather in weatherproof enclosures.

Keep sand, when used for grout or mortar materials, clean and dry. Store sand on
wooden platforms and cover with waterproof tarpaulins during inclement weather.

Remove and replace damaged products at own expense and to satisfaction of the
Representative of the Ministry.

14 TRANSPORTATION

A

2

Pay costs of transportation of products required for the execution of works.

Transportation cost of products supplied by the Ministry will be paid by the
Representative of the Ministry. Unload, handle and store such products.
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1.5 MANUFACTURER'S INSTRUCTIONS

1.6

1.7

1.8

A

Unless otherwise indicated in specifications, install or erect products in accordance
with manufacturer's instructions. Do not rely on labels or enclosures provided with
products. Obtain written instructions directly from manufacturers.

Notify the Representative of the Ministry in writing, of conflicts between
specifications and manufacturer's instructions, so that he will establish course of
action.

Improper installation or erection of products, due to failure in complying with these
requirements, authorizes the Representative of the Ministry.

QUALITY OF WORK

A

Ensure Quality of Work is of highest standard, executed by workers experienced
and skilled in respective duties for which they are employed. Immediately notify the
Representative of the Ministry if required Work is such as to make it impractical to
produce required results.

Do not employ anyone unskilled in their required duties. The Representative of the
Ministry reserves right to require dismissal from site, workers deemed incompetent
or careless.

Decisions as to standard or fitness of Quality of Work in cases of dispute rest solely
with the Representative of the Ministry, whose decision is final.

FIXATIONS — GENERAL

A

Unless specified in the relevant section of the specification, stainless steel or other
fittings shall be used to secure corrosion-resistant fasteners and anchors of
galvanized steel Hot immersion. Touch up damaged surfaces with a cold
galvanized coating.

Use as little visible fixing as possible; space them evenly and lay them down
carefully.

Fasteners that could cause crumbling or cracking of the element in which they are
anchored shall be refused.

FASTENERS — MATERIALS

A

Strong, semi-thin, hexagonal fasteners must be used unless otherwise specified.
Use stainless steel parts of grade 304 for outdoor installations.

Bolt rods shall not protrude above the nuts longer than their diameter.
Use standard washers on appliances and equipment and sheet metal locking

washers with soft seal where vibrations occur. To attach appliances and equipment
to stainless steel components, use resilient washers.
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1.9 CO-ORDINATION

A

Ensure co-operation of workers in laying out Work. Maintain efficient and
continuous supervision.

Be responsible for coordination and placement of openings, sleeves and
accessories.

Perform remedial work required to repair or replace parts or portions of Work
identified as defective or unacceptable. Co-ordinate adjacent affected Work as

Perform remedial work by specialists familiar with materials affected. Perform in a
manner to neither damage nor put at risk any portion of Work.

PROTECTION OF WORK IN PROGRESS

Prevent overloading of parts of building. Do not cut, drill or sleeve load bearing
structural member, unless specifically indicated without written approval of the
Representative of the Ministry.

1.10 REMEDIAL WORK

A

required.

2
1.11

A
2. Product
2.1 NOT APPLICABLE
3. Execution
3.1 NOT APPLICABLE

END OF SECTION
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1. General

1.1 SUBMITTALS
A Submittals: in accordance with Section 01 33 00 - Submittal Procedures.

.2 Submit written request in advance of cutting or alteration which affects:
.1 Structural integrity of elements of project.

Integrity of weather-exposed or moisture-resistant elements.

Efficiency, maintenance, or safety of operational elements.

Visual qualities of sight-exposed elements.

o W N

Work of Ministry or separate contractor.

3 Include in request:

.1 Identification of project.
Location and description of affected Work.
Statement on necessity for cutting or alteration.
Description of proposed Work, and products to be used.
Alternatives to cutting and patching.
Effect on Work of Ministry or separate contractor.

Written permission of affected separate contractor.

0o N o 0~ w N

Date and time work will be executed.
1.2 MATERIALS
A1 Required for original installation.

.2  Change in Materials: Submit request for substitution in accordance with Section
01 33 00 - Submittal Procedures.

1.3 PREPARATION

.1 Inspect existing conditions, including elements subject to damage or movement
during cutting and patching.

.2 After uncovering, inspect conditions affecting performance of Work.
3 Beginning of cutting or patching means acceptance of existing conditions.

4 Provide supports to assure structural integrity of surroundings; provide devices and
methods to protect other portions of project from damage.
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.5  Provide protection from elements for areas which are to be exposed by uncovering
work; maintain excavations free of water.
14 EXECUTION
A Execute cutting, fitting, and patching necessary to complete Work.
2 Fit several parts together, to integrate with other Work.
3 Uncover Work to install ill-timed Work.
4 Remove and replace defective and non-conforming Work.
5 Execute Work by methods to avoid damage to other Work, and which will provide
proper surfaces to receive patching and finishing.
.6 Cut rigid materials using masonry saw or core drill. Pneumatic or impact tools not
allowed on masonry work without prior approval.
7 Restore work with new products in accordance with requirements of Contract
Documents.
15 WASTE MANAGEMENT AND DISPOSAL
A Separate waste materials in accordance with Section 017421 -
Construction/Demolition waste management and disposal.
2. Product
2.1 NOT APPLICABLE
3. Execution
3.1 NOT APPLICABLE

END OF SECTION
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1. General

11 PROJECT CLEANLINESS

A

.10

Maintain Work in tidy condition, free from accumulation of waste products and
debris, other than that caused by the Ministry or other Contractors.

Remove waste materials from site at daily regularly scheduled times or dispose of
as directed by the Representative of the Ministry. Do not burn waste materials on
site.

Clear snow and ice from access to building.

Make arrangements with and obtain permits from authorities having jurisdiction for
disposal of waste and debris.

Provide off site containers for collection of waste materials and debris. The location
of the containers will have to be off site and determined by the Contractor, at his
own expenses.

Provide and use marked separate bins for recycling. Refer to Section 01 74 21 -
Construction/Demolition Waste Management and Disposal.

Dispose of waste materials and debris off site.

Store volatile waste in covered metal containers, and remove from premises at end
of each working day.

Use only cleaning materials recommended by manufacturer of surface to be
cleaned, and as recommended by cleaning material manufacturer.

Schedule cleaning operations so that resulting dust, debris and other contaminants
will not contaminate building systems.

1.2 FINAL CLEANING

A

When Work is Substantially Performed remove surplus products, tools, construction
machinery and equipment not required for performance of remaining Work.

Remove waste products and debris other than that caused by other Contractors,
and leave Work clean and suitable for occupancy.

Prior to final review remove surplus products, tools, construction machinery and
equipment.

Remove waste products and debris other than that caused by the Ministry or other
Contractors.
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5 Remove waste materials from site at regularly scheduled times or dispose of as

directed by the Representative of the Ministry. Do not burn waste materials on site.

.6 Make arrangements with and obtain permits from authorities having jurisdiction for
disposal of waste and debris.

7 Clean and polish glass, mirrors, hardware, wall tile, stainless steel, chrome,
porcelain enamel, baked enamel, plastic laminate, and mechanical and electrical
fixtures. Replace broken, scratched or disfigured glass.

.8 Remove stains, spots, marks and dirt from decorative work, electrical and
mechanical fixtures, furniture fitments, walls and all exterior elements affected.

9 Inspect finishes, fitments and equipment and ensure specified workmanship and
operation.
.10 Broom clean and wash exterior walks, steps and surfaces; rake clean other

surfaces of grounds.
A1 Remove dirt and other disfiguration from exterior surfaces.
A2 Remove snow and ice from access to building.
1.3 WASTE MANAGEMENT AND DISPOSAL

A Separate  waste  materials in  accordance  with  Section 017421 -
Construction/Demolition Waste Management and Disposal.

2. Product

2.1 NOT APPLICABLE

3. Execution

3.1 NOT APPLICABLE

END OF SECTION
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1 General
1.1 WASTE MANAGEMENT GOALS

1.2

13

A Waste Management Goal: 90 percent of total Project Waste to be diverted from
landfill sites. Provide the Representative of the Ministry documentation certifying
that waste management, recycling, reuse of recyclable and reusable materials have
been extensively practiced.

DEFINITIONS

1 Materials Source Separation Program (MSSP). consists of series of ongoing
activities to separate reusable and recyclable waste material into material
categories from other types of waste at point of generation.

2 Recyclable: ability of product or material to be recovered at end of its life cycle and
re-manufactured into new product for reuse.

3 Recycle: process by which waste and recyclable materials are transformed or
collected for purpose of being transferred into new products.

4 Recycling: process of sorting, cleansing, treating and reconstituting solid waste and
other discarded materials for purpose of using in altered form. Recycling does not
include burning, incinerating, or thermally destroying waste.

5 Reuse: repeated use of product in same form but not necessarily for same purpose.
Reuse includes:

.1 Salvaging reusable materials from re-modelling projects, before demolition
stage, for resale, reuse on current project or for storage for use on future
projects.

.2 Returning reusable items including pallets or unused products to vendors.

.6 Salvage: removal of structural and non-structural materials  from
deconstruction/disassembly projects for purpose of reuse or recycling.

7 Separate Condition: refers to waste sorted into individual types.

.8 Source Separation: acts of keeping different types of waste materials separate
beginning from first time they became waste.

SUBMITTAL

A Materials Source Separation Program:

A Submittals in accordance with Section 01 33 00 - Submittal Procedures.

2 Submit one paper copy and one electronic copy of Materials Separation
Program (MSSP) description.
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14 MATERIALS SOURCE SEPARATION PROGRAM (MSSP)

A

Implement MSSP for waste generated on project in compliance with approved
methods and as reviewed by the Representative of the Ministry.

Provide on-site facilities for collection, handling, and storage of anticipated
guantities of reusable and recyclable materials.

Provide containers to deposit reusable and recyclable materials.
Place containers off-site.

Collect, handle, store on-site, and transport off-site, salvaged materials in separate
condition.

.1 Transport to approved and authorized recycling facility.

15 WASTE PROCESSING SITES

A

The Contractor is responsible in finding the resources in terms of valorizing waste
and service providers. Recovered rubbish must be transported to recycling
installation approved and/or authorized, or to material recyclers.

1.6 STORAGE, HANDLING AND PROTECTION

A

Store, materials to be reused, recycled and salvaged in locations as directed by the
Representative of the Ministry.

Unless specified otherwise, materials for removal become the Contractor's
property.

Protect, stockpile, store and catalogue salvaged items.

Separate non-salvageable materials from salvaged items. Transport and deliver
non-salvageable items to licensed disposal facility.

Protect surface drainage, mechanical and electrical from damage and blockage.

Separate and store materials produced during dismantling of structures in
designated areas.

Prevent contamination of materials to be salvaged and recycled and handle
materials in accordance with requirements for acceptance by designated facilities.

.1 On-site source separation is recommended.
2 Remove co-mingled materials to off-site processing facility for separation.
.3 Provide wayhills for separated materials.
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1.7 DISPOSAL OF WASTES
1 Do not bury rubbish or waste materials.
2 Do not dispose of waste into waterways, storm, or sanitary sewers.

3 Remove materials from deconstruction as deconstruction/disassembly Work
progresses.

4 Keep records of construction waste including:

Number and size of bins.

Waste type of each bin.

Total tonnage generated.

Tonnage reused or recycled.

Reused or recycled waste destination.

ardwiN P

1.8 USE OF SITE AND FACILITIES

A1 Execute work with least possible interference or disturbance to normal use of
premises.

2 Provide temporary security measures approved by the Representative of the
Ministry.

1.9 SCHEDULING

A Co-ordinate Work with other activities at site to ensure timely and orderly progress
of Work.

2 Product

2.1 NOT APPLICABLE
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3 Execution

3.1 GENERALITIES
A Handle waste materials not reused, salvaged, or recycled in accordance with
appropriate regulations and codes.
3.2 DIVERSION OF MATERIALS

A Remove tools and waste materials on completion of Work, and leave work area in
clean and orderly condition.

Clean-up work area as work progresses.

Source separate materials to be reused/recycled into specified sort areas.

3.3 VALORIZATION OF RUBBISH

A Separate materials from general waste stream and stockpile in separate piles or
containers, as reviewed by the Representative of the Ministry and consistent with
applicable fire regulations.

A Mark containers or stockpile areas, off-site.
2 Provide instruction on disposal practices.

2 On-site sale of reusable or recyclable material is not permitted.

3.4 VALORIZATION OF RUBBISH REPORT

1 At the end of the project, prepare a written diversion of materials report indicating
the quantity of materials reused, recycled or eliminated as what follows:
.1 Indicate the results of the final diversion and measure the reaching of the
objectives of the waste reduction plan.
.2  Compare the final quantity/percentage of diverted matter with the initial
projections of the waste audit and of the waste reduction plan. Explain the
discrepancies.

.1 Supporting documents
.2 Wayhills and tracking forms.

END OF SECTION
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1. General

11 ADMINISTRATIVE REQUIREMENTS

A1 Acceptance of Work Procedures:

.1 Contractor's Inspection: Contractor: conduct inspection of Work, identify
deficiencies and defects, and repair as required to conform to Contract
Documents.

.1 Notify Representative of the Ministry in writing of satisfactory completion
of Contractor's inspection and submit verification that corrections have
been made.

.2  Request the Representative of the Ministry to inspect the work.

.2 Representative of the Ministry’s Inspection:
.1  The Representative of the Ministry and Contractor to inspect Work and
identify defects and deficiencies.
.2 The Contractor is to correct Work as directed.
.3 Completion Tasks: submit written certificates in English and French that tasks
have been performed as follows:

.1 Work: completed and inspected for compliance with Contract
Documents.

Defects: corrected and deficiencies completed.

Work: complete and ready for final inspection.

4 Final Inspection:

.1  When all of the previously mentionned tasks are done, request final
inspection of Work by the Representative of the Ministry and the
Contractor.

.2 When Work incomplete according to Representative of the Ministry,
complete outstanding items and request re-inspection.

1.2 FINAL CLEANING

A Clean in accordance with Section 01 74 11 - Cleaning.

Ad Remove surplus materials, excess materials, rubbish, tools and equipment.

2 Waste Management: separate waste materials in accordance with Section 01 74 21
- Construction/Demolition waste management and disposal.
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2. Product

2.1 NOT APPLICABLE
3. Execution
3.1 NOT APPLICABLE

END OF SECTION
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1 General

11 ACTION AND INFORMATIONAL SUBMITTALS

A

2

7

Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.

A copy commented by the Representative of the Ministry will be submitted following
the end of substantial work.

Before the final submission of documents, revise their content as required.

Provide spare parts, maintenance materials and special tools of same quality and
manufacture as products provided in Work.

Provide evidence, if requested, for type, source and quality of products supplied.

Defective products will be rejected, regardless of previous inspections. These
products will have to be replaced by the Contractor at his own expense.

Pay the transporting fees.

1.2 FORMAT

A

2

Organize data as instructional manual.

Binders: vinyl, hard covered, 3 'D' ring, loose leaf 219 x 279 mm with spine and
pockets. Each will be accompanied with a DVD containing a numerical version
(PDF) and an editable version (DOC and XLS) of each of the documents.

When multiple binders are used correlate data into related consistent groupings.
Clearly identify contents of each binder on spine.

Cover: identify each binder with type or printed title 'Project Record Documents'
typewritten or in print; list title of project and identify subject matter of contents.

Arrange content by systems, under Section numbers and sequence of Table of
Contents.

Provide tabbed fly leaf for each separate product and system, with typed
description of product and major component parts of equipment.

Text: manufacturer's printed data, or typewritten data.

Drawings: provide with reinforced punched binder tab. Bind in with text; fold larger
drawings to size of text pages.
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1.3 CONTENTS - PROJECT RECORD DOCUMENTS

14

A

Table of Contents for Each Volume: provide title of project;
.1 Date of submission;

.2 Addresses, and telephone numbers of the Contractor and the Representative
of the Ministry, with name of responsible parties.

.3 Alist of products and systems, indexed to content of volume.

For each product or system:
A List names, addresses and telephone numbers of subcontractors and
suppliers, including local source of supplies and replacement parts.

Product Data: mark each sheet to identify specific products and component parts,
and data applicable to installation; delete inapplicable information.

Drawings: supplement product data to illustrate relations of component parts of
equipment and systems, to show control and flow diagrams.
Typewritten Text: as required to supplement product data.

.1 Provide logical sequence of instructions for each procedure, incorporating
manufacturer's instructions specified in Section 01 45 00 - Quality Control.

RECORDING INFORMATION ON PROJECT RECORD DOCUMENTS

A

Record information on set of black line opaque drawings, and in copy of Project
Manual, provided by the Representative of the Ministry.

Use felt tip marking pens, maintaining separate colours for each major system, for
recording information.

Record information concurrently with construction progress. Do not conceal Work
until required information is recorded.

Contract Drawings and shop drawings: mark each item to record actual
construction, including:

.1  The measured depth of the foundation elements relative to the level of the
first finished floor.

.2 Location of utility pipelines and underground accessories, measured in
horizontal and vertical planes, in relation to permanent surface developments.

.3 Location of utilities and interior fittings, measured in relation to visible and
accessible building components.

On-site modifications to dimensions and details of structures.
Changes made as a result of change orders.

Details not found on original contract documents.

N o o~

References to shop drawings and related modifications.
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5 Specifications: mark each item to record actual construction, including:

A1 Manufacturer, trade name, and catalogue number of each product actually
installed, particularly optional items and substitute items.

.2 Changes made by Addenda or change orders.

.6 Other Documents: maintain manufacturer's certifications, inspection certifications,
and field test records, required by individual specifications sections.

15 CERTIFICATE OF DEFINITIVE LAND SURVEYS

A Submit final certificate of conformity or non-compliance with site contract
requirements and level ratings of completed structures.

2 Product

2.1 NOT APPLICABLE

3 Execution

3.1 NOT APPLICABLE

END OF SECTION
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