SACHS HARBOUR STAFF MULTIPLE CONTRACT SUMMARY SECTION 01 12 00
HOUSE RENOVATION PAGE 1
PROJECT NO.: PR0O1267 2017-03-07

1 GENERAL

1.01 RELATED REQUIREMENTS

1 Section 01 11 00 — Summary of Work

1.02 PROJECT WORK COVERED BY CONTRACT DOCUMENTS

A Work of two separate contracts comprises the Project: The Paulatuk Staff
House Renovation.

1.03 CONTRACTS

1 Perform Work of each Contract under a separate LUMP SUM contracts with Owner.

2 Work of each separate Contract is identified in following Articles.

1.04 TEMPORARY UTILITIES, FACILITIES AND SERVICES APPLICABLE TO ALL
CONTRACTS

2 Provide electrical extension cords from distribution boxes, work lights,
and any special power required for Contract Work.

Provide separate telephone service required for Contract Work.

3

-4 Provide water hoses required for Contract Work.

5 Provide field offices and trailers required for Contract Work.
6

Ensure cleaning of Contract Work; delivery of debris to collection.

1.05 CONTRACT: SACHS HARBOUR Staff House General Contracting
A Division 01 - General Requirements:

2 Scope of Work — Paulatuk Staff House General Contracting:

-3 Division 02 — Existing Conditions:
.1 Section 02 85 00.01 — Mould Remediation — Minimum Precautions.
.8 Division 09 - Finishes:

1 Section [09 91 13 — Exterior Painting].

1.07 CONTRACT: SACHS HARBOUR Staff House Technical

1 Division 01 - General Requirements:
2 Scope of Work — Paulatuk Staff House Technical
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2 Division 22 - Plumbing:
1 Section [22 05 00 - COMMON WORK RESULTS FOR PLUMBING]
-3 Division 22 — Electrical:
1 Section 26 05 00 - COMMON WORK RESULTS FOR ELECTRICAL -
1.08 WORK BY OTHERS
A Co-operate with other Contractors in carrying out their respective
works and carry out instructions from Departmental Representative.
.2 Co-ordinate work with that of other Contractors. If any part of work
under this Contract depends for its proper execution or result upon
work of another Contractor, report promptly to [Departmental
Representative], in writing, any defects which may interfere with
proper execution of Work.
-3 The Contractor for “Paulatuk Staff House Technical” will assume the
role of General Contractor for the Site and responsibility for all
Health and Safety requirements required under the local jurisdiction.
1.10 WORK SEQUENCE
1 Construct Work in stages to accommodate Owner®s [continued] use of
premises during construction.
.2 Co-ordinate Progress Schedule [and co-ordinate with Owner Occupancy
during construction].
.6 Maintain fire access/control.
1.11 CONTRACTOR USE OF PREMISES

1

.2

Contractor has unrestricted use of site until Substantial
Performance.

Contractor shall limit use of premises for Work and to allow:

A Work by other contractors.

Assume full responsibility for protection and safekeeping of products
under this Contract.

Obtain and pay for use of additional storage or work areas needed
for operations under this Contract.

Remove or alter existing work to prevent injury or damage to portions
of existing work which remain.

Repair or replace portions of existing work which have been altered
during construction operations to match existing or adjoining work,
as directed by the Owner

At completion of operations, existing work: be in condition equal
to or better than that which existed before new work started.
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1.12 OWNER OCCUPANCY

A Owner will not occupy premises during entire construction period.

1.13 ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING

1 Execute work with least possible interference or disturbance normal use
of premises. Arrange with Department Representative to facilitate execution
of work.

1.14 EXISTING SERVICES

1 Notify, Departmental Representative and utility companies of intended
interruption of services and obtain required permission.

2 Where Work involves breaking into or connecting to existing services, give
Departmental Representative [48] hours” notice for necessary interruption
of mechanical or electrical service throughout course of work. Minimize
duration of interruptions.

.4 Establish location and extent of service lines in area of work before
starting Work. Notify Departmental Representative of findings.

1.15 DOCUMENTS REQUIRED

1 Maintain at job site, one copy each document as follows:
1 Reference Drawings.
2 Specifications.
3 Addenda.
.4 Reviewed Shop Drawings.
-5 List of Outstanding Shop Drawings.
6 Change Orders.
7 Other Modifications to Contract.
-9 Copy of Approved Work Schedule.
.10 Health and Safety Plan and Other Safety Related Documents.
11 Other Documents as Specified.

2 PRODUCTS

2.01 NOT USED

1 Not Used.

3 EXECUTION
3.01 NOT USED

.1 Not Used.

END OF SECTION
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1 GENERAL

1.1 PRECEDENCE .1 For Federal Government projects, Division 1
Sections take precedence over technical
specification sections in other Divisions of
this Project Manual.

1.01 RELATED REQUIREMENTS

A Section 01 32 16.06 - Construction Progress Schedules — Critical Path Method.

1.02 EXISTING SERVICES

1 Provide Parks Canada Staff access to the work site for the duration of the
Work.

1.03 USE OF SITE AND FACILITIES

1 The Work Site shall be specified by Parks Canada and shall only be used
for the purposes of the Work. The Work Site will be made available by Parks
Canada to the Contractor for its non-exclusive use for the duration of the
Work, unless otherwise provided in the Contract Documents

.2 The Contractor must make Private Accommodation Arrangements. Non exclusive
access to the garage space and compound will be provided for tool storage
and work coordination.

.3 The Contractor shall keep the Work Site clean and free from accumulation
or waste materials and rubbish regardless of the source. Snow shall be
removed by the Contractor as necessary for the performance and inspection
of the Work.

4 The Contractor shall provide sanitary facilities for work force in
accordance with governing regulations and the Environmental Procedures for
this project. The Contractor shall post notices and take precautions as
required by local health authorities and keep area and premises in a sanitary
condition.

.5 Any damage to the Work Site caused by the Contractor shall be repaired by
the Contractor at its expense.

-6 The Contractor may work 12 hours per day, seven days per week with the
following restrictions:
1 Work shall not commence earlier than 7:30am and not go later than
8:30pm.

1.04 EXISTING SERVICES

1 Notify, Departmental Representative and utility companies of intended
interruption of services and obtain required permission.

2 The locations of structural, electrical and mechanical elements and systems
shown on the drawings are not necessarily exact nor is there any guarantee
that all elements or systems have been shown on the drawings.
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.3 The Contractor shall establish and maintain direct and continuous contact

1.05

1.06

1.07

with the owners or operators of any Utilities which may interfere with the
Work. The Contractor shall cooperate with them at all times and in all places
of Work. The Contractor shall keep the Departmental Representative informed
of all communications with the Utility companies and authorities.

The Contractor shall notify the Departmental Representative and the Utility
companies at least seven days in advance of any activities which may
interfere with the operation of such Utilities.

The Contractor shall Immediately report any damage to Utilities to the
Departmental Representative and to the Utility company authority affected,
and shall promptly undertake such remedial measures as are necessary at
no additional cost to the Owner.

SURVEY OF EXISTING PROPERTY CONDITIONS

1

The Contractor shall regularly monitor the condition of the Work Site
throughout the construction period, and shall immediately notify the Owner
if any deterioration in condition is detected. Such monitoring shall cover
all pertinent features and property including, but not limited to,
buildings, structures, roads, walls, fences, slopes, sewers, culverts, and
landscaped areas.

PROTECTION OF PERSONS AND PROPERTY

-1

The Contractor shall comply with all applicable safety regulations of the
Workers” Safety and Compensation Commission of the Northwest Territories
(WSCC)including, but limited to, WSCC"s Occupational Health and Safety
regulations, the Safety Act, and Workplace Hazardous Materials Information
System Regulations.

The Contractor shall comply with the Canada Labour Code - Part 2 regulations
as it applies to working within a Federal Government Workplace.

The Contractor shall take all necessary precautions and measures to prevent
injury or damage to persons and property on or near the Work Site.

The Contractor shall promptly take such measures as are required to repair,
replace,or compensate for any loss or damage caused by the Contractor to
any property, or, if Parks Canada so directs, shall promptly reimburse Parks
Canada the costs resulting from such loss or damage.

SUPERVISORY PERSONNEL

-1

Within five days after award notification , the Contractor shall submit
to the Departmental Representative confirmation of the names of the
supervisory personnel and other key staff designated for assignment on the
Contract. The following personnel shall be included in the list:

A Project Superintendent

.2 Safety representative

The above personnel shall be perform the following duties:

A The Project Superintendent shall be employed full time and shall be
present on the Work Site each and every workday that Work is being
performed, from the commencement of Work to Total Performance of the
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Work.
.2 The Project Superintendent shall nominate a Deputy Project

Superintendent who shall have the authority of the Project
Superintendent during the latter®s absence.

-3 The Safety Representative shall possess safety experience in general
construction. Duties shall encompass all matters of safety activities
from commencement of Work until Total Performance of the Work.

1.08 MEETINGS

-1

-3

The Work includes attending meetings between the Contractor and the
Departmental Representative. The meetings will be called and chaired by
the Departmental Representative as required. The Contractor shall be
represented at such meetings to the satisfaction of the Departmental
Representative.

The Departmental Representative will schedule an initial meeting held by
teleconference after award notification. Senior representatives of the
Owner, Departmental Representative, Contractor, major Subcontractors,
field inspectors, and supervisors are to be in attendance.

The Departmental Representative may schedule other meetings as required
to coordinate the review of shop drawings and construction scheduling.

1.09 WASTE DISPOSAL

A All surplus, unsuitable and waste materials shall be removed from the job
site and disposed of in accordance with local regulations.
.2 Deposits of any construction debris into any waterway are strictly
forbidden.
.3 Cost for Waste Disposal described above shall be considered incidental and
no additional payment will be made.
1.10 WORK STOPPAGE
A Give precedence to safety and health of public and site personnel and
protection of the environment over cost and schedule considerations for
Work.
2 PRODUCTS
1.01 PRODUCTS
1 Not Used.
3 EXECUTION
3.01 NOT USED
1 Not Used.
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END OF SECTION
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1 GENERAL

1.01 TENDER BID ITEMS

1 Construction

A The Contractor is required to have completed work inspected by the
Departmental Representative or designate. The work will not be deemed
acceptable until a Final Inspection Report by Departmental
Representative has been prepared and provided to Parks Canada stating
the completed work has been constructed as per the contract
requirements. Once this process is completed the Contractor will be
compensated.

2 PRODUCTS

2.01 NOT USED

1 Not Used.

3 EXECUTION

3.01 NOT USED

1 Not Used.
END OF SECTION

END OF SECTION
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1 GENERAL

1.01 RELATED REQUIREMENTS

1.02

1.03

1.04

1 Section 01 12 00 - Summary of Work.
.2 Section 01 14 00 - Work Restrictions

.3 Section 01 33 00 - Submittal Procedures

ADMINISTRATIVE

1 Representative of Contractor, Subcontractor and suppliers attending
meetings will be qualified and authorized to act on behalf of party each
represents.

PRECONSTRUCTION MEETING

1 Within 7 days after award of Contract, request a meeting of parties in
contract to discuss and resolve administrative procedures and
responsibilities.

.2 Departmental Representative, and Senior representatives of Contractor,
major Subcontractors, field inspectors and supervisors will be in
attendance.

.3 Establish time and location of meeting and notify parties concerned minimum

5 days before meeting.

.4 Agenda to include:
1 Appointment of official representative of participants in the Work.
2 Schedule of Work: in accordance with Section 01 32 16.07 -
Construction Progress Schedules - Bar (GANTT) Chart.

.3 Schedule of submission of shop drawings. Submit submittals in
accordance with Section 01 33 00 - Submittal Procedures.

-4 Requirements for temporary facilities, site sign, offices, storage
sheds, utilities, fences.

.5 Proposed changes, change orders, procedures, approvals required,

mark-up percentages permitted, time extensions, overtime,
administrative requirements.

.6 Owner provided products.

.7 Record drawings in accordance with Section 01 33 00 - Submittal
Procedures.

-8 Payment claims, administrative procedures, photographs, hold backs.

.9 Insurances, transcript of policies.

PROGRESS MEETINGS

1 During course of Work, schedule progress meetings weekly.

2 Contractor, major Subcontractors involved in Work and Departmental
Representative are to be in attendance.

-3 Record minutes of meetings and circulate to attending parties and affected
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parties not In attendance within 3 days after meeting.

-4 Agenda to include the following:

Review, approval of minutes of previous meeting.

Review of Work progress since previous meeting.

Field observations, problems, conflicts.

Problems which impede construction schedule.

Review of off-site fabrication delivery schedules.

Corrective measures and procedures to regain projected schedule.
Revision to construction schedule.

Progress schedule, during succeeding work period.

Review submittal schedules: expedite as required.

Maintenance of quality standards.

Review proposed changes for affect on construction schedule and on
completion date.

Other business.

RPPRPOO~NOURMWNLE
= O
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2 PRODUCTS

2.01 NOT USED

.1 Not Used.

3 EXECUTION

3.01 NOT USED
.1 Not Used.

END OF SECTION
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1 GENERAL
1.01 RELATED REQUIREMENTS
A Section 01 12 00 - Summary of Work.
2 Section 01 14 00 - Work Restrictions
1.02 REFERENCES
1 Definitions:

1 Activity: element of Work performed during course of Project. Activity
normally has expected duration, and expected cost and expected
resource requirements. Activities can be subdivided into tasks.

.2 Bar Chart (Gantt chart): graphic display of schedule-related
information. In typical bar chart, activities or other Project
elements are listed down left side of chart, dates are shown across
top, and activity durations are shown as date-placed horizontal bars.

.3 Baseline: original approved plan (for Project, work package, or
activity), plus or minus approved scope changes.

-4 Duration: total number of work periods (not including holidays or
other non-working periods) required to complete activity or other
Project element.

21 Usually expressed as workdays or work weeks.

-5 Master Plan: summary-level schedule that identifies major
deliverable; work breakdowns structure and key milestones.

-6 Milestone: significant point or event in Project, usually completion
of major deliverable.

.7 Project Planning, Monitoring and Control System: overall system
operated to enable monitoring of Project Work in relation to
established milestones.

.8 Project Schedule: planned dates for performing activities and planned
dates for meeting milestones.

-9 Work Breakdown Structure (WBS): deliverable-oriented hierarchical
decomposition of Work to be executed by contractor to accomplish
project objectives and create required deliverables. It organizes
and defines total scope of Project. Each descending level represents
an increasingly detailed definition of Project Work. WBS is decomposed
into Work packages.

1.03 ADMINISTRATIVE REQUIREMENTS

1

2

Ensure the Project Schedule is practical and remain within specified
Contract Duration.

Ensure all the Work required for the Contract is identified in the Project
Schedule. Refer to Section 01 12 00 Summary of Work for a potential list
of activities.

Plan to complete Work in accordance with prescribed Project Schedule.
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.4 Ensure that it is understood that Award of Contract or time of beginning,

rate of progress, Interim Certificate and Final Certificate as defined times
of completion are of essence of this contract.

-5 Include the requirements of Section 01 14 00 - Work Restrictions

1.04 ACTION AND INFORMATIONAL SUBMITTALS
.1 Submit in accordance with Section 01 33 00 - Submittal Procedures.

2 Submit to Departmental Representative within 10 working days of Award of
Contract a Bar (Gantt) Chart as Master Plan for planning, monitoring and
reporting of project progress.

.3 Submit Project Schedule to Departmental Representative within 10 working
days of receipt of acceptance of Master Plan.

1.05 PROJECT MILESTONES

1 Project milestones form interim targets for Project Schedule
A Completion of each Stage of Construction within each work area.

2 Interim Certificate (Substantial Completion): October 30, 2017

-3 Contract Completion: December 30, 2017

1.06 MASTER PLAN

A Structure schedule to allow orderly planning, organizing and execution of
Work as a Bar Chart (GANTT).

.2 Departmental Representative will review and return revised schedules within
5 working days.

.3 Revise impractical schedule and resubmit within 5 working days.

.4 Accepted revised schedule will become MasterPlan and be used as baseline
for updates.

1.07 DETAIL SCHEDULE

.1 Relate Detail Schedule activities to basic activities and milestones
developed and approved in Master Plan.

.2 Provide level of detail for project activities such that sequence and
interdependency of Contract tasks are demonstrated and allow co-ordination
and control of project activities. Show continuous flow from left to right.

.3 Ensure detailed Project Schedule includes as minimum milestones and activity
types as follows:
1 Award
2 Permits
-3 Submittals
A Project Schedule
.2 Shop drawings
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-3 Site Specific Health and Safety Plan

Mobilization

Work Activities by work area

Interface points with other contractor

Interim Inspections

Demonstration and Training for Departmental Representative’s Staff
Site Clean-up / Demobilization

Operations and Maintenance Manual

Record Documents

RPPRPOO~NO O~

O

1.08 REVIEW OF THE CONSTRUCTION DETAIL SCHEDULE

-1

Allow 5 work days for review by Departmental Representative of proposed
construction Detail Schedule.

Upon receipt of reviewed Detail Schedule make necessary revisions and
resubmit to Departmental Representative for review within 5 work days.

Promptly provide additional information to validate practicability of
Detail Schedule as required by Departmental Representative.

Submittal of Detail Schedule indicates that it meets Contract requirements
and will be executed generally in sequence.

1.09 PROGRESS MONITORING AND REPORTING

-1

On ongoing basis, monitor schedule and coordinate with other contractor(s)
and the Departmental Representative to ensure both contracts are complete
on schedule.

Report to Departmental Representative monthly leading up to mobilization
and weekly while on site.

Report must summarize progress, defining problem areas and anticipated
delays with respect to Work schedule, and critical paths. Explain
alternatives for possible schedule recovery to mitigate any potential delay.
Include in report:

A Description of progress made.

2 Pending items and status of: shop drawings, change orders, possible
time extensions.

.3 Status of Contract completion date and milestones.

.4 Current and anticipated problem areas, potential delays and

corrective measures.

1.10 PROJECT MEETINGS

1

Discuss Project Schedule at regular site meetings, identify activities that
are behind schedule and provide measures to regain slippage. Activities
considered behind schedule are those with projected start or completion
dates later than current approved dates shown on the baseline schedule.
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2 PRODUCTS

2.01 NOT USED

.1 Not used.

3 EXECUTION

3.01 NOT USED
.1 Not used.

END OF SECTION
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1 GENERAL

1.01 RELATED SECTIONS

1
.2
-3

4

Section 01 14 00 Work Restrictions.

Section 01 32 18

Construction Progress Schedules - Bar (Gantt) Chart

Section 01 35 30 Health and Safety Requirements

Section 01 78 00 Closeout Submittals

1.02 ADMINISTRATIVE

1

.10

1.03 SHOP

Submit to Departmental Representative submittals listed for review. Submit
promptly and in orderly sequence to not cause delay in Work. Failure to
submit in ample time is not considered sufficient reason for extension of
Contract Time and no claim for extension by reason of such default will
be allowed.

Do not proceed with Work affected by submittal until review is complete.
Present shop drawings, product data, samples and mock-ups in SI Metric units.

Where items or information is not produced in SI Metric units converted
values are acceptable.

Review submittals prior to submission to Departmental Representative. This
review represents that necessary requirements have been determined and
verified, or will be, and that each submittal has been checked and
co-ordinated with requirements of Work and Contract Documents. Submittals
not stamped, signed, dated and identified as to specific project will be
returned without being examined and considered rejected.

Notify Departmental Representative in writing at time of submission,
identifying deviations from requirements of Contract Documents stating
reasons for deviations.

Verify field measurements and affected adjacent Work are co-ordinated.

Contractor™s responsibility for errors and omissions in submission is not
relieved by Departmental Representative®s review of submittals.

Contractor”s responsibility for deviations in submission from requirements
of Contract Documents is not relieved by Departmental Representative review.

Keep one reviewed copy of each submission on site.

DRAWINGS AND PRODUCT DATA

The term "shop drawings"™ means drawings, diagrams, illustrations,
schedules, performance charts, brochures and other data which are to be
provided by Contractor to illustrate details of a portion of Work.

Submit drawings stamped and signed by professional engineer registered or
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-4

-5

-10

211

licensed in the Northwest Territories.

Indicate materials, methods of construction and attachment or anchorage,
erection diagrams, connections, explanatory notes and other information
necessary for completion of Work. Where articles or equipment attach or
connect to other articles or equipment, indicate that such items have been
co-ordinated, regardless of Section under which adjacent items will be
supplied and installed. Indicate cross references to design drawings and
specifications.

Allow 14 days for Departmental Representative®s review of each submission.

Adjustments made on shop drawings by Departmental Representative are not
intended to change Contract Price. If adjustments affect value of Work,
state such in writing to Departmental Representative prior to proceeding
with Work.

Make changes in shop drawings as Departmental Representative may require,
consistent with Contract Documents. When resubmitting, notify Departmental
Representative in writing of revisions other than those requested.

Accompany submissions with transmittal letter, containing:
A Date.

2 Project title and number.

-3 Contractor®™s name and address.

-4 Identification and quantity of each shop drawing, product data and
sample.

.5 Other pertinent data.

Submissions include:

1 Date and revision dates.
.2 Project title and number.
.3 Name and address of:
1 Subcontractor.
2 Supplier.
-3 Manufacturer.
.4 Contractor”s stamp, signed by Contractor®s authorized representative

certifying approval of submissions, verification of field
measurements and compliance with Contract Documents.

-5 Details of appropriate portions of Work as applicable:
.1 Fabrication.
.2 Layout, showing dimensions, including identified field

dimensions, and clearances.

-3 Setting or erection details.
-4 Capacities.

.5 Performance characteristics.
.6 Standards.

7

Relationship to adjacent work.
After Departmental Representative®s review, distribute copies.

Submit electronic copy of shop drawings for each requirement requested in
specification Sections and as Departmental Representative may reasonably
request.

Submit electronic copies of product data sheets or brochures for
requirements requested in specification Sections and as requested by
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1.04

1.05

1.06

1.07

Departmental Representative where shop drawings will not be prepared due
to standardized manufacture of product.

212 Delete information not applicable to project.
.13 Supplement standard information to provide details applicable to project.

.14 IT upon review by Departmental Representative no errors or omissions are
discovered or if only minor corrections are made, copies will be returned
and fabrication and installation of Work may proceed. If shop drawings are
rejected, noted copy will be returned and resubmission of corrected shop
drawings, through same procedure indicated above, must be performed before
fabrication and installation of Work may proceed.

.15 The review of shop drawings by the Departmental Representative is for sole
purpose of ascertaining conformance with general concept.

1 This review shall not mean that Departmental Representative approves
detail design inherent in shop drawings, responsibility for which
shall remain with Contractor submitting same, and such review shall
not relieve Contractor of responsibility for errors or omissions in
shop drawings or of responsibility for meeting requirements of
construction and Contract Documents.

.2 Without restricting generality of foregoing, Contractor is
responsible for dimensions to be confirmed and correlated at job site,
for information that pertains solely to fabrication processes or to
techniques of construction and installation and for co-ordination
of Work of sub-trades.

OPERATION AND MAINTENANCE MANUALS
A Prior to Substantial Completion of the Work, Subcontractor shall deliver

to the Contractor copies of a manual presenting the operation and maintenance
of the building and its equipment as specified in the Contract Documents.

RECORD DOCUMENTS

A Contractor shall submit Record Documents at Substantial Completion of the
Work in accordance with the Contract Documents..

CERTIFICATES AND TRANSCRIPTS

1 Immediately after award of Contract, submit Workers® Compensation Board
status.
2 Submit transcription of insurance immediately after award of Contract.

REQUIRED CONTRACTOR SUBMITTALS

A This Clause identifies the plans, programs, and documentation required prior
to mobilization on site and during the construction phase.

2 Pre-Mobilization Submittals
1 Submit the following pans and programs to the Departmental
Representative for review a minimum of twenty (20) days prior to
mobilization to the project site. The Contractor shall not begin any
site work until the Departmental Representative has authorized
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.2

acceptance of the submittals in writing.
The Contractor shall not construe the Departmental Representative®s
authorization of submittals to imply approval of any particular method
or sequence for conducting the Work, or for addressing health and
safety concerns. Authorization of the programs shall not relieve the
Contractor from the responsibility to conduct the Work in strict
accordance with the requirements of Federal or Provincial
regulations, this specification, or to adequately protect the health
and safety of all workers involved in the project and any members
of the public who may be affected by the project. The Contractor shall
remain solely responsible for the adequacy and completeness of the
programs and work practices, and adherence to them.

A Project schedule, detailing the schedule of the workdays
required from the Contractor, subcontractors, supplier and
consultants to complete each activity of the project location
in order to meet stages specified in Section 01 11 00. In
addition for each activity, critical elements that could impact
on the schedule to be identified. Submission shall include both
a paper copy of the schedule and an electronic copy in Microsoft
Projects format.

2 Quality Control Plan in accordance with Section 01 45 00 -
Quality Control.

.3 Health and Safety Plan - The Contractor shall have a Certificate
of Recognition (COR) or Registered Safety Plan (RSP) including
a site specific Health and Safety Plan acceptable to the
Departmental Representative. The Contractor shall implement
and maintain the Health and Safety Plan during the Work.

.4 Health and Safety Plan must include:

A Contractor"s safety policy

2 Identification of applicable compliance obligations.

.3 Definition of responsibilities for project
safety/organization chart for project

.4 Site specific hazard assessment

.5 General safety rules for project

-6 Job specific work procedures.

-7 Inspection policy and procedures.

.8 Incident reporting and investigation policy and
procedures.

.9 Occupational Health and Safety meetings.

.10  Occupational Health and Safety communications and record
keeping procedures.

211 Results of safety and health risk or hazard analysis for
site tasks and operation.

.5 Submit copies of Material Safety Data Sheets (MSDS)

-6 Medical Surveillance: where prescribed by legislation,
regulation or safety program, submit certification of medical
surveillance for site personnel prior to commencement of Work,
and submit additional certifications for any new site personnel
to Departmental Representative.

.7 On-site Contingency and Emergency Response Plan: address
standard operating procedures to be implemented during
emergency situations.

The Contractor shall not begin any site Work until the Departmental

Representative has authorized acceptance of the submittals in

writing.
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.3 Construction Phase Submittals.
A Submit copies of incident and accident reports.

2 PRODUCTS

2.01 NOT USED

1 Not Used.

3 EXECUTION

3.01 NOT USED
.1 Not Used.

END OF SECTION



SACHS HARBOUR STAFF HEALTH AND SAFETY SECT 01 35 30
HOUSE RENOVATION REQUIREMENTS PAGE 1
PROJ NO: PR0O1267 2017-03-07

1 GENERAL

1.01 RELATED REQUIREMENTS

1
.2

-3

Section 01 14 00 - Work Restrictions.
Section 01 33 00 - Submittal Procedures

Section 01 35 43 - Environmental Procedures

1.02 REFERENCES

1

2

Canada Labour Code, Part 2, Canada Occupational Safety and Health
Regulations

Health Canada/Workplace Hazardous Materials Information System (WHMIS)
Material Safety Data Sheets (MSDS)

Northwest Territories

A Workers®™ Safety & Compensation Commission (WSCC) - Occupational
Health and Safety Regulations.

National Building Code of Canada (NBC) 2010:

A Part 8, Safety Measures at Construction and Demolition Sites.

Fire Protection Engineering Services, HRSDC:

1 FCC No. 301, Standard for Construction Operations.

2 FCC No. 302, Standard for Welding and Cutting.

1.03 ACTION AND INFORMATIONAL SUBMITTALS

1

.2

Submit in accordance with Section 01 33 00 Submittal Procedures.

Submit site-specific Health and Safety Plan: Within 7 days after date of
Notice to Proceed and prior to commencement of Work. Health and Safety Plan
must include:

1 A preliminary site specific safety hazard assessment, to be updated
and resubmitted to the Departmental Representative on Ffirst day
contractor reaches site.

.2 Results of safety and health risk or hazard analysis for site tasks
and operation found in work plan.

Submit copies of Contractor”s authorized representative™s work site health
and safety inspection reports to Departmental Representative weekly.

Submit copies of reports or directions issued by Federal, Provincial and
Territorial health and safety inspectors.

Submit copies of incident and accident reports.

Submit WHMIS MSDS - Material Safety Data Sheets to Departmental
Representative.

Departmental Representative will review Contractor®s site-specific Health
and Safety Plan and provide comments to Contractor within 10 days after
receipt of plan. Revise plan as appropriate and resubmit plan to Departmental
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1.04

1.05

1.06

1.07

1.08

Representative within 5 days after receipt of comments from Departmental
Representative.

-8 Departmental Representative®s review of Contractor®s final Health
and Safety plan should not be construed as approval and does not reduce
the Contractor”s overall responsibility for construction Health and Safety.

-9 Medical Surveillance: where prescribed by legislation, regulation
or safety program, submit certification of medical surveillance for site
personnel prior to commencement of Work, and submit additional
certifications for any new site personnel to Departmental Representative.

.10 On-site Contingency and Emergency Response Plan: address standard
operating procedures to be implemented during emergency situations.

FILING ATTESTATION AND PROOF OF COMPLIANCE WITH OHS

A Complete and submit an Attestation and Proof of Compliance with
Occupational Health and Safety as required by Parks Canada Agency.

.2 Provide copies of all notices to the Departmental Representative.

MEETINGS

A Schedule and administer Health and Safety meeting with Departmental
Representative prior to commencement of Work.

REGULATORY REQUIREMENTS

A Comply with specified codes, acts, bylaws, standards and regulations
to ensure safe operations at site.

2 In event of conflict between any provision of the above authorities,
the most stringent provision will apply. Should a dispute arise in
determining the most stringent requirement, the Departmental Representative
will advise on the course of action to be followed.

GENERAL REQUIREMENTS

A Develop written site-specific Health and Safety Plan based on hazard
assessment prior to beginning site Work and continue to implement, maintain,
and enforce plan until final demobilization from site. Health and Safety
Plan must address project specifications.

.2 Departmental Representative may respond in writing, where
deficiencies or concerns are noted and may request re-submission with
correction of deficiencies or concerns.

RESPONSIBILITY

A Be responsible for health and safety of persons on site, safety of
property on site and for protection of persons adjacent to site and
environment to extent that they may be affected by conduct of Work.

.2 Comply with and enforce compliance by employees with safety
requirements of Contract Documents, applicable federal, provincial,
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territorial and local statutes, regulations, and ordinances, and with
site-specific Health and Safety Plan.

-3 As described in section 01 12 00 — Multiple Contract Summary there is other
work happening on site which may overlap in schedule. The contractor
responsible for the Paulatuk Staff House Technical work is designated as
the “Prime Contractor”. The "Prime Contractor'™ will be responsible for
ensuring all people entering the work site understand and follow the Prime
Contractor’s Health and Safety Plan.

1.09 COMPLIANCE REQUIREMENTS

A Comply with the Workers®™ Safety & Compensation Commission (WSCC)
Occupational Health and Safety Regulations and the Safety Act.

.2 Comply with Canada Labour Code, Canada Occupational Safety and Health
Regulations.

1.10 UNFORSEEN HAZARDS

1 When unforeseen or peculiar safety-related factor, hazard, or condition
occur during performance of Work, follow procedures in place for Employee®s
Right to Refuse Work in accordance with Acts and Regulations of Province
having jurisdiction and advise Departmental Representative verbally and
in writing.

1.11 HEALTH AND SAFETY CO-ORDINATOR

A Employ and assign to Work, competent and authorized representative as Health
and Safety Co-ordinator. Health and Safety Co-ordinator must:
A Have site-related working experience specific to activities
associated with roadway and bridge construction.
.2 Have working knowledge of occupational safety and health regulations.
.3 Be responsible for completing Contractor”s Health and Safety Training

Sessions and ensuring that personnel not successfully completing
required training are not permitted to enter site to perform Work.

.4 Be responsible for implementing, enforcing daily and monitoring
site-specific Contractor®s Health and Safety Plan.
.5 Be on site during execution of Work and report directly to and be

under direction of the site supervisor.
1.12 POSTING OF DOCUMENTS

A Ensure applicable items, articles, notices and orders are posted in
conspicuous location on site in accordance with Acts and Regulations of
Province having jurisdiction, and in consultation with Departmental
Representative.

1.13 CORRECTION OF NON-COMPLIANCE

A Immediately address health and safety non-compliance issues identified by
authority having jurisdiction or by Departmental Representative.

.2 Provide Departmental Representative with written report of action taken
to correct non-compliance of health and safety issues identified.
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-3 Departmental Representative may stop Work if non-compliance of health and

safety regulations is not corrected.

1.14 HAZARDOUS PRODUCTS

A Comply with requirements of Workplace Hazardous Materials
Information System (WHMIS) regarding use, handling, storage and disposal
of hazardous materials, and regarding labeling and provision of Material
Safety Data Sheets (MSDS) acceptable to the Departmental Representative
and in accordance with the Canada Labour Code.

2 Where use of hazardous and toxic products cannot be avoided:
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-3 Advise Departmental Representative beforehand of the

product(s) intended for use. Submit applicable MSDS and WHMIS
documents as per Section 01 33 00.

.4 Provide disposal plan or Departmental Representative®s review
and approval indicating intended means and methods of disposal,
and removal of hazardous materials from site. Disposal plan
to be in strict accordance with jurisdictional legislative
and regulatory requirements.

.5 Provide adequate means of ventilation.
1.15 ELECTRICAL SAFETY REQUIREMENTS

-1 Comply with authorities and ensure that, when installing new facilities,
all electrical personnel are completely familiar with electrical circuits
and equipment and their operation.

.2 Before undertaking any work, coordinate required energizing and
de-energizing of new and existing circuits with Departmental
Representative, the occupant and other contractors.

-3 Maintain electrical safety procedures and take necessary precautions to

ensure safety of all personnel working under this Contract, as well as
safety of other personnel on site.

1.16 OVERLOADING

A Ensure no part of work is subjected to a load which will endanger its safety
or will cause permanent deformation.

1.17 FIRE SAFETY AND HOT WORK

A Store oily/paint-soaked rags, waste products, empty containers and
materials subject to spontaneous combustion in ULC approved, sealed
containers and remove from site on a daily basis.

2 Handle, store, use and dispose of flammable and combustible materials in
accordance with the National Fire Code of Canada.

1.18 POWDER ACTUATED DEVICES

A Use powder actuated devices only after receipt of written permission from
Departmental Representative.

1.19 WORK STOPPAGE

A Give precedence to safety and health of public and site personnel and
protection of environment over cost and schedule considerations for Work.
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2 PRODUCTS

2.01 NOT USED

1 Not used.

3 EXECUTION

3.01 NOT USED
1 Not used.

END OF SECTION
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Part 1 General
1.1 ACTION AND INFORMATIONAL SUBMITTALS

A
2

Submit in accordance with Section 01 33 00 - Submittal Procedures.

Prior to commencing construction activities or delivery of materials to
site, provide Environmental Protection Plan for review and approval by
Departmental Representative.

Environmental Protection Plan must include comprehensive overview
of known or potential environmental issues to be addressed during
construction.

Address topics at level of detail commensurate with environmental
issue and required construction tasks.

Include in Environmental Protection Plan:

A Names of persons responsible for ensuring adherence to
Environmental Protection Plan.

2 Names and qualifications of persons responsible for manifesting
hazardous waste to be removed from site.

3 Names and qualifications of persons responsible for training site
personnel.

4 Descriptions of environmental protection personnel training
program.

5 Work area plan showing proposed activity on site, identifying
areas of limited use or non-use.

.6 Spill Control Plan to include procedures, instructions, and
reports to be used in event of unforeseen spill of regulated
substance.

e Non-Hazardous solid waste disposal plan identifying means and

methods of disposal and removal of all solid waste materials
and debris from site

.8 Air pollution control plan detailing provisions to assure that dust,

debris, materials, and trash, are contained on project site.

.9 Disposal Plan identifying intended means and methods of

disposal and removal of hazardous materials from site. Disposal
plan to be in strict accordance with jurisdictional legislative and
regulatory requirements.

.10  Contaminant Prevention Plan identifying potentially hazardous

substances to be used on job site; intended actions to prevent
introduction of such materials into air, water, or ground; and
detailing provisions for compliance with Federal laws and
regulations for storage and handling of these materials.

11 Waste Water Management Plan identifying methods and
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procedures for management for discharge of waste waters
which are directly derived from construction activities including,
but not limited to, concrete curing water, clean-up water,
dewatering of ground water, disinfection water, and hydrostatic
test water.

.12 Historical, archaeological, cultural resources biological
resources and wetlands plan that defines procedures for
identifying and protecting historical, archaeological, cultural
resources, biological resources and wetlands.

.13  Wildlife plan indentifying work procedures to ensuring local
wildlife is not harassed or disturbed during the construction

period.
1.2 FIRES
A Fires and burning of rubbish on site is not permitted.
1.3 POLLUTION CONTROL
A Maintain temporary erosion and pollution control features installed
under this Contract.
2 Control emissions from equipment in accordance with jurisdictional
authorities' emission requirements.
3 Cover or wet down dry materials and rubbish to prevent blowing dust
and debris.
1.4 HISTORICAL/ARCHAEOLOGICAL CONTROL
A Provide historical, archaeological, cultural resources, biological

resources, and wetlands plan that defines procedures for identifying
and protecting historical, archaeological, cultural resources, biological
resources and wetlands known to be on project site: and identifies
procedures to be followed if historical archaeological, cultural
resources, biological resources and wetlands not previously known to
be onsite or in area are discovered during construction.

2 Excavations to be carried out to minimum requirements. Departmental
Representative to be present during excavation work.

3 Plan: include methods to assure protection of known or discovered
resources and identify lines of communication between Contractor
personnel and Departmental Representative.

A4 If a historical artifact is uncovered as part of this work, the Contractor
shall:

A Stop Work immediately
2 Notify the Departmental Representative's Representative

3 Resume the Work upon the approval of the Departmental
Representative's Representative
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NOTIFICATION

A Owner will notify Contractor in writing of observed noncompliance with
Federal environmental laws or regulations, permits, and other
elements of Contractor's Environmental Protection plan.

2 Contractor: after receipt of such notice, inform Owner of proposed
corrective action and take such action for approval by Owner.

3 Owner will issue stop order of work until satisfactory corrective action
has been taken.

Product

NOT USED

Execution

CLEANING

A Progress Cleaning:
A Clean site in accordance with Section 01 74 11- Cleaning
2 Leave Work area clean at end of each day.
3 Ensure waterways remain free of waste and volatile materials

disposal.

2 Final Cleaning:

A Upon completion remove surplus materials, rubbish, tools and

equipment in accordance with Section 01 74 21 - Construction
and Demolition Waste Management and Disposal.

END OF SECTION
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1 GENERAL

1.01 RELATED REQUIREMENTS

1

Section 01 73 00 - Execution.

1.02 REFERENCES AND CODES

-1

Perform Work in accordance with National Building Code of Canada (NBC)
including amendments up to tender closing date and other codes of provincial
or local application provided that in case of conflict or discrepancy, more
stringent requirements apply.

Meet or exceed requirements of:
A Contract documents.
.2 Specified standards, codes and referenced documents.

1.03 HAZARDOUS MATERIAL DISCOVERY

A Asbestos: demolition of spray or trowel-applied asbestos is hazardous to
health. Stop work immediately when material resembling spray or
trowel-applied asbestos is encountered during demolition work. Notify
[Departmental Representative]. Refer to Section [02 82 00.01 - Asbestos
Abatement - Minimum Precautions].

.2 PCB: Polychlorinated Biphenyl: stop work immediately when material
resembling Polychlorinated Biphenyl is encountered during demolition work.
Notify [Departmental Representative]. Refer to Section [02 84 00 -
Polychlorinate Biphenyl Remediation].

-3 Mould: stop work immediately when material resembling mould is encountered
during demolition work. Notify [Departmental Representative]. Refer to
Section [02 85 00.01 - Mould Remediation - Minimum Precautions].

2 PRODUCTS

2.01 NOT USED

-1

3

Not Used.

EXECUTION

3.01 NOT USED

-1

Not Used.

END OF SECTION
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1 GENERAL

1.01 REFERENCES

1

2

Within text of each specifications section, reference may be made to
reference standards.

Conform to these reference standards, in whole or in part as specifically
requested in specifications.

IT there is question as to whether products or systems are in conformance
with applicable standards, Departmental Representative reserves right to
have such products or systems tested to prove or disprove conformance.

Cost for such testing will be born by Departmental Representative in event
of conformance with Contract Documents or by Contractor in event of
non-conformance.

Conform to latest date of issue of referenced standards in effect on date
of submission of Tenders, except where specific date or issue is specifically
noted.

1.02 QUALITY

-1

Products, materials, equipment and articles incorporated in Work shall be
new, not damaged or defective, and of best quality for purpose intended.
IT requested, furnish evidence as to type, source and quality of products
provided.

Defective products, whenever identified prior to completion of Work, will
be rejected, regardless of previous inspections. Inspection does not relieve
responsibility, but is precaution against oversight or error. Remove and
replace defective products at own expense and be responsible for delays
and expenses caused by rejection.

Should disputes arise as to quality or fitness of products, decision rests
strictly with Departmental Representative based upon requirements of
Contract Documents.

1.03 AVAILABILITY

-1

Immediately upon signing Contract, review product delivery requirements
and anticipate foreseeable supply delays for items. If delays in supply
of products are foreseeable, notify Departmental Representative of such,
in order that substitutions or other remedial action may be authorized in
ample time to prevent delay in performance of Work.

In event of failure to notify Departmental Representative at commencement
of Work and should it subsequently appear that Work may be delayed for such
reason, Departmental Representative reserves right to substitute more
readily available products of similar character, at no increase in Contract
Price or Contract Time.
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1.04 STORAGE, HANDLING AND PROTECTION

1.05

1.06

A Handle and store products in manner to prevent damage, adulteration,
deterioration and soiling and in accordance with manufacturer”s
instructions when applicable.

.2 Store packaged or bundled products in original and undamaged condition
with manufacturer®s seal and labels intact. Do not remove from packaging
or bundling until required in Work.

.3 Store products subject to damage from weather in weatherproof
enclosures.
-4 Store cementitious products clear of earth or concrete floors, and

away from walls.

-5 Keep sand, when used for grout or mortar materials, clean and dry.
Store sand on wooden platforms and cover with waterproof tarpaulins during
inclement weather.

.6 Store sheet materials, lumber and miscellaneous metals on flat, solid
supports and keep clear of ground. Slope to shed moisture.

.7 Store and mix paints in heated and ventilated room. Remove oily rags
and other combustible debris from site daily. Take every precaution
necessary to prevent spontaneous combustion.

-8 Remove and replace damaged products at own expense and to satisfaction
of Departmental Representative.

-9 Touch-up damaged factory finished surfaces to Departmental
Representative®s satisfaction. Use touch-up materials to match original.
Do not paint over name plates.

TRANSPORTAT ION

A Pay costs of transportation of products required in performance of
Work.

MANUFACTURER®"S INSTRUCTIONS

A Unless otherwise indicated in specifications, install or erect
products in accordance with manufacturer®s instructions. Do not rely on
labels or enclosures provided with products. Obtain written instructions
directly from manufacturers.

.2 Notify Departmental Representative in writing, of conflicts between
specifications and manufacturer®s instructions, so that Departmental
Representative will establish course of action.

-3 Improper installation or erection of products, due to failure in
complying with these requirements, authorizes Departmental Representative
to require removal and re-installation at no increase iIn Contract Price
or Contract Time.
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1.07 QUALITY OF WORK

1.08

1.09

1.10

1.11

1

-3

Ensure Quality of Work is of highest standard, executed by workers
experienced and skilled in respective duties for which they are employed.
Immediately notify Departmental Representative if required Work is such
as to make it impractical to produce required results.

Do not employ anyone unskilled in their required duties. Departmental
Representative reserves right to require dismissal from site, workers deemed
incompetent or careless.

Decisions as to standard or Fitness of Quality of Work in cases of dispute
rest solely with Departmental Representative, whose decision is final.

CO-ORDINATION

A Ensure co-operation of workers in laying out Work. Maintain efficient and
continuous supervision.

.2 Be responsible for coordination and placement of openings, sleeves and
accessories.

CONCEALMENT

A In finished areas conceal pipes, ducts and wiring in floors, walls and
ceilings, except where indicated otherwise.

.2 The Departmental Representative will inspect all work prior to concealment.

The Contractor shall notify the Departmental Representative 24 hours before
any closing up work for inspection.

REMEDIAL WORK

A Perform remedial work required to repair or replace parts or portions of
Work identified as defective or unacceptable. Co-ordinate adjacent affected
Work as required.

.2 Perform remedial work by specialists familiar with materials affected.
Perform in a manner to neither damage nor put at risk any portion of Work.

FASTENINGS

A Provide metal fastenings and accessories in same texture, colour and finish
as adjacent materials, unless iIndicated otherwise.

.2 Prevent electrolytic action between dissimilar metals and materials.

.3 Use non-corrosive hot dip galvanized steel fasteners and anchors for
securing exterior work, unless stainless steel or other material is
specifically requested in affected specification Section.

.4 Space anchors within individual load limit or shear capacity and ensure

they provide positive permanent anchorage. Wood, or any other organic
material plugs are not acceptable.

-5 Keep exposed fastenings to a minimum, space evenly and install neatly.
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-6 Fastenings which cause spalling or cracking of material to which

1.12

1.13

1.14

1.15

2.01

3
3.01

anchorage is made are not acceptable.

PROTECTION OF WORK IN PROGRESS

A Do not cut, drill or sleeve load bearing structural member, unless
specifically indicated without written approval of Departmental
Representative.

FASTENINGS - EQUIPMENT

A Use fastenings of standard commercial sizes and patterns with material
and finish suitable for service.

.2 Use heavy hexagon heads, semi-finished unless otherwise specified.
Use No. 304 stainless steel for exterior areas.

.3 Bolts may not project more than one diameter beyond nuts.
.4 Use plain type washers on equipment, sheet metal and soft gasket lock

type washers where vibrations occur. Use resilient washers with stainless
steel .

PROTECTION OF WORK IN PROGRESS
A Prevent overloading of parts of building. Do not cut, drill or sleeve

load bearing structural member, unless specifically indicated without
written approval of Departmental Representative.

EXISTING UTILITIES
A When breaking into or connecting to existing services or utilities,

execute Work at times directed by local governing authorities, with minimum
of disturbance to Work, and/or building occupants.

.2 Protect, relocate or maintain existing active services. When services
are encountered, cap off in manner approved by authority having
jurisdiction. Stake and record location of capped service.

PRODUCTS

NOT USED

1 Not Used.

EXECUTION

NOT USED

1 Not Used.
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END OF SECTION
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1 GENERAL

1.01 RELATED REQUIREMENTS

1.02

1.03

1.04

1 Section 01 12 00 - Summary of work.
-1 Section 01 33 00 — Submittal Procedures

.2 Section 01 41 00 — Regulatory Requirements

ACTION AND INFORMATIONAL SUBMITTALS
1 Submittals: in accordance with Section 01 33 00 - Submittal Procedures.

2 Submit written request in advance of cutting or alteration which affects:
A Structural integrity of elements of project.
.2 Integrity of weather-exposed or moisture-resistant elements.
.3 Efficiency, maintenance, or safety of operational elements.
-4 Visual qualities of sight-exposed elements.
-5 Work of Owner or separate contractor.

-3 Include in request:
A Identification of project.
.2 Location and description of affected Work.
.3 Statement on necessity for cutting or alteration.
-4 Description of proposed Work, and products to be used.
-5 Alternatives to cutting and patching.
.6 Effect on Work of Owner or separate contractor.
.7 Written permission of affected separate contractor.
-8 Date and time work will be executed.

MATERIALS

1 Required for original installation.

2 Change in Materials: Submit request for substitution in accordance with
Section 01 33 00 - Submittal Procedures.

PREPARATION

A Inspect existing conditions, including elements subject to damage or
movement during cutting and patching.

.2 After uncovering, inspect conditions affecting performance of Work.
.3 Beginning of cutting or patching means acceptance of existing conditions.

.4 Provide supports to assure structural integrity of surroundings; provide
devices and methods to protect other portions of project from damage.

.5 Provide protection from elements for areas which are to be exposed by
uncovering work; maintain excavations free of water.
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1.05 EXECUTION

1.06

2.01

A Execute cutting, fitting, and patching to complete Work.

2 Fit several parts together, to integrate with other Work.

-3 Uncover Work to install ill-timed Work.

-4 Remove and replace defective and non-conforming Work.

.5 Provide openings in non-structural elements of Work for penetrations

of mechanical and electrical Work.

.6 Execute Work by methods to avoid damage to other Work, and which will
provide proper surfaces to receive patching and finishing.

-7 Employ original installer to perform cutting and patching for
weather-exposed and moisture-resistant elements, and sight-exposed
surfaces.

.8 Cut rigid materials using masonry saw or core drill. Pneumatic or
impact tools not allowed on masonry work without prior approval.

-9 Restore work with new products in accordance with requirements of
Contract Documents.

.10 Fit Work airtight to pipes, sleeves, ducts, conduit, and other
penetrations through surfaces.

211 Refinish surfaces to match adjacent finishes: Refinish continuous
surfaces to nearest intersection. Refinish assemblies by refinishing entire
unit.

.12 Conceal pipes, ducts and wiring in floor, wall and ceiling
construction of finished areas except where indicated otherwise.

WASTE MANAGEMENT AND DISPOSAL

A Disposal of all non-hazardous construction materials in accordance
with local regulations.

.2 Dispose of hazardous waste materials in accordance with applicable
federal and provincial acts, regulations, and guidelines.

PRODUCTS

NOT USED

.1 Not Used.
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3 EXECUTION

3.01 NOT USED

1 Not Used.

END OF SECTION
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1 GENERAL

1.01 RELATED REQUIREMENTS

1.02

1.03

1

Section 01 11 00 - Summary of work.

PROJECT CLEANLINESS

-1

.2

-5

-5

Maintain Work in tidy condition, free from accumulation of waste products
and debris, other than that caused by Owner or other Contractors.

Remove waste materials from site at daily regularly scheduled times or
dispose of as directed by Departmental Representative. Do not burn waste
materials on site, unless approved by Departmental Representative.

Clear snow and ice from access to building, bank/pile snow in designated
areas only.

Make arrangements with and obtain permits from authorities having
jJurisdiction for disposal of waste and debris.

Provide on-site containers for collection of waste materials and debris.

Clean interior areas prior to start of finishing work, and maintain areas
free of dust and other contaminants during finishing operations.

Store volatile waste in covered metal containers, and remove from premises
at end of each working day.

Provide adequate ventilation during use of volatile or noxious substances.
Use of building ventilation systems is not permitted for this purpose.

Use only cleaning materials recommended by manufacturer of surface to be
cleaned, and as recommended by cleaning material manufacturer.

Schedule cleaning operations so that resulting dust, debris and other
contaminants will not fall on wet, newly painted surfaces nor contaminate
building systems.

FINAL CLEANING

2

When Work is Substantially Performed remove surplus products, tools,
construction machinery and equipment not required for performance of
remaining Work.

Remove waste products and debris other than that caused by others, and leave
Work clean and suitable for occupancy.

Prior to final review remove surplus products, tools, construction machinery
and equipment.

Remove waste products and debris including that caused by Owner or other
Contractors.

Make arrangements with and obtain permits from authorities having
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-10

211

212

.13

.14

.15

2.01

3

3.01

jJjurisdiction for disposal of waste and debris.

Clean and polish glass, mirrors, hardware, wall tile, stainless steel,
chrome, porcelain enamel, baked enamel, plastic laminate, and mechanical
and electrical fixtures. Replace broken, scratched or disfigured glass.

Remove stains, spots, marks and dirt from decorative work, electrical and
mechanical Ffixtures, furniture fitments, walls, and floors.

Clean lighting reflectors, lenses, and other lighting surfaces.

Vacuum clean and dust building interiors, behind grilles, louvres and
screens.

Wax, seal, shampoo or prepare floor finishes, as recommended by
manufacturer.

Inspect finishes, fitments and equipment and ensure specified workmanship
and operation.

Broom clean and wash exterior walks, steps and surfaces; rake clean other
surfaces of grounds.

Remove dirt and other disfiguration from exterior surfaces.

Clean equipment and Fixtures to sanitary condition; clean or replace filters
of mechanical equipment.

Remove debris and surplus materials from crawl areas and other accessible
concealed spaces.

Remove snow and ice from access to building.

PRODUCTS

NOT USED

.1 Not Used.

EXECUTION

NOT USED
.1 Not Used.

END OF SECTION
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1 GENERAL

1.01 RELATED REQUIREMENTS
1 Section 01 74 11 - Cleaning.

.2 Section 01 78 00 - Closeout Submittals.

1.03 ADMINISTRATIVE REQUIREMENTS

A Acceptance of Work Procedures:

1 Contractor™s Inspection: Contractor: conduct inspection of Work,
identify deficiencies and defects, and repair as required to conform
to Contract Documents.

A Notify Departmental Representative in writing of satisfactory
completion of Contractor®s inspection and submit verification
that corrections have been made.

.2 Request Departmental Representative inspection.
.2 Departmental Representative Inspection:
21 Departmental Representative and Contractor to inspect Work and
identify defects and deficiencies.
2 Contractor to correct Work as directed.
-3 Final Inspection:
1 When completion tasks are done, request final inspection of
Work by Departmental Representative, and Contractor.
.2 When Work incomplete according to Departmental Representative,

complete outstanding items and request re-inspection.

1.04 FINAL CLEANING

A Clean in accordance with Section 01 74 11 - Cleaning.
A Remove surplus materials, excess materials, rubbish, tools and
equipment.

2 PRODUCTS

2.01 NOT USED

1 Not Used.

3 EXECUTION

3.01 NOT USED
1 Not Used.

END OF SECTION
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1 GENERAL

1.01 RELATED REQUIREMENTS

-1
.2

Section 01 33 00 - Submittal Procedures.

Section 01 77 00 - Closeout Procedures

1.02 AS -BUILT DOCUMENTS AND SAMPLES

-1

Maintain, in addition to requirements in General Conditions, at site for
Departmental Representative one record copy of:

Reference drawings

Specifications.

Addenda.

Change Orders and other modifications to Contract.

Reviewed shop drawings, product data, and samples.

Manufacturer®s certificates.

OO WNLE

Store record documents and samples in Field office apart from documents
used for construction.

Label record documents and file in accordance with Section number listings
in List of Contents of this Project Manual.
21 Label each document ""PROJECT RECORD" in neat, large, printed letters.

Maintain record documents in clean, dry and legible condition.
21 Do not use record documents for construction purposes.

Keep record documents and samples available for inspection by Departmental
Representative.

1.03 RECORDING INFORMATION ON PROJECT RECORD DOCUMENTS

1

Record information on set of black line opaque reference drawings, and in
copy of Project Manual.

Record information concurrently with construction progress.
A Do not conceal Work until required information is recorded.

Reference Drawings and shop drawings: mark each item to record actual
construction, including:

Field changes of dimension and detail.

Changes made by change orders.

Details not on original Reference Drawings.

References to related shop drawings and modifications.

AP WNPF

Specifications: mark each item to record actual construction, including:
21 Changes made by Addenda and change orders.

Provide digital photos, if requested, for site records.
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1.04 WARRANTIES AND BONDS

1.05

A Submit, warranty information made available during construction
phase, to Departmental Representative for approval prior to each monthly
pay estimate.

.2 Assemble approved information in binder, submit upon acceptance of
work and organize binder as follows:
A Separate each warranty or bond with index tab sheets keyed to
Table of Contents listing.
2 List subcontractor, supplier, and manufacturer, with name,
address, and telephone number of responsible principal.
.3 Obtain warranties and bonds, executed in duplicate by
subcontractors, suppliers, and manufacturers.
.4 Verify that documents are in proper form, contain Ffull
information, and are notarized.
.5 Co-execute submittals when required.
.6 Retain warranties and bonds until time specified for submittal.

Except for items put into use with Owner®"s permission, leave date of
beginning of time of warranty until Date of Substantial Performance is
determined.

EQUIPMENT AND SYSTEMS

A For each item of equipment and each system include description of
unit or system, and component parts.
A Give function, normal operation characteristics and limiting
conditions.
2 Include performance curves, with engineering data and tests,
and complete nomenclature and commercial number of replaceable parts.
2 Panel board circuit directories: provide electrical service
characteristics, controls, and communications.
-3 Include installed colour coded wiring diagrams.
-4 Operating Procedures: include start-up, break-in, and routine normal
operating instructions and sequences.
1 Include regulation, control, stopping, shut-down, and
emergency iInstructions.
2 Include summer, winter, and any special operating instructions.
.5 Maintenance Requirements: include routine procedures and guide for

trouble-shooting; disassembly, repair, and reassembly instructions; and
alignment, adjusting, balancing, and checking instructions.

.6 Provide servicing and lubrication schedule, and list of lubricants
required.

.7 Include manufacturer®s printed operation and maintenance
instructions.

.8 Include sequence of operation by controls manufacturer.

-9 Provide original manufacturer®s parts list, illustrations, assembly
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.10
11

.12

.13

.14

.15

drawings, and diagrams required for maintenance.
Provide installed control diagrams by controls manufacturer.

Provide Contractor®s co-ordination drawings, with installed colour coded
piping diagrams.

Provide charts of valve tag numbers, with location and function of each
valve, keyed to flow and control diagrams.

Provide list of original manufacturer®s spare parts, current prices, and
recommended quantities to be maintained in storage.

Aboveground storage tank inspection documentation, registration, forms,
decommissioning and removal in accordance with CEPA SOR/2008-197.

Additional requirements: as specified in individual specification sections.

2 PRODUCTS

2.01 NOT USED

-1

Not Used.

3 EXECUTION

3.01 NOT USED

1

Not Used.

END OF SECTION
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1 GENERAL

1.01 RELATED REQUIREMENTS

1

.2

Section 01 33 00 — Submittal Procedures

Section 01 41 00 — Regulatory Requirements

1.02 REFERENCES

1

.2

American Conference of Governmental Industrial Hygienists (ACGIH),
Bioaerosols Assessment and Control 1999.

Health Canada/Workplace Hazardous Materials Information System (WHMIS)
A Material Safety Data Sheets (MSDS).

New York City Department of Health - Bureau of Environmental and Occupational
Disease Epidemiology”s Guidelines on the Assessment and Remediation of Fungi
in Indoor Environment 2000

United States Department of Labor Occupational Safety and Health
Administration (OSHA)

A 29 CFR 1910.134 - Respiratory Protection.

.2 29 CFR 1910.1200 - Hazard Communication.

United States Environmental Protection Agency (EPA), Mould Remediation in
Schools and Commercial Buildings, 2001.

1.03 DEFINITIONS

Cleaning solution: detergent solution.

Competent person: individuals Departmental Representative who can
demonstrate that mould remediation training has been obtained, is capable
of identifying existing microbial hazards in workplace and selecting
appropriate control strategy for microbial exposure.

Contractor: remediation contractor providing demolition and removal
services as defined in specification.

Fibre reinforced polyethylene sheet (FRPS): rip-proof fibre reinforced
polyethylene sheet sheeting with added fibre reinforced adhesive tape along
edges.

HEPA vacuum: High Efficiency Particulate Air filtered vacuum equipment with
Ffilter system capable of collecting and retaining particles greater than
0.3 microns in any direction at 99.97% efficiency.

HVAC: heating ventilating and air-conditioning systems which serve occupied
areas. Includes but is not limited to air handling units, duct work, terminal
boxes and vents.

Mould Contaminated Work Area: specific area or location where actual work
is being performed or such other areas of a facility where it has been
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determined that it may be hazardous to public health as result of mould
remediation.
-8 Occupied Area: areas of building or work site that is outside of Mould

Contaminated Work Area.

-9 PPE: Personnel Protection Equipment.
.10 Sprayer: garden reservoir type sprayer or airless spray equipment

capable of producing mist or fine spray. Must have a minimum of six
litres capacity for work.

1.04 REGULATORY REQUIREMENTS

1

Comply with regulations in effect at time work is performed. In case
of conflict among these requirements or with these specifications
the more stringent requirement applies. If no regulations exist,
follow guidelines most widely accepted by recognized professional
organizations such as occupational hygienists, health professionals
or environmental engineers as listed in paragraph 1.2 References.

1.05 CLOSEOUT SUBMITTALS

-1

Maintain general log to provide permanent record of project. Maintain
logs and other required documentation as part of permanent project
file.

1.06 INSTRUCTION AND TRAINING

1

Before commencing work, provide to Departmental Representative
satisfactory proof that every worker has had instruction and training
in potential heath hazards of mould exposure, handling of hazardous
materials, and in use of disposable respirators and protective
clothing. This training can be performed as part of program to comply
with requirements of OSHA Hazard Communication Standard 29 CFR
1910.1200 or equivalent.

Instruction and training must be provided by designated construction
safety advisor.

1.07 WORKER PROTECTION

1

Non-powered disposable Filter-type respirator of type N95 OSHA 29
CFR 1910.134 or equivalent, suitable for protection against mould
and acceptable to Territorial Authority having jurisdiction.

Gloves and eye protection.
Disposable paper coveralls are recommended.

No person required to enter Mould Contaminated Work Area to have facial
hair that affects seal between respirator and face.

Eating, drinking and chewing are not permitted in Mould Contaminated
Work Area.
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-6 Before leaving Mould Contaminated Work Area, dispose of protective clothing

as waste as specified.

Ensure workers wash hands and face after leaving Mould Contaminated Work
Area.

2 PRODUCTS

2.01 MATERIALS

-1

a W DN

Drop Sheets: 0.15 mm thick woven Ffibre reinforced fabric bonded both sides
with Fibre reinforced polyethylene sheet.

Disposal bags: dust-tight 0.15 mm clear polyethylene waste bags.

Wetting Agent: water to mist mould-containing material.

Cleaning solution: detergent solution for damp wipe and/or mop.

Fibre reinforced adhesive tape: used in sealing joints of fibre reinforced
polyethylene sheets and for attachment of fibre reinforced polyethylene
sheet to finished and unfinished surfaces. Fibre reinforced adhesive tape
must be capable of adhering under both dry and wet conditions.
Materials: provide materials such as fibre reinforced polyethylene

sheeting, lumber, nails, and hardware necessary to construct and dismantle
barriers that isolate Mould Contaminated Work Area.

2.02 TOOLS AND EQUIPMENT

-1

Tools and equipment: suitable for use with microbial contamination and must
be able to withstand de-contamination.

Personnel protective equipment (protective clothing, disposable
respirators): provided in sufficient quantities for duration of project.

Vacuum cleaners: equipped with HEPA filters.

3 EXECUTION

3.01 PREPARATION OF MOULD WORK AREA (<1 TO 3 SQUARE METRES IN OCCUPIED
SPACE)

-1

Mould Contaminated Work Area and areas adjacent and around area: to be
unoccupied. Vacating people from spaces adjacent to Mould Work Area is not
necessary but is recommended in case of infants (less than 12 months old),
elderly people, persons having undergone recent surgery, immune suppressed
people or people with chronic inflammatory lung diseases.

Clean movable objects within proposed Mould Contaminated Work Area using
HEPA filtered vacuum equipment, damp wipe surfaces and remove such objects
from Mould Contaminated Work Area to secure and clean area.

Remove visible dust from surfaces in Mould Contaminated Work Area where
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dust is likely to be disturbed during course of work. Use HEPA vacuum and
damp wipe area.

-3

-4

Do not use compressed air to clean up or remove dust from surfaces.

Seal off return air grills in Mould Contaminated Work Area with fibre
reinforced polyethylene sheeting and fibre reinforced adhesive tape
to minimize migration of contaminants to other parts of building.

Use 0.15 mm Fibre reinforced polyethylene drop sheets tightly sealed
with Ffibre reinforced adhesive tape over flooring in Mould
Contaminated Work Areas.

3.02 PREPARATION OF MOULD WORK AREA (< 1 SQUARE METRE IN HVAC SYSTEM)

1

.2

HVAC systems: to be shut down prior to remedial activities.

Take necessary precautions to ensure that components of HVAC systems
are not contaminated during remediation. Remove and bag filters.

Barriers: to be erected around Mould Contaminated Work Area before
remediation using a single layer of 0.15 mm fibre reinforced
polyethylene sheeting affixed to floor and ceiling with fibre
reinforced adhesive tape, with slit entry and covering flap, to
contain dust and debris.

Use 0.15 mm fibre reinforced polyethylene drop sheets tightly sealed
to Floor with fibre reinforced adhesive tape to minimize dust and
contamination.

3.03 MICROBIAL REMEDIATION MOULD WORK AREA (<1 TO 3 SQUARE METRES
IN OCCUPIED SPACE)

1

Use sprayer (low-velocity, fine-mist) to mist (not wet) materials
containing mould to be cut. Perform work in a manner to reduce dust
creation to lowest levels practicable.

Non-porous and semi-porous materials can be cleaned using detergent
solution and reused depending on depth to which microbial growth has
penetrated substrate. Wood to be discarded if fungal growth has
affected its soundness.

Porous materials insulation or wallboards with more than small area
of mould contamination and/or dampness to be removed, discarded and
replaced.

Porous materials identified as lightly contaminated that can be
cleaned by washing can be reused, but to be discarded and replaced
if possible.

Dispose of contaminated building materials as specified.

During remediation, should Departmental Representative suspect
contamination of areas outside Mould Contaminated Work Area,
contractor to stop remediation work and immediately decontaminate
these affected areas. Eliminate causes of such contamination.
Unprotected individuals are prohibited from entering contaminated
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3.04

3.05

3.06

areas until a visual inspection determines areas are free from
contamination.

Notify Departmental Representative of mould contaminated material
discovered during work and not apparent from drawings, specifications or
report pertaining to work. Do not disturb such material pending instructions
from Departmental Representative.

MICROBIAL REMEDIATION MOULD WORK AREA (< 1 SQUARE METRE IN HVAC
SYSTEM)

-1

-6

Use sprayer (low-velocity, fine-mist) to mist (not wet) materials containing
mould to be cut scraped. Perform work in a manner to reduce dust creation
to lowest levels practicable.

Porous materials in HVAC systems such as insulation of interior lined ducts
and filters must be removed to bare (underlying) metal and materials properly
discarded.

Dispose of contaminated building materials as specified.

During remediation, should Departmental Representative suspect
contamination of areas outside Mould Work Area, contractor to stop
remediation work and immediately decontaminate these affected areas.
Eliminate causes of such contamination. Unprotected individuals shall be
prohibited from entering contaminated areas until visual inspection
determines the areas are free from contamination.

Notify Departmental Representative of mould contaminated material
discovered during work and not apparent from drawings, specifications, or
report pertaining to work. Do not disturb such material pending instructions
from Departmental Representative DCC Representative Consultant.

Submit Material Safety Data Sheet for biocides and use as recommended by
HVAC manufacturer with HVAC components.

REPAIR AND CLEAN-UP

1

.2

-3

-4

Clean, frequently during work and immediately after completion of work,
Mould Contaminated Work Area using a HEPA vacuum and/or by damp mopping
with cleaning solution.

Perform restoration of designated Mould Contaminated Work Area as specifies.
Leave areas dry and visibly free from contamination, debris and dust.

Perform final thorough clean-up of work areas and adjacent areas affected
by work using HEPA vacuum and/or damp mopping with detergent solution.

WASTE DISPOSAL

1

Place dust and mould-containing waste in doubled-bagged dust-tight 0.15
mm clear polyethylene waste bags. Treat drop sheets and disposable
protective clothing as waste; fold these items to contain dust, and place
in plastic bags. Securely seal bags.
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2 Clean exterior of each waste-filled bag using damp cloths and cleaning

solution or HEPA vacuum prior to removal from Mould Contaminated Work Area.

-3 Remove waste bags from site and dispose. There is no special
requirements for disposal of mouldy materials, as such they can be
disposed of in landfill.

3.07 RE-ESTABLISHMENT OF OBJECTS AND SYSTEMS

A Relocate objects moved to temporary locations to their proper
positions. Ensure objects are cleaned before been moved into cleaned
areas.

.2 Remount objects removed to former positions.

.3 Reinstall filters in HVAC systems.

-4 Re-establish mechanical and electrical systems to proper working
order.

3.08 FINAL CLEARANCE

A Departmental Representative to conduct thorough visual inspection
to detect visible accumulations of dust or bulk materials remaining
inwork area. Should dust, debris, microbial contamination, or residue
be detected repeat cleaning until area meets approval.

END OF SECTION
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1 GENERAL

1.01 RELATED REQUIREMENTS

.1 SOW Paulatuk Staff House - Technical.

1.02 REFERENCES

1 Health Canada/Workplace Hazardous Materials Information System (WHMIS)
A Material Safety Data Sheets (MSDS).

2 The Master Painters Institute (MPI)
A Maintenance Repainting Manual 2004, Master Painters Institute (MPI),
including Identifiers, Evaluation, Systems, Preparation and Approved
Product List.

1.03 QUALITY ASSURANCE

1 Conform to latest MPI requirements for exterior repainting work including
cleaning, preparation and priming.

2 Materials (primers, paints, coatings, varnishes, stains, lacquers, fillers,
thinners, and solvents) to be in accordance with the latest edition of the
MPI Approved Product List and to be from a single manufacturer for each
system used.

.3 Paint materials such as linseed oil, shellac, and turpentine, to be the
highest quality product of an approved manufacturer listed in MPI
Maintenance Repainting Manual and shall be compatible with other coating
materials as required.

-4 Retain purchase orders, invoices and other documents to prove conformance
with noted MPI requirements when requested by Departmental Representative.

1.04 SCHEDULING

1 Schedule repainting operations to prevent disruption by other trades if
applicable and by occupants in and about building.

1.05 ACTION AND INFORMATIONAL SUBMITTALS

A Provide submittals in accordance with Section 01 33 00 - Submittal
Procedures.
.2 Provide product data and manufacturer®s installation/application

instructions for paints and coating products to be used.

1.06 DELIVERY, STORAGE AND HANDLING
1 Packing, shipping, handling and unloading:
2 Deliver, store and handle materials in accordance with Section
01 61 00 - Common Product Requirements, supplemented as follows:.
A Deliver and store materials in original containers, sealed,
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with labels intact.

.2 Labels to indicate:

21 Manufacturer™s name and address.

.2 Type of paint or coating.

.3 Compliance with applicable standard.

-4 Colour number iIn accordance with established colour
schedule.

-3 Remove damaged, opened and rejected materials from site.

-4 Store and handle in accordance with manufacturer®s
recommendations.

.5 Store materials and equipment in secure, dry, well-ventilated
area with temperature range between 7 degrees C to 30 degrees
C. Store materials and supplies away from heat generating
devices and sensitive products above minimum temperature as
recommended by manufacturer.

.6 Remove paint materials from storage in quantities required for
same day use.

-7 Comply with requirements of Workplace Hazardous Materials
Information System (WHMIS) regarding use, handling storage,
and disposal of hazardous materials.

-8 Fire Safety Requirements:

1 Provide one 9 kg Type ABC fire extinguisher adjacent to
storage area.

2 Store oily rags, waste products, empty containers and
materials subject to spontaneous combustion in ULC
approved, sealed containers and remove from site daily.

.3 Handle, store, use and dispose of flammable and
combustible materials in accordance with National Fire
Code of Canada.

A Waste Management and Disposal:

1 Paint, stain and wood preservative finishes and related materials

are hazardous products and are subject to regulations for disposal.
Information on these controls can be obtained from Provincial

Ministries of Environment and Regional levels of Government.

2 Materials that cannot be reused must be treated as hazardous waste
and disposed of in an appropriate manner.

-3 Place materials defined as hazardous or toxic waste, including used
sealant and adhesive tubes and containers, In contalners or areas
designated for hazardous waste.

.4 To reduce the amount of contaminants entering waterways,

sanitary/storm drain systems or into the ground the following
procedures shall be strictly adhered to:

21 Retain cleaning water for water-based materials to allow
sediments to be filtered out. 1In no case shall equipment be
cleaned using free draining water.

2 Retain cleaners, thinners, solvents and excess paint and place
in designated containers and ensure proper disposal.

-3 Return solvent and oil soaked rags used during painting

operations for contaminant recovery, proper disposal, or
appropriate cleaning and laundering.

-4 Dispose of contaminants in an approved legal manner in
accordance with hazardous waste regulations.
-5 Empty paint cans are to be dry prior to disposal or recycling

(where available).
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.6 Close and seal tightly partly used cans of materials including

sealant and adhesive containers and store protected in well
ventilated fire-safe area at moderate temperature.
.5 Where paint recycling is available, collect waste paint by type and
provide for delivery to recycling or collection facility.

1.07 AMBIENT CONDITIONS

1 Temperature, Humidity and Substrate Moisture Content Levels:
1 Unless specifically pre-approved by specifying body, Paint Inspection
Agency and, applied product manufacturer.

.2 Do not perform repainting work when:
A Ambient air and substrate temperatures are below 10 degreesC.
2 Substrate temperature is over 32 degrees C unless paint is
specifically formulated for application at high temperatures.
.3 Substrate and ambient air temperatures are expected to fall
outside paint manufacturer®s prescribed limits.
-4 Relative humidity is above 85% or when dew point is less than
3degrees C variance between air/surface temperature.
-5 Rain or snow is forecast to occur before paint has thoroughly
cured.
.6 It is foggy, misty, raining or snowing at site.
.2 Application Requirements:
-5 Apply paint finish in areas where dust is no longer being generated

by related construction operations or when wind conditions are such
that airborne particles will affect quality of finished surface.

-6 Apply paint to adequately prepared surfaces and to surfaces within
moisture limits noted.
-7 Apply paint when previous coat of paint is dry or adequately cured,
unless otherwise pre-approved by specific coating manufacturer.
.8
-9 Do not apply paint when:
A Temperature is expected to drop below 5 degrees C before paint
has thoroughly cured.
.2 Substrate and ambient air temperatures are expected to fall
outside MPI or paint manufacturer™s limits.
-3 Surface to be painted is wet, damp or frosted.

.10 Provide and maintain cover when paint must be applied in damp or cold
weather. Heat substrates and surrounding air to comply with
temperature and humidity conditions specified by manufacturer.
Protect until paint is dry or until weather conditions are suitable.

11 Schedule repainting operations such that surfaces exposed to direct,
intense sunlight are scheduled for completion when not exposed to
direct sun.

.12 Remove paint from areas which have been exposed to freezing, excess
humidity, rain, snow or condensation. Prepare surface again and
repaint.
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2

PRODUCTS

2.01 MATERIALS

2.02

2.03

A Paint and coatings listed in latest edition of MPI Approved Product
List (APL) are acceptable for use on this project.

.2 Paints, coatings, thinners, solvents, cleaners and other fluids used

in repainting to be as follows:

1 Not contain methylene chloride, chlorinated hydrocarbons,
toxic metal pigments.

.2 Be manufactured without compounds which contribute to ozone
depletion in upper atmosphere.

-3 Be manufactured without compounds which contribute to smog in
lower atmosphere.

.4 Be manufactured where matter generating “Biochemical Oxygen
Demand® (BOD) in undiluted production plant effluent discharged
to natural watercourse or sewage treatment facility lacking
secondary treatment does not exceed 15 mg/L.

-5 Be manufactured where total suspended solids (TSS) content in
undiluted production plant effluent discharged to natural
watercourse or sewage treatment facility lacking secondary
treatment does not exceed 15 mg/L.

-3 Paints and coatings must be manufactured and transported in a manner
that steps of processes, including disposal of waste products, will
meet requirements of applicable governmental acts, by-laws and
regulations including, for facilities located in Canada, Fisheries
Act and Canadian Environmental Protection Act (CEPA).

-4 Paints and coatings must not be formulated or manufactured with
formaldehyde, halogenated solvents, mercury, lead, cadmium,
hexavalent chromium or their compounds.

COLOURS

A Semi transparent brown.

MIXING AND TINTING

-1

.2

Perform colour tinting operations prior to delivery of paint to site.

Where thinner is used, addition not to exceed paint manufacturer®s
recommendations. Do not use kerosene or such organic solvents to
thin water-based paints.

Thin paint for spraying in accordance with paint manufacturer-”s
instructions. |If directions are not on container, obtain
instructions in writing from manufacturer and provide copy of
instructions to Departmental Representative DCC Representative
Consultant Project Manager.

Re-mix paint in containers prior to and during application to ensure
break-up of lumps, complete dispersion of settled pigment, and colour
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2.04

3.01

3.02

and gloss uniformity.

EXTERIOR PAINTING SYSTEMS

1 REX 6.2 - Dimension Lumber: (columns, beams, exposed joists, underside
of decking, siding, and fencing).
A REX 6.2E - Semi-Transparent Stain.

A REX 6.3 - Dressed Lumber: (doors, door and window frames, casings, battens,
and smooth fascias).
1 REX 6.3D - Semi-Transparent Stain.

2 REX 6.5 - Wood Decks and Stairs/Steps: (using spaced lumber).
1 REX 6.5C - Deck Stain.

EXECUTION

MANUFACTURER®"S INSTRUCTIONS

1 Compliance: comply with manufacturer®s written recommendations or
specifications, including product technical bulletins, handling, storage
and installation instructions, and datasheets.

PREPARAT ION

1 Perform preparation and operations for exterior painting In accordance with
MP1 Maintenance Repainting requirements except where specified otherwise.

2 Apply paint materials in accordance with paint manufacturer®s written
application instructions.

-3 Clean and prepare exterior surfaces to be repainted in accordance with MPI

Maintenance Repainting Manual requirements. Refer to MPI Manual in regard
to specific requirements and as follows:

A Remove dust, dirt, and surface debris by brushing, wiping with dry,
clean cloths or compressed air.
2 Wash surfaces with a biodegradable detergent (and bleach where

applicable) and clean warm water using a stiff bristle brush to remove
dirt, oil and surface contaminants.

-3 Rinse scrubbed surfaces with clean water until foreign matter is
flushed from surface.

-4 Use trigger operated spray nozzles for water hoses.

.5 Allow surfaces to drain completely and to dry thoroughly.

.6 Use water-based cleaners in place of organic solvents where surfaces
will be repainted using water based paints.

-7 Many water-based paints cannot be removed with water once dried.

However, minimize the use of kerosene or such organic solvents to
clean up water-based paints.

.4 Where required, pressure wash exterior surfaces prior to repainting
in accordance with MPI standards for type of surfaces and recommended
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pressures to ensure complete removal of loose paint, stains, dirt,
and foreign matter. This work to be carried out by qualified workers
experienced in pressure water cleaning. Use of spray equipment such
as water hose cleaning will not be considered satisfactory unless
specified. Allow sufficient drying time and test surfaces using an
electronic moisture meter before commencing work.

.5 Prevent contamination of cleaned surfaces by salts, acids, alkalis,
corrosive chemicals, grease, oil and solvents before priming and
between applications of remaining coats. Touch-up, spot prime, and
apply primer, paint, or pre-treatment as soon as possible after
cleaning and before deterioration occurs.

-6 Sand and dust between coats as required to provide adequate adhesion
for next coat and to remove defects from previously painting (e.g.
runs, and sags) that are visible from distance up to 1000 mm.

3.03 EXISTING CONDITIONS

A Prior to commencing work, examine site conditions and existing
exterior substrates to be repainted and report in writing to
Departmental Representative damages, defects, unsatisfactory or
unfavourable conditions of surfaces that will adversely affect this
work.

.2 No repainting work to commence until such adverse conditions and
defects have been corrected and surfaces and conditions are acceptable
to Painting Subcontractor and Inspection Agency.

-3 Degree of surface deterioration (DSD) to be assessed using MPI
Identifiers and Assessment criteria indicated in the MPI Maintenance
Repainting Manual. MPI DSD ratings and descriptions are as follows:

Condition Description

DSD-0 Sound Surface ( includes visual
(aesthetic) defects that do not
affect film"s protective
properties).

DSD-1 Slightly Deteriorated Surface
(indicating fading; gloss
reduction, slight surface
contamination, minor pin holes
and scratches).

DSD-2 Moderately Deteriorated Surface
(small areas of peeling, Fflaking,
slight cracking, and staining).

DSD-3 Severely Deteriorated Surface
(heavy peeling, flaking,
cracking, checking, scratches,
scuffs, abrasion, small holes and
gouges).

DSD-4 Substrate Damage (repair or
replacement of surface required).
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3.04 PROTECTION

1

-4

-5

-6

-6

Protect existing building surfaces and adjacent structures from paint
spatters, markings and other damage by suitable non-staining covers or
masking. IFf damaged, clean and restore such surfaces as directed by
Departmental Representative.

Protect items that are permanently attached such as Fire Labels on doors
and frames.

Protect factory finished products and equipment.

Protect general public and building occupants in and about the building.
Removal of light fixtures, surface hardware on doors, and surface mounted
equipment, Fittings and fastenings to be done prior to undertaking painting

operations. Store items and re-install after painting is completed.

Move and cover exterior furniture and portable equipment as necessary to
carry out painting operations. Replace as painting operations progress.

As painting operations progress, place "WET PAINT" signs in pedestrian and
vehicle traffic areas to approval of Departmental Representative.

3.05 APPLICATION

1

Apply paint by method that is best suited for substrate being repainted
using brush roller air sprayer and/or airless sprayer. Conform to
manufacturer®s application instructions unless specified otherwise. In
each case method of application to be as pre-approved by Departmental
Representative before commencing work.

Brush and Roller Application:

1 Apply paint in a uniform layer using brush and/or roller of types
suitable for application.

.2 Work paint Into cracks, crevices and corners.

-3 Paint surfaces and corners not accessible to brush using spray,

daubers and/or sheepskins. Paint surfaces and corners not accessible
to roller using brush, daubers or sheepskins.

.4 Brush and/or roll out runs and sags, and over-lap marks. Rolled
surfaces to be free of roller tracking and heavy stipple unless
approved by Departmental Representative.

-5 Remove runs, sags and brush marks from finished work and repaint.

Spray Application:

A Provide and maintain equipment that is suitable for intended purpose,
capable of properly atomizing paint to be applied, and equipped with
suitable pressure regulators and gauges.

2 Keep paint ingredients properly mixed in containers during paint
application either by continuous mechanical agitation by intermittent
agitation as frequently necessary.

-3 Apply paint in uniform layer, with overlapping at edges of spray
pattern.

-4 Back roll spray applications and brush out runs and sags immediately.
.5 Use brushes to work paint into cracks, crevices and places that
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3.06

3.07

are not adequately painted by spray.

-3 Use dipping, sheepskins or daubers when no other method is practical
in places of difficult access and when specifically authorized by
Departmental Representative .

.4 Apply paint coats iIn a continuous manner and allow surfaces to dry
and cure between coats for minimum time period as recommended by
manufacturer. Minimum dry film thickness of coats not less than that
recommended by manufacturer. Repaint thin spots or bare areas before
next coat of paint is applied.

-5 Sand and dust between coats to remove visible defects.

-6 Finish surfaces both above and below sight lines as specified for
surrounding surfaces, including such surfaces as projecting ledges.

-7 Finish to doors include all edges including top and bottom edges.

Surfaces concealed by door hardware be repainted unless otherwise
pre-approved.

CLEANING

A Proceed in accordance with Section 01 74 11 - Cleaning.

.2 Remove paint where spilled, splashed, splattered or sprayed as work
progresses using means and materials that are not detrimental to
affected surfaces.

.3 Keep work area free from unnecessary accumulation of tools, equipment,
surplus materials and debris.

.4 Remove combustible rubbish materials and empty paint cans each day
and safely dispose of same In accordance with requirements of
authorities having jurisdiction.

-5 Clean equipment and dispose of wash water used for water borne
materials, solvents used for oil based materials as well as cleaning
and protective materials (e.g. rags, drop cloths, and masking papers),
paints, thinners, paint removers/strippers in accordance with the
safety requirements of authorities having jurisdiction and as
specified.

.6 Clean painting equipment in leak-proof containers that will permit
particulate matter to settle out and be collected. Sediment
remaining from cleaning operations to be disposed of In manner
acceptable to authorities having jurisdiction.

RESTORATION

1 Clean and re-install hardware items removed before undertaken
painting operations.

2 Remove protective coverings and warning signs as soon as practical

after operations cease.



PAULATUK Staff House EXTERIOR RE-PAINTING SECT 09 91 13.01

RENOVATION PAGE 9
TUKTUT NOGAIT NATIONAL PARK
PROJ NO: PRO-1267 2017-03-07
-3 Remove paint splashings on affected exposed surfaces. Remove smears and

spatter immediately as operations progress, using compatible solvent.

.4 Protect freshly completed surfaces from paint droppings and dust. Avoid
scuffing newly applied paint.

.5 Restore areas used for storage, cleaning, mixing and handling of paint to
clean condition as approved by Departmental Representative.

END OF SECTION
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1 GENERAL

1.01 RELATED REQUIREMENTS

1 SOW Sachs Harbour Staff House - Technical.

1.02 ACTION AND INFORMATIONAL SUBMITTALS
.1 Submit in accordance with Section 01 33 00 - Submittal Procedures.

2 Product Data:
A Submit manufacturer®s instructions, printed product literature and
data sheets for low Flow toilet and include product characteristics,
performance criteria, physical size, finish and limitations.

1.03 CLOSEOUT SUBMITTALS
A Submit in accordance with Section [01 78 00 - Closeout Submittals].

2 Operation and Maintenance Data: submit operation and maintenance data for
the toilet and for the water distribution system for incorporation into
manual .

A Operation and maintenance manual approved by, and final copies
deposited with, [Departmental Representative] before final
inspection.

.2 For the water distribution system provide recommended operation
checks and regular maintenance activities.

1.04 DELIVERY, STORAGE AND HANDLING

1 Deliver, store and handle materials iIn accordance with Section 01 61 00
- Common Product Requirements and with manufacturer®s written instructions.

2 Delivery and Acceptance Requirements: deliver materials to site in original
factory packaging, labelled with manufacturer®s name and address.

-3 Storage and Handling Requirements:
A Store materials in dry location and in accordance with manufacturer®s
recommendations in clean, dry, well-ventilated area.
2 Store and protect from nicks, scratches, and blemishes.
-3 Replace defective or damaged materials with new.

2 PRODUCTS

2.05 NOT USED

1 Not used.
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3 EXECUTION

3.01 EXAMINATION

A Verification of Conditions: verify that conditions of substrate
previously installed under other Sections or Contracts are acceptable for
the toilet and caulking installation in accordance with manufacturer®s
written instructions.

1 Visually inspect substrate.

.2 Inform Departmental Representative of unacceptable conditions
immediately upon discovery and provide photos.

-3 Proceed with installation only after unacceptable conditions

have been remedied and after receipt of written approval to
proceed from Departmental Representative.

3.02 PAINTING REPAIRS AND RESTORATION

.2 Prime and touch up marred finished paintwork to match original.

A Restore to new condition, finishes which have been damaged.

3.03 CLEANING

A Progress Cleaning: clean in accordance with Section 01 74 11 -
Cleaning.
A Leave Work area clean at end of each day.

2 Final Cleaning: upon completion remove surplus materials, rubbish,

tools and equipment in accordance with Section 01 74 11 - Cleaning.

3.04 PROTECTION

A Protect equipment and systems openings from dirt, dust, and other
foreign materials with materials appropriate to system.

END OF SECTION
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1 GENERAL

1.01 RELATED REQUIREMENTS

1 SOW Sachs Harbour Staff House - Technical.

1.02 REFERENCES

1 Definitions:
1 Electrical and electronic terms: unless otherwise specified or
indicated, terms used in these specifications, and on drawings, are
those defined by IEEE SP1122.

.2 Reference Standards:

2 CSA Group
1 CSA C22.1-12, Canadian Electrical Code, Part 1 (22nd Edition),
Safety Standard for Electrical Installations.
3 Institute of Electrical and Electronics (IEEE)/National Electrical
Safety Code Product Line (NESC)
.2 IEEE SP1122-2000, The Authoritative Dictionary of IEEE
Standards Terms, 7th Edition.

1.03 ACTION AND INFORMATIONAL SUBMITTALS
.1 Submit in accordance with Section 01 33 00 - Submittal Procedures.

.2 Product Data:

A Submit manufacturer®s instructions, printed product literature and
data sheets for all light fixtures, whole house surge protector, smoke
and carbon monoxide detectors and include product characteristics,
performance criteria, physical size, finish and limitations.

1.04 CLOSEOUT SUBMITTALS
.1 Submit in accordance with Section 01 78 00 - Closeout Submittals.

.2 Operation and Maintenance Data: submit operation and maintenance data for
whole house surge protector for incorporation into manual.

1.05 DELIVERY, STORAGE AND HANDLING

1 Deliver, store and handle materials iIn accordance with Section 01 61 00
- Common Product Requirements and with manufacturer®s written instructions.

2 Delivery and Acceptance Requirements: deliver materials to site in original
factory packaging, labelled with manufacturer™s name and address.

-3 Storage and Handling Requirements:
1 Store materials 1indoors and in accordance with manufacturer®s
recommendations in clean, dry, well-ventilated area.
2 Replace defective or damaged materials with new.

4 Develop Construction Waste Management Plan Waste Reduction Workplan related
to Work of this Section and in accordance with Section 01 35 21 - LEED
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Requirements.

2 PRODUCTS

2.01 DESIGN REQUIREMENTS

A Operating voltages: to CAN3-C235.

2.02 MATERIALS AND EQUIPMENT

1 Provide material and equipment in accordance with Section 01 61 00
Common Product Requirements.

2 Material and equipment to be CSA certified. Where CSA certified
material and equipment are not available, obtain special approval
from authority having jurisdiction before delivery to site and submit
such approval as described in PART 1 - ACTION AND INFORMATIONAL
SUBMITTALS.

2.03 WIRING TERMINATIONS

A Ensure lugs, terminals, screws used for termination of wiring are
suitable for either copper or aluminum conductors.

3 EXECUTION

3.01 EXAMINATION

A Verification of Conditions: verify that conditions of substrate
previously installed under other Sections or Contracts are acceptable
for installation in accordance with manufacturer®s written

instructions.

A Visually inspect substrate in presence of Departmental
Representative.

2 Inform Departmental Representative of unacceptable conditions
immediately upon discovery.

.3 Proceed with installation only after unacceptable conditions

have been remedied and after receipt of written approval to
proceed from Departmental Representative .

3.02 INSTALLATION

A Do complete installation in accordance with CSA C22.1 except where
specified otherwise.

.2 Do overhead and underground systems in accordance with CAN/CSA-C22.3
No.1l except where specified otherwise.

3.03 NAMEPLATES AND LABELS

1 Ensure manufacturer®s nameplates, CSA labels and identification nameplates
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are visible and legible after equipment is installed.

3.04 CONDUIT AND CABLE INSTALLATION

2 IT plastic sleeves are used in fire rated walls or floors, remove before
conduit installation.

1 Install cables, conduits and Fittings embedded or plastered over, close
to building structure so furring can be kept to minimum.

3.05 LOCATION OF OUTLETS

.1 Do not install outlets back-to-back in wall; allow minimum 150 mm horizontal
clearance between boxes.

.2 Change location of outlets at no extra cost or credit, providing distance
does not exceed 3000 mm, and information is given before installation.
.3 Locate light switches on latch side of doors.
A Locate disconnect devices in mechanical and elevator machine rooms

on latch side of floor.

3.06 MOUNTING HEIGHTS

A Mounting height of equipment is from finished floor to centreline of
equipment unless specified or indicated otherwise.
.2 IT mounting height of equipment is not specified or indicated, verify before
proceeding with installation.
.3 Install electrical equipment at following heights unless indicated
otherwise.
1 Local switches: 1400 mm.
.2 Wall receptacles:
1 General: 300 mm.
2 Above top of continuous baseboard heater: 200 mm.
-3 Above top of counters or counter splash backs: 175 mm.
-4 In mechanical rooms: 1400 mm.
.3 Panelboards: as required by Code or as indicated.
.4 Telephone and interphone outlets: 300 mm.
-5 Wall mounted telephone and interphone outlets: 1500 mm.
-6 Fire alarm stations: 1500 mm.
-7 Fire alarm bells: 2100 mm.
-8 Television outlets: 300 mm.
-9 Wall mounted speakers: 2100 mm.
.10 Clocks: 2100 mm.
211 Door bell pushbuttons: 1500 mm.

3.07 CO-ORDINATION OF PROTECTIVE DEVICES

A Ensure circuit protective devices such as overcurrent trips, relays and
fuses are installed to required values and settings.

3.08 SYSTEM STARTUP

A Instruct Departmental Representative in operation, care and
maintenance of systems, system equipment and components.
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3.10 CLEANING

.2 Progress Cleaning: clean in accordance with Section 01 74 11 -
Cleaning.
A Leave Work area clean at end of each day.

-3 Final Cleaning: upon completion remove surplus materials, rubbish,

tools and equipment in accordance with Section 01 74 11 - Cleaning.

END OF SECTION



Scope of Work

Sachs Harbour Staff House Technical

BACKGROUND: The Sachs Harbour staff house is in need of extensive mechanical and
carpentry related repairs. The approximately 1450 ft? single story house was purchased
locally in 1994 and has been vacant since 2012.

. OBJECTIVE

2.1. To fix and repair the identified mechanical issues, noted below, at the Sachs Harbour
staff house by October 30t", 2017.

REFERENCES:

3.1. Sachs Harbour Staff House Drawings
3.2. Sachs Harbour Garage Drawings

. SCOPE OF WORK:

The contractor will be responsible for addressing the following:

4.1. All work to comply with applicable buildings codes for the Northwest Territories.

4.2. Supply all materials associated with the work outlined below and coordinate
transportation and logistics for materials, equipment and supplies.

4.3. Heating System:

4.3.1. Service the furnace and turn on heat. The furnace was turned off in 2012 and has

not run since. Coordinate with Parks Canada staff to get the oil tank filled when
ready. Supply 1 years supply of furnace filters.

Furnace: Olson Duomatic

Model # HTL/WTL100H,

Serial # 10075WTJL

Filter size: 15x20 (Two required)

Burner Assembly (upper nameplate): Emerson

Model # SD55GYJTK-5871

HP: 1/7, RPM: 3450

Burner Assembly (lower nameplate): Model E AFNG65FN
Firing Rate: 0.65 -1.00 gpm

Chamber size 9.5 in (24 cm)

4.3.2. Supply and install grill (white) on return air ductwork.



Figure 1 Supply and install missing grill on return air duct.

4.4. Plumbing:
4.4.1. Thaw, drain, and clean water tank, check for leaks and damage (assume none)

Figure 2 Water tank in mechanical room.



Figure 3 Replace pump and reconnect all piping.

4.4.2. Replace water pump and pressure tank with new equivalent, Repair broken water
pipe connection between tank and pump.

Existing Pump:
Model # S48B42B67, Serial # 8A02, Size: 1/3 HP
Existing Pressure Tank Model # JR25

Capacity: 8.6 gallons

Figure 4 Pump and pressure tank

4.4.3. Replace oil fired domestic hot water tank with new equivalent
Existing: John Wood Model # JWF307,
Serial # R0924F702744
Capacity: 121 L



Existing Oil Burner:
Manufacturer: Beckett,
Model: AFG

Serial # 080306-10952

e £ 3 Y
Figure 5 Domestic hot water tank.
4.4.4. Replace burst water supply piping. The entire system is exposed (installed
outside of drywall) copper pipe, replacement system to remain exposed. The total
run from mechanical room to furthest fixture is 35 ft. See the drawings for location
of kitchen, bathroom and laundry fixtures (See attached House Floor plan). Install a
drain port with a shut off valve at the lowest point of the new water supply piping,
install the piping in such a way that the entire system can be fully drained from the
drain port. Provide clear written instructions on how to drain the water system and
post them on a durable waterproof sign by the drain valve.
4.4.5. Bathroom fixtures

4.45.1. Replace toilet with dual flush low flow toilet
Crane 6LPF Model S-437.3-742 or equivalent
In rough measurement: 12.5 "

4.45.2. Replace Bath tub and surround and fixtures (shower head and
faucet/handles). Fixtures to be high quality; Moen Bayhill Chrome Pressure
Balance Tub and Shower Faucet Model # 82244 or equivalent.

Existing Bath dimensions; 28 % x 58 % x 15” High. Dimensions are to the
outside for the tub surround.

4.45.3. Replace vanity counter top (top only) with one piece cultured marble sink
and counter top. Dimensions: 24 ¥ Wide by 19” deep. Replace faucet with
new high quality single handle faucet.

4.4.6. Commission water system, ensure no leaks in supply system, fixtures, and
drainage piping.



4.4.7. Inspect sewage tank and all drainage piping for freeze damage and leaks, repair as
required. Assume no damage for bidding but provide hourly rates for additional
repair work if it is required.

4.4.8. Supply and Install new replacement front loading washer, Energy star rated, low
water consumption.

4.5. Electrical:

4.5.1. Supply and install Type Il whole house surge protection meeting UL 1449
(current edition) and CSA certified.

4.5.2. Coordinate with mechanical to confirm water tank low level shutoff is working,
repair/replace if required.

4.5.3. Replace seven wall mounted light fixtures; one in the entrance vestibule, two in
the hallway and four in the bedrooms with suitable light fixtures that use standard

LED light bulbs (minimum 1600 lumens). Coordinate with Carpentry trades to

ensure painting is complete around new fixtures.

Figure 6 Replace current wall mounted entrance vestibule light fixture (left photo) and 6 other light fixtures typical of the
one shown in the right photo

4.5.4. Replace missing electrical outlet and light switch covers (5 each),



4.5.5. Remount and recover loose and improperly covered electrical boxes in the
mechanical room.

4.5.6. Replace Globe for ceiling fan (neck size 3 %)

4.5.7. Replace Bathroom fan, (existing wall mounted fan outside dimensions are 9” x
10%)

4.5.8. Replace Bathroom light fixture with equivalent new LED fixture. (min 3,200
lumens)



4.5.9. Replace all smoke detectors, 3 total (1 smoke detector is currently installed)
(Mechanical room to be carbon monoxide/smoke combination)

4.5.10. Confirm all electrical outlets, fixtures and systems are working properly. Assume
no damage for bidding but provide hourly rates for additional repair work if it is
required.

5. PARKS CANADA AGENCY’S RESPONSIBILITIES

5.1. Upon request, will provide access to Parks Canada’s 1 bedroom apartment for
accommodation

5.2. Upon request, will provide transportation to and from the airport as well as some
transportation in town if required.

5.3. Upon request, will send more pictures to answer a specific inquiry or provide more
information on existing systems.

5.4. Host a project kick off meeting and a preconstruction meeting to review schedule and
planned interaction of contractors. Other meetings maybe required to coordinate the
review of shop drawings.

5.5. Will review shop drawings and respond within 10 working days.

6. CONTRACTOR RESPONSIBILITIES

6.1. Dispose of all construction waste as per local regulations.

6.2. Provide a detailed project schedule within 4 weeks of contract award for review and
coordination with other contractors.

6.3. Prior to procuring all new appliances, materials and fixtures provide shop drawings for
review and obtain Parks Canada’s approval.

6.4. Confirm all critical dimensions including by contacting Park Canada’s site manager and
coaching him through measurement required.

6.5. Attend project meetings as required.



6.6. Provide operations and maintenance manuals in paper and electronic format for all
equipment prior to request for final payment.
6.7. Health and Safety

6.7.1. The contractor is responsible for complying with the Canada Labour Code, Part 2.
and all applicable safety acts and regulations. Within the Site, the Contractor has all
the responsibilities of an “employer” under the Northwest Territories Safety Act and
the Occupational Health and Safety Regulations and is designated as the “Prime
Contractor™.

6.7.2. The contractor is accountable and responsible for developing and complying with
a safety plan that identifies and mitigates local hazards and risks.

6.7.3. Other work happening on site which may overlap, is a contract for general
carpentry work in the house. As stated in 6.7.1 above, the contractor is designated
as the "Prime Contractor"” and will be responsible for ensuring all people entering
the work site understand and follow the Prime Contractor’s Safety Plan.

6.7.4. Complete and submit an Attestation and Proof of Compliance with Occupational
Health and Safety as required by Parks Canada Agency.

7. CONSTRAINTS AND CONSIDERATIONS
The remote location of Sachs Harbour provides logistical challenges for acquiring and
transporting the needed material including:
7.1. Limited supplies within town
7.2. Limited transportation opportunities in and out of community
7.3. Unpredictable weather that could create delays in scheduling
7.4. Tight deadlines based on the shipping schedule of the barge that brings supplies to the
community once a year

8. SCHEDULE OF WORK:
Considering the barge comes into supply the region at the beginning of September each year
the final completion date for this project would be October 30, 2017.

9. PRICE QUOTE:
Provide firm quote for the work outlined above; provide hourly rate for each trade and
general labour for additional work that may be discovered while on site.

10. PARKS CANADA REPRESENTATIVES
The Parks Canada representative responsible for this project will be identified at the time of
award. All questions should be directed to the Contracting Officer during the tender period.
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