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1 GENERAL

1.01 REFERENCES

1 Canadian Construction Documents Committee (CCDC)
A CCDC 2-2008, Stipulated Price Contract.
2 DOC 14-2000, Design-Build Stipulated Price Contract.
] DOC 15-2000, Design-Builder/ Consultant Contract.

1.02 ADMINISTRATIVE REQUIREMENTS

1 Acceptance of Work Procedures:
1 Contractor's Inspection: conduct inspection of Work, identify deficiencies and defects, and
repair as required to conform to Contract Documents.
1 Notify Departmental Representative in writing of satisfactory completion of
inspection and submit verification that corrections have been made.
2 Request Departmental Representative inspection.
2 Departmental Representative Inspection:
1 Departmental Representative and Contractor to inspect Work and identify defects
and deficiencies.
2 Contractor to correct Work as directed.
3 Completion Tasks: submit written certificates in English that tasks have been performed as
follows:
1 Work: completed and inspected for compliance with Contract Documents.

2 Defects: corrected and deficiencies completed.

3 Equipment and systems: tested, adjusted and balanced and fully operational.
A4 Certificates required by Fire Commissioner: submitted.

5 Operation of systems: demonstrated to Owner's personnel.

6 Commissioning of mechanical systems.

7 Work: complete and ready for final inspection.

4 Final Inspection:
1 When completion tasks are done, request final inspection of Work by
Departmental Representative, and Contractor.
2 When Work incomplete according to Owner and Departmental Representative,
complete outstanding items and request re-inspection.
5 Declaration of Substantial Performance: when Departmental Representative considers

deficiencies and defects corrected and requirements of Contract substantially performed,
make application for Certificate of Substantial Performance.

.6 Commencement of Lien and Warranty Periods: date of Owner's acceptance of submitted
declaration of Substantial Performance to be date for commencement for warranty period
and commencement of lien period unless required otherwise by lien statute of Place of

Work.
T Final Payment:
1 When Departmental Representative considers final deficiencies and defects
corrected and requirements of Contract met, make application for final payment.
8 Payment of Holdback: after issuance of Certificate of Substantial Performance of Work,

submit application for payment of holdback amount in accordance with contractual
agreement.
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1.03 EINAL CLEANING

1 Clean in accordance with Section 01 74 11 - Cleaning.
A Remove surplus materials, excess materials, rubbish, tools and equipment.
2 PRODUCTS
2.01 NOTUSED

A Not Used.

3 EXECUTION
3.01 NOTUSED

A Not Used.

END OF SECTION



