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PART 1 GENERAL

1.1 Work Covered By
Contract Documents
.1 The Work in this Contract comprises upgrades to
the site drainage and stormwater system, and
slope stabilization at the Point Wolfe area in
Fundy National park, New Brunswick.

1.2 Contract Method

.1 Construct Work under a unit price contract.
1.3 Work by Others
.1 Other Contractors will not be working in the
area.
1.4 Work Sequence
.1 Work can be completed in two phases, Phase One is

prior to the opening of Fundy National Park on
June 15, 2017. Phase Two is following closure of
the Park on October 15, 2017.

1.5 Contractor Use
of Premises
.1 Limit use of premises for Work, to allow:
.1 Work by Parks Canada employees.

.2 Parks Canada will accommodate the
Contractor with a location for their
construction trailer.

.2 Storage areas for Contractor’s equipment and
materials shall be located within the work area
for the duration of the work. Locations for
equipment and materials storage areas shall be
approved by the Departmental Representative.

.3 Disposal of waste materials shall be outside the
Park Boundaries at an approved facility/site.
Locations and costs associated with waste
disposal shall be the responsibility of the
Contractor.
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.4 Repair or replace portions of existing work

which have been altered during construction
operations to match existing or adjoining
work, as directed by Departmental Representative.

1.6 Summary of
Work
.1 The tasks associated with the upgrade to the site

drainage and Stormwater system and slope

stabilization are summarized as follows. Details

of the requirements are provided in the project

technical specifications and drawings.

.1 Provide and implement designated controls
for environmental aspects of the work.
Clearing, grubbing and ditching.

Upgrading the discharge points of several
Stormwater pipes.

Install perforated drains.

Install new catch basins and new Stormwater
pipes.

Stabilize a slope.

Complete all restoration.

Protection of all cultural and
archaeological resources.

1.7 Existing Services
.1 Establish location and extent of service lines in

area of work before starting Work. Notify
Departmental Representative of findings.

.2 Protect, relocate or maintain existing active
services.
1.8 Documents Required
.1 Maintain at Jjob site, one copy each document

as follows:

.1 Contract Drawings.

Specifications.

Addenda.

Reviewed Shop Drawings.

List of Outstanding Shop Drawings.
Change Orders.

Other Modifications to the Contract.
Field Test Reports.

O oy O W
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.11
.12
.13

Copy of Approved Work Schedule.

Health and Safety Plan and Other Safety
Related Documents.

Other documents as specified.

Construction Schedule
Environmental Control Plan (ECP)

END
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PART 1 GENERAL

1.1 Access and
Egress
.1 Design, construct and maintain temporary "access to"
and "egress from" work areas, as needed, in accordance
with relevant municipal, provincial and other
regulations.

1.2 Use of Site
and Facilities
.1 Execute work with least possible interference or
disturbance to of premises. Make arrangements with
Departmental Representative to facilitate work as

stated.
.2 Provide for personnel and vehicle access.
1.3 Alterations,
Additions or Repairs
.1 Execute work with least possible interference or

disturbance to premises. Arrange with Departmental
Representative to facilitate execution of work.

.2 Any pavement removed in 2017 shall be replaced in
2017, otherwise the Contractor will bear the cost to
maintain these areas outside of paving cut-off dates
until paving can resume in 2018.

.3 All asphalt restoration must be completed no later
than November 15, 2017.

1.4 Existing Services
.1 Notify Departmental Representative and utility
companies of intended interruption of services and
obtain required permission.

.2 Provide for Parks Canada personnel, pedestrian and
vehicular traffic.

.3 Construct barriers in accordance with Section 01 56 00
- Temporary Barriers and Enclosures.
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1.5 Special
Requirements

1.6 National Parks
Act

PART 2 PRODUCTS
2.1
NOT USED

PART 3 EXECUTION
3.1
NOT USED

Work outside of normal working hours will require 48
hours written notice to the Departmental
Representative. There are restrictions on working on
nights, weekends or statutory holidays unless 48 hours
written notice is given to the Departmental
Representative and approved by Parks Canada.

Submit schedule in accordance with Section 01 32 16.07
- Construction Progress Schedule - Bar (GANTT) Chart.

Ensure Contractor's personnel employed on site become
familiar with and obey regulations including safety,

fire, traffic and security regulations.

Keep within limits of work and avenues of ingress and
egress.

No work, encroachment or construction vehicles are

permitted outside of the work areas shown on the
drawings.

The requirements and regulations made under the
National Parks Act shall apply to this project.

A copy of this Act may be obtained by contacting the
Departmental Representative.

Not Used.

Not Used.

END OF SECTION
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PART 1 GENERAL

1.1 Measurement

.1 All measurement shall be along a horizontal plane
unless otherwise indicated.

1.2 Pay Items

.1 All items in this contract will be paid for by costs
included in the unit prices and one Lump Sum Payment
for costs not included in these items.

.2 Bid Item 1 - Sections 01 35 00.06, 01 35 43, 01 52 00,
31 25 00, and 35 42 109.

.1 Terms of Payment: Lump Sum
.2 This Item includes:
.1 Mobilization and Demobilization for the
project.
.2 Construction Facilities.
.1 Construction Site Trailer.
.3 Common Contract Requirements:
.1 Insurance & Bonding
.2 Municipal Fees, Permits, etc.
.3 Inspection & Testing
.4 Commissioning
.5 Protection of all cultural and

archaeological resources.

.3 Bid Item 2 - Section 01 35 43 - Environmental

Procedures
.1 Terms of Payment: Lump Sum
.2 This Item includes:
.1 Environmental Procedures.

.1 Installation and general maintenance
of all erosion control measures or as
directed by Departmental
Representative.

.4 Bid Items 3 and 4 - Section 31 11 00 - Clearing and
Grubbing
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Clearing will be measured in hectares by plan
area within limits indicated or as directed by
Departmental Representative.

Grubbing will be measured in hectares by plan
area within the limits indicated or as directed
by the Departmental Representative.

.5 Bid Item 5 - Section 31 23 10 - Ditching:

Unit of Measurement: Linear metre.

Method of Measurement: The length shall be
measured jointly with the Departmental
Representative using a measuring wheel or
approved alternative method.

This item includes all equipment, labour and
incidentals necessary to complete the ditching
and swale construction as is dictated on the
drawings.

ITtem 6 - Section 31 32 19 - Geotextiles:

Unit of Measurement: Square metre in place.

This item includes: supply and installation of
geotextile and shall include all equipment,
labour and incidentals necessary to complete the
work as indicated on the drawings.

Items 7 and 8 - Section 31 37 00 - Rip Rap:

.8 Bid

Unit of Measurement: Square metres in place.

This item includes: supply and installation of
Rip Rap and shall include all equipment, labour
and incidentals necessary to complete the work as
indicated on the drawings.

Item 9 - Section 31 23 33 - Excavating, Trenching,

and

Backfilling - Common Back Fill

Unit of measure: cubic metres in place.

Method of Measurement: from site measurements.
This item includes: supply, haulage, placement
and compaction of granular materials to the
limits and at the locations indicated on the
drawings.

Item 10 - Section 32 11 16.01 - Granular Sub-base:

Unit of Measurement: cubic metres in place.
Method of Measurement: site measurements.

This item includes: supply, haulage, placement
and compaction of granular materials to the
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limits and at the locations indicated on the
drawings.

.10 Bid Item 11 - Section 32 11 23 - Aggregate Base

Courses:

.1 Unit of Measurement: cubic metres in place.

.2 Method of Measurement: from site measurements.
.3 This item includes: supply, haulage, placement

and compaction of granular materials to the
limits and at the locations indicated on the
drawings.

.11  Bid Items 12- Section 32 01 13.02 - Flexible Paving

Surface Treatment - Multiple Application;
Section 32 12 16 - Asphalt Paving (Type D):

.1
.2

Unit of Measurement: Square Metre in Place.
Method of Measurement: The surface area shall be
measured jointly with the Departmental
Representative using a measuring wheel or
approved alternative method.

Adjustments will not be made for any increase in
the cost of Performance Graded Asphalt Binder
(PGAB)

.12 Bid Item 13 - Section 32 91 21 - Topsoil Placement and

Grading:

.1 Unit of Measurement: Square metres of surface
area (horizontal measurement) .

.2 Method of Measurement: The surface area shall be
measured jointly with the Departmental
Representative using a measuring wheel or
approved alternative method.

.3 This item includes: Placement and grading topsoil
on prepared areas to a thickness of 100 mm.

.4 There shall be no payment for areas topsoiled

outside the construction limits unless approved
by the Departmental Representative.

.13 Bid Item 14 - Section 32 92 22 - Hydraulic Seeding:

1

.2

Unit of Measurement: Square metres of surface
area (horizontal measurement) .

Method of Measurement: The surface area shall be
measured jointly with the Departmental
Representative using a measuring wheel or
approved alternative method.

This item includes: The application of hydraulic
seeding and mulching.
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.4 There shall be no payment for areas hydroseeded

and mulched outside the construction limits
unless approved by the Departmental
Representative.
.14 Bid Item 15 - Section 32 93 10 - Trees, Shrubs and
Ground Cover Planting.

.1 Unit of measurement: Each.
.2 Method of measurement: For each shrub planted.
.3 Payment for this item includes:
.1 Supply of shrubs and planting soil, as
required.

.2 Supply of supporting stakes, grey wires,
clamps, anchors, collars, and trunk
protection materials.

.3 Supply of mulch, and fertilizer.

.4 Maintenance during warranty period.

.15 Bid Item 16,17, and 18 - Section 32 05 14 - Manhole
and Catch Basin structures:

1 Unit of Measurement: Each.
.2 Unit of Measurement: for each structure
installed.

.3 Excavation, supply and placement of bedding and
backfill material, and disposal of all old fill
and existing structure, as well as any extra
excavated material required to install new
structure.

.4 Supply and placement of new structure, including
frame, grate, restraining straps, adjustment
riser, outlet screen.

.16 Bid Items 19, 20, 21, 22, 23, 24, and 25 - Section 33
41 00 - Storm Utility Drainage Piping (Various Sizes
and Types, including Temporary Water Control Works):

1 Unit of Measurement: metre (m) for each size and
type of pipe.
.2 Method of Measurement: along centreline of new

pipe, from end to end of pipe, as laid and as
accepted by the Departmental Representative.
.3 Payment for this item includes:

.1 Dewatering of site.

.2 Supply and placement of bedding and
backfill material, and disposal of all old
fill and pipe material, as well as any
extra excavated material required to
install new pipe.

.3 Supply and placement of new pipe.

.4 Sediment Control Fence
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PART 2

Products 2.1

NOT USED

PART 3

Execution 3.1

NOT USED

O ~J oy O

Straw bale Flow Checks

Dewatering

Inlet or outlet grates.

All other costs not included with other

units in this contract.

.1 Communications Conduit within the
Period Site (100mm) .

.17 Bid Item 26 - Section 33 41 00 - Storm Utility

Drainage Piping - Flushing, Cleaning, Video

Inspection:
.l
.2
.3

Unit or Measurement: Hour for time span of
service.

Method of Measurement: Time as accepted by the
Departmental Representative.
Payment for this item includes:

il

All equipment required to complete the work
of cutting roots, flushing and cleaning of
pipes and catch basins/manholes

All equipment to provide video inspection
including reports and data storage devices.

Pressure flushing of existing storm drain,
vacuuming of debris from manholes and
confirmation of removal with a video
inspection.

Video inspection of new storm pipe after
installation.

.18 All and any items not specifically included in the

Measurement for Payment and Pay Item List are
considered incidental to the work and are to be
included in the tendered price for related work.

END




Parks Canada Agency

Project Meetings Section 01 31 19

Recapitalisation of Point Wolfe Storm Water Page 1
System and Bank Stabilization

Project No. 1314

2017/03/31

PART 1 GENERAL

1.1 Administrative

1.2 Preconstruction
Meeting

The Contractor shall Schedule and administer project
meetings throughout the progress of the work at the
call of Departmental Representative.

The Contractor shall prepare agenda for meetings.

The Contractor shall Distribute written notice of each
meeting four days in advance of meeting date to
Departmental Representative.

The Contractor shall provide physical space or
coordinate with the Departmental Representative use of
Parks Canada meeting room and make arrangements for
meetings.

The Contractor shall preside at meetings.

The Contractor shall record the meeting minutes using
Parks Canada format. Include significant proceedings
and decisions. Identify actions by parties.

The Contractor shall Reproduce and distribute copies
of minutes within three days after meetings and
transmit to meeting participants, affected parties not
in attendance and the Departmental Representative.

Representatives of Contractor, Subcontractor and
suppliers attending meetings will be qualified and
authorized to act on behalf of party each represents.

Within 15 days after award of Contract, The Contractor
shall request a meeting of parties in contract to
discuss and resolve administrative procedures and
responsibilities.

Senior representatives of Departmental Representative,
Contractor, major Subcontractors, field inspectors and
supervisors will be in attendance.



Parks Canada Agency Project Meetings Section 01 31 19

Recapitalisation of Point Wolfe Storm Water Page 2

System and Bank Stabilization

Project No. 1314 2017/03/31
.3 The Contractor shall establish time and location of

meeting and notify parties concerned minimum 5 days
before meeting.

.4 Incorporate mutually agreed variations to Contract
Documents into Agreement, prior to signing.

.5 Agenda to include:

.1 Appointment of official representative of
participants in the Work.

.2 Schedule of Work: in accordance with NBDTI
Standard Specification.

.3 Schedule of submission of shop drawings, samples.
Submit submittals in accordance with Section 01
33 00 - Submittal Procedures.

.4 Requirements for temporary facilities, site sign,
offices, storage sheds, utilities, fences in
accordance with Section 01 52 00 - Construction
Facilities.

.5 Site security in accordance with Section 01 56 00
- Temporary Barriers and Enclosures.

.6 Proposed changes, change orders, procedures,
approvals required, mark-up percentages
permitted, time extensions, overtime,
administrative requirements.

.7 Material Deliveries.

.8 Record drawings in accordance with Section
01 78 00 - Closeout Submittals.

.9 Maintenance manuals in accordance with Section
01 78 00 - Closeout Submittals.

.10 Take-over procedures, acceptance, warranties
in accordance with Section 01 78 00 -

Closeout Submittals.

.11 Monthly progress claims, administrative
procedures, photographs, hold backs.

.12 Appointment of inspection and testing agencies or
firms.

.13 Insurances, transcript of policies.

1.3 Progress Meetings
.1 During course of Work schedule progress meetings bi-

weekly.
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PART 2 PRODUCTS
2.1 NOT USED
PART 3 EXECUTION
3.1 NOT USED

.1

.1

Contractor, major Subcontractors involved in Work and
Departmental Representative are to be in attendance.

Notify parties minimum 7 days prior to meetings.

Record minutes of meetings using Parks Canada template
and circulate to attending parties and affected
parties not in attendance within 4 days after meeting.

Agenda to include the following:

.1 Review, approval of minutes of previous meeting.

.2 Review of Work progress since previous meeting.

.3 Field observations, problems, conflicts.

.4 Problems which impede construction schedule.

.5 Review of off-site fabrication delivery
schedules.

.6 Corrective measures and procedures to regain
projected schedule.

.7 Revision to construction schedule.

.8 Progress schedule, during succeeding work period.

.9 Review submittal schedules: expedite as required.

.10 Maintenance of quality standards.

.11 Review proposed changes for effect on
construction schedule and on completion date.

.12 Other business.

Not Used.

Not Used.

END
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PART 1 GENERAL

1.1 Definitions
.1 Activity: element of Work performed during course of
Project. Activity normally has expected duration, and
expected cost and expected resource requirements.
Activities can be subdivided into tasks.

.2 Bar Chart (GANTT Chart): graphic display of schedule-
related information. In typical bar chart, activities
or other Project elements are listed down left side of
chart, dates are shown across top, and activity
durations are shown as date-placed horizontal bars.
Generally Bar Chart should be derived from
commercially available computerized project management

system.

.3 Baseline: original approved plan (for project, work
package, or activity), plus or minus approved scope
changes.

.4 Construction Work Week: Monday to Friday, inclusive,

will provide five day work week and define schedule
calendar working days as part of Bar (GANTT) Chart
submission.

.5 Duration: number of work periods (not including
holidays or other nonworking periods) required to
complete activity or other project element. Usually
expressed as workdays or workweeks.

.6 Master Plan: summary-level schedule that identifies
major activities and key milestones.

.7 Milestone: significant event in project, usually
completion of major deliverable.

.8 Project Schedule: planned dates for performing
activities and the planned dates for meeting
milestones. Dynamic, detailed record of tasks or
activities that must be accomplished to satisfy
Project objectives. Monitoring and control process
involves using Project Schedule in executing and
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1.2 Requirements

1.

3

Action and

Informational
Submittals

1.

4

Master Plan

controlling activities and is used as basis for
decision making throughout project life cycle.

Project Planning, Monitoring and Control System:
overall system operated by Departmental Representative
to enable monitoring of project work in relation to
established milestones.

Ensure Master Plan and Detail Schedules are practical
and remain within specified Contract duration.

Plan to complete Work in accordance with prescribed
milestones and time frame.

Limit activity durations to maximum of approximately
10 working days, to allow for progress reporting.

Ensure that it is understood that Award of Contract or
time of beginning, rate of progress, Interim
Certificate and Final Certificate as defined times of
completion are of essence of this contract.

Provide submittals in accordance with Section 01 33 00
- Submittal Procedures.

Submit to Departmental Representative within 10
working days of Award of Contract, Bar (GANTT) Chart
as Master Plan for planning, monitoring and reporting
of project progress.

Submit Project Schedule to Departmental Representative
within 5 working days of receipt of acceptance of
Master Plan.

Structure schedule to allow orderly planning,
organizing and execution of Work as Bar Chart (GANTT).

Departmental Representative will review and return
revised schedules within 5 working days.
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1.5 Project Schedule
1.6 Project Schedule
Reporting

1.7 Project Meetings
PART 2 PRODUCTS
2.1 NOT USED
PART 3 Execution
3.1 NOT USED

Revise impractical schedule and resubmit within 5
working days.

Accepted revised schedule will become Master Plan and
be used as baseline for updates.

Develop detailed Project Schedule derived from Master
Plan.

Update Project Schedule on weekly basis reflecting
activity changes and completions, as well as
activities in progress.

Include as part of Project Schedule, narrative report
identifying Work status to date, comparing current
progress to baseline, presenting current weekly
forecasts, defining problem areas, anticipated delays
and impact with possible mitigation.

Contractor to provide hard and electronic copies of
updated schedule a minimum of two (2) days prior to
meeting.

Discuss Project Schedule at regular site progress
meetings, identify activities that are behind schedule
and provide measures to regain slippage. Activities
considered behind schedule are those with projected
start or completion dates later than current approved
dates shown on baseline schedule.

Weather related delays with their remedial measures
will be discussed and negotiated.

Not used.

END
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PART 1 GENERAL

1.1 Request for an
Alternate Product

1.2 Administrative

After contract award, the Contractor is to prepare and
submit any request for use of an alternate product to
the Departmental Representative for review and
approval. Submission request to include complete
product data, including drawings, description of
product, fabrication details and installation
procedures.

The submission request is to include a detailed
comparison of the proposed product with the specified
product and outline the advantages, of the alternate
product, to Parks Canada.

The submission request is to include any impacts to
schedule and costs.

Submit to Departmental Representative submittals
listed for review. Submit promptly and in orderly
sequence to not cause delay in Work. Failure to submit
in ample time is not considered sufficient reason for
extension of Contract Time and no claim for extension
by reason of such default will be allowed.

This section specifies general requirements and
procedures for Contractor’s submissions of shop
drawings, product data, samples and mock-ups to the
Departmental Representative for review. Additional
specific requirements for submissions are specified in
individual sections.

Do not proceed with Work until relevant submissions
are reviewed by the Departmental Representative.

Present shop drawings, product data and samples in
SI Metric units.

Where items or information is not produced in SI
Metric units, converted values are acceptable.
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1.3 Submission
Requirements

.10

Contractor's responsibility for errors and omissions
in submission is not relieved by Departmental
Representative's review of submittals.

Notify the Departmental Representative, in writing, at
the time of submission, identifying deviations from
requirements of Contract Documents stating reasons for
deviations.

Contractor's responsibility for deviations in
submission from requirements of Contract Documents is
not relieved by Departmental Representative review of
submission.

Make any changes which Departmental Representative may
require consistent with Contract Documents and
resubmit as directed by the Departmental
Representative.

Notify the Departmental Representative, in writing,
when resubmitting, of any revisions other than those
requested by the Departmental Representative.

Coordinate each submission with requirements of work
and Contract Documents.

Individual submissions will not be reviewed until all
related information is available.

Allow 7 days for Departmental Representative's review
of each submission.

Adjustments made on submissions by Departmental
Representative are not intended to change Contract
Price. If adjustments affect value of Work, state such
in writing to Departmental Representative prior to
proceeding with Work.

Make changes in submissions as Departmental
Representative may require, consistent with Contract
Documents. When resubmitting, notify Departmental
Representative in writing of revisions other than
those requested.
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.5 Accompany submissions with transmittal letter, in

duplicate, containing:

.1 Date.

.2 Project title and number.

.3 Contractor's name and address.

4 Identification and quantity of each shop

drawing, product data and sample.
.5 Other pertinent data.
6 Submissions include:

.1 Date and revision dates.

.2 Project title and number.

.3 Name and address of:

.1 Subcontractor.

.2 Supplier.

.3 Manufacturer.

4 Contractor's stamp, signed by
Contractor's authorized representative
certifying approval of submissions,
verification of field measurements and
compliance with Contract Documents.

.5 Details of appropriate portions of
Work as applicable:

.1 Fabrication.

.2 Layout, showing dimensions,
including identified field
dimensions, and clearances.

.3 Setting or erection details.

.4 Capacities.

.5 Performance characteristics.

.6 Standards.

.7 Operating weight.

.8 Wiring diagrams.

.9 Single line and schematic
diagrams.

.10 Relationship to adjacent work.

.7 After Departmental Representative's review, distribute
copies.
1.4 Shop Drawings
.1 The term "shop drawings" means drawings, diagrams,

illustrations,

schedules, performance charts,
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1.5 Product Data

brochures and other data which are to be provided by
Contractor to illustrate details of a portion of Work.

Where necessary or requested by the Departmental
Representative, submit drawings stamped and signed by
professional engineer registered or licensed in the
Province of New Brunswick.

Indicate materials, methods of construction and
attachment or anchorage, erection diagrams,
connections, explanatory notes and other information
necessary for completion of Work. Where articles or
equipment attach or connect to other articles or
equipment, indicate that such items have been
coordinated, regardless of Section under which
adjacent items will be supplied and installed.
Indicate cross references to design drawings and
specifications.

Submit electronic copy of shop drawings for each
requirement requested in specification Sections and as
Departmental Representative may reasonably request.

Cross-reference shop drawing information to applicable
portions of Contract Documents.

Product data: manufacturers catalogue sheets,
brochures, literature, performance charts and
diagrams, used to illustrate standard manufactured

products.

.1 Submit electronic copies of product data.

2 Sheet size: 215 x 280 mm, maximum of 3 modules.
.3 Delete information not applicable to project.

4 Supplement standard information to provide

details applicable to project.
.5 Cross-reference product data information to
applicable portions of Contract Documents.
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1.6 Samples
.1 Samples: examples of materials, equipment, quality,
finishes, workmanship.

.2 Reviewed and accepted samples will become standard of
workmanship and material against which installed Work
will be verified.

1.7 Test Reports
.1 Submit electronic copies of test reports for
requirements requested in specification Sections and
as requested by Departmental Representative.

.1 Report signed by authorized official of testing
laboratory that material, product or system
identical to material, product of system to be
provided has been tested in accordance with
specified requirements.

.2 Testing must have been within 3 years of contract
award for project.

1.8 Certificates
.1 Submit electronic copies of certificates for
requirements requested in specification Sections and
as requested by Departmental Representative.

.1 Statements printed on manufacturer’s letterhead
and signed by responsible officials of
manufacturer of product, system or material
attesting that product, system or material meets
specification requirements.

.2 Certificates must be dated after award of project
contract complete with project name.

1.9 Manufacturer’s
Instructions
.1 Submit electronic copies of manufacturer instructions.
.1 Pre-printed material describing installation of

product, system or material, including special
notices and Material Safety Data Sheets
concerning impedances, hazards and safety
precautions.

1.10 Review
.1 If upon review by Departmental Representative, no
errors or omissions are discovered or if only minor
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corrections are made, electronic copies will be
returned and fabrication and installation or Work may
proceed. If shop drawings are rejected, noted copy
will be returned and resubmission of corrected shop
drawings, through same procedure indicated above, must
be performed before fabrication and installation of
Work may proceed.

.2 The review of shop drawings by Departmental
Representative is for sole purpose of ascertaining
conformance with general concept.

.1 This review shall not mean that Departmental
Representative approves detail
design inherent in shop drawings, responsibility
for which shall remain with Contractor submitting
same, and such review shall not relieve
Contractor of responsibility for errors or
omissions in shop drawings or of responsibility
for meeting requirements of construction and
Contract Documents.

.2 Without restricting generality of foregoing,
Contractor is responsible for dimensions to be
confirmed and correlated at job site, for
information that pertains solely to fabrication
processes or to techniques of construction and
installation and for co-ordination of Work of
sub-trades.

1.11 Photographic
Documentation
.1 Submit electronic copy of colour digital photography
in jpg format, fine resolution, monthly with progress
statement as directed by Departmental Representative.

.2 Project identification: name and number of project and
date of exposure indicated.

.3 Number of viewpoints:

.1 Viewpoints and their location as determined by
Departmental Representative.

.4 Frequency of photographic documentation: as directed
by Departmental Representative.
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.1 Upon completion of: excavation, foundation,

grading services before concealment, or as
directed by Departmental Representative.

1.12 Certificates and
Transcripts
.1 Immediately after award of Contract, submit Letter of
Good Standing from Workers Compensation Board of
New Brunswick

PART 2 PRODUCTS

2.1 NOT USED
.1 Not Used.
PART 3 EXECUTION

3.1 NOT USED
.1 Not Used.

END
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PART 1 - GENERAL

1.1 Related Requirements
.1 Section 01 14 00 - Work Restrictions.

.2 Section 01 56 00 - Temporary Barriers and
Enclosures
1.2 Protection Of .1 Comply with requirements of Acts, Regulations
Public Traffic and By-Laws in force for regulation of traffic

or use of roadways upon or over which it is
necessary to carry out Work or haul materials
or equipment.

.2 When working on travelled way:

.1 Place equipment in position to minimize
interference and hazard to travelling
public.

.2 Keep equipment units as close together as

working conditions permit and preferably
on same side of travelled way.

.3 Do not leave equipment on travelled way
overnight.

.3 Close lanes of road only after receipt of
written approval from Departmental
Representative.

.1 Before re-routing traffic erect suitable
signs and devices to Work Area Traffic
Control Manual.

.4 Provide signage at entry kiosk to inform
public that campground is closed for
construction work.

.5 Provide and maintain road access and egress to
property fronting along Work under Contract,
except where other means of road access exist
that meet approval of Departmental
Representative.
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1.4 Informational .1
And Warning Devices

1.5 CONTROL OF .1
PUBLIC TRAFFIC

Provide and maintain signs and other devices
required to indicate construction activities
or other temporary and unusual conditions
resulting from Project Work which requires
road user response.

Supply and erect signs, delineators,
barricades and miscellaneous warning devices
to Work Area Traffic Control Manual.

Place signs and other devices in locations
recommended in Work Area Traffic Control
Manual.

Meet with Departmental Representative prior to
commencement of Work to prepare list of signs
and other devices required for project. If
situation on site changes, revise list to
approval of Departmental Representative.

Continually maintain traffic control devices

in use:

.1 Check signs daily for legibility, damage,
suitability and location. Clean, repair
or replace to ensure clarity and
reflectance.

.2 Remove or cover signs which do not apply
to conditions existing from day to day.

Provide competent flag personnel, trained in
accordance with, and properly equipped to Work
Area Traffic Control Manual for situations as
follows:

.1 When public traffic is required to pass
working vehicles or equipment that block
all or part of travelled roadway.

.2 When it is necessary to institute one-way
traffic system through construction area
or other blockage where traffic volumes
are heavy, approach speeds are high and
traffic signal system is not in use.

.3 When workmen or equipment are employed on
travelled way over brow of hills, around
sharp curves or at other locations where
oncoming traffic would not otherwise have
adequate warning.

.4 Where temporary protection is required
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1.6 OPERATIONAL
REQUIREMENTS .1

PART 2 - PRODUCTS

2.1 NOT USED .1

PART 3 - EXECUTION

3.1 NOT USED .1

while other traffic control devices are
being erected or taken down.

.5 For emergency protection when other
traffic control devices are not readily
available.

.0 In situations where complete protection

for workers, working equipment and public
traffic is not provided by other traffic
control devices.

.7 Delays to public traffic due to
contractor's operators: 15 minutes
maximum.

Maintain existing conditions for traffic to
access points of interest adjacent to the
campground throughout period of construction.

Not Used.

Not Used.
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PART 1 GENERAL

1.1 References
.1 Canada Labour Code, Part 2, Canada Occupational Safety
and Health Regulations

.2 Province of New Brunswick.
.1 Occupational Health and Safety Act (most recent
version) .

1.2 Definitions

.1 COSH: Canada Occupational Health and Safety
Regulations made under Part II of the Canada Labour

Code.

.2 Competent Person: means a person who is:

1 Qualified by virtue of personal knowledge,
training and experience to perform assigned work
in a manner that will ensure the health and
safety of persons in the workplace, and;

.2 Knowledgeable about the provisions of
occupational health and safety statutes and
regulations that apply to the Work and;

.3 Knowledgeable about potential or actual danger to
health or safety associated with the Work.

.3 Medical Aid Injury: any minor injury for which

medical treatment was provided and the cost of
which is covered by Workers' Compensation Board
of the province in which the injury was incurred.

.4 PPE: personal protective equipment

.5 Work Site: where used in this section shall mean
areas, located at the premises where Work is
undertaken, used by Contractor to perform all of the
activities associated with the performance of the
Work.

1.3 Submittals
.1 Make submittals in accordance with Section 01 33 00 -
Submittal Procedures.
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.2 Submit site-specific Health and Safety Plan prior to
commencement of Work.

.1 Submit within 10 work days of notification
of Bid Acceptance. Provide 3 copies.

.2 Departmental Representative will review Health
and Safety Plan and provide comments.

.3 Revise the Plan as appropriate and resubmit
within 5 work days after receipt of comments.

.4 Departmental Representative's review and comments
made of the Plan shall not be construed as an
endorsement, approval or implied warranty of any
kind by Canada and does not reduce Contractor's
overall responsibility for Occupational Health
and Safety of the Work.

.5 Submit revisions and updates made to the Plan
during the course of Work.

.3 Submit name of designated Health & Safety Site
Representative and support documentation specified in
the Safety Plan.

.4 Submit building permit, compliance certificates and
other permits obtained.

.5 Submit copy of Letter in Good Standing from Provincial
Workers Compensation or other department of labour
organization.

.1 Submit update of Letter of Good Standing whenever
expiration date occurs during the period of Work.

.6 Submit copies of reports or directions issued by
Federal, Provincial and Territorial health and safety
inspectors.

L7 Submit copies of incident reports.

.8 Submit WHMIS MSDS - Material Safety Data Sheets.

1.4 Compliance
Requirements
.1 Comply with Occupational Health and Safety Act for
Province of New Brunswick, and Regulations made
pursuant to the Act.
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1.5 Responsibility

1.6 Site Control and
Access

Comply with Canada Labour Code - Part II (entitled

Occupational Health and Safety) and the Canada

Occupational Health and Safety Regulations (COSH) as

well as any other regulations made pursuant to the

Act.

.1 The Canada Labour Code can be viewed at:
www.http://laws.justice.gc.ca/en/L-2/

.2 COSH can be viewed at:
www.http://laws.justice.gc.ca/eng/SOR-86-304/ne
.html

In case of conflict or discrepancy between above
specified requirements, the more stringent shall

apply.

Maintain Workers Compensation Coverage in good
standing for duration of Contract. Provide proof of
clearance through submission of Letter in Good
Standing.

Medical Surveillance: Where prescribed by legislation
or regulation, obtain and maintain worker medical
surveillance documentation.

Be responsible for health and safety of persons on
site, safety of property on site and for protection of
persons and environment adjacent to the site to extent
that they may be affected by conduct of Work.

Comply with and enforce compliance by all workers,
sub-contractors and other persons granted access to
Work Site with safety requirements of Contract
Documents, applicable federal, provincial, and local
by-laws, regulations, and ordinances, and with site-
specific Health and Safety Plan.

Control the Work and entry points to Work Site.
Approve and grant access only to workers and
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authorized persons. Immediately stop and remove non-
authorized persons.

.1 Departmental Representative will provide names
of those persons authorized by Departmental
Representative to enter onto Work Site and will
ensure that such authorized persons have the
required knowledge and training on Health and
Safety pertinent to their reason for being at
the site. However, Contractor remains
responsible for the health and safety of
authorized persons while at the Work Site.

.2 Isolate Work Site from other areas of the premises by
use of appropriate means.

.1 Erect fences, hoarding, barricades and temporary
lighting as required to effectively delineate the
Work Site, stop non-authorized entry, and to
protect pedestrians and vehicular traffic around
and adjacent to the Work and create a safe
environment.

.2 Post signage at entry points and other strategic
locations indicating restricted access and
conditions for access.

.3 Use professionally made signs with bilingual
message in the 2 official languages or
international known graphic symbols.

.3 Provide safety orientation session to persons granted
access to Work Site. Advise of hazards and safety
rules to be observed while on site.

.4 Ensure persons granted site access wear appropriate
PPE. Supply PPE to inspection authorities who require
access to conduct tests or perform inspections.

.5 Secure Work Site against entry when inactive or
unoccupied and to protect persons against harm.
Provide security guard where adequate protection
cannot be achieved by other means.
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1.7 Protection

1.8 Filing of Notice

1.9 Permits

1.10 Hazard Assessments
.1

Give precedence to safety and health of persons and
protection of environment over cost and schedule
considerations for Work.

Should unforeseen or peculiar safety related hazard or
condition become evident during performance of Work,
immediately take measures to rectify situation and
prevent damage or harm. Advise Departmental
Representative verbally and in writing.

File Notice of Project with pertinent provincial

health and safety authorities prior to beginning of

Work.

.1 Departmental Representative will assist in
locating address if needed.

Post permits, licenses and compliance certificates, at
Work Site.

Where a particular permit or compliance certificate
cannot be obtained, notify Departmental Representative
in writing and obtain approval to proceed before
carrying out applicable portion of work.

Perform site specific health and safety hazard
assessment of the Work and its site.

Carryout initial assessment prior to commencement of
Work with further assessments as needed during
progress of work, including when new trades and
subcontractors arrive on site.

Record results and address in Health and Safety Plan.

Keep documentation on site for entire duration of the
Work.
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1.11 Project / Site
Conditions
.1 Following are potential health, environmental and
safety hazards at the site for which Work may involve
contact with:

.1 Known latent site and environmental conditions:
.1 Working near watercourse.
.2 Working on steep or uneven ground.
.3 Electrical safety required.
.4 Working with adverse weather conditions.
.5 Working near trench excavations.
.6 Working near Public traffic.
L7 Working near trees and overhead
obstructions.
.8 Working near buried utilities.
.9 Working near heavy moving machinery.
.2 Facility on-going operations:
.1 The Contractor will co-operate with users

of existing facilities. Maintain access to
the existing park facilities and consult
with the Departmental Representative for
site access limitations.
.3 Should interference occur, take directions from
Departmental Representative.

Do not unreasonably encumber site with materials.

Move stored products or equipment which interfere
with operations.

.6 Comply with all regulations and authorities
having jurisdiction over the work.

.2 Above items shall not be construed as being complete
and inclusive of potential health and safety hazards
encountered during Work.

.3 Include above items in the hazard assessment of the
Work.
.4 MSDS Data sheets of pertinent hazardous and controlled

products stored on site can be obtained from
Departmental Representative.
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1.12 Meetings

.1
.2
.3
1.13 Health and
Safety Plan
.1
.2

Attend pre-construction health and safety meeting,
convened and chaired by

Departmental Representative, prior to commencement of
Work, at time, date and location determined by
Departmental Representative. Ensure attendance of:

.1 Superintendent of Work

.2 Designated Health & Safety
Site Representative
.3 Subcontractors

Conduct regularly scheduled tool box and safety
meetings during the Work in conformance with
Occupational Health and Safety regulations.

Keep documents on site.

Prior to commencement of Work, develop written Health

and Safety Plan specific to the Work. Implement,

maintain, and enforce Plan for entire duration of Work

and until final demobilization from site.

.1 Contractor to provide signed copy of Parks Canada
form titled “Attestation and Proof of Compliance
with Occupational Health and Safety (OHS)” as a
condition of gaining access to the work place.

Health and Safety Plan shall include the following

components:

.1 List of health risks and safety hazards
identified by hazard assessment.

.2 Control measures used to mitigate risks and
hazards identified.

.3 On-site Contingency and Emergency Response Plan
as specified below.
On-site Communication Plan as specified below.
Name of Contractor's designated Health & Safety
Site Representative and information showing proof

of his/her competence and reporting relationship
in Contractor's company.
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.6

Names, competence and reporting relationship of
other supervisory personnel used in the Work for
occupational health and safety purposes.

.3 On-site Contingency and Emergency Response Plan shall
include:

.1

Operational procedures, evacuation measures and
communication process to be implemented in the
event of an emergency.

Evacuation Plan: site plan layouts showing

marshalling areas. Details on alarm

notification methods, location of firefighting

equipment and other related data.

Name, duties and responsibilities of persons

designated as Emergency Warden (s) and deputies.

Emergency Contacts: name and telephone number of

officials from:

.1 General Contractor and subcontractors.

.2 Pertinent Federal and Provincial
Departments and Authorities having
jurisdiction.

.3 Local emergency resource organizations.

Harmonize Plan with Facility's Emergency Response

and Evacuation Plan. Departmental Representative

will provide pertinent data including name of

PWGSC and Facility Management contacts.

.4 On-site Communication Plan:

1

Procedures for sharing of work related safety
information to workers and subcontractors,
including emergency and evacuation measures.

List of critical work activities to be
communicated with Facility Manager which have a
risk of endangering health and safety of Facility
users.

.5 Address all activities of the Work including those of
subcontractors.

.6 Review Health and Safety Plan regularly during the
Work. Update as conditions warrant to address emerging
risks and hazards, such as whenever new trade or
subcontractor arrive at Work Site.
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.7 Departmental Representative will respond in writing,

where deficiencies or concerns are noted and may
request re-submission of the Plan with correction of
deficiencies or concerns.

.8 Post copy of the Plan, and updates, prominently on
Work Site.

1.14 Safety
Supervision
.1 Employ Health & Safety Site Representative responsible
for daily supervision of health and safety of the
Work.

.2 Health & Safety Site Representative may be the
Superintendent of the Work or other person designated
by Contractor and shall be assigned the responsibility
and authority to:

.1 Implement, monitor and enforce daily compliance
with health and safety requirements of the Work

.2 Monitor and enforce Contractor's site-specific
Health and Safety Plan.
.3 Conduct site safety orientation session to

persons granted access to Work Site.

.4 Ensure that persons allowed site access are
knowledgeable and trained in health and safety
pertinent to their activities at the site or are
escorted by a competent person while on the Work
Site.

.5 Stop the Work as deemed necessary for reasons of
health and safety.

.3 Health & Safety Site Representative must:

.1 Be qualified and competent person in occupational
health and safety.
.2 Have site-related working experience specific to
activities of the Work.
.3 Be on Work Site at all times during execution of
the Work.
.4 All supervisory personnel assigned to the Work shall

also be competent persons.
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.5 Inspections:
.1 Conduct regularly scheduled safety inspections of

the Work on a minimum biweekly basis. Record
deficiencies and remedial action taken.

.2 Conduct Formal Inspections on a minimum monthly
basis. Use standardized safety inspection forms.
Distribute to subcontractors.

.3 Follow-up and ensure corrective measures are
taken.

.6 Cooperate with Facility's Occupational Health and
Safety representative should one be designated by
Departmental Representative.

L7 Keep inspection reports and supervision related
documentation on site.

1.15 Training
.1 Use only skilled workers on Work Site who are
effectively trained in occupational health and safety
procedures and practices pertinent to their assigned
task.

.2 Maintain employee records and evidence of training
received. Make data available to Departmental
Representative upon request.

.3 When unforeseen or peculiar safety-related hazard, or
condition occur during performance of Work, follow
procedures in place for Employee's Right to Refuse
Work in accordance with Acts and Regulations of
Province having jurisdiction and advise Departmental
Representative verbally and in writing.

1.16 Minimum Site
Safety Rules
.1 Notwithstanding requirement to abide by federal and
provincial health and safety regulations; ensure the
following minimum safety rules are obeyed by persons
granted access to Work Site:
.1 Wear appropriate PPE pertinent to the Work or
assigned task; minimum being hard hat, safety
footwear, safety glasses and hearing protection.
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.2 Immediately report unsafe condition at site,
near-miss accident, injury and damage.
.3 Maintain site and storage areas in a tidy
condition free of hazards causing injury.
.4 Obey warning signs and safety tags.
.2 Brief persons of disciplinary protocols to be taken

for noncompliance. Post rules on site.

1.17 Correction of
Compliance
.1 Immediately address health and safety non-compliance
issues identified by authority having jurisdiction or
by Departmental Representative.

.2 Provide Departmental Representative with written
report of action taken to correct noncompliance of
health and safety issues identified.

.3 Departmental Representative will stop Work if non-
compliance of health and safety regulations is not
corrected in a timely manner.

1.18 Incident
Reporting
.1 Investigate and report the following incidents to
Departmental Representative:
.1 Incidents requiring notification to Provincial
Department of Occupational Safety and Health,
Workers Compensation Board or to other
regulatory Agency.
.2 Medical aid injuries.
Property damage in excess of $10,000.00,
.4 Interruptions to Facility operations resulting in
an operational loss to a Federal Department in
excess of $5000.00.

.2 Submit report in writing.

1.19 Hazardous
Products
.1 Comply with requirements of Workplace hazardous
Materials Information System (WHMIS).
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.2
.3
1.20 Blasting
.1
1.21 Confined
Spaces
.1
.2
.3
1.22 Site Records
.1
.2

Keep MSDS data sheets for all products delivered to
site.
.1 Post on site.

.2 Submit copy to Departmental Representative.

For interior work in an occupied Facility, post
additional copy in one or more publicly accessible
locations.

Blasting or other use of explosives is not permitted
on site without prior receipt of written permission
and instructions from Departmental Representative.

Abide by occupational health and safety regulations
regarding work in confined spaces.

Obtain an Entry Permit in accordance with Part XI of
the Canada Occupational Health and Safety Regulations
for entry into an existing identified confined space
located at the Facility or premises of Work.

.1 Obtain permit from Facility Manager

.2 Keep copy of permit issued.

Safety for Inspectors:

.1 Provide PPE and training to Departmental
Representative and other persons who require
entry into confined space to perform inspections.

.2 Be responsible for efficacy of equipment and
safety of persons during their entry and
occupancy in the confined space.

Maintain on Work Site copy of safety related
documentation and reports stipulated to be produced in
compliance with Acts and Regulations of authorities
having jurisdiction and of those documents specified
herein.

Upon request, make available to Departmental
Representative or authorized Safety Officer for
inspection.
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1.23 Posting of
Documents
.1 Ensure applicable items, articles, notices and orders
are posted in conspicuous location on Work Site in
accordance with Acts and Regulations of Province
having jurisdiction.

.2 Post other documents as specified herein, including:
.1 Site specific Health and Safety Plan
.2 WHMIS data sheets

.3 Fire and Safety Requirements
.4 Special Procedures on Lockout Requirements

END
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PART 1 GENERAL

1.1 Standard

.1
1.2 References

.1

.2
1.3 Fires

.1
1.4 Disposal of
Wastes

.1

.2

.3

All work of this section shall comply with the
requirement of the most recent version of the New
Brunswick Transportation and Infrastructure

(NBDTI) Standard Specification Division 600, except as
amended herein.

New Brunswick Department of Transportation and
Infrastructure Standard Specifications (most
recent version):

.1 NBDTI Standard Specification Division 600-
Environmental.

.2 The New Brunswick Environment Act and
Regulations pursuant to the Act.

.3 The Erosion and Sedimentation Control
Handbook for Construction Sites.

.4 CWRS Erosion and Sediment Control Course
and binder.

Canadian Environmental Assessment Act (most recent
version) .

Fires and burning of rubbish on site is not permitted.

Dispose of waste material in an approved designated
waste disposal area outside the park.

Remove and dispose of containers and waste fluids
associated with vehicle maintenance in a provincially
approved waste disposal site outside the park.

Disposal of waste or volatile materials, such as
mineral spirits, o0il or paint thinner into waterways,
storm or sanitary sewers is prohibited. Dispose of
all waste materials at provincially approved waste
disposal site outside the park boundary. Littering is
prohibited.
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1.5 Drainage

1.6 Site Clearing
and Plant Protection

To the maximum extent possible, divert waste
cardboard, plastic and metal products from landfill to
appropriate recycling facilities.

Provide temporary drainage and pumping required to
keep excavations and site free from water.

Do not pump water containing suspended materials into
waterways, sewer or drainage systems.

Control disposal or runoff of water containing
suspended materials or other harmful substances in
accordance with local authority requirements.

Exercise special care to protect trees, shrubs and
vegetation within contract limit lines outlined on
drawings or as directed by Departmental
Representative.

Protect roots of designated trees to drip line during

excavation and site grading to prevent disturbance or

damage.

.1 Avoid unnecessary traffic, dumping and storage of
materials over root zones.

Minimize stripping of topsoil and vegetation,
especially in the vicinity of stream banks

Restrict tree removal to areas indicated or designated
by Departmental Representative.

When, in the opinion of the Departmental
Representative Parks / Canada Environmental
Assessment Officer, negligence on the part of

the Contractor results in unnecessary damage oOr
destruction of vegetation, or other environmental or
aesthetic features within or beyond the staked or
designated work area, the Contractor shall be
responsible, at its expense, for the complete
restoration including the replacement of trees,
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shrubs, grass, etc. to the satisfaction of the
Departmental Representative.

1.7 Erosion and
Sediment Control
.1 All measures necessary to minimize erosion and the
mitigation of sediment shall be provided as required
or as directed by the Departmental Representative.

.2 Labour, equipment and materials to be provided and
will be considered as incidental to the work, except
for payment items specifically identified in the unit
price table.

1.8 Work Adjacent
To Waterways
.1 The Contractor is required to install, inspect and
maintain in good working order temporary erosion,
siltation and pollution control features, as directed

by Departmental Representative. These devices are to
be removed in proper manner upon completion of
project.

.2 Do not use waterway beds for borrow material.

.3 Do not dump excavated fill, waste material or debris.

.4 Do not skid logs or construction materials across
waterways.

.5 Do not operate construction equipment in waterways.

.6 Works performed in and around waterways will be

carried out in accordance with regulations of
authorities having jurisdiction.

.7 Cuts and fills adjacent to waterways are to be
stabilized, and ditch run-outs constructed to prevent
entry of silt into waterways. In vicinity of stream
banks, maintain as much of the existing vegetation as
possible.

.8 On conclusion of construction, debris must be disposed
of to prevent its entry into waterways and stream beds
returned to its original configuration.
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1.9 Pollution
Control
.1 Maintain temporary erosion and pollution control
features installed under this Contract.

.2 Control emissions from equipment and plant in
accordance with local authorities' emission
requirements.

.3 Cover or wet down dry materials and rubbish to prevent

blowing dust and debris. Provide dust control for
temporary roads.

.4 All equipment, vehicles and plant used on site must be
in good operating condition and leak free. The
Departmental Representative reserves the right to have
the Contractor immediately remove from the site, any
deficient equipment, vehicles, etc.

.5 There will be a Parks Canada Environmental
Assessment Officer on site to undertake overall
environmental surveillance of this project.

1.10 Vehicular
Movements
.1 Restrict movement of vehicles and equipment to
existing disturbed areas (access roads, borrow pits,
disposal areas and right-of-ways).

1.11 Storage and

Handling of Fuels

And Dangerous Fluids

.1 Locate fuel storage facility outside Park and minimum

of 30 m from any water body. Any fuel storage
tankage (s) used shall be of adequate double-walled
safety construction and shall be enclosed by an
impermeable containment dyking system with a volume
capacity equal to at least 110% of fuel storage tank
(s)’ fuel storage capacity. Any spillage and/or ponded
fuel shall be immediately recovered and placed in
secure containers. When no longer required, the fuel
storage area shall be cleaned up to satisfaction of
the Departmental Representative and any fuel
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1.12 Erosion Control

1.13 Environmental
Protection Plan

contaminated soil removed to the nearest approved

industrial waste disposal site.

.1 Fueling of vehicles or equipment will not be
permitted within 30 m of any water body.

.2 Exercise care in handling of fuels to minimize
potential for fuel spills. Report immediately
any fuel spills to Departmental
Representative. Contractor is responsible for
any cleanup or repair resulting from any
spills.

.3 Supply and maintain on site emergency response
material to contain spills and minimize
environmental damage, i.e. absorbent material, to
the approval of Departmental Representative.
Disposal of all contaminated material as per
Clause 1.4 of this section.

Sediment fences and ditch erosion control structures
shall be constructed in roadside ditches or at culvert
inverts prior to any excavation as directed by
Departmental Representative.

To minimize run-off, work on slopes which may
affect water bodies will be curtailed during

periods of heavy rainfall, as directed by the
Departmental Representative.

Provide and maintain a project and site specific
Erosion and Sediment Control (ESC) Plan.

The Contractor is required to submit a plan showing
all pollution control measures and sediment control
measures that will be used to fulfill the requirements
of the Environmental Procedures Section and Parks
Canada Environmental Impact Assessment for this
project . This plan will be reviewed by the
Departmental Representative and the Environmental
Protection Officer prior to start of construction
activities

END
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PART 1 GENERAL

1.1 References and Codes
.1 Perform Work in accordance with National Building
Code of Canada (NBC) including amendments up to
tender closing date and other codes of provincial
or local application provided that in case of
conflict or discrepancy, more stringent
requirements apply.

.2 Perform Work in accordance with the EA for this
project
.3 Meet or exceed requirements of:
.1 Contract documents.
.2 Specified standards, codes and referenced
documents.
1.2 National Parks Act
.1 The requirements and regulations made under
the National Parks Act shall apply to this
project.

.2 A copy of this Act may be obtained by
contacting the Departmental Representative.

1.3 Archaeological Status
.1 Parks Canada Project Manager assigned to
this project shall have authority to
suspend work on this project in the event
that directions and specifications are not
followed or when there is a threat to
resources.

1.4 Pre-Construction Mitigation
.1 The Contractor must be firmly aware that
he/she are working in a National Park
setting with its emphasis on cultural and
natural resource protection.

.2 Parks Canada will provide two sets of
mitigation measures, one set for cultural
resource protection and one set for natural
resource protection. These are to be read
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in entirety and mitigation will be followed
as described.

.3 Archaeological resources will be respected
and maintained in accordance with Parks
Canada Cultural Resource Management Policy.

.4 Prior to construction, all Contractor
employees and subcontractor employees will
be required to attend an environmental
briefing session. This session will
highlight operating conditions,
Archaeological mitigation and guidelines in
the Environmental Impact Assessment and the
Archaeological Impact Assessment.

.5 The Contractor, will be responsible for
briefing all subcontractors or crew about
relevant portions of the Environmental
Impact Assessment and the Archaeological
Impact Assessment that pertain to their
activity and ensuring their work conforms
to this document.

.6 Conditions presented in the
Environmental Impact Assessment and the
Archaeological Impact Assessment will be
considered part of the Contract Document.
Failure to comply with or observe these
may result in the work being suspended
pending rectification of the problem.

.7 Parks Canada Environmental Assessment
Officer assigned to the project is to
ensure that the mitigative measures
detailed in the Environmental Impact
Assessment are adequately carried out and
to provide additional mitigation for
unforeseen impacts on site. Failure to
respond to environmental concerns may
result in a “stop work” order being issued
by the Project Manager until such time the
issue has been resolved.

.8 In the event that cultural resources are
discovered, Contractor to stop work in the
vicinity of the cultural resources or



Parks Canada Agency Regulatory Requirements Section 01 41 00
Recapitalisation of Point Wolfe Storm Water Page 3
System and Bank Stabilization

Project No. 1314 2017/03/31

1.5 Construction Mitigation

PART 2 PRODUCTS

2.1 NOT USED

.1

.10

artifacts and contact the Departmental
Representative for direction to follow.

The Contractor will adhere to all
mitigation set out in Environmental Impact
Assessment and Archaeological Impact
Assessment.

Any artifacts or items of historical
significance uncovered or found during
construction or maintenance, and their
associated archaeological records, shall
revert back to Parks Canada.

All construction equipment is restricted to
the existing roadway surfaces and
identified corridors, so that cultural
resources outside of the construction area
are not damaged.

No material will be spilt or left on the
ground. (Ex., bolts, plastic, grease).

All landscape disturbed by construction
will be returned to its preconstruction
standards, unless otherwise advised.

All equipment and materials associated with
the project will be removed after the job
is completed. A final inspection will be
done.

All supplies, material and equipment will
be restricted to the identified corridor.

Stock piling (i.e. gravel, pipe,
geotextile, plywood and associated
materials) is restricted to approved
locations.

Not Used.
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PART 3 EXECUTION

3.1 NOT USED
1 Not Used.

END
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PART 1 GENERAL

1.1 Inspection
.1 Allow Departmental Representative access to Work. If
part of Work is in preparation at locations other than
Place of Work, allow access to such Work whenever it
is in progress.

.2 Give timely notice requesting inspection if Work is
designated for special tests, inspections or approvals
by Departmental Representative instructions, or law of
Place of Work.

.3 If Contractor covers or permits to be covered Work
that has been designated for special tests,
inspections or approvals before such is made, uncover
such Work, have inspections or tests satisfactorily
completed and make good such Work.

.4 Departmental Representative will order part of Work to
be examined if Work is suspected to be not in
accordance with Contract Documents. If, upon
examination such work is found not in accordance with
Contract Documents, correct such Work and pay cost of
examination and correction. If such Work is found in
accordance with Contract Documents, Departmental
Representative shall pay cost of examination and
replacement.

1.2 Independent
Inspection Agencies
.1 Independent Inspection/Testing Agencies will be

engaged, as required, by Departmental Representative
for purpose of inspecting and/or testing portions of
Work for Quality Assurance (QA) testing only. Cost of
such services (QA testing) will be borne by
Departmental Representative. The contractor shall be
responsible for Quality Control (QC) testing to ensure
that all materials used meet the physical, production
and placement requirements of this specification. Cost
of such services will be borne by Contractor.
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.2 Employment of inspection/testing agencies does not

relax responsibility to perform Work in accordance
with Contract Documents.

.3 If defects are revealed during inspection and/or
testing, appointed agency will request additional
inspection and/or testing to ascertain full degree of
defect. Correct defect and irregularities as advised
by Departmental Representative at no cost to the
Parks Canada. Pay costs for retesting and
reinspection.

1.3 Access to Work
.1 Allow inspection/testing agencies access to Work, off
site manufacturing and fabrication plants.

.2 Co-operate to provide reasonable facilities for such
access.

1.4 Procedures
.1 Notify appropriate agency and Departmental
Representative in advance of requirement for tests, in
order that attendance arrangements can be made.

.2 Submit samples and/or materials required for testing,
as specifically requested in specifications. Submit
with reasonable promptness and in orderly sequence to
not cause delays in Work.

.3 Provide labour and facilities to obtain and handle
samples and materials on site. Provide sufficient
space to store and cure test samples.

1.5 Rejected Work
.1 Remove defective Work, whether result of poor
workmanship, use of defective products or damage and
whether incorporated in Work or not, which has been
rejected by Departmental Representative as failing to
conform to Contract Documents. Replace or reexecute in
accordance with Contract Documents.

.2 Make good other Contractor's work damaged by such
removals or replacements promptly.
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.3 If in opinion of Departmental Representative it is not

expedient to correct defective Work or Work not
performed in accordance with Contract Documents, Parks
Canada will deduct from Contract Price difference in
value between Work performed and that called for by
Contract Documents, amount of which will be determined
by Parks Canada.

1.6 Reports
.1 Submit 4 copies of inspection and test reports to
Departmental Representative.
.2 Provide copies to subcontractor of work being
inspected or tested or manufacturer or fabricator of
material being inspected or tested.

PART 2 PRODUCTS

2.1 NOT USED
.1 Not Used.

PART 3 EXECUTION

3.1 NOT USED
.1 Not Used.

END




Parks Canada Agency Construction Facilities Section 01 52 00
Recapitalisation of Point Wolfe Storm Water Page 1
System and Bank Stabilization

Project No. 1314 2017/03/31

PART 1 GENERAL

1.1 Access

1.2 Site Signs

1.3 Sanitary
Facilities

Provide and maintain adequate access to project site.

Build and maintain temporary roads during period of
work. PWGSC and Parks Canada must approve prior to
their use, any proposed temporary roads within the
Park.

Upon completion of contract work, rehabilitate any
temporary roads to the satisfaction of the
Departmental Representative.

If authorized to use existing roads for access to
project site, maintain such roads for duration of
Contract and make good damage resulting from
Contractor's use of roads.

Clean roads and parking areas where used by
Contractor's equipment or employees' vehicles.

Safety and Instruction Signs and Notices:

.1 Signs and notices for safety and instruction
shall be in both official languages Graphic
symbols shall conform to CAN3-72321-77.

.2 Maintenance and Disposal of Site Signs:

.1 Maintain approved signs and notices in good
condition for duration of project, and
dispose of off site on completion of
project or earlier if directed by
Departmental Representative.

.2 No separate payment to be made for Project
Identification Site Signs. Cost shall be
deemed incidental to work.

Provide sanitary facilities for work force in

accordance with governing regulations and ordinances.

.1 Post notices and take such precautions as
required by local health authorities. Keep area
and premises in sanitary condition.
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1.4 Parking

1.5 Removal of
Temporary
Facilities

1.6 Contractor’s Camp

1.7 Measurement for

Payment

Parking space for work force will be limited to the
construction limits for each area under construction.

Remove temporary facilities from site when directed by
Departmental Representative.

The Contractor will not be permitted to set up a camp
within the park.

.1 Unless specifically stated otherwise, items under
this section not to be measured for payment but
are considered incidental to Contract.

END
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PART 1 GENERAL

1.1 Installation
and Removal
.1 Provide temporary controls in order to execute
Work expeditiously.

.2 Remove from site all such work after use.

1.2 Hoarding
.1 Provide barriers around trees and plants designated to
remain. Protect from damage by equipment and
construction procedures.

1.3 Guard Rails and
Barricades
.1 Provide secure, rigid guard rails and barricades
around deep excavations.

.2 Provide as required by governing authorities.

1.4 Access to Site
.1 Provide and maintain access roads, as may be required
for access to Work.

1.5 Public Traffic
Flow
.1 Provide and maintain competent signal flag operators,
traffic signals, signage, barricades and flares,
lights, or lanterns as required to perform Work and
protect public.

1.6 Fire Routes
.1 Maintain access to property including overhead
clearances for use by emergency response vehicles.
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1.7 Protection for
Off-Site and Public
Property
.1 Protect surrounding private and public property
from damage during performance of Work.

.2 Be responsible for damage incurred.

1.8 Waste Management
and Disposal
.1 Separate waste materials for reuse and recycling
in accordance with Section 01 74 21 -
Construction/Demolition Waste Management and
Disposal.

PART 2 PRODUCTS

2.1 NOT USED

PART 3 EXECUTION

3.1 NOT USED

END
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PART 1 GENERAL

1.1 References
.1 Within text of each specifications section, reference
may be made to reference standards. Conform to these
reference standards, in whole or in part as
specifically requested in specifications.

.2 If there is question as to whether products or systems
are in conformance with applicable standards,
Departmental Representative reserves right to have such
products or systems tested to prove or disprove
conformance.

.3 Cost for such testing will be born by Departmental
Representative in event of conformance with Contract
Documents or by Contractor in event of non-conformance.

1.2 Quality
.1 Products, materials, equipment and articles
incorporated in Work shall be new, not damaged or
defective, and of best quality for purpose intended.
If requested, furnish evidence as to type, source
and quality of products provided.

.2 Procurement policy is to acquire, in cost effective
manner, items containing highest percentage of
recycled and recovered materials practicable,
consistent with maintaining satisfactory levels of
competition. Make reasonable efforts to use recycled
and recovered materials and in otherwise utilizing
recycled and recovered materials in execution of work.

.3 Defective products, whenever identified prior to
completion of Work, will be rejected, regardless of
previous inspections. Inspection does not relieve
responsibility, but is a precaution against oversight
or error. Remove and replace defective products at
own expense and be responsible for delays and
expenses caused by rejection.

.4 Should disputes arise as to quality or fitness of
products, decision rests strictly with Departmental
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Representative based upon requirements of Contract
Documents.

.5 Unless otherwise indicated in specifications, maintain
uniformity of manufacture for any particular or like
item throughout work.

.6 Permanent labels, trademarks and nameplates on
products are not acceptable in prominent locations,
except where required for operating instructions,
or when located in mechanical or electrical rooms.

1.3 Storage,
Handling and
Protection
.1 Handle and store products in manner to prevent damage,
adulteration, deterioration and soiling and in
accordance with manufacturer’s instructions when
applicable.

.2 Store packaged or bundled products in original and
undamaged condition with manufacturer’s seal and
labels intact. Do not remove from packaging or bundling
until required in Work.

.3 Store products subject to damage from weather in
weatherproof enclosures.

.4 Store sheet materials on flat, solid supports and keep
clear of ground. Slope to shed moisture.

.5 Remove and replace damaged products at own expense and
to satisfaction of Departmental Representative.

1.4 Transportation
.1 Pay costs of transportation of products required in
performance of Work.

.2 Transportation cost of products supplied by Parks Canada
will be paid for by Departmental Representative.
Unload, handle and store such products.
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1.5 Manufacturer’s
Instructions
.1 Unless otherwise indicated in specifications, install
or erect products in accordance with manufacturer’s
instructions. Do not rely on labels or enclosures
provided with products. Obtain written instructions
directly from manufacturers.

.2 Notify Departmental Representative in writing, of
conflicts between specifications and manufacturer’s
instructions, so that Departmental Representative will
establish course of action.

.3 Improper installation or erection of products, due
to failure in complying with these requirements,
authorizes Departmental Representative to require
removal and reinstallation at no increase in Contract
Price or Contract Time.

1.6 Quality of Work

.1 Ensure Quality of Work is of highest standard,
executed by workers experienced and skilled in
respective duties for which they are employed.
Immediately notify Departmental Representative if
required Work is such as to make it impractical to
produce required results.

.2 Do not employ anyone unskilled in their required duties.
Departmental Representative reserves right to require
dismissal from site, workers deemed incompetent or
careless.

.3 Decisions as to standard or fitness of Quality of Work
in cases of dispute rest solely with Departmental
Representative, whose decision is final.

1.7 Co-ordination
.1 Ensure co-operation of workers in laying out Work.
Maintain efficient and continuous supervision.

.2 Be responsible for coordination and placement of
openings, sleeves and accessories.
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1.8 Remedial Work

1.9 Existing Utilities

PART 2 PRODUCTS

2.1 NOT USED

PART 3 EXECUTION

3.1 NOT USED

.1

Perform remedial work required to repair or replace
parts or portions of Work identified as defective
or unacceptable. Co-ordinate adjacent affected Work
as required.

Perform remedial work by specialists familiar with
materials affected. Perform in a manner to neither
damage nor put at risk any portion of Work.

When breaking into or connecting to existing services
or utilities, execute Work at times directed by local
governing authorities, with minimum of disturbance to
Work, and/or building occupants and pedestrian and
vehicular traffic.

Protect, relocate or maintain existing active services.
When services are encountered, cap off in manner
approved by authority having jurisdiction. Stake and
record location of capped service.

Not Used.

.1 Not Used.

END




Parks Canada Agency Examination and Preparation Section 01 71 00

Recapitalisation of Point Wolfe Storm Water Page 1
System and Bank Stabilization
Project No. 1314 2017/03/31

Part 1 General

.1 Contractor to identify existing survey control points
and property limits as identified on the drawings.

1.1 Qualifications
of Surveyor

.1 Qualified registered surveyor, licensed to practice in
Place of Work, acceptable to Departmental
Representative.
1.2 Survey
Reference Points
.1 Existing base horizontal and vertical control points

are designated on drawings.

.2 Locate, confirm and protect control points prior to
starting site work. Preserve permanent reference
points during construction.

.3 Make no changes or relocations without prior written
notice to Departmental Representative.

.4 Report to Departmental Representative when reference
point is lost or destroyed, or requires relocation
because of necessary changes in grades or locations.

.5 Require surveyor to replace control points in
accordance with original survey control.

1.3 Survey
Requirements

.1 Establish two permanent bench marks on site,
referenced to established bench marks by survey
control points. Record locations, with horizontal and
vertical data in Project Record Documents.

.2 Establish lines and levels, locate and lay out, by
instrumentation.

.3 Stake for grading, fill and topsoil placement and
landscaping features.

.4 Stake slopes and berms.

.5 Establish pipe invert elevations.
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1.4 Existing Services

1.5 Location of
Equipment and
Fixtures

1.6 Records

1.7 Action and
Informational
Submittals

Before commencing work, establish location and extent
of service lines in area of Work and notify
Departmental Representative of findings.

Remove abandoned service lines within 2 m of
structures. Cap or otherwise seal lines at cut-off
points as directed by Departmental Representative.

Location of equipment, fixtures and outlets indicated
or specified are to be considered as approximate.

Locate equipment, fixtures and distribution systems to
provide minimum interference and maximum usable space

and in accordance with manufacturer's recommendations

for safety, access and maintenance.

Inform Departmental Representative of impending
installation and obtain approval for actual location.

Submit field drawings to indicate relative position of
various services and equipment when required by
Departmental Representative.

Maintain a complete, accurate log of control and
survey work as it progresses.

Record locations of maintained, re-routed and
abandoned service lines.

Submit name and address of Surveyor to Departmental
Representative.

On request of Departmental Representative, submit
documentation to verify accuracy of field engineering
work.
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.3 Submit certificate signed by surveyor certifying and

noting those elevations and locations of completed
Work that conform and do not conform to Contract

Documents.
PART 2 PRODUCTS
2.1 NOT USED
.1 Not Used.
PART 3 EXECUTION
3.1 NOT USED
.1 Not Used.

END
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PART 1 GENERAL

1.1 References
.1 NOT USED

1.2 Project
Cleanliness
.1 Maintain Work in tidy condition, free from
accumulation of waste products and debris,
other than that caused by Parks Canada or other
Contractors.

.2 Remove waste materials from site at daily regularly
scheduled times or dispose of as directed by
Departmental Representative. Do not burn waste
materials on site, unless approved by Departmental
Representative.

.3 Clear snow and ice from access to site or facilities
of the work, bank/pile snow in designated areas only.

.4 Make arrangements with and obtain permits from
authorities having jurisdiction for disposal of waste
and debris.

.5 Provide suitable on-site containers for collection of
waste materials and debris.

.6 Provide and use marked separate bins for recycling.
Refer to Section 01 74 21 - Construction/Demolition
Waste Management and Disposal.

.7 Dispose of waste materials and debris outside the
limits of the National Park at a location/facility
approved by the Authority having jurisdiction.

.8 Store volatile waste in covered metal containers, and
remove from premises at end of each working day.

.9 Use only cleaning materials recommended by
manufacturer of surface to be cleaned, and as
recommended by cleaning material manufacturer.
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1.3 Final Cleaning

1.4 Waste Management
and Disposal

PART 2 PRODUCTS

2.1 NOT USED

When Work is Substantially Performed remove surplus
products, tools, construction machinery and equipment
not required for performance of remaining Work.
Remove waste products and debris other than that
caused by others, and leave Work clean and suitable
for occupancy.

Prior to final review remove surplus products, tools,
construction machinery and equipment.

Remove waste products and debris other than that
caused by Parks Canada or other Contractors.

Remove waste materials from site at regularly
scheduled times or dispose of as directed by
Departmental Representative. Do not burn waste
materials on site, unless approved by
Departmental Representative.

Make arrangements with and obtain permits from
authorities having jurisdiction for disposal of waste
and debris.

Inspect finishes, fitments and equipment and ensure
specified workmanship and operation.

Broom clean and wash exterior walks, steps and
surfaces; rake clean other surfaces of
grounds.

Remove dirt and other disfiguration from exterior
surfaces.

Separate waste materials for reuse and recycling in
accordance with Section 01 74 21 -
Construction/Demolition Waste Management and Disposal.

END
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PART 1 GENERAL

1.1 Waste Management
Goals
.1 Prior to start of Work conduct meeting with
Departmental Representative to review and discuss
PWGSC's waste management plan and goals.

.2 Accomplish maximum control of solid construction
waste.
.3 Protect environment and prevent environmental

pollution damage.

1.2 References
.1 Definitions:

.1 Class III: non-hazardous waste - construction
renovation and demolition waste.

.2 Cost/Revenue Analysis Workplan (CRAW): based on
information from Waste Reduction Workplan, and
intended as financial tracking tool for
determining economic status of waste management
practices.

.3 Demolition Waste Audit (DWA): relates to actual
waste generated from project.

.4 Inert Fill: inert waste - exclusively asphalt and
concrete.
.5 Materials Source Separation Program (MSSP):

consists of series of ongoing activities to
separate reusable and recyclable waste material
into material categories from other types of
waste at point of generation.

.6 Recyclable: ability of product or material to be
recovered at end of its life cycle and re-
manufactured into new product for reuse.

.7 Recycle: process by which waste and recyclable
materials are transformed or collected for
purpose of being transferred into new products.

.8 Recycling: process of sorting, cleansing,
treating and reconstituting solid waste
and other discarded materials for purpose of
using in altered form. Recycling does not include
burning, incinerating, or thermally destroying
waste.

.9 Reuse: repeated use of product in same form but
not necessarily for same purpose. Reuse includes:
.1 Salvaging reusable materials from re-

modelling projects, before demolition
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.10

.11

.12

.13

.14

.15

1.3 Documents

stage, for resale, reuse on current project
or for storage for use on future projects.

.2 Returning reusable items including pallets
or unused products to vendors.

Salvage: removal of structural and non-structural
materials from deconstruction/disassembly
projects for purpose of reuse or recycling.
Separate Condition: refers to waste sorted into
individual types.

Source Separation: act of keeping different types
of waste materials separate beginning from the
point they became waste.

Waste Audit (WA): detailed inventory of estimated
quantities of waste materials that will be
generated during construction, demolition,
deconstruction and/or renovation. Involves
quantifying by volume/weight amounts of materials
and wastes that will be reused, recycled or
landfilled. Refer to Schedule A.

Waste Management Co-ordinator (WMC): contractor
representative responsible for supervising waste
management activities as well as co-ordinating
required submittal and reporting requirements.
Waste Reduction Workplan (WRW): written report
which addresses opportunities for reduction,
reuse, or recycling of materials generated by
project. Specifies diversion goals,
implementation and reporting procedures,
anticipated results and responsibilities. Waste
Reduction Workplan information acquired

from Waste Audit.

.1 Post and maintain in visible and accessible area at
job site, one copy of following documents:

.1

1.4 Action and
Informational
Submittals

Waste Reduction Workplan.

.1 Submit in accordance with Section 01 33 00 - Submittal
Procedures.

.2 Prepare and submit following prior to project start-up:

.1

1 copy and 1 electronic copy of completed Waste
Reduction Workplan (WRW) .
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.3 Prepare and submit on weekly basis, throughout project

or at intervals agreed to by Departmental

Representative the following:

.1 Receipts, scale tickets, waybills, and/or waste
disposal receipts that show quantities and types
of materials reused, recycled, or disposed of.

.2 Written bi-weekly summary report detailing
cumulative amounts of waste materials reused,
recycled and landfilled, and brief status of
ongoing waste management activities.

1.5 Waste Reduction
Work Plan (WRW)
.1 Prepare and submit WRW at least 10 days prior to
project start-up.

.2 WRW identifies strategies to optimize diversion
through reduction, reuse, and recycling of materials
and comply with applicable regulations.

.3 WRW should include but not limited to:

.1 Applicable regulations.

.2 Specific goals for waste reduction, identify
existing barriers and develop strategies to
overcome them.

.3 Destination of materials identified.

Methods to collect, separate, and reduce

generated wastes.

Location of waste bins on-site.

Security of on-site stock piles and waste bins.

Protection of personnel, sub-contractors.

Clear labelling of storage areas.

Details on materials handling and removal

procedures

.10 Recycler and reclaimer requirements.

.11 Quantities of materials to be salvaged for reuse
or recycled and materials sent to landfill.

.12 Requirements for monitoring on-site wastes
management activities.

Iy

O 0 J o O

.4 Structure WRW to prioritize actions and follow 3R's
hierarchy, with Reduction as first priority, followed
by Reuse, then Recycle.

.5 Post WRW or summary where workers at site are able to
review content.
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.6 Monitor and report on waste reduction by documenting

total volume (in tonnes) and cost of actual waste
removed from project.

1.6 Storage, Handling
and Protection

.1 Store, materials to be reused, recycled and salvaged
in locations as directed by Departmental
Representative.

.2 Protect, stockpile, store and catalogue salvaged
items.

.3 Separate non-salvageable materials from salvaged

items. Transport and deliver non salvageable
items to licensed disposal facility.

.4 Protect surface drainage, mechanical and electrical
from damage and blockage.

.5 Separate and store materials produced during project
in designated areas.

.6 Prevent contamination of materials to be salvaged and
recycled and handle materials in accordance with
requirements for acceptance by designated processing

facilities.

.1 On-site source separation is recommended.

.2 Remove co-mingled materials to off site
processing facility for separation.

.3 Obtain waybills, receipts and/or scale tickets
for separated materials removed from site.

.4 Materials reused on-site are considered to be

diverted from landfill and as such are to be
included in all reporting.

1.7 Disposal of
Wastes
.1 Do not bury rubbish or waste materials.

.2 Do not dispose of waste, volatile materials, mineral
spirits, oil, paint thinner into waterways, storm, or
sanitary sewers.

1.8 Scheduling
.1 Co-ordinate Work with other activities at site to
ensure timely and orderly progress of Work.
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PART 2 PRODUCTS

2.1 NOT USED

.1 Not Used.

PART 3 EXECUTION

3.1 NOT USED

.1 Not Used.

END
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PART 1 GENERAL

1.1 References
.1 Canadian Environmental Protection Act (CEPA)
.1 SOR/2008-197, Storage Tank Systems for Petroleum
Products and Allied Petroleum Products

Regulations.
1.2 Administrative
Requirements
.1 Acceptance of Work Procedures:
.1 Contractor's Inspection: Contractor: conduct

inspection of Work, identify deficiencies and
defects, and repair as required to conform to
Contract Documents.
.1 Notify Departmental Representative in
writing of satisfactory completion
of Contractor's inspection and submit
verification that corrections have
been made.

.2 Request Departmental Representative
inspection.

.2 Departmental Representative Inspection:

.1 Departmental Representative and Contractor
to inspect Work and identify defects and
deficiencies.

.2 Contractor to correct Work as directed.

.3 Completion Tasks: submit written certificates

that tasks have been performed as follows:

.1 Work: completed and inspected for
compliance with Contract Documents.

.2 Defects: corrected and deficiencies
completed.

.3 Equipment and systems: tested, adjusted and
balanced and fully operational.

.4 Operation of systems: demonstrated to Parks
Canada personnel.
.5 Work: complete and ready for final
inspection.
.4 Final Inspection:
.1 When completion tasks are done, request

final inspection of Work by
Departmental Representative, and
Contractor.

.2 When Work incomplete according to
Departmental Representative, complete
outstanding items and request reinspection.
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1.3 Final Cleaning
.1 Clean in accordance with Section 01 74 11 - Cleaning.
.1 Remove surplus materials, excess materials,
rubbish, tools and equipment.

.2 Waste Management: separate waste materials for reuse
and recycling in accordance with Section 01 74 21 -
Construction/Demolition Waste Management and Disposal.
PART 2 PRODUCTS

2.1 NOT USED

.1 Not Used.
PART 3 EXECUTION

3.1 NOT USED

.1 Not Used.
END
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PART 1 GENERAL

1.1 Administrative

Requirements

1.2 Action and
Informational
Submittals

1.3 Format

Pre-warranty Meeting:

.1 Convene meeting one week prior to contract
completion with contractor's
representative and Departmental Representative,
in accordance with Section 01 31 19 - Project
Meetings to:
.1 Verify Project requirements.
.2 Review warranty requirements and

manufacturer's installation instructions.

Departmental Representative to establish communication
procedures for:

.1 Notifying construction warranty defects.
.2 Determine priorities for type of defects.
.3 Determine reasonable response time.

Contact information for bonded and licensed company
for warranty work action: provide name, telephone
number and address of company authorized for
construction warranty work action.

Ensure contact is located within local service area of
warranted construction, 1is continuously available, and
is responsive to inquiries for warranty work action.

Provide submittals in accordance with Section 01 33 00
- Submittal Procedures.

Provide evidence, if requested, for type, source and
quality of products supplied.
Organize data as instructional manual.

Binders: vinyl, hard covered, 3 'D' ring, loose leaf
219 x 279 mm with spine and face pockets.

When multiple binders are used correlate data into
related consistent groupings.
.1 Identify contents of each binder on spine.
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.4 Cover: identify each binder with type or printed title
Project Record Documents'; list title of project and
identify subject matter of contents.

.5 Arrange content by systems, under Section numbers and
sequence of Table of Contents.

.6 Provide tabbed fly leaf for each separate product and
system, with typed description of product and major
component parts of equipment.

.7 Text: manufacturer's printed data, or typewritten
data.

.8 Drawings: provide with reinforced punched binder tab.
.1 Bind in with text; fold larger drawings to size

of text pages.

1.4 Contents -
Project Record

Documents
.1 Table of Contents for Each Volume: provide title of
project;
.1 Date of submission; names.
.2 Addresses and telephone numbers of Consultant and
Contractor with name of responsible parties.
.3 Schedule of products and systems, indexed to

content of volume.

.2 For each product or system:
.1 List names, addresses and telephone numbers of
subcontractors and suppliers, including local
source of supplies and replacement parts.

.3 Product Data: mark each sheet to identify specific
products and component parts, and data applicable to
installation; delete inapplicable information.

.4 Drawings: supplement product data to illustrate
relations of component parts of equipment and systems,
to show control and flow diagrams.

.5 Typewritten Text: as required to supplement product
data.
.1 Provide logical sequence of instructions for each

procedure, incorporating manufacturer's
instructions specified in Section 01 45 00 -
Testing and Quality Control.
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1.5 As -Built
Documents and
Samples

1.6 Recording
Information on
Project Record
Documents

Maintain, in addition to requirements in General

Conditions, at site for Departmental

Representative one record copy of:

.1 Contract Drawings.

.2 Specifications.

.3 Addenda.

4 Change Orders and other modifications to
Contract.

.5 Reviewed shop drawings, product data, and
samples.

.6 Field test records.

Inspection certificates.

.8 Manufacturer's certificates.

~J

Store record documents and samples in field office
apart from documents used for construction.
.1 Provide files, racks, and secure storage.

Label record documents and file in accordance with

Section number listings in List of Contents of this

Project Manual.

.1 Label each document "PROJECT RECORD" in neat,
large, printed letters.

Maintain record documents in clean, dry and legible

condition.

.1 Do not use record documents for construction
purposes.

Keep record documents and samples available for
inspection by Departmental Representative.

As-Built information to be submitted to Departmental
Representative within 30 days of project substantial
completion.

Record information on set of black line opaque
drawings, provided by Departmental Representative.
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.2 Use felt tip marking pens, maintaining separate
colours for each major system, for recording
information.
.3 Record information concurrently with construction
progress.
.1 Do not conceal Work until required information is
recorded.
.4 Contract Drawings and shop drawings: mark each item to
record actual construction, including:
.1 Measured depths of elements of foundation in
relation to finish first floor datum.
.2 Measured horizontal and vertical locations of

underground utilities and appurtenances,

referenced to permanent surface improvements.
.3 Measured locations of internal utilities and

appurtenances, referenced to visible

and accessible features of construction.

.4 Field changes of dimension and detail.
.5 Changes made by change orders.
.6 Details not on original Contract Drawings.
.7 References to related shop drawings and
modifications.
.5 Specifications: mark each item to record actual
construction, including:
.1 Manufacturer, trade name, and catalogue number of

each product actually installed, particularly
optional items and substitute items.
.2 Changes made by Addenda and change orders.

.6 Other Documents: maintain manufacturer's
certifications, inspection certifications, field
test records, required by individual specifications
sections.

.7 Provide digital photos, if requested, for site
records.

1.7 Equipment and
Systems

.1 For each item of equipment and each system include
description of unit or system, and component parts.
.1 Give function, normal operation characteristics
and limiting conditions.
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.2 Include performance curves, with engineering data

and tests, and complete nomenclature and
commercial number of replaceable parts.

.2 Operating Procedures: include start-up, break-in, and
routine normal operating instructions and sequences.
.1 Include regulation, control, stopping, shut-down,
and emergency instructions
.2 Include summer, winter, and any special operating
instructions.
.3 Maintenance Requirements: include routine procedures

and guide for trouble-shooting; disassembly, repair,
and reassembly instructions; and alignment, adjusting,
balancing, and checking instructions.

.4 Provide servicing and lubrication schedule, and list
of lubricants required.

.5 Include manufacturer's printed operation and
maintenance instructions.

.6 Include sequence of operation by controls
manufacturer.
. Provide original manufacturer's parts list,

illustrations, assembly drawings, and diagrams
required for maintenance.

.8 Provide list of original manufacturer's spare parts,
current prices, and recommended quantities to be
maintained in storage.

.9 Include test and balancing reports as specified in
Section 01 45 00 - Testing and Quality Control.

.10 Additional requirements: as specified in individual
specification sections.

1.8 Materials and
Finishes
.1 Building products, applied materials, and finishes:
include product data, with catalogue number, size,
composition, and colour and texture designations.
.1 Provide information for re-ordering custom
manufactured products.
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.2 Instructions for cleaning agents and methods,

precautions against detrimental agents and
methods, and recommended schedule for cleaning and
maintenance.

.3 Moisture-protection and weather-exposed products:
include manufacturer's recommendations for cleaning
agents and methods, precautions against detrimental
agents and methods, and recommended schedule for
cleaning and maintenance.

PART 2 PRODUCTS
2.1 NOT USED

.1 Not Used.
PART 3 EXECUTION

3.1 NOT USED

.1 Not Used.
END
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PART 1 GENERAL

1.1 Related
Requirements

.1 Section 32 11 16.01 - Granular Sub-base.
Section 32 11 23 - Aggregate Base Course
.3 Section 32 12 16 - Asphalt Paving

N

1.2 References
.1 New Brunswick Department of Transportation and
Infrastructure Renewal Standard
Specifications (most recent version):
.1 NBDTI Standard Specification Item 201
Production of Highway Aggregates.

1.3 Action and
Informational
Submittals
.1 Submit in accordance with Section 01 33 00 -
Submittal Procedures.

.2 Samples:

.1 Allow continual sampling by Departmental
Representative during production.

.2 Provide Departmental Representative with
access to source and processed
material for sampling.

.3 Install sampling facilities at discharge
end of production conveyor, to allow
Departmental Representative to obtain
representative samples of items being
produced. Stop conveyor belt when requested
by Departmental Representative to
permit full cross section sampling.

.4 Provide front end loader or other suitable
equipment including trained operator
for stockpile sampling as necessary.

.5 Provide area for Departmental
Representative lab trailer and make
necessary provisions for water and electric
power for the duration of the work.

PART 2 PRODUCTS

2.1 Materials
.1 Aggregate quality: sound, hard, durable material
free from soft, thin, elongated or laminated
particles, organic material, clay lumps or
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minerals, free from adherent coatings and
injurious amounts of disintegrated pieces or
other deleterious substances.

.2 Fine aggregates satisfying requirements of
applicable section to be one, or blend of
following:

.1 Screenings produced in crushing of quarried
rock or crushed gravel.

.3 Coarse aggregates satisfying requirements of
applicable section to be produced from
crushed rock, crushed gravel or pit run gravel.

2.2 Source Quality
Control
.1 Inform Departmental Representative of proposed
source of aggregates and provide access for
sampling 2 weeks minimum before starting
production.

.2 If materials from proposed source do not meet, or
cannot reasonably be processed to meet, NBDTI
specified requirements, locate alternative
source. Materials to be determined acceptable by
sieve analysis testing

.3 Advise Departmental Representative 2 weeks
minimum in advance of proposed change of material
source.

.4 Acceptance of material at source does not

preclude future rejection if it fails to conform
to requirements specified, lacks uniformity, or
if its field performance is found to be

unsatisfactory.
PART 3 EXECUTION
3.1 Preparation
.1 Aggregate source preparation:
.1 Prior to excavating materials for aggregate

production, clear and grub area to be
worked, and strip unsuitable surface
materials. Dispose of cleared, grubbed and
unsuitable materials as approved by
authority having jurisdiction.
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.2 Where clearing is required, leave screen of

trees between cleared area and
roadways as directed.

.3 Clear, grub and strip area ahead of
quarrying or excavating operation
sufficient to prevent contamination of
aggregate by deleterious materials.

.4 When excavation is completed dress sides of
excavation to nominal 1.5:1 slope,
and provide drains or ditches as required
to prevent surface standing water.

.5 Trim off and dress slopes of waste material
piles and leave site in neat condition.
.6 Provide silt fence or other means to

prevent contamination of existing
watercourse or natural wetland features.

Processing:

.1 Process aggregate uniformly using methods
that prevent contamination, segregation and
degradation.

When operating in stratified deposits use
excavation equipment and methods that produce
uniform, homogeneous aggregate gradation.

Where necessary, screen, crush, wash, classify
and process aggregates with suitable
equipment to meet requirements.

Stockpiling:

.1 Stockpile aggregates in accordance with the
requirements of NBDTI Standard
Specifications, Division 201, Item 201.4.5.

.2 Stockpile aggregates in sufficient
quantities to meet project schedules.

.3 Stockpiling sites to be level, well
drained, and of adequate bearing capacity
and stability to support stockpiled
materials and handling equipment.

.4 Do not use intermixed or contaminated
materials.
.5 Remove and dispose of rejected materials as

directed by Departmental Representative
within 48 hours of rejection.

.6 Aggregate acceptance shall be based on
sampling and testing in accordance with
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the requirements of NBDTI Standard
Specifications, Division 200, Item 201.4.5.

.7 Handling of aggregates produced outside the
specified requirements of NBDTI Standard
Specifications, Division 200, Item 20.4.7
may be rejected at the departments
discretion.
.8 Stockpile locations are to be designated by
Departmental Representative.
3.2 Cleaning
.1 Leave Work area clean at end of each day.
.2 Leave aggregate stockpile site in tidy, well drained
condition, free of standing surface water.

.3 Unused aggregates are the property of the Contractor.

END
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PART 1 GENERAL

1.1 Standard

1.2 References

PART 2 EXECUTION

2.1 General

2.2 Removal and Disposal

All work of this section shall comply with the
requirements of the most recent version of

the NBDTI Standard Specifications Division 100,
Sections 101 and 102, except as amended herein.

New Brunswick Department of Transportation and
Infrastructure Standard Specifications (most
recent version):

.1

.2

NBDTI Standard Specification Division 100, Item
101, Clearing.
NBDTI Standard Specification Division 100, Item
102 Grubbing.

Prior to clearing operation, trees to be salvaged
will be identified by the Departmental
Representative.

As per the requirements of the most recent
version of the NBDTI Standard Specification
Division 100, Items 101 and 102, and in
conformance with the Contract Documents.

Cleared and grubbed materials less than 75mm in
diameter shall be chipped and spread evenly as
mulch to thickness not greater than 75mm as
approved.

Cut timber greater than 75 mm diameter to 2400 mm
lengths and stockpile as directed by Departmental
Representative. Stockpiled timber becomes
property of the Fundy National Park.

END
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PART 1 GENERAL

1.1 Related
Requirements
.1 Section 31 11 00 Clearing and Grubbing.

1.2 References
.1 New Brunswick Department of Transportation and
Infrastructure Standard Specifications (most
recent version)

PART 2 PRODUCTS

2.1 Not Used

PART 3 EXECUTION

3.1 Temporary Erosion

And Sedimentation

Control

.1 Provide temporary erosion and sedimentation control

measures to prevent soil erosion and discharge of
soil-bearing water runoff or airborne dust to adjacent
properties and walkways, according to requirements of
authorities having jurisdiction, sediment and
erosion control drawings and sediment and erosion
control plan, specific to site, that complies with the
requirements of authorities having jurisdiction.

.2 Inspect, repair, and maintain erosion and
sedimentation control measures during construction
until permanent vegetation has been established.

.3 Remove erosion and sedimentation controls and restore
and stabilize areas disturbed during removal.

3.2 Stripping Of
Topsoil
.1 Ensure that procedures are conducted in accordance
with applicable Provincial requirements.

.2 Remove topsoil before construction procedures commence
to avoid compaction of topsoil.
.3 Handle topsoil only when it is dry and warm.
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.4 Remove vegetation from targeted areas by non-chemical

means and dispose of stripped vegetation as directed
by Departmental Representative.

.5 Remove brush from targeted area by non-chemical means
and dispose of as directed by Departmental
Representative.

.6 Strip topsoil to depths as directed by
Departmental Representative
.1 Avoid mixing topsoil with subsoil.

.7 Pile topsoil by mechanical hoe in berms in locations
as directed by Departmental Representative.
.1 Stockpile height not to exceed 2 m.

.8 Dispose of unused topsoil in location as indicated by
Departmental Representative.

.9 Protect stockpiles from contamination and compaction.

.10 Cover topsoil that has been piled for long term
storage, with hay or straw mulch or grass to maintain
agricultural potential of soil.

3.3 Preparation of
Grade
.1 Verify that grades are correct and notify Departmental
Representative if discrepancies occur. Do not begin
work until instructed by Departmental Representative.

.1 Grade area only when soil is dry to lessen soil
compaction.
.2 Grade soil establishing natural contours and

eliminating uneven areas and low spots, ensuring
positive drainage.

3.4 Cleaning

.1 Proceed in accordance with Section 01 74 11 -
Cleaning.
.2 On completion and verification of performance of

installation, remove surplus materials, excess
materials, rubbish, tools and equipment.

END
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PART 1 GENERAL

1.1 Related

Requirements
.1 Section 31 23 33 Excavating, Trenching and
Backfilling.
1.2 References
.1 New Brunswick Department of Transportation and

Infrastructure Standard Specification (most
recent version.

PART 2 PRODUCTS

2.1 NOT USED

PART 3 EXCAVATION

3.1 Preparation
.1 Temporary Erosion and Sedimentation Control:

.1 Provide temporary erosion and sedimentation
control measures to prevent soil erosion and
discharge of soil bearing water runoff or
airborne dust.

.2 Insert, repair and maintain erosion and
sedimentation control measures during
construction until permanent vegetation has been
established.

3.2 Construction
.1 The Contractor shall carry out the Work as indicated
in the Contract Documents and/or as specifically
directed by the Departmental Representative.

.2 Ditching shall consist of removing vegetal matter and
up to a maximum of 300 mm of soil from an existing
ditch such that the width of the bottom of the ditch
is not less than 1 m and the ditch has a continuous
smooth grade providing positive gravity drainage,
without ponding, in the specified flow direction.

.1 The tendered Quantity includes cleaning ends of
driveway culverts and cross culverts as directed
by Departmental Representative.

.3 The Contractor shall not excavate or undermine the
Foreslope during the course of the Work.
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The Contractor shall shape ditches to a uniform cross
section, with no gouges or ridges remaining in the
finished Work.

The Contractor shall repair any damage, at his/her own
expense, to adjacent property resulting from the Work.

The materials excavated from within the ditches shall
become the property of the Contractor and shall be
disposed of outside of the work site.

A driveway crossing designated to be removed and not
replaced shall be excavated so that the ditch and
Slopes remaining after excavation match the adjacent
ditch and Slopes.

Driveways with a culvert designated for replacement
shall be replaced in the same workday utilizing
material excavated from the crossing wherever
possible.

.1 Where excavation involves removal of driveway
Culverts, the Contractor shall take care to
ensure that any existing pipe is not damaged and
is salvaged for re-use.

.1 The Contractor shall notify the
Departmental Representative prior to
exposing any existing pipe.

.2 Any pipe determined by the Departmental
Representative to be salvageable shall
remain the property of the Parks Canada.

.3 Salvageable pipe shall be re-used in the
Work Site or transported, by the
Contractor, and stockpiled as directed by
the Departmental Representative.

.4 Unsalvageable pipe and waste shall become
the property of the Contractor and shall be
disposed of outside of the Work Site.

.5 If the pipe is damaged as a result of the
Contractors actions, as determined by the
Departmental Representative, the Contractor
shall be responsible to replace the

pipe.

Ditches shall be stabilized against erosion with hay
or straw mulch at the end of each days ditching.

END
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PART 1 GENERAL
1.1 Related Sections
Section 31 23 33 - Excavation, Trenching and
Backfilling.

1.2 References

1.3 Existing Conditions

1.4 Protection

Section 32 91 21 - Topsoil Placement

American Society for Testing and Materials (ASTM)

.1 ASTM 698-91 Test Method for Laboratory Compaction
Characteristics of Soil Using Standard Effort
(600 kN-m/m) .

Establish precise field location of underground
services before commencing work.

Known underground and surface utility lines and buried
objects are as indicated on site plan for guidance
only.

Contractor is responsible to have all service located
completed prior to any excavation on site.

Refer to dewatering in Section 31 23 33 - Excavating
Trenching and Backfilling.

Refer to drainage requirements.

Protect existing fencing, trees, landscaping, natural
features, bench marks, buildings, pavement, surface or
underground utility lines which are to remain as
directed by Departmental Representative. If damaged,
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restore to original or better condition unless
directed otherwise.

.2 Maintain access roads to prevent accumulation of
construction related debris on roads.

PART 2 PRODUCTS

2.1 Materials
1. Fill material: in accordance with Section 31 23 33 -
Excavating, Trenching and Backfilling.
.2 Excavated or graded material existing on site may be

suitable to use as fill for grading work if approved
by Departmental Representative.

PART 3 EXECUTION

3.1 Grading

.1 Rough grade to levels, profiles, and contours allowing
for surface treatment as indicated.

.2 Rough grade to follow depths indicated on details.

.3 Prior to placing fill over existing ground, scarify
surface to depth of 150mm. Maintain fill and existing
surface at approximately same moisture content to
facilitate bonding.

.4 Compact filled and disturbed areas to as follows:
85% under landscaped areas.
As specified or detailed for other areas of site.

.5 Do not disturb soil within branch spread of trees or
shrubs to remain.

3.2 Testing
.1 Inspection and testing of soil compaction will be
carried out by testing laboratory. Costs of tests will
be paid by Departmental Representative except as
indicated under Section 01 45 00, Testing and Quality
Control.
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3.3 Surplus Material

.1 Remove surplus material and material unsuitable for
fill, grading or landscaping as directed by
Departmental Representative.

END
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PART 1 GENERAL

1.1 Related

Requirements

.1

.2

.3

.4

.5
1.2 General
Requirements

.1

.2
1.3 Measurement
Procedures

.1
1.4 References

.1

.2

Section 01 33 00 - Submittal Procedures.

Section 01 35 43 - Environmental Procedures.
Section 02 41 13 - Selective Site Demolition.
Section 31 05 16 - Aggregate Materials.

Section 33 41 00 - Storm Utility Drainage Piping

The Work under this section shall include the
supply of labour, supervision, materials, equipment,
and transportation necessary to complete excavation
and backfill as shown on the Contract Drawings, per
the Specifications, and as directed by the
Departmental Representative, complete in every
respect.

Generally, the Work includes but is not
necessarily limited to the following:
.1 Foundation excavations.
.2 Dewatering.
.3 Backfilling of select materials.
4 Compacting fill materials.
5 Removal from site all excavated materials
except for material required for
backfilling and grading.

Work performed under this Section will be incidental
to Work in other Sections.

New Brunswick Department of Transportation and

Infrastructure Standard Specifications (most

recent version):

.1 NBDTI Standard Specification Division 100,
Grading.

Excavation limit as shown on the Plans.
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1.5 Definitions
.1 Excavation class: two classes of excavation will be
recognized; common excavation and rock excavation.

.1 Common excavation: excavation of materials of
whatever nature, which are not included under
definitions of rock excavation.

.2 Rock excavation: solid material in excess of 1.00
m* and which cannot be removed by means of heavy
duty mechanical excavation equipment with 0.95 m?3
- 1.15 m?® bucket.

.2 Waste material: excavated material unsuitable for
use in Work or surplus to requirements.

.3 Borrow material: material obtained from locations
outside area to be graded, and required
for construction of fill areas or for other
portions of Work.

.4 Pulverized asphalt and granular material obtained from
existing road pavement structure. To be graded, and
required for construction of fill areas or other
portions of work.

.5 Unsuitable materials:
.1 Weak, chemically unstable, and compressible
materials.
.2 Frost susceptible materials:
.1 Fine grained soils with plasticity

index less than 10 when tested to
ASTM D4318, and gradation within
limits specified when tested to
ASTM D422 and ASTM Cl36: Sieve sizes
to CAN/CGSB-8.1 CAN/CGSB-8.2.

.2 Table:
Sieve Designation % Passing
2.00 mm 100
0.10 mm 45 - 100
0.02 mm 10 - 80
0.005 mm 0 - 45
.3 Coarse grained soils containing more than

20 % by mass passing 0.075 mm sieve.
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1.6 Action and
Informational
Submittals
.1 Make submittals in accordance with Section
01 33 00 - Submittal Procedures.

.2 Quality Control: in accordance with Section
01 45 00 - Testing and Quality Control:
.1 Submit to Departmental Representative written
notice at least 7 days prior to excavation work,
to ensure cross sections are taken.

.2 Submit to Departmental Representative
written notice when bottom of excavation is
reached.

.3 Preconstruction Submittals:
.1 Submit construction equipment list for major

equipment to be used in this section prior to
start of Work.

.2 Submit records of underground utility locates,
indicating: clearance record from utility
authority.

.4 Samples:

.1 Submit samples in accordance with Section 01 33
00 - Submittal Procedures.
.2 Inform Departmental Representative at least 2

weeks prior to beginning Work, of proposed source
of fill materials and provide access for
sampling.

.3 Submit 70 kg samples of type of fill specified
including representative samples of excavated
material.

.4 Ship samples prepaid to Departmental
Representative, in tightly closed containers to
prevent contamination and exposure to elements.

1.7 Quality Assurance
.1 Health and Safety Requirements:
.1 Do construction occupational health and
safety in accordance with Section
01 35 29.06 - Health and Safety
Requirements.
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1.8 Waste Management
And Disposal
.1 Separate waste materials for reuse in accordance
with Section 01 74 21 - Construction/Demolition
Waste Management and Disposal.

.2 Divert excess materials from landfill to local

facility for reuse as directed by
Departmental Representative.

1.9 Existing Conditions

.1 Buried services:

.1 Before commencing work establish location
of buried services on and adjacent to
site.

.2 Arrange with appropriate authority for

relocation of buried services that
interfere with execution of work: pay costs
of relocating services.

.3 Remove obsolete buried services within 2 m
of foundations: cap cut-offs.
.4 Size, depth and location of existing

utilities and structures as indicated are
for guidance only. Completeness and
accuracy are not guaranteed.

.5 Prior to beginning excavation Work, notify
applicable Departmental Representative and
authorities having jurisdiction establish
location and state of use of buried
utilities and structures. Departmental
Representative to clearly mark such
locations to prevent disturbance during

Work.

.6 Confirm locations of buried utilities by
careful test excavations.

7 Maintain and protect from damage, water,

sewer, gas, electric, telephone and
other utilities and structures encountered
as indicated.

.8 Where utility lines or structures exist in
area of excavation, obtain direction of
Departmental Representative before removing
or re-routing. Costs for such
Work to be paid by Departmental
Representative.
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.9 Record location of maintained, re-routed

and abandoned underground lines.
.10 Confirm locations of recent excavations
adjacent to area of excavation.

.2 Existing buildings and surface features:

.1 Conduct, with Departmental Representative,
condition survey of existing buildings,
trees and other plants, lawns, fencing,
service poles, wires, rail tracks,
pavement, survey bench marks and monuments
which may be affected by Work.

.2 Protect existing buildings and surface
features from damage while Work is in
progress. In event of damage, immediately
make repair as directed by Departmental
Representative.

.3 Where required for excavation, cut roots or
branches as directed by Departmental
Representative in accordance with Section
31 11 00 - Clearing and Grubbing.

1.10 Archaeological
Definitions

.1 Archaeological Artifact: An object, a component
of an object, a fragment, or shred of an object
that was for or used by humans; a soil,
botanical or other sample of archaeological
investigation of a site.

.2 Archaeological Records: Notes, drawings,
photographs, plans, computer databases, reports
and any other audio-visual records related to the
Archaeological investigation of a site.

.3 Archaeological Collection: Archaeological
artifacts and associated archaeological records.

.4 Archaeological Resource: An archaeological site
and its associated archaeological collection.

.5 All surface modifications are restricted to the
identified corridors. Construction corridors to
be accurately located by field survey by the
Contractor prior to commencement of work
operations.
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1.11 Protection of Existing
Features
.1 Existing buried utilities, services and
structures:
.1 Size, depth and location of existing

utilities, services and structures as
indicated are for guidance only.
Completeness and accuracy are not
guaranteed.

Prior to commencing any excavation work,
notify Departmental Representative,
establish location and state of use of
buries utilities, services and structures.
Clearly mark such locations to prevent
disturbance during work.

Confirm locations of buried utilities and
services by careful test excavations.
Maintain and protect from damage, water,
sewer, electric, telephone and storm
sewers, communications and other utilities,
services and structures encountered as
indicated. Obtain direction of Engineer
before moving or otherwise disturbing
utilities, services or structures.

Submit plans and details to show how
existing utilities and services are to be
maintained and protected while completing
trench excavations and installing new
services and utilities in the immediate
area.

Record location of maintained, re-routed
and abandoned underground utilities and
services.

Repair all services, utilities and
structures damaged during construction to
the satisfaction of the Engineer using new
materials equivalent in manufacture, class,
size and shape to the existing. The cost of
all repair work shall be borne by the
Contractor.

.2 Existing buildings and surface features:

.1

Conduct, with Engineer, condition survey of
existing buildings, lawns, sea wall,
service poles, wires, pavement, survey
bench marks and monuments which may be
affected.
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.2 Protect existing buildings and surface

features which may be affected by work from
damage while work is in progress. In the
event of damage, immediately make repair to
approval of Engineer.

.3 Where excavation necessitates root or
branch cutting, do so only as approved by
Engineer.

.4 All surface modifications are restricted to

the identified corridors. Construction
corridors to be accurately located by field
survey by the Contractor prior to
commencement of work operations.

.5 All vehicle traffic is restricted to
existing roadways or as indicated in
project plans. Any deviation from the
identified corridor requires Archaeological
review. A field wvisit will be scheduled
with Contractor for locational confirmation
and all areas of proposed construction will
be marked in the field with orange flagging
tape prior to commencement of work.

.6 The locational data for all encountered
services and utilities that are to remain
in service and all newly installed
utilities and services must be provided in
northing and easting (eg. N 5088673.329,

E 734175.481) referenced to UTM Zone 20,
vertical datum CGVD28, TO an accuracy of =*
2 cm. This locational information is to be
provided on disk in a DWG and DXF format
which is compatible with SPANS EXPLORER.

PART 2 PRODUCTS
2.1 Materials
.1 Backfill material: refer to Section 31 05 16 -
Aggregate Materials.
.2 Backfill material to be suitable excavated
material or borrow as defined by NBDTI Standard
specification Item 121 - Borrow

PART 3 EXECUTION

3.1 Site Preparation
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.1 Remove obstructions from surfaces to be excavated

within limits indicated.

.2 Cut pavement neatly along limits of proposed
excavation in order that surface may break evenly
and cleanly

3.2 Preparation/
Protection
.1 Protect existing features in accordance with
Section 01 56 00 - Temporary Barriers and
Enclosures and applicable local regulations.

.2 Keep excavations clean, free of standing water,
and loose soil.

.3 Protect natural and man-made features required to
remain undisturbed. Unless otherwise
indicated or located in an area to be occupied by
new construction, protect existing trees
from damage.

.4 Protect buried services that are required to
remain undisturbed.

3.3 Stockpiling

.1 Stockpile fill materials in areas designated by
Departmental Representative.
.1 Stockpile granular materials in manner to
prevent segregation.
.2 Protect fill materials from contamination.
.3 Implement sufficient erosion and sediment

control measures to prevent sediment
release off construction boundaries and
into water bodies.

3.4 Dewatering and
Heave Prevention

.1 Keep excavations free of water while Work is in
progress.
.2 Provide for Departmental Representative’s review

and approval details of proposed dewatering or
heave prevention methods, including dikes, well
points, and sheet pile cutoffs.
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.3 Avoid excavation below groundwater table if quick
condition or heave is likely to occur.
.1 Prevent piping or bottom heave of

excavations by groundwater lowering, sheet
pile cut-offs, or other means.

.4 Protect open excavations against flooding and
damage due to surface run-off.

.5 Dispose of water in accordance with Section
01 35 43 - Environmental Procedures and in a
manner not detrimental to public and private
property, or portion of Work completed or
under construction.

.1 Provide and maintain temporary drainage
ditches and other diversions outside of
excavation limits.

.6 Provide flocculation tanks, settling basins, or
other treatment facilities to remove suspended
solids or other materials before discharging to
storm sewers, watercourses or drainage areas.

3.5 Excavation
.1 Advise Departmental Representative at least 7
days in advance of excavation operations
for initial cross sections to be taken.

.2 Excavate to lines, grades, elevations and
dimensions as directed by Departmental
Representative. Maintain sides and slopes of
excavations in safe condition by appropriate
methods and in accordance with Section
01 35 29.06 - Health and Safety Requirements and
Health and Safety Act for the Province of New

Brunswick

.3 Remove obstructions encountered during
excavation.

.4 Excavation must not interfere with bearing

capacity of adjacent foundations.

.5 Do not disturb soil within branch spread of trees
or shrubs that are to remain.
.1 If excavating through roots, excavate by

hand and cut roots with sharp axe or
saw.
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.10

.11

.12

.13

.14

.15

.16

For trench excavation, unless otherwise
authorized by Departmental Representative in
writing, do not excavate more than 30 m of trench
in advance of installation operations and do not
leave open more than 15 m at end of day's
operation.

Keep excavated and stockpiled materials safe
distance away from edge of trench as directed by
Departmental Representative.

Restrict vehicle operations directly adjacent to
open trenches.

Dispose of surplus and unsuitable excavated
material as directed by the Departmental
Representative.

Do not obstruct flow of surface drainage or
natural watercourses.

Earth bottoms of excavations to be undisturbed
soil, level, free from loose, soft or organic
matter.

Notify Departmental Representative when bottom of
excavation is reached.

Obtain Departmental Representative approval of
completed excavation.

Remove unsuitable material from trench bottom
including those that extend below

required elevations to extent and depth as
directed by Departmental Representative.

Correct unauthorized over-excavation as follows:
.1 Fill under areas with Gravel Borrow
(NBDTI Standard Specification Division 100,
Grading, Item 121, Borrow compacted to not
less than 95 % of
corrected Standard Proctor maximum dry
density.

Hand trim, make firm and remove loose material

and debris from excavations.

.1 Where material at bottom of excavation is
disturbed, compact foundation soil to
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density at least equal to undisturbed soil.

3.6 Backfilling
.1 Do not proceed with backfilling operations until

completion of following:

.1 Departmental Representative has inspected
and approved installations.

.2 Departmental Representative has inspected
and approved of construction below
finish grade.

.3 Inspection, testing, approval, and
recording location of underground
utilities.

.4 Removal of shoring and bracing; backfilling

of voids with satisfactory soil material.

.2 Areas to be backfilled to be free from debris,
snow, ice, water and frozen ground.

.3 Do not use backfill material which is frozen or
contains ice, snow or debris.

.4 Place backfill material in uniform layers not
exceeding 150 mm compacted thickness up
to grades indicated. Compact each layer before
placing succeeding layer.

.5 Backfilling around installations:
.1 Place bedding and surround material as
specified elsewhere.
.2 Place layers simultaneously on both sides

of installed Work to equalize loading.
Difference not to exceed 300mm.

3.7 Restoration
.1 Upon completion of Work, remove waste materials
and debris in accordance to Section 01 74 21 -
Construction/Demolition Waste Management and
Disposal, trim slopes, and correct defects as
directed by Departmental Representative.

.2 Replace topsoil as directed by Departmental
Representative.

.3 Reinstate lawns to elevation which existed before
excavation.
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.4 Reinstate roadbed disturbed by excavation to

thickness, structure and elevation which
existed before excavation with aggregate
material.

.5 Clean and reinstate areas affected by Work as
directed by Departmental Representative.

.6 Protect newly graded areas from traffic and
erosion and maintain free of trash or debris.

END
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PART 1 GENERAL

1.1 Related Sections

.1 Section 01 33 00 Submittal Procedures

.2 Section 01 35 43 - Environmental Procedures
.3 Section 31 23 10 - Ditching

.4 Section 31 23 33 - Excavating, Trenching and
Backfilling

1.2 References
.1 New Brunswick Department of Transportation and
Infrastructure, Standard Specifications.

.2 New Brunswick Watercourse Alteration Specifications.
1.3 Environmental
Protection Plan
.1 Provide Environmental Protection Plan in accordance
with Section 01 35 43 - Environmental Procedures.
1.4 Submittals
.1 Provide shop drawings, 1in accordance with Section

01 33 00 - Submittal Procedures.
PART 2 - PRODUCTS

2.1 General
.1 Use sediment barriers to keep sediment on site.
Consider sediment barriers as temporary perimeter
controls to intercept sediment laden sheet flow
runoff before it enters the watercourse or as it
leaves the construction site.

.2 Construct flow checks adjacent to inlets and outlets
of culverts, and as directed by the Departmental
Representative. Place flow checks to reduce the
channel velocity, promote the deposition
of suspended sediment, and to provide a trap for
sediment material.

.3 Use erosion control blanket to minimize erosion on
slopes.
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2.2 Materials

PART 3 - EXECUTION

3.1 General

3.2 SILT FENCE

Straw barriers: straw bales to be dry, firm, tightly
tied in at least two places, show no evidence of
straw or tie decay and be free of sediment. They are
to be of standard agriculture dimensions,
approximately 600mm x 600mm x 1200mm.
.1 Straw barriers
.1 Stakes: of sufficient strength to satisfy
control measure performance and maintenance
requirements. Stakes to be 1.2m in length.

Silt fence barriers: construct silt fence barriers of
silt fence geotextile supported on stakes. Geotextile
used for silt fence shall be woven Class 1
geotextile, having a minimum width of 900mm. The
maximum filtration opening size (FOS) shall be 840um.
.1 Stakes: of sufficient strength to satisfy
control measure performance and maintenance
requirements. Stakes to be 1.5m in length.

Erosion Control Blanket: Place erosion control blanket
on stabilized slope. Blankets to be a rolled product
made from natural fibres, bound together with
photodegradable polypropylene netting.

Supply, install and maintain temporary erosion and
sedimentation control features where required and in
accordance with Environmental Protection Plan. Do not
remove control features until authorized by
Departmental Representative.

Fires and burning of rubbish on site is not
permitted.

Install silt fence in the locations directed.

Install extra 50 x 75 x 1200 mm long posts midpoints
between supplied posts. Attach fence with roofing
nails and roofing tins. Provide wood strapping along
top of fence as shown.

Excavate 150 x 150 mm trench along length of fence
as indicated. Lay fabric bottom in trench and
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backfill with selected backfill material.

3.3 Straw Barriers
.1 Where straw bale barriers are to be installed on
earth surfaces, place the bale in a trench measuring
750mm wide by 150mm deep at the location specified
for the barrier. The bales will then be staked and
the remaining trench space backfilled and compacted
to existing grade.

.2 Where straw bale barriers are to be installed on
sod, erosion control blanket or existing turf, place
so that there are no gaps between the bales and the
underlying cover.

.3 Do not place straw bale ties in contact with the
ground. The ends of adjacent bales are to be placed
tightly against one another to prevent gaps.

.4 Firmly secure in place each bale by two (2) stakes
spaced 150mm from the end of each bale. Drive stakes
flush with the top of bale.

.5 Main straw barriers such that bales remain firm
intact and without decay.

.6 Include at each end of the barrier a 2m to 3m
section, angled upstream to direct runoff to the main
section of the barrier.

. Replace bales when they are no longer functioning or

as directed by the Departmental Representative.

3.4 Erosion Control

Blanket .1 Install erosion control blankets on the stabilized
slope.
.2 Place the blankets after soil preparation and seeding

by unrolling over the area and stapling to the ground,
as per the manufacturer’s recommendations.

3.5 Maintenance
.1 Maintain erosion and sediment control features
throughout the construction period. Repair damage to
original condition.

.2 Remove accumulated sediment from behind sediment
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control items when and as directed by the
Departmental Representative.

.3 Maintain vertical alignment of silt fence such that
it is always plumb and straight.

.4 Remove sedimentation control features when directed
by the Departmental Representative. Take care to
avoid causing turbidity, and excessive re-suspension
of particles when removing sediment control features.

END
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PART 1 GENERAL

1.1 Related

Requirements

.1
1.2 References

.1

.2

.3
1.3 Submittals

.1
1.4 Delivery, Storage
And Handling

.1

Section 31 37 00 - Rip Rap

American Society for Testing and Materials

International, (ASTM)

1 ASTM D 4491-99a, Standard Test Methods for Water
Permeability of Geotextiles by Permittivity.

.2 ASTM D 4595-86(2001), Standard Test Method for
Tensile Properties of Geotextiles by the Wide-
Width Strip Method.

.3 ASTM D 4751-99a, Standard Test Method for
Determining Apparent Opening Size of a
Geotextile.

Canadian General Standards Board (CGSB)

.1 CAN/CGSB-4.2 No. 11.2-M89 (April 1997),
Textile Test Methods - Bursting Strength -
Ball Burst Test (Extension of September
1989) .

.2 CAN/CGSB-148.1, Methods of Testing
Geotextiles and Complete Geomembranes.

New Brunswick Department of Transportation and

Infrastructure Standard Specification (most recent

version) :

.1 NBDTI Standard Specification Division 600 -
Environmental, Item 601- Geotextile.

Submit to Departmental Representative following samples

at least 2 weeks prior to beginning Work.

.1 Minimum length of 2 metres of roll width of
geotextile.

During delivery and storage, protect geotextiles from
direct sunlight, ultraviolet rays, excessive heat,
mud, dirt, dust, debris and rodents.
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PART 2 PRODUCTS
2.1 Materials

.1 Physical properties: Grab Tensile 600 N min, Tearing
Strength (Trapezoid Method), 250 N min., filtration
opening size 50 um min - 150 um max, Hydraulic
conductivity 0.01 cm/sec.

.2 Geotextile: woven synthetic fibre fabric, supplied in

rolls.

.1 Width: 3.5 metres minimum

.2 Length: 79 metres minimum

.3 Composed of: minimum 85% by mass of polypropylene
and/or polyester, with inhibitors added to base
plastic to resist deterioration by ultra-violet
and heat exposure for 30 days.

.3 Securing pins and washers: to CAN/CSA-G40.21, Grade
300W, hot-dipped galvanized with minimum zinc coating
of 600 g/m? to CAN/CSA Glo4.

.4 Thread for sewn seams: equal or better resistance to
chemical and biological degradation than geotextile.
PART 3 EXECUTION
3.1 Installation
.1 Place geotextile material, as indicated on drawings and
as directed by Departmental Representative, by
unrolling onto graded surface and retain in position

with securing pins or fill.

.2 Place geotextile material smooth and free of tension
stress, folds, wrinkles and creases.

.3 Place geotextile material on sloping surfaces in one
continuous length from toe of slope to upper extent of
geotextile.

.4 Overlap each successive strip of geotextile 300 mm over

previously laid strip.

.5 Protect installed geotextile material from
displacement, damage or deterioration before, during
and after placement of material layers.
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.6 After installation, cover with overlying layer within 4

hours of placement.

.7 Replace damaged or deteriorated geotextile to approval
of Departmental Representative.

.8 Place and compact soil layers in accordance with
Section 31 23 33 - Excavating, Trenching and
Backfilling and 31 24 13 - Roadway Embankments.

3.2 Cleaning
.1 Remove construction debris from project site and

dispose of debris in an environmentally responsible
and legal manner.

3.3 PROTECTION

.1 Vehicular traffic not permitted directly on
geotextile.

END
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PART 1 GENERAL

1.1 Related

Requirements
.1 Section 31 23 33 Excavating, Trenching and
Backfilling.
1.2 References
.1 New Brunswick Department of Transportation and

Infrastructure Standard Specification (most
recent version).

.1 NBDTI Standard Specification, Division 600,
Environmental, Item 608 Random Rip Rap.

PART 2 PRODUCTS
2.1 General

.1 All materials to be supplied by the contractor in
quantities as indicated and specified.

2.2 STONE
.1 Hard, durable, angular quarry stone, free from seams,
cracks or other structural defects, to meet the size
distribution for use intended, as shown below in the

table.

.2 Table: Random Rip Rap Grading Limits: (see next page)
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NBDTI TABLE 608-1
Size
Mass (Note Finer by Mass (%)
1)
R-A
R- R- R- R- R-
(kg) (mm) (Nzo)te R=5 | R=25 RS0 140 | 250 | 500 | 1000 | 2000
6000 1600 100
1400 70-
4000 90
3000 1300 100
1100 70- 40-
2000 90 5
1500 1000 100
900 70- 40-
1000 90 5
750 820 100
710 70- 40-
200 90 55
300 600 100
570 40-
250 55
530 70-
200 90 0-15
150 480 100
420 70- 40-
100 90 55 0-15
75 380 100
330 70- 40-
50 90 55 0-15
260 40-
25 55 0-15
15 220 100 100
190 70-
10 90 0-15
150 40-
5 55 0-15
2.5 120 0 0-15
0.5 70 0-15
Thickne
SS
(mm) 300 300 500 600 800 1100 | 1400 | 1600 | 2200
(note
3)
NOTES: 1) Approximate Diameter (for information only)
2) Random riprap for abutment and slope protection
3) Measured perpendicular to the prepared surface
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2.3 Geotextile Filter

PART 3 EXECUTION

3.1 Placing

Geotextile: as indicated in drawings and in accordance
with Section 31 32 19 - Geotextiles.

Where riprap is to be placed on slopes excavate trench
at toe of slope as indicated.

Fine grade area to be riprapped to uniform, even
surface. Fill depressions with suitable material and
compact to provide firm bed.

Place geotextile on prepared surface in accordance with
Section 31 32 19 - Geotextiles and as indicated. Avoid
puncturing geotextile. Vehicular traffic over
geotextile is not permitted.

Place riprap to thickness as indicated on the table.
Place stones in manner approved by Departmental
Representative to secure surface and create a stable

mass. Place larger stones at bottom of slopes.

END
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PART 1 - GENERAL
1.1 RELATED
REQUIREMENTS 1 Section 01 33 00 — Submittal Procedures
.2 Section 31 05 16 - Aggregate Materials
1.2 References
.1 ASTM International
.1 ASTM C 88, Standard Test Method for
Soundness of Aggregates by Use of Sodium
Sulphate or Magnesium Sulphate.
.2 ASTM C 117, Standard Test Method for
Materials Finer Than 0.075 mm Sieve in
Mineral Aggregates by Washing.
.3 ASTM C 131, Standard Test Method for
Resistance to Degradation of Small Size
Coarse Aggregate by Abrasion and Impact
in the Los Angeles Machine.
.4 ASTM C 136, Standard Test Method for
Sieve Analysis of Fine and Coarse
Aggregates.
.5 ASTM D 140/D 140M, Standard Practice for
Sampling Bituminous Materials.
.2 Canadian General Standards Board (CGSB)
.1 CAN/CGSB-8.1-[88], Sieves Testing, Woven
Wire, Inch Series.
.2 CAN/CGSB-8.2-[M88], Sieves Testing, Woven
Wire, Metric.
.3 New Brunswick Department of Transportation and
Infrastructure Standard Specifications,
Division 200 Pavement Structure, Item 265-CHIP
SEAL.
1.3 Action And .1 Submit in accordance with Section 01 33 00 -
Informational Submittal Procedures.
Submittals
.2 Product Data:

.1 Submit manufacturer's instructions,
printed product literature and data
sheets for asphalt material and include
product characteristics, performance
criteria, physical size, finish and
limitations.
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.3 Samples:

.1 Submit for review and acceptance 1-10 kg
clean, sealed, plastic container of
asphalt material proposed for use to
Departmental Representative 2 weeks prior
to commencing work.

.2 Provide access on tank truck for
Departmental Representative to sample
asphalt material to be incorporated into
work, in accordance with ASTM D 140.

.4 Certifications: submit certificates signed by
manufacturer certifying that materials comply
with specified performance characteristics and
physical properties.

.5 Manufacturer's Instructions: submit
manufacturer's installation instructions and
special handling criteria, installation
sequence, cleaning procedures.

1.4 Quality Assurance
.1 Upon request from Departmental Representative,
submit manufacturer's test data and
certification that asphalt surface treatment
material meets requirements of this section.

1.5 Delivery, Storage .1 Deliver, store and handle materials in
And Handling accordance with manufacturer's written
instructions.

PART 2 - PRODUCTS

2.1 EQUIPMENT .1 Pressure distributor is:

.1 Designed, equipped, maintained, and
operated to ensure asphalt material can
be:

.1 Maintained at even temperature.

.2 Applied uniformly on variable
widths of surface up to 5 m.

.3 Applied at controlled rates from
0.2 to 5.4 L/m?, and with allowable
variation from specified maximum
rate of 0.1 L/m?.

.4 Distributed in uniform spray




Parks Canada Agency
Recapitalisation of Point
Wolfe Storm Water System and
Bank Stabilization

Project No. 1314

Flexible Paving Surface Section 32 01 13.02

Treatment - Multiple

Application Page 3
2017/03/31

.2

.3

without atomization at rate
specified and at temperature
required.
Equipped with meter registering metres of
travel per minute, visibly located, to
enable truck driver to maintain constant
speed required for application at
specified rate.
Equipped with pump with flow meter
graduated in units of 5 L maximum per
minute passing through nozzles and
readily visible to operator. Ensure pump
power unit is independent of truck power
unit.
Equipped with an easily readable,
accurate and sensitive device which
registers temperature of liquid in
reservoir.
Equipped with accurate volume measuring
devices or calibrated tank.
Equipped with nozzles of same make and
dimensions adjustable for fan width and
orientation.
Cleaned if previously used with
incompatible asphalt material.

Mechanical aggregate spreader:

Equip with positive controls to allow
aggregate to be deposited uniformly over
full width of asphalt material.
Self-propelled unit of design approved by
Departmental Representative.

Supported by 4 minimum wheels with
pneumatic tires of 2 axles.

Rollers:

Self-propelled pneumatic tired rollers
exerting force of 7 tonnes/m minimum of
rolling width, equipped with seven wheels
minimum staggered back and front, and
tires inflated to 415 kPa.
Tandem steel drum rollers and rubber-
coated vibratory steel drum rollers as
approved by Departmental Representative:
.1 Drum diameter: 1 m minimum.
.2 Static force: 4.3 tonnes/m minimum
of rolling width.
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2.2 MATERIALS .1

Power broom: self-propelled pneumatic tired
unit, capable of vertical and horizontal
angular adjustment.

Emulsified Asphalt Binder: As outlined in
NBDTI Standard Specifications, Item 265, Chip
Seal.

Aggregate: material to Section 31 05 16 -
Aggregate Materials and following

requirements:
.1 Crushed stone or gravel.
.2 Gradations to be within limits specified

when tested to ASTM C 136 and ASTM C 117
Sieve sizes to CAN/CGSB-8.1.

Sieve Gradation
Designation 12.5 mm
19 mm
12.5 mm
9.5 mm 100
4.75 mm
2.36 mm 0 -5
0.075 mm 0 -2
.3 Los Angeles Degradation: to ASTM C 131,
maximum percent loss by mass 25.
.4 Magnesium sulphate soundness: to ASTM C 88,

maximum percent loss by mass 15.

.5 Crushed particles: at least 60 % of particles
by mass within each of following sieve
designation range to have at least 1 freshly
fractured face. Material to be divided into
ranges using methods of ASTM C 136.

Passing Retained on
25 mm to 12.5 mm
12.5 mm to 4.75 mm
.6 Flat and elongated particles, with length to

thickness ratio greater than 5, maximum
percent by mass 8.

Anti-stripping additive: heat stable adhesion
agent approved by Departmental Representative.
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PART 3 - EXECUTION

3.1 Examination .1

3.2 Preparation .1

3.3 Application .1

Verification of Conditions: verify conditions

of substrates previously installed under other

Sections or Contracts are acceptable for
product installation in accordance with
manufacturer's written instructions prior to
flexible paving surface treatment

installation.

.1 Inform Departmental Representative of
unacceptable conditions immediately upon
discovery.

.2 Proceed with installation only after

unacceptable conditions have been
remedied and after receipt of written
approval to proceed from Departmental
Representative.

Clean paved and primed surfaces of mud, dust and
other foreign matter. Immediately before asphalt
binder is applied broom or clean as necessary to
remove foreign material.

Obtain approval from Departmental
Representative, of surface before applying
asphalt surface treatment material.

Apply treatment only when existing surface is
dry when atmospheric temperature in shade is
above 10 degrees C and rising or above 15
degrees C if falling, and when weather is
clear and dry.

Schedule work to approval of Departmental
Representative.

Ensure pressure distributor follows string
line parallel to centreline, or follows path
as directed by Departmental Representative.

Apply materials within following ranges.
Departmental Representative will direct
quantities of asphalt material and aggregate
to be applied.

.1 Double Surface Treatment: Two layers of
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.10

.11

.12

.13

.14

12.5 mm chips.

Asphalt binder Cover aggregate

per square per square

metre metre

First Gradation B
Application 1.0 - 1.35 1L 16 - 22 kg
Second Gradation C
Application 1.5 — 2.05 L 10 - 16 kg

Apply asphalt material at spraying temperature
specified in applicable CGSB standard for type and
grade used and at rate specified using pressure
distributor.

Apply aggregate, in unfrozen condition, immediately
following application of asphalt material.
Aggregate spreader to be no more than 30 m behind
distributor. Apply no more aggregate than can be
thoroughly incorporated into and absorbed by
asphalt material.

Ensure aggregate spreader tires do not contact
uncovered and newly applied asphalt material.

Immediately after aggregate is spread, cover
deficient areas with additional aggregate.

Adjust rates of application of asphalt and
aggregate as directed by Departmental
Representative.

Compact immediately after aggregate is spread using

2 rollers minimum.

.1 Ensure 1 rollers minimum are pneumatic tired
type.

Apply at least 3 roller passes to entire surface
treated area.

Apply subsequent layer of asphalt and aggregate
when surface has set sufficiently to approval of
Departmental Representative.

Maintain surface as directed by Departmental
Representative for period of 4 day minimum after
rolling.

.1 Ensure maintenance includes distribution of
aggregate, to absorb free asphalt and
covering areas deficient in aggregate
material with additional aggregate.
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.15

.16

3.4 Cleaning .1

END

Sweep excess material from entire surface by power
brooms at time directed by Departmental
Representative and at end of maintenance period.

Conduct maintenance to contain embedded material.

Progress Cleaning:
.1 Leave Work area clean at end of each day.

Final Cleaning: upon completion remove surplus
materials, rubbish, tools and equipment.

Sweep excess material from entire surface by
means of power brooms at times directed by
Departmental Representative and at end of
maintenance period.
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Part 1 General

1.1 Related Requirements
.1 Section 31 05 16 - Aggregate Materials.

.2 Section 01 33 00 - Submittal Procedures.

1.2 References
.1 ASTM International, latest edition

.1 ASTM C117, Standard Test Methods for
Material Finer Than 0.075 mm Sieve in
Mineral Aggregates by Washing.

.2 ASTM C136, Standard Test Method for Sieve
Analysis of Fine and Coarse Aggregates.

.3 ASTM D698, Standard Test Methods for
Laboratory Compaction Characteristics
of Soil Using Standard Effort (12,400ft-
1lbf/ft®) (600kN-m/m3) .

.4 ASTM D4318, Standard Test Methods for
Liquid Limit, Plastic Limit and
Plasticity Index of Soils.

.2 New Brunswick Department of Transportation and
Infrastructure Standard Specifications
(most recent version):
.1 NBDTI Standard Specification Division 200 -
Item 201, Production of Highway Aggregates.

PART 2 PRODUCTS

2.1 Materials

.1 Granular Sub-Base material:
.1 Crushed rock, crushed gravel or pit run
gravel, 75 mm minus.
.2 Granular Sub-Base shall not consist of
sandstone.
.3 Gradations to be within limits specified

in NBDTI Division 200, Item 201.2.4, Tables
201-2, 201-3.when tested to ASTM C136 and
ASTM C117.

.4 Other properties in accordance with NBDTI
Division 200, Item 201.2.2, Table 201-1.
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Table 201-2
Grading Limits - Crushed Rock Base/Subbase

ASTM Aggregate Base Aggregate Subbase
Sieve 25% mm 31.5 mm 50 mm 75 mm
Size $passing % passing % passing % passing
90.0 mm 100
75.0 mm 95 - 100
63.0 mm 100 85 — 100
50.0 mm 95 - 100 73 - 95
37.5 mm 100 76 - 100 58 - 87
31.5 mm 100 95 - 100
25.0 mm 95 - 100 81 - 100 60 — 84
19.0 mm 71 - 100 66 - 90 50 - 76 35 - 69
12.5 m 56 - 82 50 - 77
9.5 mm 47 - 74 41 - 70 32 - ol 25 - 54
4.75 mm 31 - 59 27 - 54 21 - 49 17 - 43
2.36 mm 21 - 46 17 - 43 15 - 40 12 - 35
1.18 mm 13 - 34 11 - 32 10 - 32 8 — 28
300 pm 5 - 18 4 - 19 4 - 18 4 - 16
75 pm 0 - 8 0 -8 0 -9 0 -9
Table 201-3

Grading Limits - Crushed Gravel Base/Subbase

ASTM Aggregate Base Aggregate Subbase

Sieve 25% mm 31.5 mm 50 mm 75 mm 100 mm
Size $passing % passing % passing % passing | $ passing
100 mm 100
90.0 mm 100 95 - 100
75.0 mm 95 - 100 80 — 100
63.0 mm 100 86 — 100
50.0 mm 95 - 100 75 - 95 60 - 87
37.5 mm 100 79 - 100 61 - 87 50 - 81
31.5 mm 100 95 - 100
25.0 mm 95 - 100 83 - 100 63 — 85
19.0 mm 75 - 100 70 - 90 53 - 78 38 - 70 34 - 68
12.5 m 60 - 82 55 - 78

9.5 mm 52 - 75 45 - 72 35 - 62 28 - 56 25 - 58
4.75 mm 36 - 61 30 - 57 24 - 51 19 - 46 17 - 48
2.36 mm 25 - 48 20 - 46 17 - 42 13 - 37 13 - 39
1.18 mm 16 - 36 14 - 35 12 - 33 9 - 30 9 - 30
300 pm 5 - 16 5 -19 5 - 18 4 - 16 4 - 17
75 pm 0 - 6 0 - 6 0 -6 0 -7 0o -7
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Table 201-4

Grading Limits - Pit Run Gravel Subbase

. ASTM. % Passing
Sieve Size
125 mm 100
100 mm 95 - 100
75 mm 82 — 100
50mm 62 — 100
37.5 mm 52 - 100
19 mm 30 - 90
9.5 mm 22 = 79
4.75 mm 16 - 66
2.36 mm 12 - 55
1.18 mm 9 - 44
300 pm 4 - 25
75 um 0o -7
PART 3 EXECUTION
3.1 Preparation
.1 Temporary Erosion and Sedimentation Control:
.1 Provide temporary erosion and sedimentation

control measures to prevent soil erosion
and discharge of soil-bearing water runoff
or airborne dust.

.2 Inspect, repair, and maintain erosion and
sedimentation control measures during
construction until permanent vegetation has
been established.

3.2 Placing

.1 Place Granular Sub-Base after subgrade is
inspected and approved by Departmental
Representative.

.2 Construct Granular Sub-Base to depth and grade in

areas indicated.
.3 Ensure no frozen material is placed.

.4 Place material only on clean unfrozen surface,
free from snow or ice.
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.5 Begin spreading Granular Sub-Base material on

crown line or high side of one-way slope.

.0 Place Granular Sub-Base material using methods
which do not lead to segregation or degradation.

.7 Place Granular Sub-Base material to full width in
uniform layers not exceeding 250 mm compacted
thickness.

.1 Engineer may authorize thicker 1lifts if
specified compaction can be achieved.

.8 Shape each layer to smooth contours and compact
to specified density before succeeding layer is
placed.

.9 Remove and replace portion of layer in which
material has become segregated during
spreading.

3.3 Compaction
.1 Compaction equipment to be capable of obtaining

required material densities.

.2 Compact Granular Sub-Base to density of not less
than 98% maximum dry density in
accordance with ASTM D698.

.3 Shape and roll alternately to obtain smooth, even
and uniformly compacted sub-base.
.4 Apply water as necessary during compaction to

obtain specified density.

.5 In areas not accessible to rolling equipment,
compact to specified density with
mechanical tampers approved by Departmental
Representative.

.6 Correct surface irregularities by loosening and
adding or removing material until surface
is within specified tolerance.

3.4 Site Tolerances
.1 Finished Granular Sub-Base surface to be within
+ 25 mm of established grades as indicated but
not uniformly high or low.
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3.5 PROTECTION
.1 Maintain finished Granular Sub-Base in condition

conforming to this section until succeeding base
is constructed, or until granular sub-base is
accepted by Departmental Representative.

END
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PART 1 GENERAL

1.1 Related Requirements
.1 Section 31 05 16 - Aggregate Materials.

.2 Section 01 33 00 - Submittal Procedures.

1.2 References
.1 ASTM International, latest edition

.1 ASTM C117, Standard Test Methods for
Material Finer Than 0.075 mm Sieve in
Mineral Aggregates by Washing.

.2 ASTM C136, Standard Test Method for Sieve
Analysis of Fine and Coarse Aggregates.

.3 ASTM D698, Standard Test Methods for
Laboratory Compaction Characteristics
of Soil Using Standard Effort (12,400ft-
1bf/ft®) (600kN-m/m3) .

.4 ASTM D4318, Standard Test Methods for
Liquid Limit, Plastic Limit and Plasticity
Index of Soils.
Particles in Coarse Aggregate

.2 New Brunswick Department of Transportation and
Infrastructure Standard Specifications (most
recent version):

.1 NBDTI Standard Specification Division 200
Pavement Structure, Item 201 - Production
of Highway Aggregates.

PART 2 PRODUCTS

2.1 Materials
.1 Granular Base Course material, 31.5 mm minus, in
accordance with Section 31 05 16 - Aggregate
Materials and following requirements:
.1 Crushed rock or crushed gravel. Refer to
Table 201-2 and 201-3 in Section
32 11 16.01, Item 2.1 Materials.

.2 Granular Base Course shall not consist of
sandstone.
.3 Gradations to be within limits specified in

NBDTI Division 200, Item 201.2.4, Tables
201-2, 201-3 when tested to ASTM C136 and
ASTM C117. Tables 201-2 and 201-3 are found
in Section 32.11.16.01, Granular Subbase,
2.1 Materials.
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PART 3 EXECUTION

3.1 Preparation

3.2 PLACING

Other properties in accordance with NBDTI,
Division 200, Item 201.2.2, Table 201-1.:

Temporary Erosion and Sedimentation Control:

.1 Provide temporary erosion and sedimentation
control measures to prevent soil erosion
and discharge of soil-bearing water runoff
or airborne dust.

Inspect, repair, and maintain erosion and
sedimentation control measures during
construction until permanent vegetation has been
established.

Place Granular Base Course after subgrade is
inspected and approved by Departmental
Representative.

Construct Granular Base Course to depth and
grade in areas indicated.

Ensure no frozen material is placed.

Place material only on clean unfrozen surface,
free from snow or ice.

Begin spreading Granular Base Course material on
crown line or high side of one-way slope.

Place Granular Base Course material using
methods which do not lead to segregation or
degradation.

Place material to full width in uniform layers

not exceeding 250 mm compacted thickness.

.1 Engineer may authorize thicker lifts if
specified compaction can be achieved.

Shape each layer to smooth contours and compact
to specified density before succeeding layer is
placed.
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.9 Remove and replace portion of layer in which

material has become segregated during spreading.

.10 Shoulder material (Table 201-6) shall be placed
as per NBDTI Standard Specification Division 200,
item 204, Shoulder Material, and at other
locations within the Park as directed by the
Departmental Representative.

3.3 Compaction
.1 Compaction equipment to be capable of obtaining
required material densities.

.2 Compact Granular Base Course to density of not
less than 100% maximum dry density in accordance
with ASTM D698.

.3 Shape and roll alternately to obtain smooth, even
and uniformly compacted sub-base.

.4 Apply water as necessary during compaction to
obtain specified density.

.5 In areas not accessible to rolling equipment,
compact to specified density with mechanical
tampers approved by Engineer.

.6 Correct surface irregularities by loosening and
adding or removing material until surface
is within specified tolerance.

3.4 Site Tolerances
.1 Finished Granular Base Course surface to be
within 10 mm of elevation as indicated but
not uniformly high or low.

3.5 PROTECTION
.1 Maintain finished Granular Base Course in
condition conforming to this section until
succeeding base is constructed, or until granular
sub-base is accepted by Departmental
Representative.

END
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PART 1 GENERAL

1.1 Related

Requirements
.1 Section 01 33 00 - Submittal Procedures.
.2 Section 31 05 16 - Aggregate Materials.

1.2 References

.1 American Association of State Highway and
Transportation Officials (AASHTO), latest
edition

.1 AASHTO MP1, Standard Specification for
Performance Graded Asphalt Binder.

.2 AASHTO PP6, Standard Practice for
Grading or Verifying the Performance
Grade of an Asphalt Binder.

.3 AASHTO T245, Standard Method of Test for
Resistance to Plastic flow of Bituminous
Mixtures Using Marshall Apparatus.

.4 AASHTO T283, Resistance of Compacted
Bituminous Mixture to Moisture Induced
Damage.

.5 AASHTO M156, Requirements for Mixing Plants
for Hot-Mixed, Hot-Laid Bituminous Paving
Mixtures.

.2 Asphalt Institute (AI)
.1 AT Manual Series 2 (MS-2), Seventh Edition,
Marshall Mix Design.

.3 ASTM International, latest edition

.1 ASTM C88, Standard Test Method for
Soundness of Aggregates by Use of
Sodium Sulphate or Magnesium Sulphate.

.2 ASTM C117, Standard Test Method for
Material Finer Than 0.075mm (No.200)
Sieve in Mineral Aggregates by Washing.

.3 ASTM C123, Standard Test Method for
Lightweight Particles in Aggregate.

.4 ASTM C127, Standard Test Method for
Specific Gravity and Absorption of
Coarse Aggregate.

.5 ASTM C128, Standard Test Method for
Density, Relative Density (Specific
Gravity), and Absorption of Fine Aggregate.

.0 ASTM C131, Standard Test Method for
Resistance to Degradation of Small-Size
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.10

.11

.12

.13

.14

.15
.16
.17

1.3 Action and
Informational
Submittals

Coarse Aggregate by Abrasion and Impact in

the Los Angeles Machine.

ASTM C136, Standard Method for Sieve

Analysis of Fine and Coarse Aggregates.

ASTM C207, Standard Specification for

Hydrated Lime.

ASTM D2041, Test Method for Theoretical

Maximum Specific Gravity and Density of

Bituminous Paving Mixtures.

ASTM D2419, Standard Test Method for Sand

Equivalent Value of Soils and Fine

Aggregate.

ASTM D2726, Test Method for Bulk Specific

Gravity of Compacted Bituminous Mixtures

Using Saturated Surface-Dry Specimens.

ASTM D3203, Standard Test Method for

Percent Air Voids in Compacted Dense

and Open Bituminous Paving Mixtures.

ASTM D4469, Method for Calculating Percent

Asphalt Absorption by the Aggregate in an

Asphalt Paving Mixture.

ASTM D4791, Standard Test Method for Flat

Particles, Elongated Particles, or

Flat and Elongated Particles in Coarse

Aggregate.

ASTM D6927, Standard Test Method for

Marshall Stability and Flow of Bituminous

Mixtures.

Environmental Protection Act.

Occupational Health and Safety Act.

New Brunswick Department of Transportation

and Infrastructure Standard

Specifications

(most recent version):

.1 NBDTI Standard Specification Division
200 Pavement Structure, Item 260,
Asphalt Concrete.

1 Submit in accordance with Section 01 33 00 -
Submittal Procedures.

.2 Product Data:

.1

Submit viscosity-temperature chart for
asphalt cement to be supplied showing
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Kinematic Viscosity in centistokes for a
temperature range of 105 to 175 degrees
C 2 weeks prior to beginning Work.

.3 Samples:

.1 Inform Departmental Representative of
proposed source of aggregates and
provide access for sampling 4 weeks prior
to beginning Work.

.2 Submit samples of following materials
proposed for use 2 weeks prior to
beginning Work.

.1 One 5 L container of asphalt cement.

.2 50 kg of each aggregate to be used in the
asphalt mix.

.4 Test and Evaluation Reports:

.1 Submit manufacturer’s test data and
certification that asphalt cement meets
specification requirements.

.2 Submit asphalt concrete mix design and
trial mix test results to Departmental
Representative for approval at least 2
weeks prior to beginning Work.

1.4 Delivery,
Storage and Handling
.1 Deliver and stockpile aggregates in accordance
with Section 31 05 16 - Aggregate Materials.
Stockpile minimum 30 % of total amount of
aggregate required before beginning asphalt

mixing operation.

.2 When necessary to blend aggregates from one or
more sources to produce required gradation, do
not blend in stockpiles.

.3 Stockpile fine aggregate separately from coarse
aggregate, although separate stockpiles
for more than two mix components are permitted.

.4 Provide approved storage, heating tanks and
pumping facilities for asphalt cement.

.5 Submit to Departmental Representative copies of
freight and waybills for asphalt cement as
shipments are received.
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PART 2 PRODUCTS

2.1 Materials
.1 Performance graded asphalt cement: to AASHTO
MP1, grade PG 58-28 when tested to AASHTO PP6.

.2 Aggregates: in accordance with Section 31 05 16 -
Aggregate Materials and requirements as follows:
.1 Crushed stone or gravel.

.2 Asphalt aggregate properties in accordance
with NBDTI Standard Specification Division
200, Item 260, Asphalt Concrete, Table
260-1 for Type B, C, and D.:

.3 When dryer drum plant or plant without hot
screening is used, process fine
aggregate through 5.0 mm sieve and
stockpile separately from coarse aggregate.

.4 Do not use aggregates having known
polishing characteristics in mixes for
surface courses.

.5 Regardless of compliance with specified
physical requirements, fine aggregates
may be accepted or rejected on basis of
past field performance.

.4 Anti-stripping agent: As per NBDTI Standard
Specifications, Division 200, Item 260, Table
260-2..

2.2 Equipment
.1 Pavers: mechanical grade controlled self-powered
pavers capable of spreading mix within specified
tolerances, true to line, grade and crown

indicated.
.2 Rollers: sufficient number of type and weight to
obtain specified density of compacted
mix.
.3 Vibratory rollers:
.1 Drum diameter: 1200 mm minimum.
.4 Haul trucks: sufficient number and of adequate

size, speed and condition to ensure
orderly and continuous operation and as follows:
.1 Boxes with tight metal bottoms.
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2.3 Mix Design

.2 Covers of sufficient size and weight to
completely cover and protect asphalt mix
when truck fully loaded.

.3 In cool weather or for long hauls, insulate
entire contact area of each truck box.
.4 Use only trucks which can be weighed in

single operation on scales supplied.

Hand tools:

.1 Lutes or rakes with covered teeth for
spreading and finishing operations.
.2 Tamping irons having mass 12 kg minimum and

bearing area not exceeding 310 cm2 for
compacting material along curbs, gutters
and other structures inaccessible
to roller. Mechanical compaction equipment,
when approved by Departmental
Representative, may be used instead of
tamping irons.

.3 Straight edges, 4.5 m in length, to test
finished surface.

Plant testing facility: provide laboratory space
at plant site for exclusive use of

Departmental Representative, for performing
tests, keeping records and making reports.

Mix design to be approved in writing by
Departmental Representative.

Mix design to be developed by testing laboratory

approved by Departmental Representative.

.1 Conform to the requirements of this
specification and to the Special Provisions
when tested in accordance with procedures
provided in the latest edition of the
Asphalt Institute Manual Series 2
(MS-2)with the exception of calculating
asphalt absorption, ASTM D 4469 shall be
followed.

The asphalt concrete physical requirements shall
be as per NBDTI Standard Specifications.

Following acceptance of the Contractor’s mix
design, the Job Mix Formula (JMF) is determined
by the Contractor producing one or more trial
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asphalt concrete mixes using the plant proposed
for the work.

PART 3 EXECUTION

3.1 Examination
.1 Verification of Conditions: verify that
conditions of substrate are acceptable for
asphalt paving.
.1 Inform Departmental Representative of
unacceptable conditions immediately
upon discovery.

3.2 Plant and Mixing
Requirements
.1 Batch and continuous mixing plants:
.1 To ASTM D995.

.2 Feed aggregates from individual stockpiles
through separate bins to cold elevator
feeders.

.1 Do not load frozen materials into
bins.

.3 Feed cold aggregates to plant in
proportions to ensure continuous

operations.

.4 Calibrate bin gate openings and conveyor
speeds to ensure mix proportions are
achieved.

.5 Before mixing, dry aggregates to moisture

content not greater than 0.5% by mass or to
lesser moisture content if required to meet
mix design requirements.

.6 Immediately after drying, screen aggregates
into hot storage bins in sizes to permit
recombining into gradation meeting job-mix
requirements.

.7 Store hot screened aggregates in manner to
minimize segregation and temperature loss.

.8 Heat asphalt cement and aggregate to mixing
temperature. Do not heat asphalt cement
above 160 degrees C.
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.9 Make available current asphalt cement

viscosity data at plant.

.10 Maintain temperature of materials within 5
degrees C of specified mix temperature
during mixing.

.11 Mixing time:

.1 In batch plants, continue wet mixing
as long as necessary to obtain
thoroughly blended mix but not less than
30s or more than 75s.

.2 In continuous mixing plants, mixing
time to be not less than 45s.

.2 Dryer drum mixing plant:

.1
.2

To ASTM D995.
Load aggregates from individual stockpiles to
separate cold feed bins. Do not load frozen
materials into bins.
Feed aggregates to burner end of dryer drum by
means of multi-bin cold feed unit and blend to
meet job-mix requirements by adjustments of
variable speed feed belts and gates on each bin.
Where RAP is to be incorporated into mix, dryer
drum mixer is to be designed to prevent direct
contact of RAP with burner flame or with exhaust
gases hotter than 180 degrees C.
Feed RAP from separate cold feed bin designed
to minimize reconsolidation of material.
Meter total flow of aggregate and RAP using
electronic weigh belt system with indicator that
can be monitored by plant operator and which is
interlocked with
asphalt pump to ensure proportions of aggregate,
RAP and asphalt entering mixer remain constant.
Allow for easy calibration of weighing systems
for aggregates and RAP without having material
enter mixer.
Calibrate bin gate openings and conveyor speeds
to ensure mix proportions are achieved.
.1 Calibrate weigh bridge on charging
conveyor by weighing amount of
aggregate passing over weigh bridge in
set amount of time.
.2 Difference between this value and
amount shown by plant computer
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system to differ by not more than
plus or minus 2 %.
.9 Make provision for conveniently sampling full
flow of materials from cold feed.
.10 Provide screens or other suitable devices to
reject oversize particles or lumps of
aggregate and RAP from cold feed prior to
entering drum.
11 Provide system interlock stop on feed components
if either asphalt or aggregate
from bin stops flowing.

.12 Accomplish heating and mixing of asphalt mix
in approved parallel flow dryermixer

in which aggregate enters drum at burner end

and travels parallel to flame and exhaust gas

Stream.

.1 Control heating to prevent fracture of
aggregate or excessive oxidation of
asphalt.

.2 Equip system with automatic burner

controls and provide for continuous
temperature sensing of asphalt mixture
at discharge, with printing recorder that
can be monitored by plant operator.

.3 Submit printed record of mix
temperatures at end of each day.

.13 Ensure mixing period and temperature to
produce uniform mixture in which particles are
thoroughly coated, and moisture content of

Q

material as it leave mixer is 2 % maximum.

.3 Temporary storage of hot mix:

.1 Provide mix storage of sufficient capacity to
permit continuous operation and designed to
prevent segregation.

.2 Do not store asphalt mix in storage bins in
excess of 3 hour.

.4 While producing asphalt mix for this Project, do not
produce mix for other users unless separate storage
and pumping facilities are provided for materials
supplied to this project.

.1 Permissible variation of mix temperature at
discharge from plant: 10 degrees C.

3.3 Preparation
.1 Reshape granular roadbed as necessary to attain
specified grades and slopes.
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.2 When paving over existing asphalt surface, clean
pavement surface to approval of Departmental
Representative.
.3 Prior to laying mix, clean surfaces of loose and

foreign material.

3.4 Transportation of
Mix
.1 The Contractor has the option of using a Material

Transfer Vehicle (MTV) for the placement of all

asphalt concrete.

.1 No unit cost adjustments will be applied to
asphalt concrete placed using a material
transfer vehicle.

.2 Material transfer vehicles shall be self-
propelled equipment capable of transferring
asphalt concrete from the hauling equipment
into the paver, and shall have the
following characteristics:

.1 Minimum storage capacity of 20 t;

.2 A conveyor system to transfer asphalt
concrete from the hauling equipment to
the paver hopper insert; and

.3 An auger system in the MTV or paddle
mixers in the hopper insert to remix
the asphalt concrete prior to
discharge from the hopper insert.

.2 Transport mix to job site in vehicles cleaned of
foreign material.

.3 Paint or spray truck beds with limewater, soap or
detergent solution, or non-petroleum based
commercial product, at least daily or as
required.

.1 Raise truck bed and thoroughly drain, and
ensure no excess solution remains in
truck bed.

.4 Schedule delivery of material for placing in
daylight, unless Departmental Representative
approves artificial light for night placing.

.5 Deposit mix from surge or storage silo to trucks
in multiple drops to reduce segregation.
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.1 Do not dribble mix into trucks.
.0 Deliver material to paver at uniform rate and in

an amount within capacity of paving and
compacting equipment.

.7 Deliver loads continuously in covered vehicles
and immediately spread and compact.
.1 Deliver and place mixes at temperature not
less than 135 degrees C.

3.5 Test Strip
.1 Construct and test an asphalt test strip to
approval of Departmental Representative.

.2 Construct test strip with at least 500 tonnes of
mix, and involving more than one lane, so
that joint finishing techniques can be
established.

.3 During construction of test strip, the Contractor
will establish optimum rolling pattern by
taking nuclear densimeter readings and
observations to:

.1 Determine sequence and number of passes.

.2 Determine correct operating characteristics
of vibratory rollers.

.3 Determine maximum density of asphalt mix.

.4 Ensure smooth surface finish.

.5 Establish actual density achieved by coring
in order to determine if additional or
other rolling equipment is required to
achieve density of not less than 93 % of
laboratory maximum theoretical density from
samples of mix being used.

3.6 Placing
.1 Obtain Departmental Representative's approval of
existing surface prior to placing asphalt.

.2 Place asphalt concrete to thicknesses, grades and
lines as directed by Departmental Representative.

.3 Placing conditions:

.1 Place asphalt mixtures only when air
temperature is 5 degrees C minimum. All
asphalt must be installed no later than
November 15, 2016.
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.2 When temperature of surface on which

material is to be placed falls below 10
degrees C, provide extra rollers as
necessary to obtain required compaction
before cooling.

.3 Do not place asphalt mix when pools of
standing water exist on surface to be
paved, during rain, or when surface is
damp.

.4 Place asphalt concrete in minimum compacted
lifts of thickness as follows:

.1 Mix Type B in minimum 50mm layers.

.2 Mix Type D in minimum 40mm layers.

.5 Where possible do tapering and levelling where
required in lower lifts. Overlap joints by
not less than 300 mm.

.6 Place individual strips no longer than 500 m
unless approved by the Departmental
Representative.

.7 Spread and strike off mixture with self-propelled
mechanical finisher.

.1 Construct longitudinal joints and edges
true to line markings.
.2 When using pavers in echelon, have first

paver follow marks or lines, and second

paver follow edge of material placed by

first paver.

.1 Work pavers as close together as
possible and in no case permit them to
be more than 30 m apart.

.3 Maintain constant head of mix in auger
chamber of paver during placing.
.4 If segregation occurs, immediately suspend

spreading operation until cause is
determined and corrected.

.5 Correct irregularities in alignment left by
paver by trimming directly behind machine.
.6 Correct irregularities in surface of
pavement course directly behind paver.
.1 Remove excess material forming high
spots using shovel or lute.
.1 Fill and smooth indented areas
with hot mix.
.2 Do not broadcast material over

such areas.
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.7 Do not throw surplus material on freshly
screeded surfaces.
.8 When hand spreading is used:
.1 Use approved wood or steel forms,

rigidly supported to assure correct

grade and cross section.

.1 Use measuring blocks and
intermediate strips to aid in
obtaining required cross-

section.
.2 Distribute material uniformly
without broad casting material.
.3 During spreading operation,

thoroughly loosen and uniformly

distribute material by lutes or

covered rakes.

.1 Reject material that has
formed into lumps and does
not break down readily.

.4 After placing and before
rolling, check surface with
templates and straightedges
and correct irregularities.

.5 Provide heating equipment to
keep hand tools free from
asphalt.

.1 Control temperature to
avoid burning material.

.2 Do not use tools at higher
temperature than
temperature of mix being
placed.

3.7 Compacting
.1 Roll asphalt continuously using established
rolling pattern to density of not less than 92.5%
of maximum theoretical density of mix samples.
Determined according to ASTM D3203.

.2 Do not change rolling pattern unless mix changes
or 1lift thickness changes.
.1 Inform Departmental Representative prior to

making changes to rolling pattern.

.3 General:
.1 Provide at least 2 rollers and as many
additional rollers as necessary to achieve
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specified pavement density. When more than
2 rollers are required, 1 roller must
be pneumatic tired type.

.2 Start rolling operations as soon as
placed mix can bear weight of roller
without excess displacement of material
or cracking of surface.

.3 Operate roller slowly initially to avoid
displacement of material. Do not
exceed 5 km/h for breakdown and
intermediate rolling for static steel-
wheeled and pneumatic tired rollers. Do
not exceed 9 km/h for finish rolling.

.4 For lifts 50 mm thick and greater,
adjust speed and vibration frequency of
vibratory rollers to produce minimum of
25 impacts per metre of travel. For lifts
less than 50 mm thick, impact spacing not
to exceed compacted lift thickness.

.5 Overlap successive passes of roller by
minimum of 200 mm and vary pass
lengths.

.6 Keep wheels of roller slightly moistened
with water to prevent pick-up of material
but do not over-water.

.7 Do not stop vibratory rollers on
pavement that is being compacted with
vibratory mechanism operating.

.8 Do not permit heavy equipment or
rollers to stand on finished surface
before it has been compacted and has
thoroughly cooled.

.9 After traverse and longitudinal joints
and outside edge have been compacted,
start rolling longitudinally at low side
and progress to high side.

.1 Ensure that all points across width of
pavement receive essentially equal
numbers of passes of compactors.

.10 When paving in echelon, leave unrolled
50 to 75 mm of edge which second paver is
following and roll when joint between lanes
is rolled.

.11 Where rolling causes displacement of
material, loosen affected areas at once
with lutes or shovels and restore to
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original grade of loose material before re-

rolling.
.4 Breakdown rolling:
.1 Begin breakdown rolling with vibratory

roller immediately following rolling of
transverse and longitudinal Jjoint and
edges.

.2 Operate rollers as close to paver as
necessary to obtain adequate density
without causing undue displacement.

.3 Operate breakdown roller with drive roll
or wheel nearest finishing machine. Use
only experienced roller operators.

.5 Intermediate rolling:

.1 Use pneumatic-tired, steel wheel or
vibratory rollers and follow breakdown
rolling as closely as possible and while
paving mix temperature allows maximum
density from this operation.

.2 Rolling to be continuous after initial
rolling until mix placed has been
thoroughly compacted.

.6 Finish rolling:

.1 Accomplish finish rolling with two-axle or
three-axle tandem steel wheeled rollers
while material is still warm enough for
removal of roller marks.

.1 If necessary to obtain desired
surface finish, use pneumatic-
tired rollers as directed by
Departmental Representative.

.2 Conduct rolling operations in
close sequence.

3.8 Joints
.1 General:

.1 Remove surplus material from surface of
previously laid strip.
.1 Do not deposit on surface of freshly

laid strip.

.2 Transverse joints:

.1 Offset transverse joint in succeeding

lifts by at least 600 mm.
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.2 Cut back to full depth vertical face
and tack face with thin coat of hot
asphalt prior to continuing paving.

.3 Compact transverse joints to provide
smooth riding surface. Use methods to
prevent rounding of compacted surface
at joints.

.3 Longitudinal joints:
.1 Offset longitudinal joints in
succeeding lifts by at least 150 mm.
.2 Cold joint is defined as joint where
asphalt mix is placed, compacted and
left to cool below 100 degrees C prior
to paving of adjacent lane.
.1 All cold joints shall be painted
with an application of tack coat
prior to paving the adjacent

lane.

.2 Overlap previously laid strip
with spreader by 25 mm.

.3 Before rolling, carefully remove

and discard coarse aggregate in
material overlapping joint with
lute or rake.

.4 Roll longitudinal joints
directly behind paving
operation.

.5 When rolling with static or
vibratory rollers, have most of
drum width ride on newly placed
lane with remaining 150 mm
extending onto previously placed
and compacted lane.

3.9 Surface Defects
.1 The finished surface of any pavement course shall
have a uniform texture and be free of visible
signs of poor workmanship and bumps and/or dips
exceeding 3 mm as measure with a 3 m straight
edge.

.2 Any obvious defects, as determined by the
Engineer, shall be cause for rejection of the
pavement course.

.1 Multiple defects within a 10 metre section
shall be considered as one defect.
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.3

.4
3.10 Finish Tolerances

.1
3.11 Cleaning

.1

.2 If a defect is continuous beyond 10 metres
it shall be considered as one defect.

Defects shall include but not necessarily Dbe
limited to the following:

.1 Segregated areas;

.2 Ravelling;

.3 Roller marks;

4 Cracking or tearing;

5 Improper matching of longitudinal and

transverse joints;

.6 Tire marks;

.7 Sampling locations not properly
reinstated;

.8 Improperly constructed patches;

.9 Contaminant on the mat;

.10 Flushed areas; and
.11 Pneumatic-tired roller pickup.

Correct irregularities which develop before
completion of rolling by loosening surface
mix and removing or adding material as required.
.1 If irregularities or defects remain after
final compaction, remove asphalt course
promptly and lay new material to form true
and even surface and compact
immediately to specified density.

Finished asphalt surface to be within 5 mm of
design elevation but not uniformly high or
low.

Leave Work area clean at end of each day.

END
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PART 1 GENERAL

1.1 Related
Requirements

1.2 REFERENCES

PART 2 PRODUCTS

2.1 Materials

PART 3 EXECUTION

3.1 General

Section 31 23 13 Rough Grading
Section 32 11 16.01 Granular Subbase

Section 32 11 23 Aggregate Base Courses

CAN/CGSB-15.1-92 Calcium Chloride

Supply water and calcium chloride in quantities and at
times as directed by Departmental Representative.

.1 Water: to Departmental Representative's
approval.
.2 Calcium chloride: Type I to CAN/CGSB-15.1, 35%

aqueous solution.

The Contractor shall use dust control throughout the
construction site.

Contractor is to use water as the primary method of
dust control.

Contractor is responsible for having proper equipment
necessary for applying water to the area at all times
throughout the contract.

If the contractor fails to provide dust control to the
satisfaction of the Departmental Representative, the
Departmental Representative will provide such controls
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3.2 Application

as necessary and costs for such measures will be
deducted from the Contractor's final progress claim.

Provide dust control on an on-going basis, including
weekends and holidays, with equipment approved by
Departmental Representative, at an appropriate rate to
reduce dust as directed by the Departmental
Representative.

Apply water and/or aqueous calcium chloride with

distributors equipped with means of shut-off and with
spray system to ensure uniform application.

END
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PART 1 GENERAL

1.1 Related
Requirements
.1 Section 31 22 13 - Rough Grading

1.2 References

.1 Agriculture and Agri-Food Canada
.1 The Canadian System of Soil Classification, Third
Edition, 1998.

.2 Canadian Council of Ministers of the Environment
PN1340-2005, Guidelines for Compost Quality.

.3 U.S. Environmental Protection Agency (EPA)/Office of
Water
.1 EPA 832R92005, Storm Water Management for
Construction Activities: Developing Pollution
Prevention Plans and Best Management Practices.

.4 New Brunswick Department of Transportation and
Infrastructure Renewal Standard Specification (most
recent version):

.1 NBDTI Standard Specification - Division 600 -
Environmental, Item 613 - Topsoil.

1.3 Definitions

.1 Compost:

.1 Mixture of soil and decomposing organic matter
used as fertilizer, mulch, or soil conditioner.
.2 Compost is processed organic matter containing

40% or more organic matter as determined by
Walkley-Black or Loss On Ignition (LOI) test.

.3 Product must be sufficiently decomposed (i.e.
stable) so that any further decomposition does
not adversely affect plant growth (C:N ratio
below 25, and contain no toxic or growth
inhibiting contaminates.

.4 Composed bio-solids to: CCME Guidelines for
Compost Quality, Category (A) (B).
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1.4 Submittals

1.5 Quality Assurance

1.6 Waste Management
and Disposal

PART 2 PRODUCTS

2.1 Topsoil

Provide submittals in accordance with Section 01 33 00
- Submittal Procedures.

Quality control submittals:

.1 Soil testing: submit certified test reports
showing compliance with specified performance
characteristics and physical properties as
described in PART 2 - SOURCE QUALITY CONTROL.

.2 Certificates: submit product certificates signed
by manufacturer certifying materials comply with
specified performance characteristics and
criteria and physical requirements.

Perform Work in accordance with the projects Erosion
and Sedimentation Control Plan as specified in Section
01 35 43 - Environmental Procedures.

Pre-installation meetings: conduct pre-installation

meeting to verify project requirements, installation
instructions and warranty requirements in accordance
with Division 1.

Separate waste materials for reuse and recycling in
accordance with Division 1.

Divert unused soil amendments from landfill to
official hazardous material collections site approved
by Departmental Representative.

Do not dispose of unused soil amendments into sewer
systems, into lakes, streams, onto ground or in
locations where it will pose health or environmental
hazard.

Existing Topsoil: if available, to be used on all
areas in amended form, salvaged topsoil to meet
following criteria:
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.1 50% sand maximum and 3 to 10% organic content.
.2 Fertility: major soil nutrients present in
following ratios:

1 Nitrogen (N): 20 to 40 micrograms of
available N per gram of topsoil.

.2 Natural Phosphorus (P): 10 to 20 micrograms
of phosphate per gram of topsoil.

.3 Potassium (K): 80 to 120 micrograms of
potash per gram of topsoil.

.4 Calcium, magnesium, sulfur and micro-
nutrients present in balanced ratios to
support germination and/or establishment of
intended vegetation.

.3 Ph value: 6.0 - 7.5

.4 Contain no toxic elements or growth inhibiting
materials.

.5 Free from:

.1 Debris and stones over 10 mm diameter.

.2 Coarse vegetative material, 10 mm diameter
and 100 mm length, occupying more than 2%
of soil volume.

.6 Consistence: friable when moist.
.7 Double screen salvaged topsoil to remove all
stones over 10 mm diameter.
2.2 Soil Amendments
.1 Fertilizer:

.1 Fertility: major soil nutrients present in
following amounts:

.2 Nitrogen (N): 20 to 40 micrograms of
available N per gram of topsoil.

.3 Natural Phosphate products (P): 40 to 50
micrograms of phosphate per gram of
topsoil.

.4 Potassium (K): 75 to 110 micrograms of
potassium per gram of topsoil.

.5 Calcium, magnesium, sulfur and
micro-nutrients present in balanced ratios
to support germination and/or establishment
of intended vegetation.

.6 Ph value: 5.5 to 7.5.

.2 Peatmoss:
.1 Derived from partially decomposed species of

Sphagnum Mosses.

.2 Elastic and homogeneous, brown in colour.
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.3 Free of wood and deleterious material which could
prohibit growth.
.4 Shredded particle minimum size: 5 mm.
.3 Sand: washed coarse silica sand, medium to course
textured.
.4 Organic matter: compost Category A, B in accordance

with CCME PN1340, unprocessed organic matter, such as
rotted manure, hay, straw, bark residue or sawdust,
meeting the organic matter, stability and contaminant

requirements.
.5 Limestone:
.1 Ground agricultural limestone.
.2 Gradation requirements: percentage passing by

weight, 90% passing 1.0 mm sieve, 50% passing
0.125 mm sieve.

.6 Fertilizer: industry accepted “phosphate free”
standard medium containing nitrogen, phosphorous,
potassium and other micro-nutrients suitable to
specific plant species or application or defined by
soil test.

2.3 Source Quality
Control

.1 Advise Departmental Representative of sources of
topsoil and manufactured topsoil to be utilized with
sufficient lead time for testing.

.2 Contractor is responsible for amendments to existing
topsoil and to supply topsoil as specified.

.3 Soil testing by recognized testing facility for PH, P
and K, and organic matter. Soil test to identify
amendments necessary to meet requirements for topsoil
as specified.

.4 Testing of topsoil will be carried out by testing
laboratory designated by Departmental Representative.
.1 Soil sampling, testing and analysis to be in
accordance with Provincial standards.
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PART 3 EXECUTION

3.1 Temporary Erosion and
Sedimentation Control

3.2 Stripping of
Topsoil

Provide temporary erosion and sedimentation control
measures to prevent soil erosion and discharge of
soil-bearing water runoff or airborne dust to adjacent
properties and walkways, according to requirements of
authorities having jurisdiction sediment and erosion
control drawings sediment and erosion control plan,
specific to site, that complies with EPA 832/R-92-005
or requirements of authorities having jurisdiction,
whichever is more stringent.

Inspect, repair, and maintain erosion and
sedimentation control measures during construction
until permanent vegetation has been established.

Remove erosion and sedimentation controls and restore
and stabilize areas disturbed during removal.

Begin topsoil stripping of areas as indicated after
area has been cleared of brush weeds and grasses and
removed from site.

Strip topsoil to depths as directed by Departmental

Representative.

.1 Avoid mixing topsoil with subsoil where textural
quality will be moved outside acceptable range of
intended application.

Stockpile in locations as indicated.
Stockpile height not to exceed 2000-2500mm.

Disposal of unused topsoil is to be in an
environmentally responsible manner but not used as

landfill as directed by Departmental Representative.

Protect stockpiles from contamination and compaction.
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3.3 Preparation of
Existing Grade

Verify that grades are correct.

.2 If discrepancies occur, notify Departmental

3.4 Placing and
Spreading of Topsoil/
Planting

Soil

Representative and do not commence work until
instructed by Departmental Representative.

Grade soil, eliminating uneven areas and low spots,
ensuring positive drainage.

Remove debris, roots, branches, stones in excess of
25 mm diameter and other deleterious materials.

.1 Remove soil contaminated with calcium chloride,
toxic materials and petroleum products.

.2 Remove debris which protrudes more than 50 mm
above surface.

.3 Dispose of removed material off site.

Cultivate entire area which is to receive topsoil to

minimum depth of 100 mm.

.1 Cross cultivate those areas where equipment used
for hauling and spreading has compacted soil.

Place topsoil after Departmental Representative has
accepted subgrade.

Spread topsoil in uniform layers not exceeding 150 mm.

For sodded areas keep topsoil 15 mm below finished
grade.

Spread topsoil as indicated to following minimum
depths after compaction to 85% Modified Proctor
Density.

200 mm for sodded areas.

Manually spread topsoil/planting soil around trees,
shrubs and obstacles.
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3.5 Soil Amendments

3.6 Finish Grading

3.7 Acceptance

3.8 Surplus Material

3.9 Cleaning

Apply soil amendments with rules as specified and as
determined by soil sample test.

Grade to eliminate rough spots and low areas and

ensure positive drainage.

.1 Prepare loose friable bed by means of cultivation
and subsequent raking.

Consolidate topsoil to required bulk density using

equipment approved by Departmental Representative.

.1 Leave surfaces smooth, uniform and firm against
deep foot printing.

Departmental Representative will inspect and test
topsoil in place and determine acceptance of material,
depth of topsoil and finish grading.

Dispose of materials except topsoil not required where
directed by Departmental Representative.

Proceed in accordance with Section 01 74 11 -
Cleaning.
Upon completion of installation, remove surplus

materials, rubbish, tools and equipment barriers.

END
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PART 1 GENERAL

1.1 Related
Requirements

1.2 References

1.3 Submittals

1.4 Quality Assurance

Section 01 33 00 - Submittal Procedures.
Section 31 22 13 - Rough Grading.

Section 32 91 21 - Topsoil Placement.

New Brunswick Department of Transportation and

Infrastructure Renewal Standard Specification (most

recent version):

.1 NBDTI Standard Specification, Division 600,
Item 614, Hydroseeding.

Product Data.

.1 Submit product data in accordance with Section
01 33 00 - Submittal Procedures.
.2 Provide product data for:
Seed
Mulch
Tackifier
Fertilizer
.3 Submit in writing to days prior to commencing
work:
.1 Volume capacity of hydraulic seeder in
litres.
.2 Amount of material to be used per tank
based on volume.
.3 Number of tank loads required per hectare
to apply specified slurry mixture per
hectare.

Perform Work in accordance with the projects Erosion
and Sedimentation Control Requirements in Section 01
35 43 Environmental Procedures.
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1.5 Scheduling

1.6 Waste Management
and Disposal

PART 2 PRODUCTS

2.1 Materials

Test Reports: certified test reports showing
compliance with specified performance characteristics
and physical properties.

Certificates: product certificates signed by
manufacturer certifying materials comply with
specified performance characteristics and criteria and
physical requirements.

Pre-Installation Meetings: conduct pre-installation
meeting to verify project requirements, installation
instructions and warranty requirements.

Schedule hydraulic seeding to coincide with
preparation of soil surface.

Schedule hydraulic seeding using grass mixtures.

Separate and recycle waste materials in accordance
with Section 01 74 21 - Construction/Demolition Waste
Management and Disposal.

Divert unused fertilizer from landfill to official
hazardous material collections site approved by
Departmental Representative.

Do not dispose of unused fertilizer into sewer
systems, into lakes, streams, onto ground or in
locations where it will pose health or environmental
hazard.

Seed: "Canada No. 1 Ground Cover Mixture" in
accordance with Government of Canada Seeds Act and
Regulations.
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Type : NBDTI Roadside Mix with Mulch Contains:
.1 40% Creeping Red Fescue

20% Hard Fescue

15% Canada Bluegrass

5% Alsike or White Clover

15% Annual Rye Grass

5% Red Top

o Uk W DN

Seed at a minimum rate of 125Kg/ha.

Mulch: specially manufactured for use in hydraulic
seeding equipment, non-toxic, water activated, green
colouring, free of germination and growth inhibiting
factors with following properties:

.1 Type I mulch:

.1 Made from wood cellulose fibre.
.2 Organic matter content: 95% plus or minus
0.5%.
.3 Value of pH: 6.0.
.4 Potential water absorption: 900%.
.2 Type II mulch:
.1 Made from newsprint, raw cotton fibre and

straw, processed to produce fibre lengths
of 15 mm minimum and 25 mm maximum. Greater
proportions of ingredients to be straw.

.3 Application rate at a minimum of 500 kg/ha.

Tackifier: Water dilutable, liquid dispersion.

Water: Free of impurities that would inhibit
germination and growth.

Fertilizer:
.1 To Canada "Fertilizers Act" and "Fertilizers
Regulations".

.2 Fertilizer shall be formulated 15-25-15 for
seeding done April 15 to September 1%t and
10-20-20 thereafter.

.3 The application rate for fertilizer shall be a
minimum of 375 kg/ha.

Inoculants: inoculant containers to be tagged with
expiry date.
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PART 3 EXECUTION
3.1 Workmanship
.1 Do not spray onto structures, signs, guide rails,

fences, plant material, utilities and other than
surfaces intended.

.2 Clean-up immediately, any material sprayed where not
intended, to satisfaction of Departmental
Representative.

.3 Do not perform work under adverse field conditions

such as wind speeds over 10 km/h, frozen ground or
ground covered with snow, ice or standing water.

.4 Protect seeded areas from trespass until plants are
established.
3.2 Preparation of
Surfaces
.1 Fine grade areas to be seeded free of humps and

hollows. Ensure areas are free of deleterious and
refuse materials.

.2 Cultivated areas identified as requiring cultivation
to depth of 25 mm.

.3 Ensure areas to be seeded are moist to depth of 150 mm
before seeding.

.4 Obtain Departmental Representative approval of grade
and topsoil depth before starting to seed.

.5 Measure quantities of materials by weight or weight
calibrated volume measurement satisfactory to
Departmental Representative. Supply equipment required
for this work.

.6 Charge required water into seeder. Add material into
hydraulic seeder under agitation. Pulverize mulch and
charge slowly into seeder.

7 After all materials are in the seeder and well mixed,
charge tackifier into seeder and mix thoroughly to
complete slurry
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3.4 Slurry Application

.1 Hydraulic seeding equipment:

.1 Slurry tank.

.2 Agitation system for slurry to be capable of
operating during charging of tank and during
seeding, consisting of recirculation of slurry
and/or mechanical agitation method.

.3 Capable of seeding by 50 m hand operated hoses
and appropriate nozzles.

.4 Tank volume to be certified by certifying
authority and identified by authorities "Volume
Certification Plate".

.2 Slurry mixture applied per hectare.
Seed: Highway Mix 250kg.
Mulch: Type I or II 1350 kg.
Tackifier: 300 kg.
Water: Minimum 30,000 L.
Fertilizer: 375 kg, ratio 10:20:20.

.3 Apply slurry uniformly, at optimum angle of
application for adherence to surfaces and germination
of seed.

Using correct nozzle for application.
Using hoses for surfaces difficult to reach and to
control application.

.4 Blend application 300 mm into adjacent grass areas or
sodded areas, previous applications to form uniform
surfaces.

.5 Re-apply where application is not uniform.

.6 Remove slurry from items and areas not designated to
be sprayed.

. Protect seeded areas from trespass satisfactory to

Departmental Representative.

.8 Remove protection devices as directed by Departmental
Representative.
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3.5 Maintenance
During Establishment
Period

3.6 Acceptance

Perform following operations from time of seed
application until acceptance by Departmental
Representative.

Grass Mixture:

.1 Repair and reseed dead or bare spots to allow
establishment of seed prior to acceptance.
.2 Mow grass to 70 mm whenever it reaches height of

90 mm. Remove clippings which will smother grass
as directed by Departmental Representative.

.3 Fertilize seeded areas after first cutting 10
weeks after germination provided plants have
mature true leafs in accordance with fertilizing
program. Spread half of required amount of
fertilizer in one direction and remainder at
right angles; water in well.

.4 Control weeds by mechanical means utilizing
acceptable integrated pest management practices.
.5 Water seeded area to maintain optimum soil

moisture level for germination and continued
growth of grass. Control watering to prevent
washouts.

Seeded areas will be accepted by Departmental
Representative, provided that:

.1 Plants are uniformly established. Seeded areas
are free of rutted, eroded, bare or dead spots.

.2 Areas have been mown at least twice.

.3 Areas have been fertilized.

Areas seeded in fall will achieve final acceptance in
following spring, one month after start of growing
season provided acceptance conditions are fulfilled.
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3.7 Maintenance
During
Warranty Period

3.8 Cleaning

Perform following operations from time of acceptance
until end of warranty period:

.2

.3

Repair and reseed dead or bare spots to
satisfaction of Departmental Representative.
Mow areas seeded, remove clippings, as directed
by Departmental Representative.

Fertilize seeded areas in accordance with
fertilizing program. Spread half of required
amount of fertilizer in one direction and
remainder at right angles and water in well.

Upon completion of installation, remove surplus
materials, rubbish, tools and equipment barriers.

END
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PART 1 - GENERAL

1.1 RELATED .1 Section 01 35 43 - Environmental Procedures.
REQUIREMENTS

.2 Section 31 23 33 - Excavating, Trenching and
Backfilling

.3 Section 31 25 00 - Erosion and Sediment Control.

1.2 REFERENCES .1 Reference Standards:
.1 Agriculture and Agri-Food Canada (AAFC).
.1 Plant Hardiness Zones in Canada-2000.
.2 Canadian Nursery Landscape Association
(CNLA)
.1 Canadian Standards for Nursery
Stock-2006.
.3 Health Canada/Workplace Hazardous Materials
Information System (WHMIS)
.1 Material Safety Data Sheets (MSDS).

1.3 ADMINISTRATIVE .1 Scheduling: obtain approval from Departmental
REQUIREMENTS Representative of schedule 7 days in advance of
shipment of plant material.

.2 Schedule to include:
.1 Quantity and type of plant material.
.2 Shipping dates.
.3 Arrival dates on site.
.4 Planting Dates.
1.4 ACTION AND .1 Submit in accordance with Section 01 33 00 -
INFORMATIONAL Submittal Procedures.
SUBMITTALS
.2 Product Data:
.1 Submit manufacturer's instructions, printed

product literature and data sheets for,
shrubs and include product characteristics,
performance criteria, physical size, finish
and limitations.

1.5 QUALITY .1 Qualifications:

ASSURANCE .1 Landscape Sub-Contractor: to be a Member in
Good Standing of New Brunswick Horticultural
Trades Association.

1.6 DELIVERY, 1 Deliver, store and handle materials in accordance
STORAGE AND with Section 01 61 00 - Common Product
HANDLING Requirements.

.2 Delivery and Acceptance Requirements: deliver

materials to site in original factory packaging,
labelled with manufacturer's name and address.
.1 Protect plant material from frost, excessive
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heat, wind and sun during delivery.

.2 Protect plant material from damage during
transportation:
.1 Delivery distance is less than 30 km

and vehicle travels at speeds under 80
km/h, tie tarpaulins around plants or
over vehicle box.

.2 Delivery distance exceeds 30 km or
vehicle travels at speeds over 80 km/h,
use enclosed vehicle where practical.

.3 Protect foliage and root balls using
anti-desiccants and tarpaulins, where
use of enclosed vehicle is impractical
due to size and weight of plant

material.
.3 Storage and Handling Requirements:
.1 Immediately store and protect plant material

which will not be installed within 1 hour in
accordance with supplier's written
recommendations and after arrival at site in
storage location approved by Departmental

Representative.

.2 Protect stored plant material from frost,
wind and sun and as follows:
.1 For bare root plant material, preserve

moisture around roots by heeling-in or
burying roots in sand or topsoil and
watering to full depth of root =zone.

.2 For pots and containers, maintain
moisture level in containers.
.3 For balled and burlapped and wire

basket root balls, place to protect
branches from damage. Maintain moisture
level in root zones.

.3 Store and manage hazardous materials in
accordance with manufacturer's written
instructions.

.4 Packaging Waste Management: remove pallets, crates,
padding, and packaging materials in accordance with
Section 01 74 21 - Construction/Demolition Waste
Management and Disposal.

1.7 WARRANTY .1 Plant material warranty period is 12 months.

.2 End-of-warranty inspection will be conducted by
Departmental Representative.

.3 Departmental Representative reserves the right to
extend Contractor's warranty responsibilities for
an additional one year if, at end of initial
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warranty period, leaf development and growth is not
sufficient to ensure future survival.

PART 2 - PRODUCTS

2.1 PLANT MATERIAL .1 Type of root preparation, sizing, grading and
quality: comply to Canadian Standards for Nursery

Stock.

.1 Source of plant material: grown in Zone 5A or
5B in accordance with Plant Hardiness Zones
in Canada.

.2 Plant material must be planted in zone
specified as appropriate for its species.

.3 Plant material in location appropriate for

its species.

.2 Plant material: free of disease, insects, defects
or injuries and structurally sound with strong
fibrous root system.

.3 Trees: with straight trunks, well and
characteristically branched for species.

.4 Trees larger than 200 mm in caliper: half root
pruned during each of two successive growing
seasons, the latter at least one growing season
before arrival on site.

.5 Bare root stock: nursery grown, in dormant stage,
not balled and burlapped or container grown.

.6 Collected stock: maximum 40 mm in caliper, with
well developed crowns and characteristically
branched; no more than 40% of overall height may be
free of branches.

.1 During collection, ensure 10% maximum seed
crop (or plants) are collected from healthy
population of many individuals, and from
several plants of same species.

.2 Leave remainder for natural dispersal and as
food for dependent organisms.

2.2 WATER .1 Free of impurities that would inhibit plant growth.
2.3 STAKES 1 Wood, pointed one end, 38 x 38 x 2300 mm.
2.4 WIRE TIGHTENER .1 Type 1: galvanized steel, stamped plate type,.

.2 Type 2: turnbuckle, galvanized steel, 9.5 mm

diameter with 27 mm open length.
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2.5 GUYING WIRE

2.6 CLAMPS

2.7 ANCHORS

2.8 GUYING COLLAR

2.9 TRUNK
PROTECTION

2.10 MULCH

2.11 FERTILIZER

2.12 ANTI-DESICCANT

Type 1: steel, 3 mm wire.
Type 2: 1.5 mm diameter multi-wire steel cable.
Type 3: 3 mm diameter multi-wire steel cable.

U-bolt: galvanized, 13 mm diameter, c/w curved
retaining bar and hex nuts.

Crimp type.

Wood:

.1 Type 1: 38 x 38 x 460 mm.
.2 Type 2: 38 x 67 x 600 mm.

Drive-in type.

.1 Type 1: 13 mm diameter x 75 mm long,
aluminum.

.2 Type 2: 18 mm diameter x 120 mm long,
aluminum.

Screw-in type:
.1 Type 1: 100 mm diameter steel disc.

Tube: plastic, 13 mm diameter, nylon reinforced.

Wire mesh: galvanized, electrically welded 1.4 mm
wire with 25 x 25 mm mesh and fastener.

Plastic: perforated spiralled strip.

Burlap: clean 2.5 kg/my minimum mass and 150 mm
minimum wide, and twine fastener.

Tar impregnated crepe paper and twine fastener.

Bark chip: varying in size from 25 to 50 mm in
diameter, from bark of coniferous trees.

Wood chip: varying in size from 50 mm to 75 mm and
5 to 20 mm thick, free of bark, small branches and

leaves.

Shredded wood: varying in size from 25 to 125 mm i
length, from coniferous trees.

Synthetic or inorganic mulch.

Synthetic commercial type as recommended by
supplier.

Wax—-1like emulsion.

n
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2.13 FLAGGING TAPE .1 Fluorescent orange colour.
2.14 SOURCE QUALITY .1 Obtain approval from Departmental Representative of
CONTROL plant material prior to planting.

.2 Imported plant material must be accompanied with

necessary permits and import licenses. Conform to
Federal, Provincial or Territorial regulations.

PART 3 - EXECUTION

3.1 EXAMINATION .1 Plantings are to be placed in existing soils with
improvements as needed to ensure growth.

3.2 PRE-PLANTING .1 Proceed only after receipt of written acceptability
PREPARATION of plant material from Departmental Representative.

.2 Remove damaged roots and branches from plant
material.

.3 Apply anti-desiccant to conifers and deciduous
trees in leaf in accordance with manufacturer's
instructions.

.4 Locate and protect utility lines.

.5 Notify and acquire written acknowledgment from

utility authorities before beginning excavation of
planting pits for trees and shrubs.

.6 Temporary Erosion and Sedimentation Control:

il Inspect, repair, and maintain erosion and
sedimentation control measures during
construction until permanent vegetation has
been established.

3.3 EXCAVATION AND .1 For individual planting holes:
PREPARATION OF .1 Stake out location and obtain approval from
PLANTING BEDS Departmental Representative prior to
excavating.
.2 Excavate to depth and width to suit each
plant.
.3 Remove rocks, roots, debris and toxic

material from excavated material that will be
used as planting soil for trees and
individual shrubs. Dispose of excess

material.
.4 Scarify sides of planting hole.
.5 Remove water which enters excavations prior

to planting. Notify Departmental
Representative if water source is ground
water.
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3.4 PLANTING .1 For bare root stock, place 50 mm backfill soil in

bottom of hole.

.1 Plant trees and shrubs with roots placed

straight out in hole.

.2 For jute burlapped root balls, cut away top one
third of wrapping and wire basket without damaging
root ball.

.1 Do not pull burlap or rope from under root
ball.

.3 For container stock or root balls in non-degradable
wrapping, remove entire container or wrapping
without damaging root ball.

.4 Plant vertically in locations as indicated.
.1 Orient plant material to give best appearance
in relation to structure, roads and walks.

.5 For trees and shrubs:
.1 Backfill soil in 150 mm lifts.
.1 Tamp each 1lift to eliminate air
pockets.
.2 When two thirds of depth of planting

pit has been backfilled, fill remaining
space with water.

.3 After water has penetrated into soil,
backfill to finish grade.
.2 Form watering saucer as indicated.
.6 For ground covers, backfill soil evenly to finish

grade and tamp to eliminate air pockets.
.7 Water plant material thoroughly.

.8 After soil settlement has occurred, fill with soil
to finish grade.

3.5 TRUNK .1 Install trunk protection on deciduous trees as
PROTECTION required.
.2 Install trunk protection before installation of

tree supports.

3.6 TREE SUPPORTS .1 Install tree supports as required for support.

.2 Use single stake tree support for deciduous trees
less than 3 m in height and evergreens less than
2 m in height.
.1 Place stake on prevailing wind side and
150 mm minimum from trunk.
.2 Drive stake 150 mm minimum into undisturbed
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soil Dbeneath roots.

.1 Ensure stake is secure, vertical and
unsplit.
.3 Install 150 mm long guying collar 1500 mm
above grade.
.4 Thread Type 1 guying wire through guying
collar tube.
.1 Twist wire to form collar and secure

firmly to stake. Cut off excess wire.

.3 Use 3 guy wires and anchors for deciduous trees
greater than 3 m in height and evergreens greater
than 2 m in height.

.1 Use Type 2 guying wire with clamps for trees
less than 75 mm in diameter and Type 3 guying
wire with clamps for trees greater than 75 mm
in diameter.

.2 Use Type 1 anchors for trees less than 75 mm
in diameter and Type 2 anchors for trees
greater than 75 mm in diameter.

.3 Install guying collars above branch to
prevent slipping at approximately 2/3 height
for evergreens and 1/2 height for deciduous
trees. Collar mounting height not to exceed
2.5 m above grade.

.4 Guying collars to be of sufficient length to
encircle tree plus 50 mm space for trunk
clearance. Thread guy wire through collar
encircling tree trunk and secure to lead wire
by clamp or multi-wraps; cut wire ends close
to wrap. Spread lead wires equally
proportioned about trunk at 120 degrees.

.5 Install anchors at equal intervals about tree
and away from trunk so guy wire will form 45
degree angle with ground. Install anchor at
angle to achieve maximum resistance for guy

wire.

.6 Attach guy wire to anchors. Tension wire and
secure by installing clamps.

.7 Install wire tightener ensuring that guys are
secure and leave room for slight movement of
tree.

.8 Saw tops off wooden anchors which extend in

excess of 100 mm above grade or as directed
by Departmental Representative.
.9 Install flagging tape to guys as indicated.

.4 After tree supports have been installed, remove
broken branches with clean, sharp tools.

3.7 MULCHING .1 Ensure soil settlement has been corrected prior to
mulching.
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.2 Spread mulch as indicated.
3.8 MAINTENANCE DURING .1 Perform following maintenance operations from time
ESTABLISHMENT PERIOD of planting to acceptance by Departmental
Representative.
.1 Water to maintain soil moisture conditions

for optimum establishment, growth and health

of plant material without causing erosion.

.1 For evergreen plant material, water
thoroughly in late fall prior to
freeze-up to saturate soil around root

system.

.2 Remove weeds monthly.

.3 Replace or respread damaged, missing or
disturbed mulch.

.4 For non-mulched areas, cultivate as
required to keep top layer of soil
friable.

.5 If required to control insects, fungus

and disease, use appropriate control
methods in accordance with Federal,
Provincial and Municipal regulations.
Obtain product approval from
Departmental Representative prior to

application.

.6 Remove dead or broken branches from
plant material.

.7 Keep trunk protection and guy wires in
proper repair and adjustment.

.8 Remove and replace dead plants and

plants not in healthy growing
condition. Make replacements in same
manner as specified for original

plantings.
3.9 MAINTENANCE .1 From time of acceptance by Departmental
DURING WARRANTY Representative to end of warranty period, perform
PERIOD following maintenance operations.

1 Remove dead, broken or hazardous branches
from plant material.

.2 Keep trunk protection and tree supports in
proper repair and adjustment.

.3 Remove trunk protection, tree supports and
level watering saucers at end of warranty
period.

.4 Remove and replace dead plants and plants not

in healthy growing condition. Make
replacements in same manner as specified for
original plantings.

3.10 CLEANING .1 Progress Cleaning: clean in accordance with Section
01 74 11 - Cleaning.
.1 Leave Work area clean at end of each day.
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upon completion remove surplus
tools and equipment in
accordance with Section 01 74 11 - Cleaning.

separate waste materials for

reuse and recycling in accordance with Section

01 74 21 - Construction/Demolition Waste

.2 Final Cleaning:
materials, rubbish,

.3 Waste Management:
Management.

END
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PART 1 GENERAL

1.1 Related
Requirements
.1 Section 31 23 33 Excavating, Trenching and
Backfilling.

.2 Section 33 41 00 Storm Utility Drainage Piping.

1.2 Description
.1 This Section Outline the materials and installation
instructions for construction of new manholes and
catch basins.

1.3 References
.1 American Society for Testing and Materials (ASTM

International)

.1 ASTM A 48/A48M-00, Standard Specification for
Gray Iron Castings.

.2 ASTM C 139-99, Specification for Concrete Masonry
Units for Construction of Catch Basins and
Manholes.

.3 ASTM C 478M-97, Specification for Precast
Reinforced Concrete Manhole Sections Metric.

.4 ASTM C 618-00, Standard Specification for Coal
Fly Ash and Raw or Calcined Natural Pozzolan for
Use as a Mineral Admixture in Concrete.

.5 ASTM D 698-00a, Standard Test Methods for
Laboratory Compaction Characteristics of Soil
Using Standard Effort (12,400 ft-1lbf/ft3
(600 kN-m/m3) .

.2 Canadian General Standards Board (CGSB)
.1 CAN/CGSB-8.1-88, Sieves, Testing, Woven Wire,
Inch Series.
.2 CAN/CGSB-8.2-M88, Sieves, Testing, Woven Wire,
Metric.

.3 Canadian Standards Association (CSA International)
.1 CAN/CSA-A3000-98 (April 2001), Cementitious
Materials Compendium. Includes:
.1 CAN/CSA-A5-98, Portland Cement
.2 CAN/CSA-A8-98, Masonry Cement
.3 CAN/CSA-A23.5-98, Supplementary Cementing
Materials
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PART 2 PRODUCTS

2.1 Materials

.2 CSA-A23.1 / A23.2-00 (June 2001), Concrete
Materials and Methods of Concrete
Construction/Methods of Test for Concrete.

.3 CSA-A165 Series-94 (R2000), CSA Standards on
Concrete Masonry Units.

.4 CAN/CSA-G30.18-M92 (R1998), Billet Steel Bars for
Concrete Reinforcement.

.5 CAN/CSA-G164-M92 (R1998), Hot Dip
Galvanizing of Irregularly Shaped Articles.
.6 CAN/CSA-A257.2.
.1 Submittal in accordance with Section
01 33 00 Submittal Procedures.

Precast catch basin sections:
1 To ASTM C478M
.2 Design: CSA Standard A-23.1/23.2

.3 Joints: Use gaskets of dense homogeneous rubber
ASTM C443/C361
.4 Piping Connections: Lock gasket

.5 Cement: Type 10 Portland Cement

Joints: to be made watertight using rubber rings or
bituminous compound.

Mortar:
.1 Aggregate: to CSA A82.56
.2 Cement: to CAN/CSA-AS

Adjusting Units for Circular Manholes:

.1 Grade Rings: To ASTM C478M.

.2 Precast concrete adjustment rings: to ASTM C478,
interlocking design, with circular reinforcement
of a continuous welded ring of 300 mm diameter
cold drawn steel wire for adjustment greater than

150 mm.

.3 Rubber adjustment rings for adjustments less than
150 mm.

.4 Sealing compound between adjustment rings to be a

Butyl sealant.

Frame and grate to be cast iron, certified to

ASTM C478m, Class 30, to NBDTI Standard Specification,
Division 400 Municipal, Item 407-Frame with Grate or
Cover. NBDTI Standard Drawing 407-1.
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.6 Restraining straps and connectors to be stainless

steel, Type 304.

PART 3 EXECUTION

3.1 General
.1 As per the requirements of the most recent version of
the NBDTI Standard Specification.

.2 Existing Catch Basins shall be disposed of in
accordance with Section 01 74 21 -
Construction/Demolition Waste Management and Disposal.

3.2 Trenching
.1 Do trenching work in accordance with Section 31 23 33
— Excavating, Trenching and Backfilling.

.2 Obtain Departmental Representative’s approval of
trench line and depth prior to placing bedding
material or pipe.

3.3 Bedding
.1 Dewater excavation, as necessary, to allow placement of
bedding in dry condition.

.2 For manholes and catch basins place minimum thickness
of 150 mm of approved sand bedding on bottom of
excavation and compact to minimum 95% maximum density
to ASTM D 698. If ground water is present, use clean
stone bedding in lieu of sand. Refer to Section
33 41 00 for material gradations.

.3 Place bedding in unfrozen condition.
3.4 Installing Manholes
and Catch Basins

.1 Set precast unit on approved bedding plumb and at the
correct elevation.

.2 Plug lifting holes with precast concrete plugs set in
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cement mortar.

.3 Place frame and cover on gate on top section to design
elevation, as indicated. If adjustment required, use
concrete or rubber rings.

.4 Place two(2)stainless steel restraining straps on
manholes to prevent separation of sections.

.5 Clean units of debris and foreign materials. Prevent
debris from entering system.

.6 Parge the circumference of connecting pipes, inside and
outside the unit, to seal the pipe to the unit.

3.5 Backfilling

.1 Backfill around manholes and catch basin as indicated
or as directed by Departmental Representative.

.2 Place granular backfill material, approved by
Department of Supply and Services Representative, in
300 mm layers to full width, alternately on each side
of the unit, so as not to displace it laterally or
vertically.

.3 Compact each layer to 95% maximum density to ASTM D
698.

.4 Place backfill in unfrozen condition.

END
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PART 1 GENERAL

1.1 Related
Requirements
.1 Section 31 23 33 Excavating, Trenching and
Backfilling.

.2 Section 31 37 00 Rip Rap.

1.2 Description
.1 This section outlines the materials and installation
for storm drainage piping.

1.3 References
.1 American Society for Testing and Materials

International, (ASTM)

.1 ASTM C 14M-99, Standard Specification for
Concrete Sewer, Storm Drain and Culvert Pipe
(Metric) .

.2 ASTM C 76M-02, Standard Specification for
Reinforced Concrete Culvert, Storm Drain and
Sewer Pipe (Metric).

.3 ASTM C 117-95, Standard Test Method for Material
Finer than 0.075 mm
(No. 200) Sieve in Mineral Aggregates by Washing.

.4 ASTM C 136-01, Standard Test Method for Sieve
Analysis of Fine and Coarse Aggregates.

.5 ASTM C 144-02, Standard Specification for
Aggregate for Masonry Mortar.

.6 ASTM C 443M-02, Standard Specification for Joints
for Concrete Pipe and Manholes, Using Rubber
Gaskets (Metric).

.7 ASTM D 698-00a, Standard Test Method for
Laboratory Compaction Characteristics of Soil
Using Standard Effort (12,400 ft-1lbf/ft?

(600 kN-m/m3)) .

.8 ASTM D 1248-02, Standard Specification for
Polyethylene Plastics Extrusion Materials For
Wire and Cable.

.9 ASTM F 667-97, Standard Specification for Large
Diameter Corrugated Polyethylene Pipe and
Fittings.

.2 Canadian General Standards Board (CGSB)
.1 CAN/CGSB-8.1-88, Sieves, Testing, Woven
Wire, Inch Series.
.2 CAN/CGSB-8.2-M88, Sieves, Testing, Woven
Wire, Metric.
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.3 Canadian Standards Association (CSA
International)

.1 CAN/CSA-A3000-98 (April 2001), Cementitious
Materials Compendium (Consists of A5-98,
A8-98, A23.5-98, A362-98, A363-98, A456.1-
98, A456.2-98, A456.3-98).

.1 CAN/CSA-A5-98, Portland Cement.

.2 CAN/CSA-A257 Series-M92 (R1998),
Standards for Concrete Pipe.

.3 CSA-G401-[01], Corrugated Steel Pipe
Products.

.4 CAN/CSA-A257.2

.4 New Brunswick Department of Transportation and
Infrastructure Standard Specifications (most
recent version):
.1 NBDTI Standard Specification Division 400,
municipal, Item 401 - Storm Water Sewage Pipe.

PART 2 PRODUCTS

2.1 Materials
.1 New Brunswick Department of Transportation and

Infrastructure Standard Specifications (most

recent version):

1 NBDTI Standard Specification Division 400,
Municipal, Item 401, Storm Sewer Pipe, Poly Vinyl
Chloride (P.V.C.) and High Density
Polyethylene (HDPE) pipe is acceptable.

.2 NBDTI Standard Specification Division 400,
Municipal, Item 415, Pipe Zone Material.

.3 Gradation for pipe zone material, Type B.
ASTM Sieve Bedding/Pipe Zone
Size - Type B.

percent passing

37.5 mm 100
31.5 mm

25 mm 95 - 100
19 mm 90 - 100
12.5 mm

9.5 mm 60 - 100
4.75 mm 35 - 80
2.36 mm 15 - 60
300 pm 0 - 30
75 pm 0 -10




Parks Canada Agency

Storm Utility Drainage Piping Section 33 41 00

Recapitalisation of Point Wolfe Storm Water Page 3
System and Bank Stabilization

Project No. 1314 2017/03/31
.4 Gradation for clean stone bedding:
Sieve | o Passin
Size, mm ¢ 9
28.0 100
20.0 90 - 100
10.0 25 - 60
5.0 0 - 10
2.5 0 -5
.5 Pipe repair connector can be a Fernco-type rubber

PART 3 EXECUTION

3.1 General

3.2 Trenching

3.3 Bedding

connection or approved equivalent.

.6 Perforated drain pipe shall be PVC DR35 - meeting
the requirements of CAN/CSA B182.1 AND 182.2.
Perforations shall consist of two rows of 14 mm
holes positioned at 120 degrees radically on the
pipe. Joints shall be friction fit bell ends.

As per the requirements of the most recent version of
the NBDTI Standard Specification.

Existing Storm Sewer Pipe or related materials,
designated for removal shall be disposed at an
approved disposal site, outside the Park.

Do trenching work in accordance with Section 31 23 33
— Excavating, Trenching and Backfilling.

Obtain Departmental Representative’s approval of
trench line and depth prior to placing bedding
material or pipe.

Dewater excavation, as necessary, to allow placement of
pipe bedding in dry condition.

For piping place minimum thickness of 150 mm of
approved bedding material on bottom of excavation and

compact to minimum 95% maximum density to ASTM D 698.

Bed pipes in accordance with NBDTI Standard
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Specifications, Division 400 Municipal, Item 415, pipe
zone material.

.4 Shape bedding to fit lower segment of pipe exterior so
that width of at least 50% of pipe diameter is in close
contact with bedding and to camber as indicated or as
directed by Departmental Representative, free from sags
or high points.

.5 Place bedding in unfrozen condition.

3.4 Laying Pipe

.1 Begin at downstream end of pipe section with bell end
of first pipe section facing upstream.

.2 Ensure barrel of each pipe is in contact with shaped
bed throughout its length.

.3 Do not allow water to flow through pipes during
construction except as permitted by Departmental
Representative.

.4 Joints to be made with rubber gaskets for new pipe.
Where portions of existing pipes are to be replaced,
firm castings can be used to join new to existing pipe.

3.5 Backfilling

.1 Backfill around and over pipes in accordance with NBDTI
Standard Specifications, Division 400 Municipal, Item
415, Pipe zone material.

.2 Place approved granular backfill material, in 200 mm
layers to full width, alternately on each side of
culvert, so as not to displace it laterally or
vertically.

.3 Compact each layer to 95% maximum density to ASTM D 698
taking special care to obtain required density under
haunches.
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3.6 Flushing and
Video Inspection

Protect installed pipe with minimum 1 metre cover of
compacted fill before heavy equipment is permitted to
cross. During construction, width of fill, at its top,
to be at least twice diameter or span of pipe and with
slopes not steeper than 1:2.

Place backfill in unfrozen condition.

For existing storm pipe that has been repaired,
pressure flush pipe and vacuum debris from manholes,
as noted on drawing C2.

For existing storm pipe after pressure flushing, and

new storm pipe after installation, the entire section
of pipe shall be video inspected. If video indicates

additional repair, video inspection shall be done to

confirm suitability of work.

The video inspection report shall consist of a summary

report and the video records on a DVD or a USB Flash
Drive.

END
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PART 1 GENERAL
1.1 Related Requirements
.1 Section 01 35 43 - Environmental Procedures
.2 Section 33 41 00 - Storm Utility Drainage Piping
1.2 Environmental
Requirements
.1 Operation of construction equipment in water is
prohibited.
.2 Design and construct temporary crossings to
minimize environmental impact to
watercourse.
.3 Constructing temporary crossings of watercourses
where spawning beds are indicated is prohibited.
.4 Dumping excavated fill, waste material, or debris
in watercourse or wetland is prohibited.
1.3 References
.1 U.S. Environmental Protection Agency (EPA) /
Office of Water.
.1 EPA 832/R-92-005, Storm Water Management
for Construction Activities:
Developing Pollution Prevention Plans and
Best Management Practices.
1.4 Action and
Informational
Submittals
.1 Submit in accordance with Section 01 33 00 -
Submittal Procedures.
.2 Sustainable Design Submittals:

.1 Erosion and Sedimentation Control: submit
copy of erosion and sedimentation control
plan in accordance with EPA 832/R-92-2005
and authorities having jurisdiction.
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PART 2 PRODUCTS

2.1 Not Used
1 Not Used.

PART 3 EXECUTION

3.1 Existing Conditions
.1 Maintain existing flow pattern in natural
watercourse systems.

.2 In natural systems maintain existing riffle pool
and step pool patterns.

3.2 Site Clearing and
Plant Protection
.1 Temporary Erosion and Sedimentation Control:

.1 Provide temporary erosion and sedimentation
control measures to prevent soil
erosion and discharge of soil-bearing water
runoff or airborne dust to adjacent
properties and walkways, according to
sediment and erosion control plan,
specific to site, that complies with EPA
832/R-92-005 or requirements of
authorities having jurisdiction, whichever
is more stringent.

.2 Inspect, repair, and maintain erosion and
sedimentation control measures during
construction until permanent vegetation has
been established.

.3 Remove erosion and sedimentation controls
and restore and stabilize areas disturbed
during removal.

.2 Minimize disturbance to vegetated buffer zones
and protect trees and plants on site and
adjacent properties where indicated.

.3 Wrap trees and shrubs adjacent to construction
work, storage areas and trucking lanes in
burlap.

.4 Protect roots of designated trees to dripline

during excavation and site grading to prevent

disturbance or damage.

.1 Avoid unnecessary traffic, dumping and
storage of materials over root zones.
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3.3 Drainage

3.4 Site Restoration

Leave cuttings from trees and other vegetation on

site as brush piles to allow for natural

degradation.

.1 Secure large piles with degradable
materials to prevent interference with
watercourse.

Remove only trees that may offer future blockage
problems as instructed by Departmental
Representative.

Leave roots mass and stumps in place.

Maintain temporary erosion and pollution control
features installed under this contract.

Pumping water containing suspended materials into
watercourse is prohibited.

Establish rock chute spillways to accommodate
safe surface water entry to watercourse as
directed by Departmental Representative.

Establish vegetated buffer zones with suitable
vegetation to minimum 3 m along edge of
watercourse banks as determined by Departmental
Representative.

Plant vegetation natural to area, suitable for
application without requirement for
fertilizers, pesticides and other chemicals.

Control stream bank erosion in lower section of
watercourse with irregular shaped riprap
underlain with non-toxic filter cloth of size
determined by Departmental Representative.

Control stream bank erosion in upper section of

watercourse by planting suitable vegetation as

directed by Departmental Representative].

.1 Ensure planting occurs within 7 days after
work on watercourse is complete.

END






