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GENERAL NOTES:

PHASING ZONES INDICATED ON DRAWING MAY NOT INCLUDE THE FULL EXTENT OF AREA REQUIRED BY ALL DISCIPLINES (STRUCTURAL,
ARCHITECTURAL, MECHANICAL, AND ELECTRICAL) REQUIRED TO COMPLETE THE WORK ASSOCIATED FOR EACH PHASE. CONTRACTOR TO
COORDINATE THE EXTENT OF ALL WORK REQUIRED FOR EACH PHASE OF WORK.

HOARDING SHOWN IS INTENDED AS GENERAL GUIDANCE. CONTRACTOR TO ERECT HOARDING AS REQUIRED FOR EACH PHASE OF THE
WORK, WHETHER INDICATED ON DRAWING OR NOT.

SCOPE OF WORK PROVIDED BELOW IS INTENDED AS A GENERAL DESCRIPTION OF THE INTENT OF WORK FOR EACH PHASE AND THE
DESIRED DELIVERABLES OF THE OWNER. GENERAL CONTRACTOR RESPONSIBLE FOR COORDINATING CONSTRUCTION PHASING AND
PROVIDING SCHEDULE TO BE APPROVED BY OWNER. SEE SPECIFICATIONS.

ONCE EACH PHASING ZONE IS ESTABLISHED, GENERAL CONTRACTOR TO ALLOW TIME AND PROVISION FOR ASBESTOS ABATEMENT (SET
UP, ABATEMENT, AIR-TESTING AND DISMOUNT) BY LICENSED ABATEMENT SPECIALIST PRIOR TO CONSTRUCTION. GENERAL CONTRACTOR
TO PROVIDE ASBESTOS ABATEMENT IN CONTRACT. SEE SPECIFICATIONS.
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