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1.1 DESCRIPTION OF WORK

.1 In general, work under this contract consists of:

.1

.8

Supply of all plant, labour and materials and equipment
necessary to complete the tender package as identified
on the invitation to tender and as per the drawings and
specifications.

Excavating, milling and pulverizing of asphalt,
backfilling, shaping, grading and compacting all as
required to produce required finished grades, ditches and
paved surfaces as indicated on the drawings.
Replacement of existing catchbasin structures as
indicated on the drawings.

Adjusting existing catchbasin frame, manhole frame and
water valve cover structures to match proposed finished
grades.

Resurfacing of existing asphalt.

Replacement of existing concrete curbs as indicated on
the drawings.

Installation of new catchbasin structures as indicated
on the drawings.

Replacement of existing culverts as indicated on the

drawings.

.9

.10

Landscaping works including supply and placement of
topsoil and sod in disturbed areas around the above work.
The foregoing will not be construed as limiting,
restricting, or modifying any general or specific
requirements as set forth in any part of the Contract
documents. The work includes all work subsidiary and
incidental thereto required for a complete and functional
installation.

.2 Site of Work is at: Dorchester Federal Correctional Facility
in Dorchester, NB.

1.2 FAMILIARIZATION WITH SITE

.1 Before submitting a bid, it is recommended that bidders visit
the site to review and verify the form, nature and extent of
the work, materials needed, the means of access and the
temporary facilities required to perform the Work.

.2 Obtain prior permission from the Departmental Representative
before carrying out such site inspection.
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1.3 CODES AND STANDARDS

.1 Perform work in accordance with the New Brunswick Department
of Transportation and Infrastructure Standard Specifications
for Highway Construction 2015, National Building Code of Canada
(NBC) 2010 and National Fire Code of Canada (NFC) 2010, and
any other code of provincial or local application, including
all amendments up to bid closing date, provided that in any
case of conflict or discrepancy, the more stringent requirement
shall apply.

.2 Materials and workmanship must meet or exceed requirements of
specified standards, codes and referenced documents.

1.4 INTERPRETATION OF DOCUMENTS

.1 For Federal Government projects, Division 01 Sections take
precedence over technical specification sections in other
Divisions of this Project Manual.

1.5 TERM ENGINEER

.1 Unless specifically stated otherwise, the term Engineer where
used in the Specifications and on the Drawings shall mean the
Departmental Representative as defined in the General
Conditions of the Contract.

1.6 SETTING OUT WORK

.1 Departmental Representative will provide only those survey
control points and set such stakes as necessary to define
general location, alignment and elevations of work. Give
Departmental Representative reasonable notice of requirements
for such control points and stakes.

.2 Set grades and lay out work in detail from control points and
grades established by Departmental Representative.

.3 Provide devices needed to lay out and construct work.
.4 Supply such devices as straight edges and templates required

to facilitate Departmental Representative's inspection of
work.
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.5 Supply stakes and other survey markers required for laying out
work.

1.8 MEASUREMENT PROCEDURES

.1 Notify Departmental Representative sufficiently in advance of
operations to permit required measurement procedures.

1.9 DOCUMENTS REQUIRED

.1 Maintain at job site, one copy each of the following:
.1 Contract Drawings.
.2 Specifications.
.3 Addenda and amendments.
.4 Reviewed Shop Drawings.
.5 List of outstanding shop drawings.
.6 Change Orders.
.7 Other modifications to Contract.
.8 Field Test Reports.
.9 Copy of Approved Work Schedule.
.10 Health and Safety Plan and other safety related documents.
.11 Other documents as stipulated elsewhere in the Contract

Documents.
1.10 PERMITS
.1 In accordance with the General Conditions, obtain and pay for

building permit, certificates, licenses and other permits as
required by municipal, provincial and federal authorities.

.2 A Highway Usage Permit (HUP) application has been submitted
to New Brunswick Department of Transportation and
Infrastructure (NBDTI) for approval to complete the work
proposed within the provincial Highway 106 right-of-way.

.3 Provide appropriate notifications of project to municipal and
provincial inspection authorities.

.4 Obtain compliance certificates as prescribed by legislative
and regulatory provisions of municipal, provincial and federal
authorities as applicable to the performance of work.

.5 Submit to Departmental Representative, copy of application
forms and approval documents received from above referenced
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authorities.

1.11 ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING

.1 Execute work with least possible interference or disturbance
to building operations, occupants, and normal use of premises.
Arrange with Departmental Representative to facilitate
execution of work.

.2 The working area shall be kept secure by the Contractor
throughout the course of the work.

.3 Where security has been reduced by work of Contract, provide
temporary means to maintain security.

.4 It is the Contractor's responsibility to examine the site and
determine any other restrictions which may affect the work,
as no claim will be entertained for any additional costs caused
by site conditions or restrictions.

.5 Provide temporary dust screens, barriers, warning signs in
locations where renovation and alteration work is adjacent to
areas which will be operative during such work.

.6 All structures, roadways, ditching, trees, piping systems, etc.
which are to remain shall be protected through the course of
the work, and the Contractor shall be responsible for the
acceptable and timely repair of any damages. This includes
existing driveway culverts, cross culverts, headwalls,
manholes, valves, catch basins, etc., which will be required
to be protected during the course of the work. The contractor
will be responsible for repairing or replacing damaged during
construction, incidental to the work.

1.13 CUTTING, FITTING AND PATCHING

.1 Ensure that cutting and patching required by all trades is
included in total bid amount submitted for the work.

.2 Execute cutting (including excavation), fitting and patching
required to make work fit properly.

.3 Where new work connects with existing and where existing work
is altered, cut, patch and make good to match existing work.
This includes patching of openings in existing work resulting
from removal of existing services.
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.4 Do not cut, bore, or sleeve load-bearing members, except where
specifically approved by Departmental Representative.

.5 Make cuts with clean, true, smooth edges. Make patches
inconspicuous in final assembly.

.6 Fit work airtight, weatherproof and also as detailed and as
directed and/or described by Departmental Representative to
pipes, sleeves ducts and conduits and any other penetrations
through surfaces.

.7 Cut rigid materials using power saw or core drill. Pneumatic
or impact tools not allowed.

1.15 LOCATION OF FIXTURES

.1 Location of equipment, fixtures and outlets, shown or specified
shall be considered as approximate. Actual location shall be
as required to suit conditions at time of installation and as
is reasonable.

.2 Locate equipment, fixtures and distribution systems to provide
minimum interference and maximum usable space and in accordance
with manufacturer's recommendations for safety, access and
maintenance.

.3 Inform Departmental Representative when impending installation
conflicts with other new or existing components. Follow
directives for actual location.

.4 Submit field drawings to indicate relative position of various

services and equipment when required by Departmental
Representative.

1.16 EXISTING SERVICES

.1 Where work involves breaking into or connecting to existing
services, carry out work at times directed by governing
authorities, with minimum of disturbance to pedestrian,
vehicular traffic and institution operations.

.2 Before commencing work, establish location and extent of
service lines in area of work and notify Departmental

Representative of findings.

.3 Submit schedule to and obtain approval from Departmental
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Representative for any shut-down or closure of active service
or facility. This includes disconnection of electrical power
and communication services to tenant's operational areas.
Adhere to approved schedule and provide notice to affected
parties.

Provide temporary services when directed by Departmental
Representative to maintain critical building and tenant
systems.

Provide adequate bridging over trenches which cross walkways
or roads to permit normal traffic.

Where unknown services are encountered, immediately advise
Departmental Representative and confirm findings in writing.

Protect, relocate or maintain existing active services as
required. When inactive services are encountered, cap off in
manner approved by authorities having jurisdiction over
service. Record locations of maintained, re-routed and
abandoned service lines.

1.18 BUILDING SMOKING ENVIRONMENT

.1

There is no smoking permitted on Institution property.

1.19 ASBESTOS DISCOVERY

.1

Demolition of spray or trowel-applied asbestos can be hazardous
to health. Should material resembling spray or trowel-applied
asbestos be encountered in course of work, stop work and notify
Departmental Representative immediately. Do not proceed with
relevant work until written instructions have been received
from Departmental Representative.

1.20 FIELD ENGINEERING

.1

.2

Qualifications of Surveyor

.1 Qualified registered land surveyor, acceptable to
Engineer.
.2 Locate, confirm and protect control points prior to

starting site work. Preserve permanent reference points
during construction.

Survey Requirements
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.1 Establish permanent bench marks on site, referenced to
established bench marks by survey control points. Record
locations, with horizontal and vertical data in Project
Record Documents.

.2 Establish lines and levels, locate and layout, by

instrumentation.
.3 Records
.1 Maintain a complete, accurate log of control and survey

work as it progresses.

.4 Subsurface Conditions
.1 Promptly notify Engineer in writing if subsurface
conditions at Place of the Work differ materially from
those indicated in Contract Documents, or reasonable
assumption of probable conditions based thereon.

.2 After prompt investigation, should Departmental
Representative determine that conditions do differ
materially; instructions will be issued for changes in
the Work as provided in the Crown Construction Act -
Changes in the Work.

1.21 CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

1 Site Office

.1 Site office for Departmental Representative not required.
.2 Temporary Facilities
.1 The Contractor shall provide temporary enclosures for the

protection of materials subject to damage by weather
exposure. He shall provide temporary toilet facilities
and proper sanitation facilities for employees.

.3 Dewatering
.1 The Contractor shall treat all storm water and subsurface
water to prevent contamination of waterways and adjacent
properties.

1.22 ESTIMATED QUANTITIES

.1 The quantities shown on the tender form are approximate and
are subject to change. Any change in quantities will be done
in accordance with the General Conditions.
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1.23 EXCESS AND/OR UNSUITABLE MATERIALS

.1 Unless a disposal site is designated, all excess materials found
upon or excavated from the site shall become the property of the
Contractor and shall be disposed of in accordance with all federal,
provincial and municipal regulations and requirements, including
acquisitions of permits, etc. The excess and/or unsuitable materials
shall remain in the custody of the Contractor until delivery at the
designated place.

.2 All related costs shall be incidental to the work. The Contractor
must indicate by letter, prior to start of contract, where excess
materials will be disposed of and provide written documentation
showing that the Owner of the disposal site has granted approval,
and that all environmental approvals, and any other required permits
as may be necessary from regulatory agencies within the Province
have been obtained.

.3 When insufficient space is available to allow placing of excavated
materials on site, the Contractor shall load, haul and stockpile
such excavated materials at an off-site location arranged for by,
and at the sole expense of the Contractor. When all excavation work
is complete, the Contractor shall, at his own expense, bring back
as much acceptable material as may be required to properly refill
all excavations or trenches, or for general backfilling purposes.

1.24 INCLEMENT WEATHER

.1 During unsuitable weather when in the opinion of the Engineer the
conditions are unfavourable for good work, construction shall cease.
All work must be protected by the Contractor at his expense.
Allowances for workdays missed due to inclement weather will be as
per Section 01 14 10 - Scheduling and Management of Work.

1.25 PROTECTION OF EXISTING PROPERTY MARKERS AND MONUMENTS

.1 The Contractor is responsible to retain a Land Surveyor, acceptable
to the Owner, currently licensed to practice in the Province of New
Brunswick, to replace any known property marker or monument that
is disturbed by the Contractor. Failure to do so within two (2) weeks
of receiving notice from the Owner shall result in the Owner having
the work done with costs deducted from any holdback monies owed to
the Contractor.
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1.26 UTILITIES

.1 Certain underground and above ground utilities are located in the
working area. This includes, but may not be limited to: underground
gravity sewer pipelines and structures, underground pressure sewer
pipelines and structures, utility tunnels, water, gas, overhead
and/or underground electric power and telecommunication systems,
access roads, fencing, drainage structures, etc. It will be the
responsibility of the Contractor to ensure that there is no damage
to these facilities, including ensuring that all hydro poles are
supported during the work.

.2 The Contractor is responsible for coordinating with the utilities
to locate these lines prior to the start of the work and if necessary,
for “daylighting” any lines to verify their location. It is also
the responsibility of the Contractor to arrange for and pay any costs
associated with the locating of buried electrical and gas mains,
incidental to the work. Further, the Contractor will be fully
responsible for the costs of repairs required to any of these
utilities, including incidental damages resulting from the work,
and at no cost to the Owner.

.3 If main power supply is to be supplied to the site, this will be
done by NB Power. All components of this supply shall be protected
by the Contractor as he shall be responsible for any damages thereto.
The coordination of NB Power will be included in this contract.

.4 No claim will be entertained for any damage or any slowdown of work
due to the location and protection of the aforementioned utilities.
Further, the Contractor will be fully responsible for the costs of
repairs required to any of these utilities, including incidental
damages resulting from the work.

.5 Excavation and Construction near Natural Gas Pipelines

.1 Prior to start of any of the following construction activities
anywhere within the area, the Contractor shall contact Enbridge
Gas New Brunswick and Maritime and Northeast Pipelines and
obtain field gas pipelines locates. This will be in the form
of a completed Line Locate Request Form from the gas pipeline
company, signed by both the Contractor and the gas pipeline
company. A copy of the signed Line Locate Request Form must
be given to the Engineer by the Contractor prior to start of
any construction activities. The Contractor’s copy of the
signed Line Locate Request Form must be available for review
at the construction site for the duration of the project.

.2 Construction activities near Enbridge Gas New Brunswick
pipelines are governed by NB Board of Commissioners of Public
Utilities. Construction activities near the Maritimes and
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Northeast Pipelines system are governed by the National Energy
Board (NEB) under the DPR - Damage Prevention Regulation. The
Contractor shall adhere to the regulations of the appropriate
authority when carrying out construction activities near gas

pipelines.
.6 Enbridge Gas New Brunswick
.1 All construction activities near the Enbridge Gas pipelines

shall be carried out in strict accordance with the latest
edition of the NB Board of Commissioners of Public Utilities
— Guidelines for Excavation in the Vicinity of Gas Lines and
Enbridge Gas New Brunswick - Support of Gas Pipelines in the
Vicinity of Excavations documents. A copy of these documents
can be obtained from Enbridge Gas New Brunswick.

1.27 DATUM

.1 All elevations shown on the drawings or mentioned in the Specification
are referenced to the Bench Mark as shown on the drawings.

1.28 ITEMS TO BE SUPPLIED BY THE OWNER

.1 The Owner shall supply only the site as it exists at time of tendering
and as may be reconstructed by others under separate Contracts.

1.29 ITEMS TO BE SUPPLIED BY THE CONTRACTOR

.1 The Contractor shall supply everything necessary to complete the
work shown on the drawings and detailed in these specifications.
This includes minor details, work, equipment, labour or services
not specifically mentioned on the drawings or in the specifications
but obviously necessary for the proper completion and performance
of the work.

1.30 ARCHAEOLOGICAL REQUIREMENTS

.1 If, at any time during construction, objects of potential historical
or archaeological value are uncovered by the Contractor, or if any
suspected endangered plant or animal species or any contaminated
soills are identified during the work, all work shall cease and shall
not continue until the site has been reviewed by representatives
of the appropriate agencies and the Engineer has approved resumption
of the work.
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1.31 COOPERATION

.1 It is to be noted that other work may be in progress under various
contracts within the working area of this contract. The Contractor
will, to the satisfaction of the Engineer, allow the other Contractors
reasonable access to the work and will co-operate with them in the
carrying out of their duties and obligations. This Contractor’s work
shall be carried out so as not to impede the work of other contractors.

.2 No claim will be entertained for any inconveniences or any slowdown
in work due to the work being done under these other Contracts.

1.32 NON-USE OF OWNER’S HYDRANTS AND VALVES

.1 The use of Owner’s hydrants to obtain water and operation of or
tampering with or use of Owner’s water main valves is strictly
prohibited.

END OF SECTION
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Part 1

.10

General

MEASUREMENT

The quantities to be measured under the various items in
the Tender and Schedule of Quantities and Unit Prices will
be those quantities of Work completed in accordance with
the drawings and specifications. The methods of measurement
will be as stated hereinafter for the individual items.

All measurement shall be along the horizontal plane unless
otherwise indicated.

In the case of quantities measured on a linear basis,
unless otherwise provided for the length to be paid for
shall be measured along the centerline of installation.

In the case of quantities paid for on an area basis, unless
otherwise provided for the area to be paid for shall be the
horizontal area, that is, the projection of area upon a
horizontal plane.

All volume measurements refer to in-place measures unless
specified otherwise.

The method of measurement of Work shall be determined by
the Departmental Representative.

Measurements will be jointly made, and agreed to at the
time by the Departmental Representative and the Contractor.

It is to be noted that the quantities shown in the Schedule
of Prices are approximate and the Owner reserves the right
to increase or decrease these gquantities at the same unit
price tendered.

Where work is called for in these Specifications and is not
specifically designated for payment under a pay item, the
Contractor shall deem such work as incidental to the most
closely associated pay items and make appropriate
allowances in his bid price. The Contractor will not be
allowed an additional amount for any items not included in
the tender bid, but which are required to make the Work
complete.

It is the Contractors responsibility to coordinate the
scope of Work and payment of their Subcontractors and to
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ensure that their Subcontractors have included pricing for
all items contained in their specific components of the
scope of Work.

PRICES

Unit or lump sum prices for all items in the Form of Tender
are full compensation for the work necessary to complete
each item in the Contract and in combination for all work
necessary to complete the Work as a whole and shall include
the cost of furnishing all materials, labour, tools and
equipment necessary to complete the work in accordance with
the Contract, the drawings and specifications and all
incidentals.

Unit or lump sum prices include supply and transportation
of all labour, equipment and material necessary to complete
each item in the Contract and in combination for all work
necessary to complete the Work as a whole.

For culverts and storm drainage systems include all of the
following as required where individual quantities are not
provided in the Tender Form: environmental protection,
protection of existing trees, common excavation, shoring,
dewatering, bedding, backfilling, compaction, disposal of
surplus material, testing, video inspection, marker stakes,
reinstatement and all incidentals.

For materials measured by mass, provide from each truck at
time of delivery, a slip showing the weight, type of
material being delivered, and identifying the truck and
driver. Include only one load on each slip. Any slips not
received and signed by the Departmental Representative at
the time of delivery will not be included in the weight for
payment. Scales shall be certified and approved by
Departmental Representative.

Separate measurement for payment shall not be made for any
of the following items:

.1 All mobilization and demobilization to the site,
temporary utilities, construction facilities and
temporary barriers and enclosures.

Protection of all cultural resources.

All environmental protection, including erosion
controls, sedimentation controls, de-watering and dust
control. Dust prevention and erosion control measures
shall be in effect until such works are restored to
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.10

.11

.6 The
the

original condition or upon issuance of the
“Certificate of Final Completion”.

Field surveys for layout of the construction work
items and for collection of as-built condition
information.

Cleaning of work site, including removal of waste,
debris, and recyclable materials.

Testing, inspections and permits from all regulatory
agencies and groups required to complete the work.

Traffic control devices and measures, including flag
persons, signs, mobile traffic signals, detour signs,
lights, barriers, and pavement markings.

Removal and replacement of the existing handrail in
Area 2 with similar galvanized steel handrail anchored
to existing concrete retaining wall and meeting all
applicable building codes.

Design, construction, and maintenance of all temporary
structures (water diversions, temporary bridges,
temporary bridge abutments, temporary travel lanes,
shoring, bracing, underpinning, working platforms,
scaffolding, stability bracing, supports, etc.)
required to complete the work.

Removal of all surplus materials from the site at
completion of work.

Preparation and submission of all close-out
submittals, maintenance manuals, and as-built
drawings.

items described below correspond to the bid items in
Tender Form.

1.3 UNIT PRICE BID ITEMS

.1 Common Excavation - Section 31 00 00.01 - Earthwork

.1

Unit of measurement: cubic metres, measured before the
start of work. Measure common excavation as a unit for
material excavated, stock-piled, and re-used for
grades shown on the drawings for corresponding
pavement structures as specified.

This item includes: If material is suitable (as
determined by the Departmental Representative), stock-
piling, material re-used or disposal of stock-piled
material will be included in the measured volume. All
material including rock shall be classed as common
excavation, except for pipe trenching.
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.3

Payment will be made at the contract unit price for
common excavation.

There shall be no additional payment for material re-
used or for disposal of unsuitable material or excess
excavation material.

Excavation for structures or pipe will not be measured
for separate payment but shall be included in the
contract unit price for structures or pipe.

.2 Ditching - Section 31 00 00.01 - Earthwork

Unit of measurement: linear metre

Method of measurement: Measure ditching and re-
ditching in lineal metres for a single ditch/swale
acceptably constructed.

This item includes: supply and transportation of all
equipment, labour and materials, excavation to lines
and grades shown on the drawings, topsoil, sodding,
cleanup and all work incidental thereto.

.3 Sub-base Material - Section 32 11 16.01 - Granular Base and

Sub-base

.1
.2

Unit of measurement: tonnes

Method of measurement: Measure granular base in tonnes
of material incorporated into Work and accepted by
Departmental Representative. Granular sub-base
materials placed in excess of 110% of the theoretical
quantity, based on the measurements specified on the
Drawings, or as determined by “Final Measure” of the
area of this work, shall not be included for payment.
Provide slip showing the weight, type of material
being delivered, and identifying the truck and driver.
Include only one load on each slip. Any slips not
received and signed by the Departmental Representative
at the time of delivery will not be included in the
weight for payment.

This item includes: Payment shall be at the Contract
unit price for Granular Sub Base Material. This
includes supply, sourcing, testing, loading, weighing,
placing, spreading, shaping, compaction, adjustment of
moisture content, traffic control, dust control, proof
rolling, clean up and all work incidental thereto, all
as specified or as shown on the Drawings or as
directed by the Departmental Representative.
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.4 Base Material - Section 32 11 16.01 - Granular Base and

Sub-base

.1
.2

Unit of measurement: tonnes

Method of measurement: Measure granular base in tonnes
of material incorporated into Work and accepted by
Departmental Representative. Granular base materials
placed in excess of 110% of the theoretical quantity,
based on the measurements specified on the Drawings,
or as determined by “Final Measure” of the area of
this work, shall not be included for payment. Provide
slip showing the weight, type of material being
delivered, and identifying the truck and driver.
Include only one load on each slip. Any slips not
received and signed by the Departmental Representative
at the time of delivery will not be included in the
weight for payment.

This item includes: Payment shall be at the Contract
unit price for Granular Base Material. This includes
supply, sourcing, testing, loading, weighing, placing,
spreading, shaping, compaction, adjustment of moisture
content, traffic control, dust control, proof rolling,
clean up and all work incidental thereto, all as
specified or as shown on the Drawings or as directed
by the Departmental Representative.

.5 Asphalt Base - Type “B” - Section 32 12 16.01 - Asphalt

Concrete Paving

.1
.2

Unit of measurement: tonnes

Method of measurement: This work shall be measured in
tonnes of asphalt concrete of the appropriate type,
acceptably placed. Provide slips showing the weight,
type of material being delivered, and identifying the
truck and driver. Include only one load on each slip.
Any slips not received and signed by the Departmental
Representative at the time of delivery will not be
included in the weight for payment.

This item includes: supply and transportation of all
equipment, labour and materials, signage and traffic
control, fine grading, testing, tack coat, placement,
compaction, construction joints, temporary striping,
protection of structures, water for asphalt cooling
when required, clean-up and all work incidental
thereto, all as specified or as shown on the Drawings
or as laid out by the Departmental Representative.
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.6 Asphalt Seal - Type “D” - Section 32 12 16.01 - Asphalt
Concrete Paving

.1 Unit of measurement: tonnes

.2 Method of measurement: This work shall be measured in
tonnes of asphalt concrete of the appropriate type,
acceptably placed. Provide slips showing the weight,
type of material being delivered, and identifying the
truck and driver. Include only one load on each slip.
Any slips not received and signed by the Departmental
Representative at the time of delivery will not be
included in the weight for payment.

.3 This item includes: supply and transportation of all
equipment, labour and materials, signage and traffic
control, fine grading, testing, tack coat, placement,
compaction, construction joints, temporary striping,
protection of structures, water for asphalt cooling
when required, clean-up and all work incidental
thereto, all as specified or as shown on the Drawings
or as laid out by the Departmental Representative.

.7 Asphalt Milling - Section 32 12 16.01 - Asphalt Paving

Unit of measurement: square metre

This item includes: supply and transportation of all
labour, material and equipment, milling, removal and
disposal of oversized or unsuitable material,
protection of existing structures, signage, traffic
control, dust control, safety, clean-up and all work
incidental thereto, all as specified or as shown on
the Drawings or as directed by the Departmental
Representative.

.8 Pulverize Existing Parking Lot Surface & Grading of
Pulverized Materials - Section 32 01 16.13 - Reshaping
Asphalt Pavement

Unit of measurement: square metre

This item includes: supply and transportation of all
labour, material and equipment, pulverization, mixing
and blending, removal and disposal of oversized or
unsuitable material, shaping, grading, compaction,
protection of existing structures, signage, traffic
control, dust control, safety, clean-up and all work
incidental thereto, all as specified or as shown on
the Drawings or as directed by the Departmental
Representative.
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.9 Line Marking for Pavement - Section 32 17 23 - Pavement

Markings

Unit of Measurement: linear metre
This item includes: All paint markings indicated on

the Drawings and as specified. Paint markings are
shown on the drawings.

.10 Manhole and Catchbasin Adjustments - Section 33 05 16 -

Manhole and Catchbasin Structures

.1

Unit of Measurement: Measure adjusting manholes and
catchbasins in count of units adjusted.

This item includes: Supply and transportation of all
labour, materials and equipment, excavation,
dewatering, protection of structures, adjusting the
finish elevation of the structure, reuse of existing
components and materials where approved by the
Departmental Representative, replacement of damaged or
unsuitable materials, backfilling, base materials,
compaction, disposal of surplus and unsuitable
material, traffic control, clean-up and all work
incidental thereto, all as specified or as shown on
the Drawings or as directed by the Departmental
Representative.

.11 Water Valve Adjustments - Section 33 05 16 - Manhole and

Catchbasin Structures

.1

Unit of Measurement: Measure adjusting tops of
existing valves in count of units adjusted.

This Item includes: Supply and transportation of all
labour, materials and equipment, excavation,
dewatering, protection of structures, adjusting the
finish elevation of the structure, reuse of existing
components and materials where approved by the
Departmental Representative, replacement of damaged or
unsuitable materials, backfilling, base materials,
compaction, disposal of surplus and unsuitable
material, traffic control, clean-up and all work
incidental thereto, all as specified or as shown on
the Drawings or as directed by the Departmental
Representative.
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.12 1050 mm Diameter Catchbasin-Manhole, complete - Section 33

05 16

.1
.2

- Manhole and Catchbasin Structures

Unit of Measurement: Each

This item includes: Payment for manholes and
catchbasins includes supply and transportation of all
labour, equipment and material, excavation,
installation, manhole, catch basin, cast-in-place base
where specified, chamber, flat-top section, frame and
cover, PVC inlet/outlet pipe, cutting of pipes,
gaskets, transition couplings, fittings including
plugs and caps, grout, connections, dewatering,
bedding, compaction, backfilling, leakage testing,
adjustments, benching, concrete benching, supports,
adjustments, chamber insulation (when required, as
shown on the drawings), trench restoration and
maintenance, environmental protection, clean-up and
all work incidental thereto, all as specified or as
shown on the drawings, or as laid out by the
Departmental Representative. For manholes and catch
basins installed on the existing system, this shall
also include by-passing of flows, stand-by equipment
and personnel, and all other related work and
services.

Unit price payment for manholes and catchbasins will
include abandonment or removal of existing catchbasin
and manhole structures. This includes supply and
transportation of all labour, equipment and material,
excavation, removal of manhole or catchbasin sections,
fill concrete, plugging or capping of adjacent pipes
if they are to be abandoned, backfilling, surface
reinstatement, disposal of surplus and waste material,
maintenance, clean-up and all work incidental thereto,
all as specified or as shown on the drawings, or as
laid out by the Engineer.

.13 750 mm Diameter Catchbasin - Section 33 05 16 - Manhole and

Catchbasin Structures

Unit of Measurement: Each

This Item includes: Payment for manholes and
catchbasins includes supply and transportation of all
labour, equipment and material, excavation,
installation, manhole, catch basin, cast-in-place base
where specified, chamber, flat-top section, frame and
cover, PVC inlet/outlet pipe, cutting of pipes,
gaskets, PVC-Concrete transition couplings, fittings
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including plugs and caps, grout, connections,
dewatering, bedding, compaction, backfilling, leakage
testing, adjustments, benching, inside drop (including
drop bowl assembly with pipe), concrete benching,
supports, adjustments, chamber insulation (when
required, as shown on the drawings), trench
restoration and maintenance, environmental protection,
clean-up and all work incidental thereto, all as
specified or as shown on the drawings, or as laid out
by the Engineer. For manholes and catch basins
installed on the existing system, this shall also
include by-passing of flows, stand-by equipment and
personnel, and all other related work and services.

Unit price payment for manholes and catchbasins will
include abandonment or removal of existing catchbasin
and manhole structures. This includes supply and
transportation of all labour, equipment and material,
excavation, removal of manhole or catchbasin sections,
fill concrete, plugging or capping of adjacent pipes
if they are to be abandoned, backfilling, surface
reinstatement, disposal of surplus and waste material,
maintenance, clean-up and all work incidental thereto,
all as specified or as shown on the drawings, or as
laid out by the Engineer.

.14 450 mm Diameter Storm Pipe - Section 33 41 00 - Storm

Utility Drains

.1

Unit of measurement: linear metre along centreline of
pipe, diameter as indicated.

This item includes: Payment shall include the supply
and transportation of all labour, material and
equipment, excavation, dewatering, bedding, supply and
installation, jointing of pipe and fittings,
couplings, connection to catchbasins, insulation,
backfilling, compaction, flushing and testing of the
pipe, removal and disposal of unsuitable materials,
maintenance of trenches, clean-up and all work
incidental thereto, all as specified or as shown on
the Drawings.

.15 600 mm Class III Concrete Culvert - Section 33 42 13 - Pipe

Culverts

.1

Unit of measurement: linear metre along centreline of
pipe, diameter as indicated.
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.16

.17

.2 This item includes: all labour, materials and
equipment required to properly supply and install
pipe, excavation, supply and installation of pipe,
joining of pipe and fittings, couplings, connection to
existing pipe, backfilling, compaction, flushing of
pipe, removal and disposal of existing pipe, removal
and disposal of unsuitable materials, maintenance of
trenches, excavation of ditches at outlet as shown on
the drawings, dewatering, bedding, installation, and
rip rap.

Concrete Curb - Section 32 16 00 - Concrete Walks, Curbs
and Gutters

1 Unit of measurement: linear metre.

.2 Payment for this work shall be at the contract unit
prices for concrete curb in place. This includes supply and
transportation of all labour, materials and equipment,
traffic control and safety, where required, excavation,
stockpiling and reuse of suitable excavated material or
disposal of unsuitable material, base materials,
compaction, fine grading, forming or slip-forming,
depressed sections, transitions to driveway section,
concrete including finishing, expansion joints and
fibreboard, control joints, protection and curing, cold-
weather protection when required, clean-up and all work
incidental thereto, all as specified or as shown on the
Drawings or as laid out by the Departmental Representative.

.3 Removal of existing curb shall be considered
incidental to the work.

Concrete Sidewalk - Section 32 16 00 - Concrete Walks,
Curbs and Gutters

.1 Unit of measurement: square metres

.2 Payment for this work shall be at the contract unit
prices for concrete sidewalk in place. This includes supply
and transportation of all labour, materials and equipment,
traffic control and safety, where required, excavation,
stockpiling and reuse of suitable excavated material or
disposal of unsuitable material, base materials,
compaction, fine grading, forming or slip-forming,
depressed sections, transitions to driveway section,
concrete including finishing, expansion joints and
fibreboard, control joints, protection and curing, cold-
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.18

.19

weather protection when required, clean-up and all work
incidental thereto, all as specified or as shown on the
Drawings or as laid out by the Departmental Representative.

.3 Removal of existing concrete sidewalk shall be
considered incidental to the work.

Concrete Pad, 125 mm thick, complete - Section 32 16 00 -
Concrete Walks, Curbs and Gutters

.1 Unit of measurement: square metres

.2 Payment for this work shall be at the contract unit
prices for concrete pad in place. This includes supply and
transportation of all labour, materials and equipment,
traffic control and safety, where required, excavation,
stockpiling and reuse of suitable excavated material or
disposal of unsuitable material, base materials,
compaction, fine grading, forming or slip-forming,
depressed sections, transitions to driveway section,
concrete including finishing, expansion joints and
fibreboard, control joints, protection and curing, cold-
weather protection when required, clean-up and all work
incidental thereto, all as specified or as shown on the
Drawings or as laid out by the Departmental Representative.

.3 Removal of existing concrete pad shall be considered
incidental to the work.

Placement of Topsoil - Section 32 91 19.13 - Topsoil and
Finish Grading

.1 Unit of measurement: square metres, depth as
indicated.
.2 Method of Measurement: Placing and spreading of

topsoil will be measured for payment in square metres
from actual surface measurements as determined by
Departmental Representative.

.3 Payment shall include the supply and transportation of
all labour, equipment, and materials, preparation,
soil amendments, mixing, grading, imported topsoil,
distributing, fertilizer, rolling, maintenance
including cutting and watering, re-seeding as
directed, clean-up and all work incidental thereto,
all as specified or as shown on the Drawings or as
laid out by the Departmental Representative.

.4 If double handling of topsoil is directed by
Departmental Representative (stockpiling and later
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placing), then quantities will be measured twice; on
excavation from original location and on excavation
from stockpile.

Preparation of sub-grade for placing of topsoil will
not be measured for payment.

Reuse of existing topsoil from other areas of the work
site, including screening, stockpiling, disposal of
unsuitable or excess material, loading, transportation
and spreading and clean-up of storage sites shall not
be measured for separate payment but shall be
considered as incidental to the work to strip and
excavate this material.

.20 Sodding - Section 32 92 23 - Sodding

.1

Unit of measurement: Commercial Grade Turf Grass
Nursery Sod per square metre.

This item includes: Supply and transportation of all
labour, equipment, and materials, preparation, soil
amendments, mixing, distributing, rolling, maintenance
including cutting and watering, re-sodding as
directed, clean-up and all work incidental thereto,
all as specified or as shown on the Drawings or as
laid out by the Departmental Representative. There
shall be no separate payment for repairs to seeded or
sodded areas during the maintenance period whether the
cause 1is due to lack of growth or as a result of
erosion.

.21 R-5 Riprap c/w Geotextile - Section 31 37 00 - RipRap

.1
.2

Unit of Measurement: tonnes of material placed.

Unit Price Payment will be made for the appropriate
size of rip-rap including geotextile filter fabric.

.1 Payment includes the supply and transportation of
all labour, equipment and material, site
preparation, transportation, supply and placement
of geotexstile, placement of Rip-Rap, the removal
and disposal of excess or unsuitable materials,
environmental protection, clean-up and all work
incidental thereto, all as specified or as shown
on the Drawings or as directed by the Engineer.

Excavation required to achieve the grades and
dimension required is considered incidental to the
tendered price for Rip-Rap material and not measured
for separate payment.
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.4 Provide from each truck at time of delivery,
showing the weight,
and identifying the truck and driver.

a slip
type of Rip-Rap being delivered,
Include only one

load on each slip. Any slips not received and signed
by the Engineer or his representative at the time of
delivery will not be included in the weight for
payment.

Guide Rail

Unit of Measurement:

This item includes: Supply,
blocks, metal rails,
and all necessary appurtenances,
setting posts,
reflectors, backfilling,
disposal of existing guide drail,

posts,

holes,

Section 34 71 13.25 - Steel W-Beam Guide Rail

linear metre

transportation of treated
channels, washers, bolts,
augering of post
offset blocks, installing
compaction, removal and
surplus material and

reinstatement of disturbed surfaces as measured from
Contract Drawings.

Signs - Section 10 14 53 - Signage

Unit of Measurement: Each

This item includes:
footings, washers, bolts,
appurtenances,
concrete,

Supply, transportation of posts,
sign and all necessary
augering of post holes, setting posts,
backfilling, compaction, removal and

disposal of surplus material and reinstatement of
disturbed surfaces as measured from Contract Drawings.

Products

NOT USED
Not Used.

Execution

NOT USED
Not Used

END OF SECTION
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1.1 SUBMITTALS

.1 Upon acceptance of bid and prior to commencement of work, submit
to Departmental Representative the following work management
documents:

.1 Work Schedule as specified herein.

.2 Shop Drawing Submittal Schedule specified in section
01 33 00.

3 Waste Management Plan specified in section 01 74 22.
.4 Environmental Plan specified in section 01 35 43.

5 Health and Safety Plan specified in section 01 35 29.
6 Dust Control Plan specified in section 01 50 00.

7 List of workers requiring security clearance and those

to be placed on Site Security Control list as specified
in section 01 35 59.

1.2 WORK SCHEDULE

.1 Upon acceptance of bid submit detailed work schedule within
7 calendar days of contract award.

.2 Schedule to indicate all calendar dates from commencement to
completion of all work within the time stated in the accepted
bid.

.3 Provide sufficient details in schedule to clearly illustrate

entire implementation plan, depicting efficient coordination
of tasks and resources, to achieve completion of work on time
and permit effective monitoring of work progress in relation
to established milestones.

.4 Work schedule content to include as a minimum the following:

.1 Bar (GANTT) Charts, indicating all work activities, tasks
and other project elements, their anticipated durations,
planned dates for achieving key activities and major
project milestones supported with;

.2 Written narrative on key elements of work illustrated in
bar chart, providing sufficient details to demonstrate
a reasonable implementation plan for completion of project
within designated time.

.3 Generally Bar Charts derived from commercially available
computerized project management system are preferred but
not mandatory.
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.5 Work schedule must take into consideration and reflect the work
phasing, required sequence of work, special conditions and
operational restrictions as specified below and indicated on
drawings.

.6 Schedule work in cooperation with the Departmental
Representative. Incorporate within Work Schedule, items
identified by Departmental Representative during review of
schedule.

. Completed schedule shall be approved by Departmental
Representative. When approved, take necessary measures to
complete work within scheduled time. Do not change schedule
without Departmental Representative's approval.

.8 Ensure that all subtrades and subcontractors are made aware
of the work restraints and operational restrictions specified.

.9 Schedule Updates:

.1 Submit on a weekly basis or when requested by Departmental
Representative.

.2 Provide information and pertinent details explaining
reasons for necessary changes to implementation plan.

.3 Identify problem areas, anticipated delays, impact on

schedule and proposed corrective measures to be taken.

.10 Departmental Representative will make interim reviews and
evaluate progress of work based on approved schedule. Frequency
of such reviews will be as decided by Departmental
Representative. Address and take corrective measures on items
identified by reviews and as directed by Departmental
Representative. Update schedule accordingly.

.11  In every instance, change or deviation from the Work Schedule,
no matter how minimal the risk or impact on safety or
inconvenience to tenant or public might appear, will be subject
to prior review and approval by the Departmental
Representative.

1.3 PROJECT PHASING

.1 Be aware that Facility must be kept operational for the full
duration of work of this contract. Building services to areas
under use by tenants must also be maintained at all times during
the Facility's operational hours and as specifically defined
in operational restrictions specified in this section.

.2 Perform Work of this contract in individual phases as indicated
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on the phasing drawings and in the following sequence of
activities:

.1 Phase 1 - Area 2 & 3

.2 Phase 2 - Area 4, 5 and 6

.3 Phase 3 - Area 1, Area 7A, 7B, and 7C

Work may occur in more than one Area concurrently, however
building access must be provided and maintained at all times
and coordinated with the Departmental Representative.

Unless indicated or approved otherwise, complete all work of
a particular phase prior to commencement of another phase.
Obtain Departmental Representative's permission prior to
moving between phases.

1.4 OPERATIONAL RESTRICTIONS

The Contractor must recognize that the institution will be
affected by implementation of this Contract. The Contractor
must perform the work with utmost regard to the safety and
convenience of institution staff and users. All work activities
must be planned and scheduled with this in mind. The Contractor
will not be permitted to disturb any portion of the institution,
building entrances or driveways without providing temporary
facilities as necessary to ensure safe and direct passage
through disturbed or otherwise affected areas.

Contractor to meet with the Departmental Representative on a
weekly basis to identify intended work areas, activities and
scheduling for the coming week.

Working Hours and Working Days:

.1 In working areas located within the penitentiary walls,
the work day shall not commence before 8:00am or end after 16:00
unless otherwise approved by the Departmental Representative.
This includes backfilling and cleanup of the site prior to the
deadline of 16:00. Re-entry to working areas inside the
penitentiary walls shall not be permitted any time after 16:00.
.2 In working areas located outside the penitentiary walls,
the work day shall not commence before 7:00am or end after 19:00
unless otherwise approved by the Departmental Representative.
This includes backfilling and cleanup of the site prior to the
deadline of 19:00.

.3 Working Days shall typically be Monday to Friday, unless
there is a statutory holiday.

Night, Saturday, Sunday And Holiday Work:
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.1 The Departmental Representative may order or the
Contractor may request work to proceed in whole or in part
at night, on Saturdays, Sundays or holidays if it is deemed
necessary or expedient in order to preserve and maintain
traffic over or on any road or to complete any works that
are of an urgent nature.

.5 No Sunday work will be permitted, except in the case of emergency
and then only with the written permission of the Engineer and
to such extent as may be necessary.

.6 The Contractor shall, as far as possible, refrain from work
on Saturdays and statutory holidays in the Province of New
Brunswick. If work must be carried out on such a Saturday or
holiday, written notification must be submitted to the Engineer
at least five (5) days in advance stating those places where
work will Dbe conducted and what Engineering or security
assistance may be required.

L7 Departmental Representative reserves the right to stop certain
daytime work activities, if the nature of that activity
generates excessive noise or dust and have Contractor
re-schedule that particular work to be performed during the
Off-Hour period.

.8 See section 01 35 59 in regards to:
.1 Special security requirements which must be observed in
the course of work.
.2 Provision of security personnel by Contractor as part of
the Work.
.9 Facility circulation maintained:
.1 Ensure that entrances, corridors, stairwells, fire exits

and other circulation routes are maintained free and clear
providing safe and uninterrupted passage for Facility users
and public at all times during the entire work.

.2 Maintain those areas clean and free of construction
materials and equipment. Provide temporary dust barriers and
other suitable enclosures to ensure users are not exposed to
construction activities and are protected from exposure to
dust, noise and hazardous conditions.

.3 Provide temporary corridors, walkways, passageways,
access to offices, etc. when required due to nature of work.
Such circulation routes must be constructed to barrier free
requirements unless approved otherwise by Departmental
Representative.

.4 Maintain fire escape routes accessible and firefighting
access open all times for the duration of the project.
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.5 Do not under any circumstances block fire exit doors. Do
not leave construction materials or debris in corridors,
stairwells building entrances and exits.

.10 Safety Signage:
.1 Provide on site, and erect as required during progress
of work, proper bilingual signage, mounted on self-supporting
stands, warning the institution staff and building occupants
of construction activities in progress and alerting need to
exercise caution in proceeding through disturbed areas of the
facility, and directing building occupants through any detours
which may be required.
.2 Signage to be professionally printed and mounted on wooden
backing, coloured and to express messages as directed by the
Departmental Representative.
.3 Generally maximum size of sign should be in the order of
1.0 square meters. Number of signs required will be dependent
on number of areas in facility under renovation at any one time.
.4 Include costs for the supply and installation of these
signs in the bid amount.

1.5 PROJECT MEETINGS

.1 Schedule and administer project meetings, held on a minimum
bi-weekly basis, for entire duration of work and more often
when directed by Departmental Representative as deemed
necessary due to progress of work or particular situation.

.2 Prepare agenda for meetings.

.3 Notify participants in writing 4 days in advance of meeting
date.
.1 Ensure attendance of all subcontractors.
.2 Departmental Representative will provide list of other

attendees to be notified.

.4 Hold meetings at project site or where approved by Departmental
Representative.

.5 Preside at meetings and record minutes.
.1 Indicate significant proceedings and decisions. Identify
action items by parties.
.2 Distribute to participants by mail or by facsimile within

3 calendar days after each meeting.

.3 Make revisions as directed by Departmental
Representative.

.4 Departmental Representative will advise whether
submission of minutes by Email is acceptable. Decision will
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be based on compatibility of software among participants.

1.6 WORK COORDINATION

.1 General Contractor is responsible for coordinating the work
of the various trades and predetermining where the work of such
trades interfaces with each other.

.1 Designate one person from own employ having overall
responsibility to review contract documents and shop drawings,
plan and manage such coordination.

.2 General Contractor shall convene meetings between trades whose
work interfaces and ensure that they are fully aware of the
areas and the extent of where interfacing is required.

.1 Provide each trade with the plans and specs of the
interfacing trade, as required, to assist them in planning and
carrying out their respective work.

.2 Develop coordination drawings when deemed required
illustrating potential interference between work of various
trades and distribute to all affected parties including
structural trade.

.1 Pay particularly close attention to overhead work
above ceilings and within or near to building
structural elements.

.2 Coordination drawings to identify all building
elements, services lines, rough-in points and
indicate from where various services are coming.

.3 Review coordination drawings at purposely called
meetings. Have subcontractors sign-off on drawings
and publish minutes of each meeting.

.4 Plan and coordinate work in such a way to minimize
quantity of service line offsets.
.5 Submit copy of coordination drawings and meeting

minutes to Departmental Representative for
information purposes.

.3 Submission of shop drawings and ordering of prefabricated
equipment or prebuilt components shall only occur once
coordination meeting for such items has taken place between
trades and all conditions affecting the work of the interfacing
trades has been made known and accounted for.

.4 Work Cooperation:
.1 Ensure cooperation between trades in order to facilitate
the general progress of the work and avoid situations of spatial
interference.

.2 Ensure that each trade provides all other trades
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reasonable opportunity for the completion of the work and in
such a way as to prevent unnecessary delays, cutting, patching
and the need to remove and replace completed work.

.5 No extra costs to the Contract will be considered by the
Departmental Representative as a result of Contractor's failure
to effectively coordinate all portions of the Work. Disputes
between the various trades as a result of their not being
informed of the areas and extent of interface work shall be
the sole responsibility of the General Contractor to be resolved
at own cost.

1.7 OTHER CONTRACTS

.1 Another contract will be in progress at the site during the
course of this work.

.2 The project title and subject matter of these contracts are:
.1 West Wall Perimeter Repairs.

.3 Further contracts may be let during the period that this
contract is in progress.

.4 Cooperate with other Contractors in carrying out their
respective works and carry out all instructions from the
Departmental Representative in this regard.

.5 Connect properly and coordinate work with that of other
Contractors. If any part of the work under this Contract depends
for its proper execution or result upon the work of another
Contractor, report promptly to the Departmental
Representative, in writing, any defects in the work of such
other Contractors as may interfere with the proper execution
of this work.

END OF SECTION
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1.1 RELATED SECTIONS

.1 Section 01 45 00: Testing and Quality Control

.2 Section 01 78 00: Closeout Submittals.

1.2 SUBMITTAL GENERAL REQUIREMENTS

.1 Submit to Departmental Representative for review requested
submittals specified in various sections of the specifications
including shop drawings, samples, permits, compliance
certificates, test reports, work management plans and other
data required as part of the work.

.2 Submit with reasonable promptness and in orderly sequence so
as to allow for Departmental Representative's review and not
cause delay in Work. Failure to submit in ample time will not
be considered sufficient reason for an extension of Contract
time and no claim for extension by reason of such default will
be allowed.

.3 Do not proceed with work affected by submittal until relevant
submissions have been reviewed.

.4 Present shop drawings, product data, samples and mock-ups in
SI Metric units.

.5 Where items or information is not produced in SI Metric units,
provide soft converted values.

.6 Review submittals prior to submission to Departmental
Representative. Ensure that necessary requirements have been
determined and verified and that each submittal has been checked
and co-ordinated with requirements of Work and Contract
Documents.

.1 Submittals not stamped, signed, dated and identified as
to specific project will be returned unexamined by Departmental
Representative and considered rejected.

.7 Verify field measurements and affected adjacent Work are
coordinated.
.8 Notify Departmental Representative, in writing at time of

submission, identifying deviations from requirements of
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.10

.11

.12

Contract Documents stating reasons for deviations.

Contractor's responsibility for errors, ommissions or
deviations in submission from requirements of Contract
Documents is not relieved by Departmental Representative's
review.

Submittal format:

.1 Submit paper originals, or alternatively clear and fully
ledgible photocopies of originals. Facsimiles are not
acceptable, except in special circumstances pre-approved by
Departmental Representative. Poorly printed non-legible
photocopies or facsimiles will not be accepted and be returned
for resubmission.

.2 Submit in electronic format as pdf files. Forward pdf and
in the native program format on USB compatible with PWGSC
encryption requirements or through email or alternate
electronic file sharing service such as ftp, as directed by
Departmental Representative.

Make changes or revision to submissions which Departmental
Representative may require, consistent with Contract Documents
and resubmit as directed by Departmental Representative. When
resubmitting, identify in writing of any revisions other than
those requested.

Keep one reviewed copy of each submittal document on site for
duration of Work.

1.3 SHOP DRAWINGS AND PRODUCT DATA

The term "shop drawings" means fabrication drawings, erection
drawings, diagrams, illustrations, schedules, performance
charts, technical product data, brochures, specifications,
test reports installation instructions and other data which
are to be provided by Contractor to illustrate compliance with
specified materials and details of a portion of work.

Shop Drawing Quantities: submit sufficient copies required by
the General Contractor and sub-contractors plus 3 copies which
will be retained by Departmental Representative.

.1 Ensure sufficient copies are submitted to enable one
complete set to be included in each of the maintenance manuals
specified in 01 78 00.

Shop Drawings Format:
.1 Opaque white prints or photocopies of original drawings
or standard drawings modified to clearly illustrate work



PWGSC SUBMITTAL PROCEDURES Section 01 33 00
GROUNDS REMEDIATION Page 3 of 5
DORCHESTER PENITENTIARY, N.B. 20-JUN-2017

Project No.

R.084129.001

specific to project requirements. Maximum sheet size to be 1000
x 707 mm.

.2 Product Data from manufacturer's standard catalogue
sheets, brochures, literature, performance charts and
diagrams, used to illustrate standard manufactured products,
to be original full colour brochures, clearly marked indicating
applicable data and deleting information not applicable to
project.

.3 Non or poorly legible drawings, photocopies or facsimiles
will not be accepted and returned not reviewed.

Shop Drawings Content:

1 Indicate materials, methods of construction and
attachment or anchorage, erection diagrams, connections,
explanatory notes and other information necessary for
completion of Work. Where items or equipment attach or connect
to other items or equipment, confirm that all interrelated work
have been coordinated, regardless of section or trade from which
the adjacent work is being supplied and installed.

.2 Supplement manufacturer's standard drawings and
literature with additional information to provide details
applicable to project.

.3 Delete information not applicable to project on all
submittals.

Allow 5 calendar days for Departmental Representative's review
of each submission.

Adjustments or corrections made on shop drawings by
Departmental Representative are not intended to change Contract
Amount. If adjustments affect value of Work, advise
Departmental Representative in writing prior to proceeding with
Work.

If upon review by Departmental Representative, no errors or
omissions are discovered or if only minor corrections and
comments are made, fabrication and installation may proceed
upon receipt of shop drawings. If shop drawings are rejected
and noted to be Resubmitted, do not proceed with that portion
of work until resubmission and review of corrected shop
drawings, through same submission procedures indicated above.

Be advised that costs and expenses incurred by Departmental
Representative to conduct more than one review of incorrectly
prepared shop drawing submittal for a particular material,
equipment or component of work may be assessed against the
Contractor in the form of a financial holdback to the Contract.

Accompany each submissions with transmittal letter containing:
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1 Date.

2 Project title and project number.
.3 Contractor's name and address.
.4 Identification and quantity of each shop drawing, product
data and sample.

5 Other pertinent data.

.10 Submissions shall include:

.1 Date and revision dates.
.2 Project title and project number.
.3 Name and address of:
.1 Subcontractor.
.2 Supplier.
.3 Manufacturer.
.4 Contractor's stamp, signed by Contractor's authorized

Representative certifying approval of submissions,
verification of field measurements and compliance with Contract
Documents.

.5 Cross references to particular details of contract
drawings and specifications section number for which shop
drawing submission addresses.

.6 Details of appropriate portions of Work as applicable:
.1 Fabrication.
.2 Layout, showing dimensions, including identified
field dimensions, and clearances.
.3 Setting or erection details.
.4 Capacities.
.5 Performance characteristics.
.6 Standards.
.7 Operating weight.
.8 Wiring diagrams.
.9 Single line and schematic diagrams.
.10 Relationship to adjacent work.

.11 After Departmental Representative's review, distribute copies.

.12 The review of shop drawings by the Departmental Representative
or by an authorized Consultant or designate is for sole purpose
of ascertaining conformance with general concept. This review
shall not mean that Canada approves the detail design inherent
in the shop drawings, responsibility for which shall remain
with Contractor submitting same, and such review shall not
relieve Contractor of responsibility for errors or omissions
in shop drawings or of responsibility for meeting all
requirements of the construction and Contract Documents.
Without restricting generality of foregoing, Contractor is
responsible for dimensions to be confirmed and correlated at
job site, for information that pertains solely to fabrication
processes or to techniques of construction and installation
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and for co-ordination of Work of all sub-trades.

1.4 SAMPLES

.1 Submit for review samples as specified in respective
specification Sections. Label samples with origin and intended
use.

.2 Deliver samples to Departmental Representative's office or to

other address as directed. Do not drop off samples at
construction site except for pre-approved circumstances
previously approved by Departmental Representative.

.3 Notify Departmental Representative in writing, at time of
submission of deviations in samples from requirements of
Contract Documents.

.4 Where colour, pattern or texture is criterion, submit full range
of samples.

.5 Adjustments made on samples by Departmental Representative are
not intended to change Contract Amount. If adjustments will
result in a cost increase to the Contract notify Departmental
Representative in writing prior to proceeding with Work.

.6 Make changes in samples which Departmental Representative may
require, consistent with Contract Documents.

.7 Reviewed and accepted samples will become standard of
workmanship and material against which installed Work will be
verified.

END OF SECTION
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1.1 SECTION INCLUDES

.1 Fire Safety Requirements.
.2 Hot Work Permit.

.3 Existing Fire Protection and Alarm Systems.

1.2 RELATED SECTIONS

.1 Section 01 35 29: Health and Safety Requirements.

1.3 REFERENCES

.1 National Fire Code 2010
.2 National Building Code 2010

1.4 DEFINITIONS

1 Hot Work defined as:
.1 Welding work.

.2 Cutting of materials by use of torch or other open flame
devices.

.3 Grinding with equipment which produces sparks.

.4 Use of open flame torches such as for roofing work.

1.5 SUBMITTALS

.1 Submit copy of Hot Work Procedures and sample of Hot Work permit
to Departmental Representative for review, within 14 calendar
days of acceptance of bid.

.2 Submit in accordance with section 01 33 00.

1.6 FIRE SAFETY REQUIREMENTS

.1 Implement and follow fire safety measures during Work. Comply
with following:
.1 National Fire Code 2010.
.2 National Building Code 2010.
.3 Federal and Provincial Occupational Health and Safety Acts
and Regulations.
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.2 In event of conflict between any provisions of above authorities
the most stringent provision will apply. Should a dispute arise
in determining the most stringent requirement, Departmental
Representative will advise on the course of action to be
followed.

1.7 HOT WORK AUTHORIZATION

.1 Obtain Departmental Representative's written "Authorization
to Proceed" before conducting any form of Hot Work on site.

.2 To obtain authorization submit to Departmental Representative:
.1 Contractor's typewritten Hot Work Procedures to be
followed on site as specified below.

.2 Description of the type and frequency of Hot Work required.
.3 Sample Hot Work Permit to be used.

.3 Upon review and confirmation that effective fire safety
measures will be implemented and followed during performance
of hot work, Departmental Representative will give
authorization to proceed as follows:

.1 Issue one written "Authorization to Proceed" covering the
entire project for duration of work or;
.2 Subdivide the work into pre-determined, individual

activities, each activity requiring a separately written
authorization to proceed.

.4 Requirement for individual authorization will be based on:
.1 Nature or phasing of work;
.2 Risk to Facility operations;
.3 Quantity of various trades needing to perform hot work
on project or;
.4 Other situation deemed necessary by Departmental

Representative to ensure fire safety on premises.

.5 Do not perform any Hot Work until receipt of Departmental
Representative's written "Authorization to Proceed" for that
portion of work.

.6 In tenant occupied Facility, coordinate performance of Hot Work
with Facility Manager through the Departmental Representative.
When directed, perform Hot Work only during non-operative hours
of the Facility. Follow Departmental Representative's
directives in this regard.
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1.8 HOT WORK PROCEDURES

.1 Develop and implement safety procedures and work practices to
be followed during the performance of Hot Work.

.2 Hot Work Procedures to include:
.1 Requirement to perform hazard assessment of site and
immediate work area beforehand for each hot work event in
accordance with Safety Plan specified in section 01 35 29.
.2 Use of a Hot Work Permit system with individually issued
permit by Contractor's Superintendent to worker or
subcontractor granting permission to proceed with Hot Work.
.3 Permit required for each Hot Work event.
.4 Designation of a person on site as a Fire Safety Watcher
responsible to conduct a fire safety watch for a minimum
duration of 30 minutes immediately following the completion
of the Hot Work.

.5 Compliance with fire safety codes, standards and
occupational health and safety regulations specified.
.6 Site specific rules and procedures in force at the site

as provided by the Facility Manager.

.3 Generic procedures, if used, must be edited and supplemented
with pertinent information tailored to reflect specific project
conditions. Label document as being the Hot Work Procedures
for this contract.

.4 Procedures shall clearly establish responsibilities of:
.1 Worker performing hot work,
.2 Person issuing the Hot Work Permit,
.3 Fire Safety Watcher,
.4 Subcontractor (s) and Contractor.

.5 Brief all workers and subcontractors on Hot Work Procedures
and of Permit system. Stringently enforce compliance.

1.9 HOT WORK PERMIT

.1 Hot Work Permit to include the following:
.1 Project name and project number;
.2 Building name and specific room or area where hot work
will be performed;

3 Date of issue;
4 Description of hot work type needed;
5 Special precautions to be followed, including type of fire
X
6

extinguisher needed;

.

Name and signature of permit issuer.
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.7 Name of worker to which the permit is issued.

.8 Permit validity period not to exceed 8 hours. Indicate
start time/date and termination time/date.

.9 Worker's signature with time/date of hot work completion.

.10 Stipulated time period of safety watch.
.11 Fire Safety Watcher’s signature with time/date.

.2 Permit to be typewritten form. Industry Standard forms shall
only be used if all data specified above is included on form.

.3 Each Hot Work Permit to be completed in full, signed and returned
to Contractor's Superintendent for safe keeping on site.

1.10 FIRE PROTECTION AND ALARM SYSTEMS

.1 Fire protection and alarm systems shall not be:
.1 Obstructed.
.2 Shut-off, unless approved by Departmental Representative.
.3 Left inactive at the end of a working day or shift.
.2 Do not use fire hydrants, standpipes and hose systems for

purposes other than firefighting

.3 Costs incurred, from the fire department, Facility owner and
tenants, resulting from negligently setting off false alarms
will be charged to the Contractor in the form of financial
progress payment reductions and holdback assessments against
the Contract.

1.11 DOCUMENTS ON SITE

.1 Keep Hot Work Permits and Hazard assessment documentation on
site for duration of Work.

.2 Upon request, make available to Departmental Representative
or to authorized safety Representative for inspection.

END OF SECTION
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1.1 RELATED SECTIONS

.1

Section 01 35 24: Special Procedures on Fire Safety
Requirements.

1.2 DEFINITIONS

.1

COSH: Canada Occupational Health and Safety Regulations made
under Part II of the Canada Labour Code.

Competent Person: means a person who is:

.1 Qualified by virtue of personal knowledge, training and
experience to perform assigned work in a manner that will ensure
the health and safety of persons in the workplace, and;

.2 Knowledgeable about the provisions of occupational health
and safety statutes and regulations that apply to the Work and;
.3 Knowledgeable about potential or actual danger to health
or safety associated with the Work.

Medical Aid Injury: any minor injury for which medical treatment
was provided and the cost of which is covered by Workers'
Compensation Board of the province in which the injury was
incurred.

PPE: personal protective equipment.

Work Site: where used in this section shall mean areas, located
at the premises where Work is undertaken, used by Contractor
to performall of the activities associated with the performance
of the Work.

1.3 SUBMITTALS

.1

Make submittals in accordance with Section 01 33 00.

Submit site-specific Health and Safety Plan prior to
commencement of Work.

.1 Submit within 7 days of notification of Bid Acceptance.
Allow for 5-10 days for Department review and recommendations
prior to the commencement of work. Provide 3 copies.

.2 Departmental Representative will review Health and Safety
Plan and provide comments.

.3 Revise the Plan as appropriate and resubmit within 5 work

days after receipt of comments.
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.4 Departmental Representative's review and comments made
of the Plan shall not be construed as an endorsement, approval
or implied warranty of any kind by Canada and does not reduce
Contractor's overall responsibility for Occupational Health
and Safety of the Work.

.5 Submit revisions and updates made to the Plan during the
course of Work.

.3 Submit name of designated Health and Safety Site Representative
and support documentation specified in the Safety Plan.

.4 Submit building permit, compliance certificates and other
permits obtained.

.5 Submit copy of Letter in Good Standing from Provincial Workers
Compensation or other Department of Labour organization.
.1 Submit update of Letter of Good Standing whenever
expiration date occurs during the period of Work.

.6 Submit copies of reports or directions issued by Federal,
Provincial and Territorial health and safety inspectors.

.7 Submit copies of incident reports.

.8 Submit WHMIS MSDS - Material Safety Data Sheets.

1.4 COMPLIANCE REQUIREMENTS

.1 Comply with Occupational Health and Safety Act for Province
of New Brunswick, and General Regulations made pursuant to the
Act.

.2 Comply with Canada Labour Code - Part II (entitled Occupational
Health and Safety) and the Canada Occupational Health and Safety
Regulations as well as any other regulations made pursuant to
the Act.

.1 The Canada Labour Code can be viewed at:
www.http://laws-lois.justice.gc.ca/eng/acts/L-2
fulltext.html.

.2 Canadian Occupational Health and Safety Regulations can
be viewed at: http://laws-lois.
justice.gc.ca/eng/regulations/SOR-86-304/ index.html.

.3 A copy may be obtained at: Canadian Government Publishing
Public Works & Government Services Canada Ottawa, Ontario, KI1A
0S9 Tel: 819-956-4800 or 1-800-635-7943 Publication No.
L31-85/2000 (E or F).
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.3 Treasury Board of Canada Secretariat (TBS):
.1 Treasury Board, Fire Protection Standard April 1, 2010
www.tbs-sct.gc.ca/pol/doc-eng.aspx?id=17316&section=text.

.4 Canadian Standards Association (CSA):
1 CSA S350-M1980 (R2003), Code of Practice for Safety in
Demolition of Structures.

.8 Observe construction safety measures of:
.1 NBC 2010, Division B, Part 8.
.2 Municipal by-laws and ordinances.
.9 In case of conflict or discrepancy between above specified

requirements, the more stringent shall apply.

.10 Maintain Workers Compensation Coverage in good standing for
duration of Contract. Provide proof of clearance through
submission of Letter in Good Standing.

.11 Medical Surveillance: Where prescribed by legislation or

regulation, obtain and maintain worker medical surveillance
documentation.

1.5 RESPONSIBILITY

.1 Be responsible for health and safety of persons on site, safety
of property on site and for protection of persons and
environment adjacent to the site to extent that they may be
affected by conduct of Work.

.2 Comply with and enforce compliance by all workers,
sub-contractors and other persons granted access to Work Site
with safety requirements of Contract Documents, applicable
federal, provincial, and local by-laws, regulations, and
ordinances, and with site-specific Health and Safety Plan.

1.6 SITE CONTROL AND ACCESS

.1 Control the Work and entry points to Work Site. Approve and
grant access only to workers and authorized persons.
Immediately stop and remove non-authorized persons.

.1 Departmental Representative will provide names of those
persons authorized by Departmental Representative to enter onto
Work Site and will ensure that such authorized persons have
the required knowledge and training on Health and Safety
pertinent to their reason for being at the site, however,
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Contractor remains responsible for the health and safety of
authorized persons while at the Work Site.

Isolate Work Site from other areas of the premises by use of
appropriate means.

.1 Erect fences, hoarding, barricades and temporary lighting
as required to effectively delineate the Work Site, stop
non-authorized entry, and to protect pedestrians and vehicular
traffic around and adjacent to the Work and create a safe
environment. See Section 01 50 00 for minimum acceptable
requirements.

.2 Post signage at entry points and other strategic locations
indicating restricted access and conditions for access.
.3 Use professionally made signs with bilingual message in

the 2 official languages or international known graphic
symbols.

Provide safety orientation session to persons granted access
to Work Site. Advise of hazards and safety rules to be observed
while on site.

Ensure persons granted site access wear appropriate PPE. Supply
PPE to inspection authorities who require access to conduct
tests or perform inspections.

Secure Work Site against entry when inactive or unoccupied and
to protect persons against harm.

1.7 PROTECTION

.1

Give precedence to safety and health of persons and protection
of environment over cost and schedule considerations for Work.

Should unforeseen or peculiar safety related hazard or
condition become evident during performance of Work,
immediately take measures to rectify situation and prevent
damage or harm. Advise Departmental Representative verbally
and in writing.

1.8 FILING OF NOTICE

.1

File Notice of Project with pertinent provincial health and
safety authorities prior to beginning of Work.

.1 Departmental Representative will assist in locating
address if needed.
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1.9 PERMITS

.1 Post permits, licenses and compliance certificates, specified
in section 01 10 10, at Work Site.

.2 Where a particular permit or compliance certificate cannot be
obtained, notify Departmental Representative in writing and
obtain approval to proceed before carrying out applicable
portion of work.

1.10 HAZARD ASSESSMENTS

.1 Perform site specific health and safety hazard assessment of
the Work and its site.

.2 Carryout initial assessment prior to commencement of Work with
further assessments as needed during progress of work,
[including when new trades and subcontractors arrive on site].

.3 Record results and address in Health and Safety Plan.

.4 Keep documentation on site for entire duration of the Work.

1.11 PROJECT/SITE CONDITIONS

.1 Following are potential health, environmental and safety
hazards at the site for which Work may involve contact with:
.1 Facility on-going operations:
.1 Movement of inmates throughout both secured and
un-secured areas of the site.
.2 Vehicular traffic.
.2 Above items shall not be construed as being complete and

inclusive of potential health and safety hazards encountered
during Work.

.3 Include above items in the hazard assessment of the Work.
.4 MSDS Data sheets of pertinent hazardous and controlled products

stored on site can be obtained from Departmental
Representative.
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1.12 MEETINGS

.1 Attend pre-construction health and safety meeting, convened
and chaired by Departmental Representative, prior to
commencement of Work, at time, date and location determined
by Departmental Representative. Ensure attendance of:

.1 Superintendent of Work.
.2 Designated Health & Safety Site Representative.
.3 Subcontractors.

.2 Conduct regularly scheduled tool box and safety meetings during
the Work in conformance with Occupational Health and Safety
regulations.

.3 Keep documents on site.

1.13 HEALTH AND SAFETY PLAN

.1 Prior to commencement of Work, develop written Health and Safety
Plan specific to the Work. Implement, maintain, and enforce
Plan for entire duration of Work and until final demobilization
from site.

.2 Health and Safety Plan shall include the following components:
.1 List of health risks and safety hazards identified by
hazard assessment.

.2 Control measures used to mitigate risks and hazards
identified.

.3 On-site Contingency and Emergency Response Plan as
specified below.

.4 On-site Communication Plan as specified below.

.5 Name of Contractor's designated Health & Safety Site
Representative and information showing proof of his/her
competence and reporting relationship in Contractor's company.
.6 Names, competence and reporting relationship of other
supervisory personnel used in the Work for occupational health
and safety purposes.

.3 On-site Contingency and Emergency Response Plan shall include:
.1 Operational procedures, evacuation measures and
communication process to be implemented in the event of an
emergency.

.2 Evacuation Plan: site and floor plan layouts showing
escape routes, marshalling areas. Details on alarm notification
methods, fire drills, location of firefighting equipment and
other related data.

.3 Name, duties and responsibilities of persons designated
as Emergency Warden(s) and deputies.

.4 Emergency Contacts: name and telephone number of officials
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from:
.1 General Contractor and subcontractors.
.2 Pertinent Federal and Provincial Departments and
Authorities having jurisdiction.
.3 Local emergency resource organizations.
.5 Harmonize Plan with Facility's Emergency Response and

Evacuation Plan. Departmental Representative will provide
pertinent data including name of PWGSC and Facility Management
contacts.

On-site Communication Plan:

.1 Procedures for sharing of work related safety information
to workers and subcontractors, including emergency and
evacuation measures.

.2 List of critical work activities to be communicated with
Facility Manager which have a risk of endangering health and
safety of Facility users.

Address all activities of the Work including those of
subcontractors.

Review Health and Safety Plan regularly during the Work. Update
as conditions warrant to address emerging risks and hazards,
such as whenever new trade or subcontractor arrive at Work Site.

Departmental Representative will respond in writing, where
deficiencies or concerns are noted and may request
re-submission of the Plan with correction of deficiencies or
concerns.

Post copy of the Plan, and updates, prominently on Work Site.

1.14 SAFETY SUPERVISION

Employ Health & Safety Site Representative responsible for
daily supervision of health and safety of the Work.

Health & Safety Site Representative may be the Superintendent
of the Work or other person designated by Contractor and shall
be assigned the responsibility and authority to:

.1 Implement, monitor and enforce daily compliance with
health and safety requirements of the Work

.2 Monitor and enforce Contractor's site-specific Health and
Safety Plan.

.3 Conduct site safety orientation session to persons granted
access to Work Site.

.4 Ensure that persons allowed site access are knowledgeable

and trained in health and safety pertinent to their activities
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at the site or are escorted by a competent person while on the
Work Site.
.5 Stop the Work as deemed necessary for reasons of health
and safety.

.3 Health & Safety Site Representative must:

.1 Be qualified and competent person in occupational health

and safety.

.2 Have site-related working experience specific to

activities of the Work.

.3 Be on Work Site at all times during execution of the Work.
.4 All supervisory personnel assigned to the Work shall also be

competent persons.

.5 Inspections:
.1 Conduct regularly scheduled safety inspections of the Work
on a minimum [bi-weekly] basis. Record deficiencies and
remedial action taken.

.6 Cooperate with Facility's Occupational Health and Safety
representative should one be designated by Departmental
Representative.

L7 Keep inspection reports and supervision related documentation

on site.

1.15 TRAINING

.1 Use only skilled workers on Work Site who are effectively
trained in occupational health and safety procedures and
practices pertinent to their assigned task.

.2 Maintain employee records and evidence of training received.
Make data available to Departmental Representative upon
request.

.3 When unforeseen or peculiar safety-related hazard, or condition

occur during performance of Work, follow procedures in place
for Employee's Right to Refuse Work in accordance with Acts
and Regulations of Province having jurisdiction and advise
Departmental Representative verbally and in writing.

1.16 MINIMUM SITE SAFETY RULES

.1 Notwithstanding requirement to abide by federal and provincial
health and safety regulations; ensure the following minimum
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safety rules are obeyed by persons granted access to Work Site:
.1 Wear appropriate PPE pertinent to the Work or assigned
task; minimum being hard hat, safety footwear, safety glasses
and hearing protection.

.2 Immediately report unsafe condition at site, near-miss
accident, injury and damage.
.3 Maintain site and storage areas in a tidy condition free
of hazards causing injury.
.4 Obey warning signs and safety tags.

.2 Brief persons of disciplinary protocols to be taken for

noncompliance. Post rules on site.

1.17 CORRECTION OF NON-COMPLIANCE

.1 Immediately address health and safety non-compliance issues
identified by authority having jurisdiction or by Departmental
Representative.

.2 Provide Departmental Representative with written report of

action taken to correct non-compliance of health and safety
issues identified.

.3 Departmental Representative will stop Work if non-compliance
of health and safety regulations is not corrected in a timely
manner.

1.18 INCIDENT REPORTING

.1 Investigate and report the following incidents to Departmental
Representative:
.1 Incidents requiring notification to Provincial Department
of Occupational Safety and Health, Workers Compensation Board
or to other regulatory Agency.

.2 Medical aid injuries.
.3 Property damage in excess of $5,000.00,
.4 Interruptions to Facility operations resulting in an

operational lost to a Federal department in excess of $5,000.00.

.2 Submit report in writing.

1.19 HAZARDOUS PRODUCTS

.1 Comply with requirements of Workplace Hazardous Materials
Information System (WHMIS).
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.2 Keep MSDS data sheets for all products delivered to site.
.1 Post on site.
.2 Submit copy to Departmental Representative.

1.20 BLASTING

.1 Blasting or other use of explosives is not permitted on site.

1.21 POWDER ACTUATED DEVICES

.1 Use powder actuated fastening devices only after receipt of
written permission from Departmental Representative.

1.22 CONFINED SPACES

.1 Abide by occupational health and safety regulations regarding
work in confined spaces.

1.23 SITE RECORDS

.1 Maintain on Work Site copy of safety related documentation and
reports stipulated to be produced in compliance with Acts and
Regulations of authorities having jurisdiction and of those
documents specified herein.

.2 Upon request, make available to Departmental Representative
or authorized Safety Officer for inspection.

1.24 POSTING OF DOCUMENTS

.1 Ensure applicable items, articles, notices and orders are
posted in conspicuous location on Work Site in accordance with
Acts and Regulations of Province having jurisdiction.

.2 Post other documents as specified herein, including:

.1 Site specific Health and Safety Plan.
.2 WHMIS data sheets.

END OF SECTION
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1.1 RELATED SECTIONS

.1 Waste Management and Disposal: Section 01 74 22.

.2 Excavating, Trenching and Backfilling: Section 31 23 33.01

1.2 DEFINITIONS

1 Hazardous Material: Product, substance, or organism that is
used for its original purpose; and that is either dangerous
goods or a material that may cause adverse impact to the
environment or adversely affect health of persons, animals,
or plant life when released into the environment.

.2 Environmental Pollution and Damage: presence of chemical,
physical, biological elements or agents which adversely affect
human health and welfare; unfavourably alter ecological
balances of importance to human life; affect other species of
importance to humans; or degrade environment aesthetically,
culturally and/or historically.

.3 Environmental Protection: prevention/control of pollution and
habitat or environment disruption during construction.

1.3 ENVIRONMNETAL PERFORMANCE

.1 A meeting will be held with the successful contractor at least
one week prior to the commencement of construction activities.
All Contractor staff and Departmental Representative's staff
assigned to project are required to attend. Environmental
protection requirements for the project will be reviewed,
including, but not limited to water quality management, soils
disposal, dewatering management, related permit requirements
and on-site reporting and monitoring procedures.

.2 The Contractor is held responsible to ensure that all necessary
permits related to Environmental Protection have been obtained
and that necessary documentation is available on-site.

.3 The Contractor shall meet all requirements as detailed in Table
2.1-2.6 Potential Project/Valued Ecosystem Interactions and
Mitigation Measures included in Appendix B. Where stipulations
in Appendix B differ from those in the rest of the specification
herein, the more stringent requirements shall apply.

.4 Contractor to prepare and submit the following documents as
specified elsewhere in this section for review by the
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1.4 FIRES

Departmental Representative:

.1 Construction Methodology.

.2 Erosion and Sedimentation Control Plan.

.4 Environmental/Spill Response Plan.

Under the Canadian Environmental Protection Act, Federal
Fisheries Act and Nova Scotia Environment Act, no sediment shall
be released into any waterbody.

Fires and burning of rubbish on site not permitted.

1.5 HAZARDOUS MATERIAL HANDLING

Store and handle hazardous materials in accordance with
applicable federal and provincial laws, regulations, codes and
guidelines. Store in location that will prevent spillage into
the environment

Label containers to WHMIS requirements and keep MSDS data sheets
on site for all hazardous materials.

Maintain inventory of hazardous materials and hazardous waste
stored on site. List items by product name, quantity and date
when storage began.

Store and handle flammable and combustible materials in
accordance with National Fire Code.

Transport hazardous materials in accordance with federal
Transportation of Dangerous Goods Regulations and applicable
Provincial regulations.

1.6 DISPOSAL OF WASTES

.1

Do not bury rubbish and waste materials on site. Dispose in
accordance with Provincial requirements and project waste
management requirements specified in section 01 74 22 -
Construction/Demolition Waste Management & Disposal.

Do not dispose of hazardous waste or volatile materials, such
as mineral spirits, paints, thinners, o0il or fuel into
waterways, storm or sanitary sewers or waste landfill sites.

Dispose of hazardous waste in accordance with applicable
federal and provincial laws, regulations, codes and guidelines.
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1.7 DRAINAGE

.1 Provide temporary drainage and pumping as necessary to keep
excavations and site free from water.

.2 Do not pump water containing suspended materials into
waterways, sewer or drainage systems.

.3 Control disposal or runoff of water containing suspended
materials or other harmful substances in accordance with
governing regulations and requirements.

.4 Provide control devices such as filter fabrics, sediment traps

and settling ponds to control drainage and prevent erosion of
adjacent lands. Maintain in good order for duration of work.

1.8 SITE AND PLANT PROTECTION

.1 Protect trees and plants on site and adjacent properties where
indicated.
.2 Wrap in burlap, trees and shrubs adjacent to construction work,

storage areas and trucking lanes, and encase with protective
wood framework from grade level to height of 2 m.

.3 Protect roots of designated trees to dripline during excavation
and site grading to prevent disturbance or damage. Avoid
unnecessary traffic, dumping and storage of materials over root

zones.
.4 Minimize stripping of topsoil and vegetation.
.5 Restrict tree removal to areas indicated or designated by

Departmental Representative.

1.9 WORK ADJACENT TO WATERWAYS

.1 Do not operate construction equipment in waterways.
.2 Do not use waterway beds for borrow material.
.3 Do not dump excavated fill, waste material or debris in

waterways.
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.4 At borrow sites, design and construct temporary crossings to
minimize erosion to waterways in strict conformance with
provincial environmental regulations.

.5 Do not skid logs or construction materials across waterways.

.6 Avoid indicated spawning beds when constructing temporary
crossings of waterways.

.7 Do not blast under water or 100 m of spawning beds.
.8 Do not refuel any type of equipment within 100 meters of a water

body. Maintain equipment in good working condition with no fluid
leaks, loose hoses or fittings.

1.10 POLLUTION CONTROL

.1 Maintain temporary erosion and pollution control features
installed under this Contract.

.2 Control emissions from equipment and plant to local authorities
emission requirements.

.3 Prevent sandblasting and other extraneous materials from
contaminating air beyond application area, by providing
temporary enclosures.

.4 Cover or wet down dry materials and rubbish to prevent blowing
dust and debris. Provide dust control for temporary roads and
around entire construction site.

.5 Have appropriate emergency spill response equipment and rapid
clean-up kit on site located adjacent to hazardous materials
storage area. Provide personal protective equipment required
for clean-up.

.6 Report, spills of petroleum and other hazardous materials as
well as accidents having potential of polluting the environment
to Federal and Provincial Department of the Environment.

.1 Notify Departmental Representative and submit a written
spill report to Departmental Representative within 24 hours
of occurrence.

END OF SECTION
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1.1 GENERAL

.1 Work of this Contract must not disrupt the daily operations
of the Institution and shall be carried out in such a way to
ensure that security at the Institution is maintained at all
times.

.2 Abide by all rules and procedures specified herein and with
all directives given by the Director.

1.2 DEFINITONS

.1 Institution: means the Penitentiary or Correctional Facility
where the Work will be carried out.

.2 Director: means the person in charge of the Correctional
Institution or Penitentiary where the Work will be carried out
and includes any authorized person at the Facility, as
designated by the Director, to provide directions on his/her
behalf.

.3 Contraband: means any of the following:
.1 An intoxicant, including alcoholic beverages, drugs and
narcotics;
.2 A weapon or a component thereof, ammunition for a weapon,
and any other object that is designed to kill, injure or disable
a person or that is altered so as to be capable of killing,
injuring or disabling a person, when possessed without prior

authorization;

.3 An explosive or a bomb or a component thereof;

.4 Currency over the prescribed limit of 25.00 dollars and;
.5 Any other item, as deemed by the Director, to pose a risk

to the security of a Penitentiary or to the safety of persons,
when that item is possessed without prior authorization from
the Director.

.4 Unauthorized smoking items: means all smoking items including,
but not limited to, cigarettes, cigars, tobacco, chewing or
snuffing tobacco, cigarette making machines, matches and
lighters.

.5 Commercial vehicle: means any motor vehicle used to transport
materials, equipment and tools to the site as required for

construction purposes.

.6 CSC: means the Department of Correctional Service Canada.
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. CPIC Security Clearance: means a personal background check made
through the RCMP Canadian Police Information Centre.

.8 Construction employee: means any person working for the General
Contractor or subcontractor(s), commercial vehicle or
equipment operator, material supplier and personnel from
testing, inspection or regulatory agencies who needs to
circulate on the Institution's property as part of the Work.

.9 Departmental Representative: means the person as defined in
the General Conditions of the Contract for projects managed
by Public Works and Government Services Canada (PWGSC) or the
Project Manager for projects managed by Correctional Service
Canada (CSC) .

.10 Perimeter: means the fenced or walled area of the Institution
that restrains the movement of the inmates.

.11 Construction zone: means the area as shown on the contract
drawings and as described below where the Contractor will be
allowed to work. This area may or may not be isolated from the
security area of the Institution.

.1 In general, Contractor's work activities and movement is
limited to areas as shown on the contract drawings.

1.3 PRELIMINARY PROCEEDINGS

.1 Prior to commencement of work, the Contractor shall meet with
the Director to:
.1 Discuss the nature and extent of all activities involved
in the work of this contract.
.2 Obtain security rules, regulations and procedures in force
at the Institution and directives to be followed by Contractor
and all construction employees during the entire course of the
work.

.2 The Departmental Representative will coordinate a
pre-construction meeting between Contractor, the Director and
Facility security personnel who will provide details on site
security requirements.

.3 The Contractor shall:
.1 Ensure that all construction employees are aware of the
CSC security requirements.
.2 Ensure that a copy of the CSC security requirements is
prominently displayed at the work site at all times.
.3 Co-operate with Institutional staff in ensuring that
security requirements and procedures are stringently followed
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by all construction employees.

Any infraction of site security requirements by the Contractor
or by a construction employee could result in the immediate
removal of the offending party or person from the site.

1.4 WORKER SECURITY CLEARANCE

.1

CPIC security clearance must be obtained for all construction
employees who needs to circulate on the Institution's property
during the course of the Work.

.1 Application forms are contained in Appendix C.

.2 Have forms filled out by each worker.

Submit to the Departmental Representative:

.1 A list of the names with date of birth of all construction
employees;

.2 Completed security clearance form for each person.

.3 Clear, legible, copy of picture identification, such as

provincial driver’s license, for each person.

No person will be admitted inside the Institution without a
valid CPIC Security Clearance pertinent to the Institution of
the Work and a recent picture identification, such as a
provincial driver's permit, to show proof of identity.

.1 Security clearance obtained for other Institutions or
other CSC properties are not valid for Work of this contract.

Allow two (2) weeks for processing of security clearances.

Be aware that facial photographs of security cleared
construction employees may be taken as deemed required by the
Director.

.1 These photographs may be posted for display at appropriate
locations in the Institution or placed into an electronic
database for identification purposes.

.2 Photo ID cards may also be issued to each construction
employee to be donned while on site. ID cards will be left at
the designated security entrance to be picked by each person
upon arrival at the Institution and must be prominently
displayed on the person's clothing at all times.

CSC Security Clearance will be denied and entry into the
Institution will be refused to any person which the Director
has reason to believe may be a security risk to the Facility's
operations.

.1 Also, a person will be subject to the immediate removal
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from the Institution if he/she:

.1 Appears to be under the influence of alcohol, drugs
or narcotics.

.2 Behaves in an unusual disorderly manner.

.3 Is found in possession of contraband.

Facilitate security clearance application process:

.1 Provide copy of security clearance form to all workers
including those of sub-contractors.

.2 Provide a list of names and birth dates for all persons
who require security clearance to the Departmental
Representative.

.3 Coordinate and expedite submissions from the various
subcontractors.

.4 Brief and assist applicants in preparing and submitting
the required application form and related documentation.

.5 Review application form of each applicant for completeness
before submission.

.6 Have each worker keep a copy of their completed application
form in case the initial submission gets lost.

L7 Submit documentation in an organized manner with

transmittal letter clearly identifying the project for which
worker security clearance is being requested.

.8 Send submission(s) to the approved mailing address
provided by the Departmental Representative.

1.5 VEHICLES

.1

All unattended vehicles on the Institution's property shall

have their windows, doors and trunks closed and locked at all
times. Keys must be removed and kept securely in the possession
of the vehicle's owner or with an employee of the Contractor
or subcontractor who owns the vehicle.

The Director may limit at any time the number and type of
vehicles allowed within the Institution.

Drivers of vehicles simply delivering materials to the site
do not require security clearance but shall remain inside their
vehicle for the entire duration that the vehicle is on the
Institution's property. This is of particular importance for
vehicles entering the Institution's secure perimeter area in
which case the vehicle must be escorted by Institutional staff
or Commissionaires while in that area.

If the Director permits office and/or storage trailers to be
left inside the secure perimeter area of the Institution, their
exterior doors shall be kept locked at all times and windows
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securely locked when trailer is unoccupied. Additionally,
windows shall be covered with expanded metal mesh secured in
place. All storage trailers, whether inside and outside of the
secure perimeter area must be kept locked when not in use.

1.6 PARKING OF VEHICLES

.1

Director will designate a location on site, outside the secure
perimeter area, where construction employee vehicles may be
parked during work shifts.

All other areas are prohibited and vehicles are subject to being
removed by the Institution with towing costs borne by their
owner.

1.7 SHIPMENTS

All shipments of materials, equipment and tools shall be clearly
marked, addressed to the attention of the project title and
Contractor's name to avoid confusion with the Institution's
own shipments.

Contractor shall have designated employee(s) on site to receive
and take possession of all deliveries and shipments.

Under no circumstances will personnel of the Institution accept
delivery of materials, equipment and tools designated for use
by the Contractor in the Work.

1.8 TELEPHONES

Telephone landlines, facsimile machines and computers with
internet connections are not permitted within the secure
perimeter of the Institution unless prior approval is obtained
from the Director.

If approved, locate telephones, facsimile machines and
computers with internet connections only where designated by
the Director and in such location where they are not accessible
to Inmates.

.1 Equip all computers with approved password protection
features which will block internet connection to unauthorized
computer users.

Wireless cellular and digital telephones, including but not
limited to devices for telephone messaging, pagers, cellular
telephones, telephone used as 2-way radios, are not permitted
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within the secure perimeter of the Institution unless prior
approval is obtained from the Director.

.1 Should wireless cellular telephones be permitted, the

owner/user of such device shall not permit its use by any Inmate.

The Director may approve but limit the use of two way radios.

1.9 WORK HOURS

Be aware that for security reasons the days and hours which

Contractor will be permitted to perform work within the secured
perimeter wall at the site are limited to:

.1 Weekdays only from Monday to Friday and between the hours
of 08:00 and 16:00.

Working hours outside the secured perimeter area may be 7:00
to 19:00 upon approval of Departmental Representative.

No work will be permitted during evenings, nighttime, weekends
and on statutory holidays. These are considered off-hour
periods at the Institution.

The work day and hour restrictions specified above will only
be waved for special situations and certain aspects of the Work
deemed necessary and where off-hour work is determined to be
the least disruptive approach to the operations of the
Institution as determined by the Director.

.1 A minimum of 7 days advance notice is required to obtain
permission for off-hour work.
.2 In case of an emergency, the advanced notification may

be waved by the Director.

1.10 OVERTIME WORK

.1

No overtime work will be allowed at the end of a work shift.

Where overtime work is deemed necessary at the end of a work
shift to complete a critical component of the work, it shall
be planned and requested a minimum of 48 hours beforehand for
approval by the Director.

Should unplanned overtime work occur due to an emergency
situation, such as to complete a concrete pour or to make the
work site safe and secure, the Contractor shall immediately
advise the Director of this pending situation and stringently
follow all directions given by the Director.

Extra Costs: Note that when overtime work or off-hour work on
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1.11 TOOLS

weekends and statutory holidays is approved by the Director,
be aware that extra CSC security staff or commissionaires may
need to be posted at the Institution to maintain security
surveillance. The costs for such service will be charged to
the Contractor in the form of a financial assessment to the
Contract.

AND EQUIPMENT

.1

Make a complete list of all tools and equipment brought on site
for use in the work. Provide copy of the list to the Director
and to Departmental Representative.

Maintain and update list during the entire course of the Work.

Keep all tools and equipment under constant supervision. This
is of particular importance for power-driven and
cartridge-driven tools, cartridges, files, saw blades, rod
saws, wire, rope, ladders as well as all types of jacking
devices.

Store all tools and equipment in lockable tool boxes and place
in approved and secure locations.

Lock tool boxes when not in use. Keys shall remain in the
possession of employees designated by Contractor.

Immediately report to the Director any missing tools and
equipment.

Tool Check: Be aware that CSC security personnel will conduct
tool/equipment checks during the course of the Work against
the list provided by Contractor. Frequency of checks to be as
follows:

.1 At commencement and completion of the project.
.2 Weekly basis when the construction period is greater than
1 week.

Controlled items: entry and use of certain tools and equipment,
such as cartridges and hacksaw blades, are highly controlled
at the Institution. The Director will determine and advise which
items are to be controlled.

.1 Controlled items will be given to the Contractor at the
beginning of each workday in quantities as required for 1 day's
work.

.2 All controlled items must be returned to CSC security
personnel at the end of each day including used blades,
cartridges etc.

When propane or natural gas is used as fuel for construction
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heaters, the Contractor shall provide an employee to supervise
that work site during non-working hours.

1.12 PRESCRIPTION DRUGS

.1 Construction employees who are required to take prescription
drugs during the workday shall obtain approval from the Director
beforehand and shall only bring on site a one days supply each
day.

1.13 SMOKING RESTRICTIONS

.1 Contractor and construction employees are not permitted to:
.1 Smoke inside the Institution or outdoors within the
Institution’s property and;

.2 Must not possess unauthorized smoking items within the
Institution’s property.

.2 All persons found in violation of this directive shall
immediately cease smoking and dispose of any unauthorized
smoking items. If violation persist, such persons will be
removed from the Institution's property.

1.14 CONTRABAND

.1 Weapons, ammunition, explosives, alcoholic beverages, drugs
and narcotics are considered contraband by the Institution and
are strictly prohibited on the Institution's property.

.2 The discovery of contraband on the construction site and the
identification of the person(s) responsible for the contraband
shall be reported immediately to the Director.

.3 Contractor shall be vigilant with all construction employees
and suppliers in ensuring that no contraband items are brought
on site. Advise all persons that the discovery of contraband
will result in the cancellation of their security clearance
and their immediate removal from the site. Serious infractions
may result in the removal of the Contractor or subcontractor
from the Institution's property for the duration of the
Contract.

.4 Presence of arms and ammunition found in vehicles owned by
Contractor, subcontractors, suppliers and construction
employees will result in the immediate cancellation of security
clearance for the driver of that vehicle.

1.15 SEARCHES
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.1

All vehicles and persons entering Institutional property may
be subject to search.

When the Director suspects, on reasonable grounds, that a
construction employee is in possession of contraband, he/she
may order that person to be searched.

Be aware that persons entering the Institution may be subject
to screening of personal effects for traces of contraband drug
residue.

1.16 OFF-HOURS SITE ACCESS

.1

Construction personnel and commercial vehicles will not be
permitted access to the Institution outside of the stipulated
work hours specified, unless approved by the Director.

1.17 MOVEMENT OF VEHICLES

Be aware that commercial vehicles will only be allowed to enter
or leave the secure perimeter of the Institution (ie: pass
through the designated vehicle security gate) between the
following hours of each day:

.1 From 07:45 AM to 11:00 AM and;

.2 From 13:00 PM to 15:30 PM.

Vehicles shall not be allowed to leave the Institution until
an inmate count has been completed.

Vehicles must be escorted by approved CSC Staff or
Commissionaire while inside the secure perimeter of the
Institution.

Contractor shall provide 24 hours advance notice to the Director
of the arrival of heavy equipment such as excavator, cranes,
concrete trucks etc. to the site.

Vehicles being loaded with soil or other debris at site, or
any vehicle considered impossible to search, must be under
continuous supervision by Institutional staff or
Commissionaires working under the authority of the Director.

Commercial vehicles will only be allowed access onto the
Institution's property when their contents are certified by
the Contractor, or his representative, as being strictly
necessary to the execution of the work.

Vehicles shall be refused access to Institutional property if,
in the opinion of the Director, they contain any article which
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jeopardizes the security of the Institution.

.8 Private vehicles of construction employees will NOT be allowed
inside the secure perimeter area of the Institution, except
for a special situation as may be authorized by the Director.

.9 Subject to prior approval from the Director, certain
construction equipment may be permitted to remain in the work
areas during nighttime or weekend provided such equipment is
securely locked and has it's battery removed. The Director may
also require that the equipment be tied by chain and padlocked
to a solid unmovable object.

1.18 — MOVEMENT OF PERSONS AT THE INSTITUTION

.1 Subject to the requirements of good security, the Director will permit
the contractor and construction employees as much freedom of action
and movement in the work area of the site as is possible.

.2 Notwithstanding the above clause, the Director will:
.1 Prohibit or restrict access to certain parts of the
Institution.

.2 Require that access to certain areas of the Institution,
either for the entire duration of the work or for certain
specific time periods be only allowed under escort by a member
of CSC security staff or a commissionaire.

.3 During lunch and coffee breaks, all construction employees
shall remain within the construction work areas of the site.
No person shall be permitted to eat in the Officer's lounge
or the dining room of the Institution.

1.19 SURVEILLANCE AND INSPECTION

.1 Construction activities and related movement of personnel and
vehicles will be under surveillance and subject to inspection by
the Institution security staff to ensure that established site
security requirements are stringently followed.

.2 CSC staff will ensure that an understanding of the need to carry
out surveillance and inspections, as specified above, is established
among construction employees and maintained throughout the duration
of the entire Work.

1.20 STOPPAGE OF WORK

.1 The Director may, at any given time during the course of the Work,
stop Contractor and construction employees from entering the
Institution, order their immediate departure or instruct them to
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remain in a designated location due to an emergency security
situation occurring at the Institution.

.1 Should this occur, Contractor's Superintendent shall obtain the
name of the CSC staff member issuing the order, note the date and
time when the notification was received and immediately obey the
order as quickly as possible.

.2 Advise the Departmental Representative within 24 hours of receipt
of such notification from the Institution.

1.21 CONTACT WITH INMATES

.1 Unless specifically authorized, it is forbidden to come into contact
with inmates, to talk with them, to receive objects from them or
to give them objects. Any construction employee doing any of the
above will be removed from the site and his security clearance
revoked.

.2 Note that cameras are not allowed on CSC property.

.3 Notwithstanding the above, should Director approve the use of cameras
for work purposes, it is strictly forbidden to take pictures of
Inmates, CSC staff members or of any part of the Institution other
than those areas under renovation as part of the Work.

1.22 KEYS
.1 Security Hardware Keys:
.1 Arrange and ensure that keys for security door hardware are

delivered directly by the hardware Supplier/Installer to the
Institution's designated Security Maintenance Officer (SMO).

.2 The SMO will provide written receipt to Contractor for security
keys received.

.3 Provide a copy of such receipt to the Departmental
Representative.

.2 Construction Keys:
.1 Supply and install construction cylinders on all new doors and
keep such doors locked during the entire construction period.
.2 Instruct construction employees on the care and safekeeping
of keys assigned to them to ensure safe custody of construction keys.
.3 Construction cylinders shall only be removed and be replaced
with operational cylinders at such time as deemed appropriate by
the Director. The SMO will, in conjunction with the lockset

manufacturer:
.1 Prepare an operational keying schedule.
.2 Accept the operational keys and cylinders directly from

the lockset manufacturer.
.3 Arrange for removal and return of the construction



PWGSC SITE SECURITY REQUIREMENTS AT Section 01 35 59
GROUNDS REMEDIATION CORRECTIONAL SERVICE CANADA Page 12 of 12
DORCHESTER PENITENTIARY, N.B. FACILITIES 20-JUN-2017
Project No. R.084129.001

cylinders and install the operational cylinders in all locks.
.4 Upon putting operational security keys into use, an approved
security escort designated by the Director will thereafter obtain
specific keys from the SMO and open those doors as required by
Contractor to access work areas.
.5 Contractor shall issue instructions to all construction
employees advising them that all security keys must always remain
with the security escort.

1.23 SECURITY HARDWARE

.1 Turn over to Director all security hardware removed as part of the
work. This includes all items intended for disposal as well as those
for temporary safekeeping until ready for reinstallation as part
of the work.

END OF SECTION
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1.1 RELATED SECTIONS

.1 Section 01 33 00 - SUBMITTAL PROCEDURES.

1.2 INSPECTION

.1 Give timely notice requesting inspection of Work designated
for special tests, inspections or approvals by Departmental
Representative or by inspection authorities having
jurisdiction.

.2 In accordance with the General Conditions, Departmental
Representative may order any part of Work to be examined if
Work is suspected to be not in accordance with Contract
Documents.

.3 If Contractor covers or permits to be covered Work designated
for special tests, inspections or approvals before such is made,
uncover Work until particular inspections or tests have been
fully and satisfactorily completed and until such time as
Departmental Representative gives permission to proceed.

.4 Pay costs to uncover and make good work disturbed by inspections
and tests.

1.3 INDEPENDENT INSPECTION AGENCIES

.1 Departmental Representative will engage and pay for service
of Independent Inspection and Testing Agencies for purpose of
inspecting and testing portions of Work except for the following
which remain part of Contractor's responsibilities:

.1 Inspection and testing required by laws, ordinances,
rules, regulations or orders of public authorities.

.2 Inspection and testing performed exclusively for
Contractor's convenience.

.4 Performance verification tests before building
commissioning procedures commences.

.5 Mill tests and certificates of compliance.

.6 Tests as specified within various sections designated to

be carried out by Contractor under the supervision of
Departmental Representative.

.2 Provide sufficient advance notice to Departmental
Representative of time when the Work will be ready for testing
by designated Testing Agency in order for Departmental
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Representative to make attendance arrangements with such
Agency. When directed by Departmental Representative notify
the Agency directly.

.3 When specified or directed, submit Representative samples of
materials, in required quantities, to Testing Agency for
testing purposes. Submit with reasonable promptness and in an
orderly sequence so as not to cause delay in Work.

.4 Provide labour and facilities to obtain, handle and deliver
samples.
.5 Provide sufficient space on site for Testing Agency's exclusive

use to store equipment and cure test samples.
.6 Employment of Independent Inspection and Testing Agencies by

Departmental Representative does not relax responsibility to
perform Work in accordance with Contract Documents.

1.4 ACCESS TO WORK

.1 Facilitate Departmental Representative's access to Work. If
part of Work is being fabricated at locations other than
construction site, make preparations to allow access to such
Work whenever it is in progress.

.2 Furnish labour and facility to provide access to the work being
inspected and tested.

.3 Co-operate to facilitate such inspections and tests.

1.5 REJECTED WORK

.1 Remove and replace defective Work, whether result of poor
workmanship, use of defective or damaged products and whether
incorporated in Work or not, which has been identified by
Departmental Representative as failing to conform to Contract
Documents.

.2 Make good damages to new and existing construction and finishes
resulting from removal or replacement of defective work.
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END OF SECTION
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1.1 SITE ACCESS AND PARKING

.1 The Departmental Representative will designate Contractor's
access to project site as well as parking facilities for
equipment and workers.

.2 The Contractor is advised that while parking facilities for
his workers and subcontractors will be on property, such parking
facilities may be remote from the actual site of the work. In
any case, follow all instructions from the Departmental
Representative in regards to parking facilities.

.3 Maintain existing roads and parking areas at site, where used
by Contractor, for duration of contract.
.1 Keep clean and free of mud and dirt by washing on a regular
basis.
.2 Provide snow removal in areas located within construction
site or enclosed by work.
.3 Make good and repair damage resulting from Contractor's

use of existing roads, asphalted areas and lawns on site.

1.2 BUILDING ACCESS

.1 Use only access doors, and circulation routes and elevators
within building as designated by Departmental Representative
to access interior work.

1.3 CONTRACTOR'S SITE OFFICE

.1 Be responsible for and provide own site office, if required,
including electricity, heat, lights and telephone. Locate site
office as directed by Departmental Representative.

1.4 MATERIAL STORAGE

.1 Locate site storage where indicated on Drawings and where
directed by Departmental Representative. Place in location of
least interference with existing Facility operations.

.2 Material storage space on site is limited. Coordinate delivery
to minimize storage period on site before being needed for
incorporation into work.
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1.5 SITE ENCLOSURES

.1 Provide temporary fence to enclose various construction areas
of work site and to isolate pedestrian traffic/inmates from
the active construction site.

.2 Erect wood fence to 1200 mm height if intent is to guide
pedestrian traffic through the construction zone, isolated from
construction activities. Erect wood fence to 2400 mm height
if intent is to provide a secure area for hoarding, constructed
as follows:

.1 Use 38 x 89 mm construction grade framing spaced at maximum
600 mm oc covered with 13 mm thick exterior grade fir plywood
on public side and adequately braced.

.2 Apply plywood panels vertically with flush and butted

joints.

.3 Provide one truck gate and at least one pedestrian door
as directed by Departmental Representative.

.4 Paint public side of site enclosure in selected colours

with one coat primer to CGSB 1-GP-55e and one coat exterior
paint to CGSB 1-GP-59M.
.5 Maintain public side of enclosure in clean condition.

.3 Make all gates lockable and provide keyed padlocks.

.4 Obtain Departmental Representative's approval beforehand of
location and layout of all temporary fence enclosures.

.5 Provide warning signs affixed to all fenced areas, identifying
those enclosed areas as "Construction Zones" with access
restricted to only those persons so authorized by General
Contractor.

.6 Do not construe fencing as an acceptable replacement for
pedestrian walkway and hoarding requirements specified below.

1.6 PEDESTRIAN WALKWAYS AND HOARDING

.1 Ensure maximum safety and security to facility users during
the course of work.

.2 Be responsible for and provide temporary 1.2 metre high plywood
construction hoarding when work is adjacent to exterior
sidewalks and circulation routes used by facility employees
and inmates.
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.3

Maintain access and egress to building entrances and fire exits
designated by Departmental Representative to remain in use.
Provide enclosed walkways when work is adjacent to such doors
as follows:

.1 Erect wooden pedestrian walkway complete with roof and
side covers.
.2 Install walkways as soon as work is in the vicinity of

entrance and exit doors and poses a potential danger to facility
users.

.3 Construct to approximate size of 2.0 metre wide x 2.1 metre
high x length as required to fully clear danger zone.

.4 Provide signage and lighting.

.5 Submit details of walkway size, location, layout and

construction to Departmental Representative beforehand and
obtain approval.

Adequately frame and brace hoarding and walkways to resist wind,
and other weather or site conditions.

Erect such protective devices during Facility's
non-operational off hour periods.

Obtain Departmental Representative's concurrence prior to
removal of hoarding and walkways.

1.9 SANITARY FACILITIES

.1

Provide sanitary facilities for work force in accordance with
governing regulations and ordinances.

Post notices and take such precautions as required by local
health authorities. Keep area and premises in sanitary
condition.

Sanitary facilities are available at the site and may be used
by Contractor's work force. Make arrangements for the use of
such facilities through the Departmental Representative.

1.10 POWER

.1

Power supply is not available on site for use by the Contractor
within the secured perimeter area.

Contractor shall supply any temporary power that he requires
outside the secured perimeter area. Provide and pay all costs
to supply and install temporary cabling, panelboards, switching
devices and other equipment as required to connect into power
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source, provide adequate ground fault protection and extend
power supply from existing source to work areas. Perform work
and make all connections in accordance with the CSA C22.1-12
Canadian Electrical Code, in compliance with the federal and
provincial Occupational Health and Safety Regulations as
specified in section 01 35 29.

Electrical power and lighting systems installed under this

Contract can be used for construction requirements provided
that guarantees are not affected thereby. Make good damage.
Replace lamps which have been used over period of 3 months.

1.11 WATER SUPPLY

.1

Arrange, pay for and maintain temporary water supply in
accordance with governing regulations and ordinances. Do not
operate existing hydrants on site.

1.12 REMOVAL OF TEMPORARY FACILITIES

.1

Remove temporary facilities from site when directed by
Departmental Representative.

END OF SECTION



PWGSC COMMON PRODUCT REQUIREMENTS Section 01 61 00
GROUNDS REMEDIATION Page 1 of 5
DORCHESTER PENITENTIARY, N.B. 20-JUN-2017

Project No.

R.084129.001

1.1 GENERAL

Use new material and equipment unless otherwise specified.

Within 7 days of written request by Departmental
Representative, submit following information for any materials
and products proposed for supply:
.1 Name and address of manufacturer.
2 Trade name, model and catalogue number.
3 Performance, descriptive and test data.
4 Compliance to specified standards.
.5 Manufacturer's installation or application instructions.
6 Evidence of arrangements to procure.
.7 Evidence of manufacturer delivery problems or unforseen
delays.

Provide material and equipment of specified design and quality,
performing to published ratings and for which replacement parts
are readily available.

Use products of one manufacturer for equipment or material of
same type or classification unless otherwise specified.

Permanent labels, trademarks and nameplates on products are
not acceptable in prominent locations, except where required
for operating instructions, or when located in mechanical or
electrical rooms.

1.2 PRODUCT QUALITY

.1

Contractor shall be solely responsible for submitting relevant
technical data and independent test reports to confirm whether
a product or system proposed for use meets contract requirements
and specified standards.

Final decision as to whether a product or system meets contract
requirements rest solely with the Departmental Representative
in accordance with the General Conditions of the Contract.

1.3 ACCEPTABLE MATERIALS AND ALTERNATIVES

Acceptable Materials: When materials specified include trade
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names or trade marks or manufacturer's or supplier's name as
part of the material description, select and only use one of
the names listed for incorporation into the Work.

Alternative Materials: Submission of alternative materials to
trade names or manufacturer's names specified must be done
during the bidding period following procedures indicated in
the Instructions to Bidders.

Substitutions: After contract award, substitution of a
specified material will be dealt with as a change to the Work
in accordance with the General Conditions of the Contract.

1.4 MANUFACTURERS INSTRUCTIONS

Unless otherwise specified, comply with manufacturer's latest
printed instructions for materials and installation methods
to be used. Do not rely on labels or enclosure provided with
products. Obtain written instructions directly from
manufacturers.

Notify Departmental Representative in writing of any conflict
between these specifications and manufacturers instructions,
so that Departmental Representative will designate which
document is to be followed.

1.5 AVAILABILITY

.1

Immediately notify Departmental Representative in writing of
unforeseen or unanticipated material delivery problems by
manufacturer. Provide support documentation as per clause
[1.1.2] above.

1.6 WORKMANSHIP

.1

Ensure quality of work is of highest standard, executed by
workers experienced and skilled in respective duties for which
they are employed.

Remove unsuitable or incompetent workers from site as
stipulated in the General Conditions of the Contract.

Ensure cooperation of workers in laying out work. Maintain
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efficient and continuous supervision on site at all times.

Coordinate work between trades and subcontractors. See section
01 14 10 in this regard.

Coordinate placement of openings, sleeves and accessories.

1.7 FASTENINGS - GENERAL

.1

Provide metal fastenings and accessories in same texture,
colour and finish as base metal in which they occur. Prevent
electrolytic action between dissimilar metals. Use non-
corrosive fasteners, anchors and spacers for securing exterior
work and in humid areas.

Space anchors within limits of load bearing or shear capacity
and ensure that they provide positive permanent anchorage. Wood
or organic material plugs not acceptable.

Keep exposed fastenings to minimum, space evenly and lay out
neatly.

Fastenings which cause spalling or cracking of material to which
anchorage is made, are not acceptable.

Do not use explosive actuated fastening devices unless approved
by Departmental Representative. See section on Health and
Safety Requirements in this regard.

1.8 FASTENINGS - EQUIPMENT

Use fastenings of standard commercial sizes and patterns with
material and finish suitable for service.

Use heavy hexagon heads, semi-finished unless otherwise
specified.

Bolts may not project more than one diameter beyond nuts.
Use plain type washers on equipment, sheet metal and soft gasket

lock type washers where vibrations occur and, use resilient
washers with stainless steel.
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1.9 STORAGE, HANDLING AND PROTECTION

Deliver, handle and store materials in manner to prevent
deterioration and soiling and in accordance with manufacturer's
instructions when applicable.

Store packaged or bundled materials in original and undamaged
condition with manufacturer's seal and labels intact. Do not
remove from packaging or bundling until required in Work.
Provide additional cover where manufacturer's packaging is
insufficient to provide adequate protection.

Store products subject to damage from weather in weatherproof
enclosures.

Store cementitious products clear of earth or concrete floors,
and away from walls.

Keep sand, when used for grout or mortar materials, clean and
dry. Store sand on wooden platforms and cover with waterproof
tarpaulins during inclement weather.

Store sheet materials and lumber on flat, solid supports and
keep clear of ground. Slope to shed moisture.

Store and mix paints in heated and ventilated room. Remove oily
rags and other combustible debris from site daily. Take every
precaution necessary to prevent spontaneous combustion.

Immediately remove damaged or rejected materials from site.
Touch-up damaged factory finished surfaces to Departmental

Representative's satisfaction. Use touch-up materials to match
original. Do not paint over name plates.

1.10 CONSTRUCTION EQUIPMENT AND PLANT

.1

On request, prove to the satisfaction of Departmental
Representative that the construction equipment and plant are
adequate to manufacture, transport, place and finish work to
quality and production rates specified. If inadequate, replace
or provide additional equipment or plant as directed.

Maintain construction equipment and plant in good operating
order.
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END OF SECTION
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1.1 GENERAL

Conduct cleaning and disposal operations to comply with local
ordinances and anti-polution laws.

Store volatile waste in covered metal containers, and remove
from premises at end of each working day.

Provide adequate ventilation during use of volatile or noxious
substances. Use of building ventilation systems is not
permitted for this purpose.

1.2 MATERIALS

Use only cleaning materials recommended by manufacturer of
surface to be cleaned, and as recommended by cleaning material
manufacturer.

1.3 CLEANING DURING CONSTRUCTION

.1

Maintain work areas in a tidy condition, free from accumulations
of waste material and debris. Clean areas on a daily basis.

Keep building entrances, corridors, stairwells and tenant
occupied areas of building in a clean dust free condition at
all times. Conduct thorough cleaning of these areas when used
by workers or affected by the Work.

Provide on-site containers for collection of waste materials
and debris.

Use separate collection bins, clearly marked as to purpose,
for source separation and recyling of waste and debris in
accordance with waste management requirements specified.

Remove waste materials, and debris from site on a daily basis.

Remove snow and ice from access doors used by workforce.
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1.4 FINAL CLEANING

.1 In preparation for acceptance of the completed work perform
final cleaning.

.2 Broom clean and wash exterior paved surfaces and walks; rake
clean other surfaces of grounds.

.3 Remove debris and surplus materials from parking lot areas,

driveway areas, paved areas and other accessible concealed
spaces.

END OF SECTION
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1.1 DEFINITIONS

.1 Hazardous Material: Product, substance, or organism that is
used for its original purpose, and that is either dangerous
goods or a material that may cause adverse impact to the
environment or adversely affect health of persons, animals,
or plant life when released into the environment.

1.2 WASTE MANAGEMENT

.1 Incorporate environmental and sustainable practices in
managing waste resulting from work.

.2 Divert as much waste as possible from landfill.

.3 Coordinate work of subtrades and subcontractors to ensure all
possible waste reduction and recycling opportunities are taken.
Follow waste management requirements specified in trade
sections of the Specifications.

.4 Reduce waste during installation of new materials. Undertake
practices which will optimize full use of materials and minimize
waste.

.5 Develop innovative procedures to reduce quantity of waste

generated by construction such as by delivering materials to
site with minimal packaging etc.

.6 Provide on-site facilities to collect, handle and store
anticipated quantities of reusable, salvageable and recyclable
materials.

.7 During demolition and removal work separate materials and

equipment at source, carefully dismantling, labelling and
stockpiling alike items for the following purposes:

.1 Reinstallation into the work where indicated.

.2 Salvaging reusable items not needed in project which
Contractor may sell to other parties.

.3 Sending as many items as possible to locally available
recycling facility.

.4 Segregating remaining waste and debris into various

individual waste categories for disposal in a "non-mixed state"
as recommended by waste processing/landfill sites.

.8 Isolate product packaging and delivery containers from general
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.10

waste stream. Send to recycling facility or return to
supplier/manufacturer.

Send leftover material resulting from installation work for
recycling whenever possible.

Establish methods whereby hazardous and toxic materials, and
their containers used on site are properly handled, stored and
disposed in accordance with applicable federal, provincial and
municipal laws and regulations.

1.3 DISPOSAL REQUIREMENTS

.1

Burying or burning of rubbish and waste materials is prohibited.

Disposal of volatile materials, mineral spirits, oil, paint,
and other hazardous materials into waterways, storm, or
sanitary sewers is prohibited.

Dispose of waste only at approved waste processing facility
or landfill sites approved by authority having Jjurisdiction.

Contact the authority having jurisdiction prior to commencement
of work, to determine what, if any, demolition and construction
waste materials have been banned from disposal in landfills

and at transfer stations. Take appropriate action to isolate
such banned materials at site of work and dispose in strict

accordance with provincial and municipal regulations.

Transport and dispose of waste intended for waste processing
plant or landfill facility in separated condition and to
Operator's rules and recommendations in support of their effort
to recycle, reduce and divert certain waste stream from general
landfill.

Collect, bundle and transport salvaged materials to be recycled
in separated categories and condition as directed by recycling
facility. Ship materials only to approved recycling facilities.
Sale of salvaged items by Contractor to other parties not

permitted on site.

END OF SECTION
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1.1 SECTION INCLUDES

.1 Administrative procedures preceding inspection and acceptance
of Work by Departmental Representative.

1.2 RELATED SECTIONS

.1 Section 01 78 00: Closeout Submittals.

1.3 INSPECTION AND DECLARATION

.1 Contractor's Inspection: Coordinate and perform, in concert
with subcontractors, an inspection and check of all Work.
Identify and correct deficiencies, defects, repairs and perform
outstanding items as required to complete work in conformance
with Contract Documents.

.1 Notify Departmental Representative in writing when
deficiencies from Contractor's inspection have been rectified
and that Work is deemed to be complete and ready for Departmental
Representative's inspection of the completed work.

.2 Departmental Representative's Inspection: Accompany
Departmental Representative during all substantial and final
inspections of the Work.

.1 Address defects, faults and outstanding items of work
identified by such inspections.
.2 Advise Departmental Representative when all deficiencies

identified have been rectified.

.3 Note that Departmental Representative will not issue a
Certificate of Substantial Performance of the work until such
time that Contractor performs following work and turns over
the specified documents:

.1 Project record as-built documents;

.2 Final Operations and Maintenance manuals;
.3 Maintenance materials, parts and tools;
.4 Compliance certificates from applicable authorities;
.5 Reports resulting from designated tests;
.6 Demonstration and training complete with user manuals;
.7 Manufacturer's Guarantee certificates.
.8 Testing, adjusting and balancing of equipment and systems
complete with submission of test reports.
.9 Commissioning of equipment and systems specified.
.4 Correct all discrepancies before Departmental Representative

will issue the Certificate of Completion.

END OF SECTION
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1.1 SECTION INCLUDES

.1 Project Record Documents.

.2 Operations and Maintenance data.

1.2 RELATED SECTIONS

.1 Section 01 77 00: Closeout Procedures.

1.3 PROJECT RECORD DOCUMENTS

.1 Departmental Representative will provide 2 white print sets
of contract drawings specifically for "As-Built" purposes.

.2 Maintain at site one set of the contract drawings and
specifications to record actual As-Built site conditions.

.3 Maintain up-to-date, real time as-built drawings and
specifications in good condition and make available for
inspection by the Departmental Representative upon request.

.4 As-Built Drawings:
.1 Record changes in red ink on the prints. Mark only on one
set of prints and at completion of work, neatly transfer
notations to second set (also by use of red ink).
.2 Submit both sets to Departmental Representative prior to
application for Certificate of Substantial Performance.
.3 Stamp all drawings with "As-Built". Label and place
Contractor's signature and date.
.4 Show all modifications, substitutions and deviations from
what is shown on the contract drawings.

.5 Record following information:
.1 Depths of various elements of foundation in relation
to Geodetic Datum.
.2 Horizontal and vertical location of exterior
underground utilities and appurtenances referenced to
permanent surface improvements.

.3 Horizontal and vertical location of various elements
in relation to Geodetic Datum;
.4 Location of internal utilities and appurtenances

concealed in construction, referenced to visible and
accessible features of structure;

.5 Field changes of dimension and detail;

.6 Location of all capped or terminated services and
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utilities.

.7 Chases for mechanical, electrical and other
services;

.8 Any details produced in the course of the contract

by the Departmental Representative to supplement or to
change existing design drawings;

.9 All change orders issued over the course of the
contract must be documented on the finished As-Built
documents, accurately and consistently depicting the
changed condition as it applies to all affected drawing
details.

.5 As-Built Specifications: legibly mark in red each item to record
actual construction, including:

.1 Changes made by Addenda and Change Orders.
.2 Mark up both copies of specifications; stamp "As-Built",
sign and date similarly to drawings as per above clause.

.6 Maintain As-Built documents current as the contract progresses.
Departmental Representative will conduct reviews and
inspections of the documents on a regular basis. Failure to
maintain as-builts current and complete to satisfaction of the
Departmental Representative shall be subject to financial
penalties in the form of progress payment reductions and
holdback assessments.

.7 Submit on paper and in electronic format as pdf files. Forward
pdf and in the native program format, MS Word, and Autocad dwg
and photograph jpg files on USB compatible with PWGSC encryption
requirements or through email or alternate electronic file
sharing service such as ftp, as directed by Departmental
Representative.

1.4 REVIEWED SHOP DRAWINGS

.1 Provide a complete set of all shop drawings reviewed for project
to incorporate into each copy of the Operations and Maintenance
Manuals.

.2 Submit full sets at same time and as part of the contents of

the Operation and Maintenance Manuals specified.

1.6 OPERATIONS & MAINTENANCE MANUAL

.1 O&M Manual - Definition: an organized compilation of operating
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and maintenance data including detailed technical information,
documents and records describing operation and maintenance of
individual products or systems as specified in individual
sections of the specifications.

Manual Language: final manuals to be in both English and French
languages.

.1 Upon review and acceptance by Departmental
Representative, submit 3 final copies. Interim copies are not
to be considered as part of the final copies unless they have
been fully revised and are identical to the final approved
version.

Submission Date: submit complete operation and maintenance
manual to Departmental Representative 3 weeks mprior to
application for Certificate of Substantial Performance of the
work.

Binding:

.1 Assemble, coordinate, bind and index required data into
Operation and Maintenance Manual.

.2 Use vinyl, hard covered, 3 "D" ring binders, loose leaf,
sized for 215 x 280 mm paper, with spine pocket.

.3 Where multiple binders are needed, correlate data into
related consistent groupings.

.4 Identify contents of each binder on spine.

.5 Organize and divide data following same numerical system
as the section numbers of the Specification Manual.

.6 Dividers: separate each section by use of cardboard

dividers and labels. Provide tabbed fly leaf for each individual
product and system and give description of product or component.
.7 Type lists and notes. Do not hand write.

.8 Drawings, diagrams and manufacturers' literature must be
legible. Provide with reinforced, punched binder tab. Bind in
with text; fold larger drawings to size of text pages.

Manual Contents:

.1 Cover sheet containing:
.1 Date submitted.
.2 Project title, location and project number.
.3 Names and addresses of Contractor, and all
Sub-Contractors.
.2 Table of Contents: provide full table of contents in each
binder(s), clearly indicate which contents are in each binder.
.3 List of maintenance materials.

.4 List of spare parts.
.5 List of special tools.
.6 Original or certified copy of warranties and product
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guarantees.

.7 Copy of approval documents and certificates issued by
Inspection Authorities.

.8 Copy of reports and test results performed by Contractor
as specified.

.9 Product Information (PI Data) on materials, equipment and

systems as specified in various sections of the specifications.

Data to include:
.1 List of equipment including manufacturer's name,
supplier, local source of supplies and service depot(s).
Provide full addresses and telephone numbers.
.2 Nameplate information including equipment number,
make, size, capacity, model number and serial number.
.3 Parts list.

Installation details.

Operating instructions.

Maintenance instructions for equipment.

Maintenance instructions for finishes.

~ o O >

.5 Shop drawings:

.1 Include complete set of reviewed shop drawings into each
copy of the operations and maintenance manual.
.2 Fold and bind material professionally in a manner that

corresponds with the specification section numbering system.
.3 When large quantity of data is submitted, place into
separate binders of same size as 0O&M binders.

.4 Maintenance Requirements: include routine procedures and
guide for repair.

.5 Manufacturer's printed operation and maintenance
instructions.

.6 Additional requirements as specified in individual
specification sections.

1.7 SPARE PARTS, TOOLS AND MAINTENANCE MATERIALS

.1 Provide spare parts, special tools and extra materials for
maintenance purposes in quantities specified in individual
specification sections.

.2 Tag all items with associated function or equipment.
.3 Provide items of same manufacture and quality as items in Work.
.4 Deliver to site in well packaged condition. Store in location

as directed by Departmental Representative.

.5 Clearly mark as to contents indicating:
.1 Part number.
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.2 Identification of equipment or system for which parts are
applicable.

.3 Installation instructions or intended use as applicable.
.4 Name, address and telephone number of nearest supplier.

.6 Prepare and submit complete inventory list of items supplied.
Include list within Maintenance Manual.

END OF SECTION
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