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1.1  DESCRIPTION OF WORK 

.1  In general, work under this contract consists of:  

.1  Supply of all plant, labour and materials and equipment 

necessary to complete the tender package as identified 

on the invitation to tender and as per the drawings and 

specifications.  

.2  Excavating, milling and pulverizing of asphalt, 

backfilling, shaping, grading and compacting all as 

required to produce required finished grades, ditches and 

paved surfaces as indicated on the drawings.  

.3 Replacement of existing catchbasin structures as 

indicated on the drawings. 

.4 Adjusting existing catchbasin frame, manhole frame and 

water valve cover structures to match proposed finished 

grades. 

.5  Resurfacing of existing asphalt. 

.6 Replacement of existing concrete curbs as indicated on 

the drawings.   

.7 Installation of new catchbasin structures as indicated 

on the drawings. 

.8 Replacement of existing culverts as indicated on the 

drawings. 

.9  Landscaping works including supply and placement of 

topsoil and sod in disturbed areas around the above work.  

.10 The foregoing will not be construed as limiting, 

restricting, or modifying any general or specific 

requirements as set forth in any part of the Contract 

documents. The work includes all work subsidiary and 

incidental thereto required for a complete and functional 

installation. 

 

 

.2  Site of Work is at: Dorchester Federal Correctional Facility 

in Dorchester, NB.  

 

 

1.2  FAMILIARIZATION WITH SITE 

.1  Before submitting a bid, it is recommended that bidders visit 

the site to review and verify the form, nature and extent of 

the work, materials needed, the means of access and the 

temporary facilities required to perform the Work.  

 

.2  Obtain prior permission from the Departmental Representative 

before carrying out such site inspection.  
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1.3  CODES AND STANDARDS 

.1  Perform work in accordance with the New Brunswick Department 

of Transportation and Infrastructure Standard Specifications 

for Highway Construction 2015, National Building Code of Canada 

(NBC) 2010 and National Fire Code of Canada (NFC) 2010, and 

any other code of provincial or local application, including 

all amendments up to bid closing date, provided that in any 

case of conflict or discrepancy, the more stringent requirement 

shall apply.  

 

.2  Materials and workmanship must meet or exceed requirements of 

specified standards, codes and referenced documents.  

 

 

1.4  INTERPRETATION OF DOCUMENTS 

.1  For Federal Government projects, Division 01 Sections take 

precedence over technical specification sections in other 

Divisions of this Project Manual.  

 

 

1.5  TERM ENGINEER 

.1  Unless specifically stated otherwise, the term Engineer where 

used in the Specifications and on the Drawings shall mean the 

Departmental Representative as defined in the General 

Conditions of the Contract.  

 

 

1.6  SETTING OUT WORK 

 

.1  Departmental Representative will provide only those survey 

control points and set such stakes as necessary to define 

general location, alignment and elevations of work. Give 

Departmental Representative reasonable notice of requirements 

for such control points and stakes.  

 

.2  Set grades and lay out work in detail from control points and 

grades established by Departmental Representative.  

 

.3  Provide devices needed to lay out and construct work.  

 

.4  Supply such devices as straight edges and templates required 

to facilitate Departmental Representative's inspection of 

work.  
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.5  Supply stakes and other survey markers required for laying out 

work.  

 

 

1.8  MEASUREMENT PROCEDURES 

 

.1  Notify Departmental Representative sufficiently in advance of 

operations to permit required measurement procedures.  

 

 

1.9  DOCUMENTS REQUIRED 

.1  Maintain at job site, one copy each of the following:  

.1  Contract Drawings.  

.2  Specifications.  

.3  Addenda and amendments.  

.4  Reviewed Shop Drawings.  

.5  List of outstanding shop drawings.  

.6  Change Orders.  

.7  Other modifications to Contract.  

.8  Field Test Reports.  

.9  Copy of Approved Work Schedule.  

.10  Health and Safety Plan and other safety related documents.  

.11  Other documents as stipulated elsewhere in the Contract 

Documents.  

 

 

1.10  PERMITS 

.1  In accordance with the General Conditions, obtain and pay for 

building permit, certificates, licenses and other permits as 

required by municipal, provincial and federal authorities. 

 

.2 A Highway Usage Permit (HUP) application has been submitted 

to New Brunswick Department of Transportation and 

Infrastructure (NBDTI) for approval to complete the work 

proposed within the provincial Highway 106 right-of-way.   

 

.3  Provide appropriate notifications of project to municipal and 

provincial inspection authorities.  

 

.4  Obtain compliance certificates as prescribed by legislative 

and regulatory provisions of municipal, provincial and federal 

authorities as applicable to the performance of work.  

 

.5  Submit to Departmental Representative, copy of application 

forms and approval documents received from above referenced 
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authorities.  

 

 

 

1.11  ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING 

.1  Execute work with least possible interference or disturbance 

to building operations, occupants, and normal use of premises. 

Arrange with Departmental Representative to facilitate 

execution of work. 

 

.2 The working area shall be kept secure by the Contractor 

throughout the course of the work. 

  

.3  Where security has been reduced by work of Contract, provide 

temporary means to maintain security.  

 

.4 It is the Contractor's responsibility to examine the site and 

determine any other restrictions which may affect the work, 

as no claim will be entertained for any additional costs caused 

by site conditions or restrictions. 

 

.5  Provide temporary dust screens, barriers, warning signs in 

locations where renovation and alteration work is adjacent to 

areas which will be operative during such work.  

 

.6 All structures, roadways, ditching, trees, piping systems, etc. 

which are to remain shall be protected through the course of 

the work, and the Contractor shall be responsible for the 

acceptable and timely repair of any damages. This includes 

existing driveway culverts, cross culverts, headwalls, 

manholes, valves, catch basins, etc., which will be required 

to be protected during the course of the work. The contractor 

will be responsible for repairing or replacing damaged during 

construction, incidental to the work. 

 

 

1.13  CUTTING, FITTING AND PATCHING 

.1  Ensure that cutting and patching required by all trades is 

included in total bid amount submitted for the work.  

 

.2  Execute cutting (including excavation), fitting and patching 

required to make work fit properly.  

 

.3  Where new work connects with existing and where existing work 

is altered, cut, patch and make good to match existing work. 

This includes patching of openings in existing work resulting 

from removal of existing services.  
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.4  Do not cut, bore, or sleeve load-bearing members, except where 

specifically approved by Departmental Representative.  

 

.5  Make cuts with clean, true, smooth edges. Make patches 

inconspicuous in final assembly.  

 

.6  Fit work airtight, weatherproof and also as detailed and as 

directed and/or described by Departmental Representative to 

pipes, sleeves ducts and conduits and any other penetrations 

through surfaces.  

 

.7 Cut rigid materials using power saw or core drill. Pneumatic 

or impact tools not allowed. 

 

 

1.15  LOCATION OF FIXTURES 

.1  Location of equipment, fixtures and outlets, shown or specified 

shall be considered as approximate. Actual location shall be 

as required to suit conditions at time of installation and as 

is reasonable.  

 

.2  Locate equipment, fixtures and distribution systems to provide 

minimum interference and maximum usable space and in accordance 

with manufacturer's recommendations for safety, access and 

maintenance.  

 

.3  Inform Departmental Representative when impending installation 

conflicts with other new or existing components. Follow 

directives for actual location.  

 

.4  Submit field drawings to indicate relative position of various 

services and equipment when required by Departmental 

Representative.  

 

 

1.16  EXISTING SERVICES 

.1  Where work involves breaking into or connecting to existing 

services, carry out work at times directed by governing 

authorities, with minimum of disturbance to pedestrian, 

vehicular traffic and institution operations.  

 

.2  Before commencing work, establish location and extent of 

service lines in area of work and notify Departmental 

Representative of findings.  

 

.3  Submit schedule to and obtain approval from Departmental 
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Representative for any shut-down or closure of active service 

or facility. This includes disconnection of electrical power 

and communication services to tenant's operational areas. 

Adhere to approved schedule and provide notice to affected 

parties.  

 

.4  Provide temporary services when directed by Departmental 

Representative to maintain critical building and tenant 

systems.  

 

.5  Provide adequate bridging over trenches which cross walkways 

or roads to permit normal traffic.  

 

.6  Where unknown services are encountered, immediately advise 

Departmental Representative and confirm findings in writing.  

 

.7  Protect, relocate or maintain existing active services as 

required. When inactive services are encountered, cap off in 

manner approved by authorities having jurisdiction over 

service. Record locations of maintained, re-routed and 

abandoned service lines.  

 

 

1.18  BUILDING SMOKING ENVIRONMENT 

.1  There is no smoking permitted on Institution property.  

 

 

1.19  ASBESTOS DISCOVERY 

.1  Demolition of spray or trowel-applied asbestos can be hazardous 

to health. Should material resembling spray or trowel-applied 

asbestos be encountered in course of work, stop work and notify 

Departmental Representative immediately. Do not proceed with 

relevant work until written instructions have been received 

from Departmental Representative.  

 

 

1.20 FIELD ENGINEERING 

.1  Qualifications of Surveyor 

.1  Qualified registered land surveyor, acceptable to 

Engineer. 

  

.2  Locate, confirm and protect control points prior to 

starting site work. Preserve permanent reference points 

during construction.  

 

.2  Survey Requirements 
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.1  Establish permanent bench marks on site, referenced to 

established bench marks by survey control points. Record 

locations, with horizontal and vertical data in Project 

Record Documents.  

 

.2  Establish lines and levels, locate and layout, by 

instrumentation.  

 

.3  Records  

.1  Maintain a complete, accurate log of control and survey 

work as it progresses.  

 

.4  Subsurface Conditions  

.1  Promptly notify Engineer in writing if subsurface 

conditions at Place of the Work differ materially from 

those indicated in Contract Documents, or reasonable 

assumption of probable conditions based thereon.  

 

.2  After prompt investigation, should Departmental 

Representative determine that conditions do differ 

materially; instructions will be issued for changes in 

the Work as provided in the Crown Construction Act - 

Changes in the Work.  

 

1.21 CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS  

.1 Site Office 

.1 Site office for Departmental Representative not required. 

 

.2 Temporary Facilities 

.1 The Contractor shall provide temporary enclosures for the 

protection of materials subject to damage by weather 

exposure. He shall provide temporary toilet facilities 

and proper sanitation facilities for employees. 

.3 Dewatering 

 

.1 The Contractor shall treat all storm water and subsurface 

water to prevent contamination of waterways and adjacent 

properties.  

 

1.22 ESTIMATED QUANTITIES 

.1 The quantities shown on the tender form are approximate and 

are subject to change. Any change in quantities will be done 

in accordance with the General Conditions. 
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1.23 EXCESS AND/OR UNSUITABLE MATERIALS 

.1 Unless a disposal site is designated, all excess materials found 

upon or excavated from the site shall become the property of the 

Contractor and shall be disposed of in accordance with all federal, 

provincial and municipal regulations and requirements, including 

acquisitions of permits, etc. The excess and/or unsuitable materials 

shall remain in the custody of the Contractor until delivery at the 

designated place.  

 

.2 All related costs shall be incidental to the work. The Contractor 

must indicate by letter, prior to start of contract, where excess 

materials will be disposed of and provide written documentation 

showing that the Owner of the disposal site has granted approval, 

and that all environmental approvals, and any other required permits 

as may be necessary from regulatory agencies within the Province 

have been obtained. 

  

.3 When insufficient space is available to allow placing of excavated 

materials on site, the Contractor shall load, haul and stockpile 

such excavated materials at an off-site location arranged for by, 

and at the sole expense of the Contractor. When all excavation work 

is complete, the Contractor shall, at his own expense, bring back 

as much acceptable material as may be required to properly refill 

all excavations or trenches, or for general backfilling purposes.  

 

 

1.24 INCLEMENT WEATHER 

.1 During unsuitable weather when in the opinion of the Engineer the 

conditions are unfavourable for good work, construction shall cease. 

All work must be protected by the Contractor at his expense. 

Allowances for workdays missed due to inclement weather will be as 

per Section 01 14 10 – Scheduling and Management of Work.  

 

 

1.25 PROTECTION OF EXISTING PROPERTY MARKERS AND MONUMENTS 

.1 The Contractor is responsible to retain a Land Surveyor, acceptable 

to the Owner, currently licensed to practice in the Province of New 

Brunswick, to replace any known property marker or monument that 

is disturbed by the Contractor. Failure to do so within two (2) weeks 

of receiving notice from the Owner shall result in the Owner having 

the work done with costs deducted from any holdback monies owed to 

the Contractor. 
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1.26 UTILITIES 

.1 Certain underground and above ground utilities are located in the 

working area.  This includes, but may not be limited to: underground 

gravity sewer pipelines and structures, underground pressure sewer 

pipelines and structures, utility tunnels, water, gas, overhead 

and/or underground electric power and telecommunication systems, 

access roads, fencing, drainage structures, etc.  It will be the 

responsibility of the Contractor to ensure that there is no damage 

to these facilities, including ensuring that all hydro poles are 

supported during the work. 

 

.2 The Contractor is responsible for coordinating with the utilities 

to locate these lines prior to the start of the work and if necessary, 

for “daylighting” any lines to verify their location. It is also 

the responsibility of the Contractor to arrange for and pay any costs 

associated with the locating of buried electrical and gas mains, 

incidental to the work.  Further, the Contractor will be fully 

responsible for the costs of repairs required to any of these 

utilities, including incidental damages resulting from the work, 

and at no cost to the Owner. 

 

.3 If main power supply is to be supplied to the site, this will be 

done by NB Power. All components of this supply shall be protected 

by the Contractor as he shall be responsible for any damages thereto. 

The coordination of NB Power will be included in this contract. 

 

.4 No claim will be entertained for any damage or any slowdown of work 

due to the location and protection of the aforementioned utilities. 

Further, the Contractor will be fully responsible for the costs of 

repairs required to any of these utilities, including incidental 

damages resulting from the work. 

 

.5 Excavation and Construction near Natural Gas Pipelines 

 

.1 Prior to start of any of the following construction activities 

anywhere within the area, the Contractor shall contact Enbridge 

Gas New Brunswick and Maritime and Northeast Pipelines and 

obtain field gas pipelines locates. This will be in the form 

of a completed Line Locate Request Form from the gas pipeline 

company, signed by both the Contractor and the gas pipeline 

company. A copy of the signed Line Locate Request Form must 

be given to the Engineer by the Contractor prior to start of 

any construction activities. The Contractor’s copy of the 

signed Line Locate Request Form must be available for review 

at the construction site for the duration of the project. 

.2 Construction activities near Enbridge Gas New Brunswick 

pipelines are governed by NB Board of Commissioners of Public 

Utilities. Construction activities near the Maritimes and 
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Northeast Pipelines system are governed by the National Energy 

Board (NEB) under the DPR – Damage Prevention Regulation. The 

Contractor shall adhere to the regulations of the appropriate 

authority when carrying out construction activities near gas 

pipelines. 

 

.6 Enbridge Gas New Brunswick 

.1 All construction activities near the Enbridge Gas pipelines 

shall be carried out in strict accordance with the latest 

edition of the NB Board of Commissioners of Public Utilities 

– Guidelines for Excavation in the Vicinity of Gas Lines and 

Enbridge Gas New Brunswick – Support of Gas Pipelines in the 

Vicinity of Excavations documents. A copy of these documents 

can be obtained from Enbridge Gas New Brunswick. 

 

1.27 DATUM 

.1 All elevations shown on the drawings or mentioned in the Specification 

are referenced to the Bench Mark as shown on the drawings. 

 

 

1.28 ITEMS TO BE SUPPLIED BY THE OWNER 

.1 The Owner shall supply only the site as it exists at time of tendering 

and as may be reconstructed by others under separate Contracts. 

 

 

1.29 ITEMS TO BE SUPPLIED BY THE CONTRACTOR 

.1 The Contractor shall supply everything necessary to complete the 

work shown on the drawings and detailed in these specifications. 

This includes minor details, work, equipment, labour or services 

not specifically mentioned on the drawings or in the specifications 

but obviously necessary for the proper completion and performance 

of the work. 

 

 

1.30 ARCHAEOLOGICAL REQUIREMENTS 

.1 If, at any time during construction, objects of potential historical 

or archaeological value are uncovered by the Contractor, or if any 

suspected endangered plant or animal species or any contaminated 

soils are identified during the work, all work shall cease and shall 

not continue until the site has been reviewed by representatives 

of the appropriate agencies and the Engineer has approved resumption 

of the work.  
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1.31 COOPERATION 

.1 It is to be noted that other work may be in progress under various 

contracts within the working area of this contract. The Contractor 

will, to the satisfaction of the Engineer, allow the other Contractors 

reasonable access to the work and will co-operate with them in the 

carrying out of their duties and obligations. This Contractor’s work 

shall be carried out so as not to impede the work of other contractors.  

 

.2 No claim will be entertained for any inconveniences or any slowdown 

in work due to the work being done under these other Contracts. 

 

 

1.32 NON-USE OF OWNER’S HYDRANTS AND VALVES 

.1 The use of Owner’s hydrants to obtain water and operation of or 

tampering with or use of Owner’s water main valves is strictly 

prohibited.  

 

 

 

 

 

 

 

END OF SECTION 
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Part 1 General 

1.1 MEASUREMENT 

.1 The quantities to be measured under the various items in 
the Tender and Schedule of Quantities and Unit Prices will 
be those quantities of Work completed in accordance with 
the drawings and specifications. The methods of measurement 
will be as stated hereinafter for the individual items. 

.2 All measurement shall be along the horizontal plane unless 
otherwise indicated. 

.3 In the case of quantities measured on a linear basis, 
unless otherwise provided for the length to be paid for 
shall be measured along the centerline of installation. 

.4 In the case of quantities paid for on an area basis, unless 
otherwise provided for the area to be paid for shall be the 
horizontal area, that is, the projection of area upon a 
horizontal plane. 

.5 All volume measurements refer to in-place measures unless 
specified otherwise. 

.6 The method of measurement of Work shall be determined by 
the Departmental Representative.  

.7 Measurements will be jointly made, and agreed to at the 
time by the Departmental Representative and the Contractor. 

.8 It is to be noted that the quantities shown in the Schedule 
of Prices are approximate and the Owner reserves the right 
to increase or decrease these quantities at the same unit 
price tendered. 

.9 Where work is called for in these Specifications and is not 
specifically designated for payment under a pay item, the 
Contractor shall deem such work as incidental to the most 
closely associated pay items and make appropriate 
allowances in his bid price. The Contractor will not be 
allowed an additional amount for any items not included in 
the tender bid, but which are required to make the Work 
complete. 

.10 It is the Contractors responsibility to coordinate the 
scope of Work and payment of their Subcontractors and to 
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ensure that their Subcontractors have included pricing for 
all items contained in their specific components of the 
scope of Work. 

1.2 PRICES 

.1 Unit or lump sum prices for all items in the Form of Tender 
are full compensation for the work necessary to complete 
each item in the Contract and in combination for all work 
necessary to complete the Work as a whole and shall include 
the cost of furnishing all materials, labour, tools and 
equipment necessary to complete the work in accordance with 
the Contract, the drawings and specifications and all 
incidentals.  

.2 Unit or lump sum prices include supply and transportation 
of all labour, equipment and material necessary to complete 
each item in the Contract and in combination for all work 
necessary to complete the Work as a whole. 

.3 For culverts and storm drainage systems include all of the 
following as required where individual quantities are not 
provided in the Tender Form: environmental protection, 
protection of existing trees, common excavation, shoring, 
dewatering, bedding, backfilling, compaction, disposal of 
surplus material, testing, video inspection, marker stakes, 
reinstatement and all incidentals. 

.4 For materials measured by mass, provide from each truck at 
time of delivery, a slip showing the weight, type of 
material being delivered, and identifying the truck and 
driver. Include only one load on each slip. Any slips not 
received and signed by the Departmental Representative at 
the time of delivery will not be included in the weight for 
payment. Scales shall be certified and approved by 
Departmental Representative. 

.5 Separate measurement for payment shall not be made for any 
of the following items: 

.1 All mobilization and demobilization to the site, 
temporary utilities, construction facilities and 
temporary barriers and enclosures. 

.2 Protection of all cultural resources. 

.3 All environmental protection, including erosion 
controls, sedimentation controls, de-watering and dust 
control. Dust prevention and erosion control measures 
shall be in effect until such works are restored to 
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original condition or upon issuance of the 
“Certificate of Final Completion”. 

.4 Field surveys for layout of the construction work 
items and for collection of as-built condition 
information. 

.5 Cleaning of work site, including removal of waste, 
debris, and recyclable materials. 

.6 Testing, inspections and permits from all regulatory 
agencies and groups required to complete the work. 

.7 Traffic control devices and measures, including flag 
persons, signs, mobile traffic signals, detour signs, 
lights, barriers, and pavement markings. 

.8 Removal and replacement of the existing handrail in 
Area 2 with similar galvanized steel handrail anchored 
to existing concrete retaining wall and meeting all 
applicable building codes. 

.9 Design, construction, and maintenance of all temporary 
structures (water diversions, temporary bridges, 
temporary bridge abutments, temporary travel lanes, 
shoring, bracing, underpinning, working platforms, 
scaffolding, stability bracing, supports, etc.) 
required to complete the work. 

.10 Removal of all surplus materials from the site at 
completion of work. 

.11 Preparation and submission of all close-out 
submittals, maintenance manuals, and as-built 
drawings. 

.6 The items described below correspond to the bid items in 
the Tender Form.  

1.3 UNIT PRICE BID ITEMS 

.1 Common Excavation - Section 31 00 00.01 - Earthwork 

.1 Unit of measurement: cubic metres, measured before the 
start of work. Measure common excavation as a unit for 
material excavated, stock-piled, and re-used for 
grades shown on the drawings for corresponding 
pavement structures as specified. 

.2 This item includes: If material is suitable (as 
determined by the Departmental Representative), stock-
piling, material re-used or disposal of stock-piled 
material will be included in the measured volume. All 
material including rock shall be classed as common 
excavation, except for pipe trenching.  
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.3 Payment will be made at the contract unit price for 
common excavation.  

.4 There shall be no additional payment for material re-
used or for disposal of unsuitable material or excess 
excavation material. 

.5 Excavation for structures or pipe will not be measured 
for separate payment but shall be included in the 
contract unit price for structures or pipe.   

 

.2 Ditching – Section 31 00 00.01 - Earthwork 

.1 Unit of measurement: linear metre 

.2 Method of measurement: Measure ditching and re-
ditching in lineal metres for a single ditch/swale 
acceptably constructed.   

.3 This item includes: supply and transportation of all 
equipment, labour and materials, excavation to lines 
and grades shown on the drawings, topsoil, sodding, 
cleanup and all work incidental thereto.  

 

.3 Sub-base Material – Section 32 11 16.01 – Granular Base and 
Sub-base 

.1 Unit of measurement: tonnes 

.2 Method of measurement: Measure granular base in tonnes 
of material incorporated into Work and accepted by 
Departmental Representative. Granular sub-base 
materials placed in excess of 110% of the theoretical 
quantity, based on the measurements specified on the 
Drawings, or as determined by “Final Measure” of the 
area of this work, shall not be included for payment. 
Provide slip showing the weight, type of material 
being delivered, and identifying the truck and driver. 
Include only one load on each slip. Any slips not 
received and signed by the Departmental Representative 
at the time of delivery will not be included in the 
weight for payment. 

.3 This item includes: Payment shall be at the Contract 
unit price for Granular Sub Base Material. This 
includes supply, sourcing, testing, loading, weighing, 
placing, spreading, shaping, compaction, adjustment of 
moisture content, traffic control, dust control, proof 
rolling, clean up and all work incidental thereto, all 
as specified or as shown on the Drawings or as 
directed by the Departmental Representative. 
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.4 Base Material - Section 32 11 16.01 – Granular Base and 
Sub-base 

.1 Unit of measurement: tonnes 

.2 Method of measurement: Measure granular base in tonnes 
of material incorporated into Work and accepted by 
Departmental Representative. Granular base materials 
placed in excess of 110% of the theoretical quantity, 
based on the measurements specified on the Drawings, 
or as determined by “Final Measure” of the area of 
this work, shall not be included for payment. Provide 
slip showing the weight, type of material being 
delivered, and identifying the truck and driver. 
Include only one load on each slip. Any slips not 
received and signed by the Departmental Representative 
at the time of delivery will not be included in the 
weight for payment. 

.3 This item includes: Payment shall be at the Contract 
unit price for Granular Base Material. This includes 
supply, sourcing, testing, loading, weighing, placing, 
spreading, shaping, compaction, adjustment of moisture 
content, traffic control, dust control, proof rolling, 
clean up and all work incidental thereto, all as 
specified or as shown on the Drawings or as directed 
by the Departmental Representative. 

 

.5 Asphalt Base – Type “B” – Section 32 12 16.01 – Asphalt 
Concrete Paving 

.1 Unit of measurement: tonnes 

.2 Method of measurement: This work shall be measured in 
tonnes of asphalt concrete of the appropriate type, 
acceptably placed. Provide slips showing the weight, 
type of material being delivered, and identifying the 
truck and driver. Include only one load on each slip. 
Any slips not received and signed by the Departmental 
Representative at the time of delivery will not be 
included in the weight for payment. 

.3 This item includes: supply and transportation of all 
equipment, labour and materials, signage and traffic 
control, fine grading, testing, tack coat, placement, 
compaction, construction joints, temporary striping, 
protection of structures, water for asphalt cooling 
when required, clean-up and all work incidental 
thereto, all as specified or as shown on the Drawings 
or as laid out by the Departmental Representative. 
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.6 Asphalt Seal – Type “D” - Section 32 12 16.01 – Asphalt 
Concrete Paving 

.1 Unit of measurement: tonnes 

.2 Method of measurement: This work shall be measured in 
tonnes of asphalt concrete of the appropriate type, 
acceptably placed. Provide slips showing the weight, 
type of material being delivered, and identifying the 
truck and driver. Include only one load on each slip. 
Any slips not received and signed by the Departmental 
Representative at the time of delivery will not be 
included in the weight for payment. 

.3 This item includes: supply and transportation of all 
equipment, labour and materials, signage and traffic 
control, fine grading, testing, tack coat, placement, 
compaction, construction joints, temporary striping, 
protection of structures, water for asphalt cooling 
when required, clean-up and all work incidental 
thereto, all as specified or as shown on the Drawings 
or as laid out by the Departmental Representative. 

 

.7 Asphalt Milling – Section 32 12 16.01 – Asphalt Paving 

.1 Unit of measurement: square metre 

.2 This item includes: supply and transportation of all 
labour, material and equipment, milling, removal and 
disposal of oversized or unsuitable material, 
protection of existing structures, signage, traffic 
control, dust control, safety, clean-up and all work 
incidental thereto, all as specified or as shown on 
the Drawings or as directed by the Departmental 
Representative. 

 

.8 Pulverize Existing Parking Lot Surface & Grading of 
Pulverized Materials – Section 32 01 16.13 – Reshaping 
Asphalt Pavement 

.1 Unit of measurement: square metre 

.2 This item includes: supply and transportation of all 
labour, material and equipment, pulverization, mixing 
and blending, removal and disposal of oversized or 
unsuitable material, shaping, grading, compaction, 
protection of existing structures, signage, traffic 
control, dust control, safety, clean-up and all work 
incidental thereto, all as specified or as shown on 
the Drawings or as directed by the Departmental 
Representative. 
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.9 Line Marking for Pavement – Section 32 17 23 – Pavement 
Markings 

.1 Unit of Measurement: linear metre 

.2 This item includes: All paint markings indicated on 
the Drawings and as specified. Paint markings are 
shown on the drawings. 

 

.10 Manhole and Catchbasin Adjustments – Section 33 05 16 – 
Manhole and Catchbasin Structures 

.1 Unit of Measurement: Measure adjusting manholes and 
catchbasins in count of units adjusted. 

.2 This item includes: Supply and transportation of all 
labour, materials and equipment, excavation, 
dewatering, protection of structures, adjusting the 
finish elevation of the structure, reuse of existing 
components and materials where approved by the 
Departmental Representative, replacement of damaged or 
unsuitable materials, backfilling, base materials, 
compaction, disposal of surplus and unsuitable 
material, traffic control, clean-up and all work 
incidental thereto, all as specified or as shown on 
the Drawings or as directed by the Departmental 
Representative. 

 

.11 Water Valve Adjustments - Section 33 05 16 – Manhole and 
Catchbasin Structures 

.1 Unit of Measurement: Measure adjusting tops of 
existing valves in count of units adjusted. 

.2 This Item includes: Supply and transportation of all 
labour, materials and equipment, excavation, 
dewatering, protection of structures, adjusting the 
finish elevation of the structure, reuse of existing 
components and materials where approved by the 
Departmental Representative, replacement of damaged or 
unsuitable materials, backfilling, base materials, 
compaction, disposal of surplus and unsuitable 
material, traffic control, clean-up and all work 
incidental thereto, all as specified or as shown on 
the Drawings or as directed by the Departmental 
Representative. 
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.12 1050 mm Diameter Catchbasin-Manhole, complete – Section 33 
05 16 – Manhole and Catchbasin Structures  

.1 Unit of Measurement: Each 

.2 This item includes: Payment for manholes and 
catchbasins includes supply and transportation of all 
labour, equipment and material, excavation, 
installation, manhole, catch basin, cast-in-place base 
where specified, chamber, flat-top section, frame and 
cover, PVC inlet/outlet pipe, cutting of pipes, 
gaskets, transition couplings, fittings including 
plugs and caps, grout, connections, dewatering, 
bedding, compaction, backfilling, leakage testing, 
adjustments, benching, concrete benching, supports, 
adjustments, chamber insulation (when required, as 
shown on the drawings), trench restoration and 
maintenance, environmental protection, clean-up and 
all work incidental thereto, all as specified or as 
shown on the drawings, or as laid out by the 
Departmental Representative.  For manholes and catch 
basins installed on the existing system, this shall 
also include by-passing of flows, stand-by equipment 
and personnel, and all other related work and 
services. 

.3 Unit price payment for manholes and catchbasins will 
include abandonment or removal of existing catchbasin 
and manhole structures. This includes supply and 
transportation of all labour, equipment and material, 
excavation, removal of manhole or catchbasin sections, 
fill concrete, plugging or capping of adjacent pipes 
if they are to be abandoned, backfilling, surface 
reinstatement, disposal of surplus and waste material, 
maintenance, clean-up and all work incidental thereto, 
all as specified or as shown on the drawings, or as 
laid out by the Engineer. 

 

.13 750 mm Diameter Catchbasin - Section 33 05 16 – Manhole and 
Catchbasin Structures 

.1 Unit of Measurement: Each 

.2 This Item includes: Payment for manholes and 
catchbasins includes supply and transportation of all 
labour, equipment and material, excavation, 
installation, manhole, catch basin, cast-in-place base 
where specified, chamber, flat-top section, frame and 
cover, PVC inlet/outlet pipe, cutting of pipes, 
gaskets, PVC-Concrete transition couplings, fittings 
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including plugs and caps, grout, connections, 
dewatering, bedding, compaction, backfilling, leakage 
testing, adjustments, benching, inside drop (including 
drop bowl assembly with pipe), concrete benching, 
supports, adjustments, chamber insulation (when 
required, as shown on the drawings), trench 
restoration and maintenance, environmental protection, 
clean-up and all work incidental thereto, all as 
specified or as shown on the drawings, or as laid out 
by the Engineer.  For manholes and catch basins 
installed on the existing system, this shall also 
include by-passing of flows, stand-by equipment and 
personnel, and all other related work and services. 

.3 Unit price payment for manholes and catchbasins will 
include abandonment or removal of existing catchbasin 
and manhole structures. This includes supply and 
transportation of all labour, equipment and material, 
excavation, removal of manhole or catchbasin sections, 
fill concrete, plugging or capping of adjacent pipes 
if they are to be abandoned, backfilling, surface 
reinstatement, disposal of surplus and waste material, 
maintenance, clean-up and all work incidental thereto, 
all as specified or as shown on the drawings, or as 
laid out by the Engineer. 

 

.14 450 mm Diameter Storm Pipe – Section 33 41 00 – Storm 
Utility Drains 

.1 Unit of measurement: linear metre along centreline of 
pipe, diameter as indicated. 

.2 This item includes: Payment shall include the supply 
and transportation of all labour, material and 
equipment, excavation, dewatering, bedding, supply and 
installation, jointing of pipe and fittings, 
couplings, connection to catchbasins, insulation, 
backfilling, compaction, flushing and testing of the 
pipe, removal and disposal of unsuitable materials, 
maintenance of trenches, clean-up and all work 
incidental thereto, all as specified or as shown on 
the Drawings. 

 

.15 600 mm Class III Concrete Culvert – Section 33 42 13 – Pipe 
Culverts 

.1 Unit of measurement: linear metre along centreline of 
pipe, diameter as indicated. 
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.2 This item includes: all labour, materials and 
equipment required to properly supply and install 
pipe, excavation, supply and installation of pipe, 
joining of pipe and fittings, couplings, connection to 
existing pipe, backfilling, compaction, flushing of 
pipe, removal and disposal of existing pipe, removal 
and disposal of unsuitable materials, maintenance of 
trenches, excavation of ditches at outlet as shown on 
the drawings, dewatering, bedding, installation, and 
rip rap. 

 

.16 Concrete Curb – Section 32 16 00 – Concrete Walks, Curbs 
and Gutters 

.1 Unit of measurement: linear metre.  

.2 Payment for this work shall be at the contract unit 
prices for concrete curb in place. This includes supply and 
transportation of all labour, materials and equipment, 
traffic control and safety, where required, excavation, 
stockpiling and reuse of suitable excavated material or 
disposal of unsuitable material, base materials, 
compaction, fine grading, forming or slip-forming, 
depressed sections, transitions to driveway section, 
concrete including finishing, expansion joints and 
fibreboard, control joints, protection and curing, cold-
weather protection when required, clean-up and all work 
incidental thereto, all as specified or as shown on the 
Drawings or as laid out by the Departmental Representative. 

.3 Removal of existing curb shall be considered 
incidental to the work. 

.17 Concrete Sidewalk – Section 32 16 00 – Concrete Walks, 
Curbs and Gutters 

.1 Unit of measurement: square metres 

.2 Payment for this work shall be at the contract unit 
prices for concrete sidewalk in place. This includes supply 
and transportation of all labour, materials and equipment, 
traffic control and safety, where required, excavation, 
stockpiling and reuse of suitable excavated material or 
disposal of unsuitable material, base materials, 
compaction, fine grading, forming or slip-forming, 
depressed sections, transitions to driveway section, 
concrete including finishing, expansion joints and 
fibreboard, control joints, protection and curing, cold-
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weather protection when required, clean-up and all work 
incidental thereto, all as specified or as shown on the 
Drawings or as laid out by the Departmental Representative. 

.3 Removal of existing concrete sidewalk shall be 
considered incidental to the work. 

.18 Concrete Pad, 125 mm thick, complete – Section 32 16 00 – 
Concrete Walks, Curbs and Gutters 

.1 Unit of measurement: square metres 

.2 Payment for this work shall be at the contract unit 
prices for concrete pad in place. This includes supply and 
transportation of all labour, materials and equipment, 
traffic control and safety, where required, excavation, 
stockpiling and reuse of suitable excavated material or 
disposal of unsuitable material, base materials, 
compaction, fine grading, forming or slip-forming, 
depressed sections, transitions to driveway section, 
concrete including finishing, expansion joints and 
fibreboard, control joints, protection and curing, cold-
weather protection when required, clean-up and all work 
incidental thereto, all as specified or as shown on the 
Drawings or as laid out by the Departmental Representative. 

.3 Removal of existing concrete pad shall be considered 
incidental to the work. 

.19 Placement of Topsoil – Section 32 91 19.13 – Topsoil and 
Finish Grading 

.1 Unit of measurement: square metres, depth as 
indicated. 

.2 Method of Measurement: Placing and spreading of 
topsoil will be measured for payment in square metres 
from actual surface measurements as determined by 
Departmental Representative. 

.3 Payment shall include the supply and transportation of 
all labour, equipment, and materials, preparation, 
soil amendments, mixing, grading, imported topsoil, 
distributing, fertilizer, rolling, maintenance 
including cutting and watering, re-seeding as 
directed, clean-up and all work incidental thereto, 
all as specified or as shown on the Drawings or as 
laid out by the Departmental Representative. 

.4 If double handling of topsoil is directed by 
Departmental Representative (stockpiling and later 
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placing), then quantities will be measured twice; on 
excavation from original location and on excavation 
from stockpile. 

.5 Preparation of sub-grade for placing of topsoil will 
not be measured for payment. 

.6 Reuse of existing topsoil from other areas of the work 
site, including screening, stockpiling, disposal of 
unsuitable or excess material, loading, transportation 
and spreading and clean-up of storage sites shall not 
be measured for separate payment but shall be 
considered as incidental to the work to strip and 
excavate this material. 

 

.20 Sodding – Section 32 92 23 - Sodding 

.1 Unit of measurement: Commercial Grade Turf Grass 
Nursery Sod per square metre. 

.2 This item includes: Supply and transportation of all 
labour, equipment, and materials, preparation, soil 
amendments, mixing, distributing, rolling, maintenance 
including cutting and watering, re-sodding as 
directed, clean-up and all work incidental thereto, 
all as specified or as shown on the Drawings or as 
laid out by the Departmental Representative. There 
shall be no separate payment for repairs to seeded or 
sodded areas during the maintenance period whether the 
cause is due to lack of growth or as a result of 
erosion. 

 

.21 R-5 Riprap c/w Geotextile – Section 31 37 00 – RipRap 

.1 Unit of Measurement: tonnes of material placed. 

.2 Unit Price Payment will be made for the appropriate 
size of rip-rap including geotextile filter fabric. 

.1 Payment includes the supply and transportation of 
all labour, equipment and material, site 
preparation, transportation, supply and placement 
of geotexstile, placement of Rip-Rap, the removal 
and disposal of excess or unsuitable materials, 
environmental protection, clean-up and all work 
incidental thereto, all as specified or as shown 
on the Drawings or as directed by the Engineer.   

.3 Excavation required to achieve the grades and 
dimension required is considered incidental to the 
tendered price for Rip-Rap material and not measured 
for separate payment. 
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.4 Provide from each truck at time of delivery, a slip 
showing the weight, type of Rip-Rap being delivered, 
and identifying the truck and driver. Include only one 
load on each slip. Any slips not received and signed 
by the Engineer or his representative at the time of 
delivery will not be included in the weight for 
payment. 

 

.22 Guide Rail – Section 34 71 13.25 – Steel W-Beam Guide Rail 

.1 Unit of Measurement: linear metre 

.2 This item includes: Supply, transportation of treated 
posts, blocks, metal rails, channels, washers, bolts, 
and all necessary appurtenances, augering of post 
holes, setting posts, offset blocks, installing 
reflectors, backfilling, compaction, removal and 
disposal of existing guide drail, surplus material and 
reinstatement of disturbed surfaces as measured from 
Contract Drawings. 

.23 Signs – Section 10 14 53 – Signage 

.1 Unit of Measurement: Each 

.2 This item includes: Supply, transportation of posts, 
footings, washers, bolts, sign and all necessary 
appurtenances, augering of post holes, setting posts, 
concrete,  backfilling, compaction, removal and 
disposal of surplus material and reinstatement of 
disturbed surfaces as measured from Contract Drawings. 

Part 2 Products 

2.1 NOT USED  

.1 Not Used.  

Part 3 Execution 

3.1 NOT USED  

.1 Not Used 

END OF SECTION 
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1.1  SUBMITTALS 

.1  Upon acceptance of bid and prior to commencement of work, submit 

to Departmental Representative the following work management 

documents:  

.1  Work Schedule as specified herein.  

.2  Shop Drawing Submittal Schedule specified in section 

01 33 00.  

.3  Waste Management Plan specified in section 01 74 22.  

.4  Environmental Plan specified in section 01 35 43.  

.5  Health and Safety Plan specified in section 01 35 29.  

 .6  Dust Control Plan specified in section 01 50 00.  

.7  List of workers requiring security clearance and those 

to be placed on Site Security Control list as specified 

in section 01 35 59.  

 

 

1.2  WORK SCHEDULE 

.1  Upon acceptance of bid submit detailed work schedule within 

7 calendar days of contract award.  

 

.2  Schedule to indicate all calendar dates from commencement to 

completion of all work within the time stated in the accepted 

bid.  

 

.3  Provide sufficient details in schedule to clearly illustrate 

entire implementation plan, depicting efficient coordination 

of tasks and resources, to achieve completion of work on time 

and permit effective monitoring of work progress in relation 

to established milestones.  

 

.4  Work schedule content to include as a minimum the following:  

.1  Bar (GANTT) Charts, indicating all work activities, tasks 

and other project elements, their anticipated durations, 

planned dates for achieving key activities and major 

project milestones supported with;  

.2  Written narrative on key elements of work illustrated in 

bar chart, providing sufficient details to demonstrate 

a reasonable implementation plan for completion of project 

within designated time.  

.3  Generally Bar Charts derived from commercially available 

computerized project management system are preferred but 

not mandatory.  
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.5  Work schedule must take into consideration and reflect the work 

phasing, required sequence of work, special conditions and 

operational restrictions as specified below and indicated on 

drawings.  

 

.6  Schedule work in cooperation with the Departmental 

Representative. Incorporate within Work Schedule, items 

identified by Departmental Representative during review of 

schedule.  

 

.7  Completed schedule shall be approved by Departmental 

Representative. When approved, take necessary measures to 

complete work within scheduled time. Do not change schedule 

without Departmental Representative's approval.  

 

.8  Ensure that all subtrades and subcontractors are made aware 

of the work restraints and operational restrictions specified.  

 

.9  Schedule Updates:  

.1  Submit on a weekly basis or when requested by Departmental 

Representative.  

.2  Provide information and pertinent details explaining 

reasons for necessary changes to implementation plan.  

.3  Identify problem areas, anticipated delays, impact on 

schedule and proposed corrective measures to be taken.  

 

.10  Departmental Representative will make interim reviews and 

evaluate progress of work based on approved schedule. Frequency 

of such reviews will be as decided by Departmental 

Representative. Address and take corrective measures on items 

identified by reviews and as directed by Departmental 

Representative. Update schedule accordingly.  

 

.11  In every instance, change or deviation from the Work Schedule, 

no matter how minimal the risk or impact on safety or 

inconvenience to tenant or public might appear, will be subject 

to prior review and approval by the Departmental 

Representative.  

 

 

1.3  PROJECT PHASING 

.1  Be aware that Facility must be kept operational for the full 

duration of work of this contract. Building services to areas 

under use by tenants must also be maintained at all times during 

the Facility's operational hours and as specifically defined 

in operational restrictions specified in this section.  

 

.2  Perform Work of this contract in individual phases as indicated 
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on the phasing drawings and in the following sequence of 

activities:  

.1  Phase 1 – Area 2 & 3 

.2 Phase 2 – Area 4, 5 and 6 

.3 Phase 3 – Area 1, Area 7A, 7B, and 7C  

 

.3  Work may occur in more than one Area concurrently, however 

building access must be provided and maintained at all times 

and coordinated with the Departmental Representative. 

 

.4 Unless indicated or approved otherwise, complete all work of 

a particular phase prior to commencement of another phase. 

Obtain Departmental Representative's permission prior to 

moving between phases.  

 

 

1.4  OPERATIONAL RESTRICTIONS 

.1  The Contractor must recognize that the institution will be 

affected by implementation of this Contract. The Contractor 

must perform the work with utmost regard to the safety and 

convenience of institution staff and users. All work activities 

must be planned and scheduled with this in mind. The Contractor 

will not be permitted to disturb any portion of the institution, 

building entrances or driveways without providing temporary 

facilities as necessary to ensure safe and direct passage 

through disturbed or otherwise affected areas.  

 

.2  Contractor to meet with the Departmental Representative on a 

weekly basis to identify intended work areas, activities and 

scheduling for the coming week.  

 

.3 Working Hours and Working Days: 

 .1 In working areas located within the penitentiary walls, 

the work day shall not commence before 8:00am or end after 16:00 

unless otherwise approved by the Departmental Representative. 

This includes backfilling and cleanup of the site prior to the 

deadline of 16:00. Re-entry to working areas inside the 

penitentiary walls shall not be permitted any time after 16:00. 

 .2 In working areas located outside the penitentiary walls, 

the work day shall not commence before 7:00am or end after 19:00 

unless otherwise approved by the Departmental Representative. 

This includes backfilling and cleanup of the site prior to the 

deadline of 19:00. 

 .3  Working Days shall typically be Monday to Friday, unless 

there is a statutory holiday. 

 

.4 Night, Saturday, Sunday And Holiday Work:  
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.1 The Departmental Representative may order or the 

Contractor may request work to proceed in whole or in part 

at night, on Saturdays, Sundays or holidays if it is deemed 

necessary or expedient in order to preserve and maintain 

traffic over or on any road or to complete any works that 

are of an urgent nature.  

.5 No Sunday work will be permitted, except in the case of emergency 

and then only with the written permission of the Engineer and 

to such extent as may be necessary.  

.6 The Contractor shall, as far as possible, refrain from work 

on Saturdays and statutory holidays in the Province of New 

Brunswick. If work must be carried out on such a Saturday or 

holiday, written notification must be submitted to the Engineer 

at least five (5) days in advance stating those places where 

work will be conducted and what Engineering or security 

assistance may be required. 

 

.7  Departmental Representative reserves the right to stop certain 

daytime work activities, if the nature of that activity 

generates excessive noise or dust and have Contractor 

re-schedule that particular work to be performed during the 

Off-Hour period.  

 

.8  See section 01 35 59 in regards to:  

.1  Special security requirements which must be observed in 

the course of work.  

.2  Provision of security personnel by Contractor as part of 

the Work.  

 

.9 Facility circulation maintained:  

.1  Ensure that entrances, corridors, stairwells, fire exits 

and other circulation routes are maintained free and clear 

providing safe and uninterrupted passage for Facility users 

and public at all times during the entire work.  

.2  Maintain those areas clean and free of construction 

materials and equipment. Provide temporary dust barriers and 

other suitable enclosures to ensure users are not exposed to 

construction activities and are protected from exposure to 

dust, noise and hazardous conditions.  

.3  Provide temporary corridors, walkways, passageways, 

access to offices, etc. when required due to nature of work. 

Such circulation routes must be constructed to barrier free 

requirements unless approved otherwise by Departmental 

Representative.  

.4  Maintain fire escape routes accessible and firefighting 

access open all times for the duration of the project.  



PWGSC SCHEDULING AND Section 01 14 10 

GROUNDS REMEDIATION MANAGEMENT OF WORK Page 5 of 7 

DORCHESTER PENITENTIARY, NB  20-JUN-2017 

Project No. R.084129.001 

 

.5  Do not under any circumstances block fire exit doors. Do 

not leave construction materials or debris in corridors, 

stairwells building entrances and exits.  

 

.10  Safety Signage:  

.1  Provide on site, and erect as required during progress 

of work, proper bilingual signage, mounted on self-supporting 

stands, warning the institution staff and building occupants 

of construction activities in progress and alerting need to 

exercise caution in proceeding through disturbed areas of the 

facility, and directing building occupants through any detours 

which may be required.  

.2  Signage to be professionally printed and mounted on wooden 

backing, coloured and to express messages as directed by the 

Departmental Representative.  

.3  Generally maximum size of sign should be in the order of 

1.0 square meters. Number of signs required will be dependent 

on number of areas in facility under renovation at any one time.  

.4  Include costs for the supply and installation of these 

signs in the bid amount.  

 

 

1.5  PROJECT MEETINGS 

.1   Schedule and administer project meetings, held on a minimum 

bi-weekly basis, for entire duration of work and more often 

when directed by Departmental Representative as deemed 

necessary due to progress of work or particular situation.  

 

.2   Prepare agenda for meetings.  

 

.3   Notify participants in writing 4 days in advance of meeting 

date.  

.1   Ensure attendance of all subcontractors.  

.2   Departmental Representative will provide list of other 

attendees to be notified.  

 

.4   Hold meetings at project site or where approved by Departmental 

Representative.  

 

.5   Preside at meetings and record minutes.  

.1   Indicate significant proceedings and decisions. Identify 

action items by parties.  

.2   Distribute to participants by mail or by facsimile within 

3 calendar days after each meeting.  

.3   Make revisions as directed by Departmental 

Representative.  

.4   Departmental Representative will advise whether 

submission of minutes by Email is acceptable. Decision will 
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be based on compatibility of software among participants.  

 

 

 

1.6   WORK COORDINATION 

.1  General Contractor is responsible for coordinating the work 

of the various trades and predetermining where the work of such 

trades interfaces with each other.  

.1  Designate one person from own employ having overall 

responsibility to review contract documents and shop drawings, 

plan and manage such coordination.  

 

.2  General Contractor shall convene meetings between trades whose 

work interfaces and ensure that they are fully aware of the 

areas and the extent of where interfacing is required.  

.1  Provide each trade with the plans and specs of the 

interfacing trade, as required, to assist them in planning and 

carrying out their respective work.  

.2  Develop coordination drawings when deemed required 

illustrating potential interference between work of various 

trades and distribute to all affected parties including 

structural trade.  

.1  Pay particularly close attention to overhead work 

above ceilings and within or near to building 

structural elements.  

.2  Coordination drawings to identify all building 

elements, services lines, rough-in points and 

indicate from where various services are coming.  

 .3  Review coordination drawings at purposely called 

meetings. Have subcontractors sign-off on drawings 

and publish minutes of each meeting.  

 .4  Plan and coordinate work in such a way to minimize 

quantity of service line offsets.  

 .5  Submit copy of coordination drawings and meeting 

minutes to Departmental Representative for 

information purposes.  

 

.3  Submission of shop drawings and ordering of prefabricated 

equipment or prebuilt components shall only occur once 

coordination meeting for such items has taken place between 

trades and all conditions affecting the work of the interfacing 

trades has been made known and accounted for.  

 

.4  Work Cooperation:  

.1  Ensure cooperation between trades in order to facilitate 

the general progress of the work and avoid situations of spatial 

interference.  

.2  Ensure that each trade provides all other trades 
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reasonable opportunity for the completion of the work and in 

such a way as to prevent unnecessary delays, cutting, patching 

and the need to remove and replace completed work.  

 

.5  No extra costs to the Contract will be considered by the 

Departmental Representative as a result of Contractor's failure 

to effectively coordinate all portions of the Work. Disputes 

between the various trades as a result of their not being 

informed of the areas and extent of interface work shall be 

the sole responsibility of the General Contractor to be resolved 

at own cost.  

 

 

1.7  OTHER CONTRACTS 

.1  Another contract will be in progress at the site during the 

course of this work.  

 

.2  The project title and subject matter of these contracts are:  

.1  West Wall Perimeter Repairs.  

 

.3  Further contracts may be let during the period that this 

contract is in progress.  

 

.4  Cooperate with other Contractors in carrying out their 

respective works and carry out all instructions from the 

Departmental Representative in this regard.  

 

.5  Connect properly and coordinate work with that of other 

Contractors. If any part of the work under this Contract depends 

for its proper execution or result upon the work of another 

Contractor, report promptly to the Departmental 

Representative, in writing, any defects in the work of such 

other Contractors as may interfere with the proper execution 

of this work.  

 

 

END OF SECTION 
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1.1  RELATED SECTIONS 

.1 Section 01 45 00: Testing and Quality Control  

 

.2  Section 01 78 00: Closeout Submittals.  

 

 

 

1.2  SUBMITTAL GENERAL REQUIREMENTS 

.1  Submit to Departmental Representative for review requested 

submittals specified in various sections of the specifications 

including shop drawings, samples, permits, compliance 

certificates, test reports, work management plans and other 

data required as part of the work.  

 

.2  Submit with reasonable promptness and in orderly sequence so 

as to allow for Departmental Representative's review and not 

cause delay in Work. Failure to submit in ample time will not 

be considered sufficient reason for an extension of Contract 

time and no claim for extension by reason of such default will 

be allowed.  

 

.3  Do not proceed with work affected by submittal until relevant 

submissions have been reviewed.  

 

.4  Present shop drawings, product data, samples and mock-ups in 

SI Metric units.  

 

.5  Where items or information is not produced in SI Metric units, 

provide soft converted values.  

 

.6  Review submittals prior to submission to Departmental 

Representative. Ensure that necessary requirements have been 

determined and verified and that each submittal has been checked 

and co-ordinated with requirements of Work and Contract 

Documents.  

.1  Submittals not stamped, signed, dated and identified as 

to specific project will be returned unexamined by Departmental 

Representative and considered rejected.  

 

.7  Verify field measurements and affected adjacent Work are 

coordinated.  

 

.8  Notify Departmental Representative, in writing at time of 

submission, identifying deviations from requirements of 



PWGSC SUBMITTAL PROCEDURES Section 01 33 00 

GROUNDS REMEDIATION  Page 2 of 5 

DORCHESTER PENITENTIARY, N.B.  20-JUN-2017 

Project No. R.084129.001 

 

Contract Documents stating reasons for deviations.  

 

.9  Contractor's responsibility for errors, ommissions or 

deviations in submission from requirements of Contract 

Documents is not relieved by Departmental Representative's 

review.  

 

.10  Submittal format:  

.1  Submit paper originals, or alternatively clear and fully 

ledgible photocopies of originals. Facsimiles are not 

acceptable, except in special circumstances pre-approved by 

Departmental Representative. Poorly printed non-legible 

photocopies or facsimiles will not be accepted and be returned 

for resubmission.  

.2  Submit in electronic format as pdf files. Forward pdf and 

in the native program format on USB compatible with PWGSC 

encryption requirements or through email or alternate 

electronic file sharing service such as ftp, as directed by 

Departmental Representative.  

 

.11  Make changes or revision to submissions which Departmental 

Representative may require, consistent with Contract Documents 

and resubmit as directed by Departmental Representative. When 

resubmitting, identify in writing of any revisions other than 

those requested.  

 

.12  Keep one reviewed copy of each submittal document on site for 

duration of Work.  

 

 

1.3  SHOP DRAWINGS AND PRODUCT DATA 

.1  The term "shop drawings" means fabrication drawings, erection 

drawings, diagrams, illustrations, schedules, performance 

charts, technical product data, brochures, specifications, 

test reports installation instructions and other data which 

are to be provided by Contractor to illustrate compliance with 

specified materials and details of a portion of work.  

 

.2  Shop Drawing Quantities: submit sufficient copies required by 

the General Contractor and sub-contractors plus 3 copies which 

will be retained by Departmental Representative.  

.1  Ensure sufficient copies are submitted to enable one 

complete set to be included in each of the maintenance manuals 

specified in 01 78 00.  

 

.3  Shop Drawings Format:  

.1  Opaque white prints or photocopies of original drawings 

or standard drawings modified to clearly illustrate work 
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specific to project requirements. Maximum sheet size to be 1000 

x 707 mm.  

.2  Product Data from manufacturer's standard catalogue 

sheets, brochures, literature, performance charts and 

diagrams, used to illustrate standard manufactured products, 

to be original full colour brochures, clearly marked indicating 

applicable data and deleting information not applicable to 

project.  

.3  Non or poorly legible drawings, photocopies or facsimiles 

will not be accepted and returned not reviewed.  

 

.4  Shop Drawings Content:  

.1  Indicate materials, methods of construction and 

attachment or anchorage, erection diagrams, connections, 

explanatory notes and other information necessary for 

completion of Work. Where items or equipment attach or connect 

to other items or equipment, confirm that all interrelated work 

have been coordinated, regardless of section or trade from which 

the adjacent work is being supplied and installed.  

.2  Supplement manufacturer's standard drawings and 

literature with additional information to provide details 

applicable to project.  

.3  Delete information not applicable to project on all 

submittals.  

 

.5  Allow 5 calendar days for Departmental Representative's review 

of each submission.  

 

.6  Adjustments or corrections made on shop drawings by 

Departmental Representative are not intended to change Contract 

Amount. If adjustments affect value of Work, advise 

Departmental Representative in writing prior to proceeding with 

Work.  

 

.7  If upon review by Departmental Representative, no errors or 

omissions are discovered or if only minor corrections and 

comments are made, fabrication and installation may proceed 

upon receipt of shop drawings. If shop drawings are rejected 

and noted to be Resubmitted, do not proceed with that portion 

of work until resubmission and review of corrected shop 

drawings, through same submission procedures indicated above.  

 

.8  Be advised that costs and expenses incurred by Departmental 

Representative to conduct more than one review of incorrectly 

prepared shop drawing submittal for a particular material, 

equipment or component of work may be assessed against the 

Contractor in the form of a financial holdback to the Contract.  

 

.9  Accompany each submissions with transmittal letter containing:  
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.1  Date.  

.2  Project title and project number.  

.3  Contractor's name and address.  

.4  Identification and quantity of each shop drawing, product 

data and sample.  

.5  Other pertinent data.  

 

.10  Submissions shall include:  

.1  Date and revision dates.  

.2  Project title and project number.  

.3  Name and address of:  

.1  Subcontractor.  

.2  Supplier.  

.3  Manufacturer.  

.4  Contractor's stamp, signed by Contractor's authorized 

Representative certifying approval of submissions, 

verification of field measurements and compliance with Contract 

Documents.  

.5  Cross references to particular details of contract 

drawings and specifications section number for which shop 

drawing submission addresses.  

.6  Details of appropriate portions of Work as applicable:  

.1  Fabrication.  

.2  Layout, showing dimensions, including identified 

field dimensions, and clearances.  

.3  Setting or erection details.  

.4  Capacities.  

.5  Performance characteristics.  

.6  Standards.  

.7  Operating weight.  

.8  Wiring diagrams.  

.9  Single line and schematic diagrams.  

.10  Relationship to adjacent work.  

 

.11  After Departmental Representative's review, distribute copies.  

 

.12  The review of shop drawings by the Departmental Representative 

or by an authorized Consultant or designate is for sole purpose 

of ascertaining conformance with general concept. This review 

shall not mean that Canada approves the detail design inherent 

in the shop drawings, responsibility for which shall remain 

with Contractor submitting same, and such review shall not 

relieve Contractor of responsibility for errors or omissions 

in shop drawings or of responsibility for meeting all 

requirements of the construction and Contract Documents. 

Without restricting generality of foregoing, Contractor is 

responsible for dimensions to be confirmed and correlated at 

job site, for information that pertains solely to fabrication 

processes or to techniques of construction and installation 
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and for co-ordination of Work of all sub-trades.  

 

 

 

1.4  SAMPLES 

.1  Submit for review samples as specified in respective 

specification Sections. Label samples with origin and intended 

use.  

 

.2  Deliver samples to Departmental Representative's office or to 

other address as directed. Do not drop off samples at 

construction site except for pre-approved circumstances 

previously approved by Departmental Representative.  

 

.3  Notify Departmental Representative in writing, at time of 

submission of deviations in samples from requirements of 

Contract Documents.  

 

.4  Where colour, pattern or texture is criterion, submit full range 

of samples.  

 

.5  Adjustments made on samples by Departmental Representative are 

not intended to change Contract Amount. If adjustments will 

result in a cost increase to the Contract notify Departmental 

Representative in writing prior to proceeding with Work.  

 

.6  Make changes in samples which Departmental Representative may 

require, consistent with Contract Documents.  

 

.7  Reviewed and accepted samples will become standard of 

workmanship and material against which installed Work will be 

verified.  

 

 

END OF SECTION 
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1.1  SECTION INCLUDES 

.1  Fire Safety Requirements.  

 

.2  Hot Work Permit.  

 

.3  Existing Fire Protection and Alarm Systems.  

 

 

1.2  RELATED SECTIONS 

.1  Section 01 35 29: Health and Safety Requirements.  

 

 

1.3  REFERENCES 

.1 National Fire Code 2010  

.2 National Building Code 2010 

 

 

1.4  DEFINITIONS 

.1  Hot Work defined as:  

.1  Welding work.  

.2  Cutting of materials by use of torch or other open flame 

devices.  

.3  Grinding with equipment which produces sparks.  

.4  Use of open flame torches such as for roofing work.  

 

 

1.5  SUBMITTALS 

.1  Submit copy of Hot Work Procedures and sample of Hot Work permit 

to Departmental Representative for review, within 14 calendar 

days of acceptance of bid.  

 

.2  Submit in accordance with section 01 33 00.  

 

 

1.6  FIRE SAFETY REQUIREMENTS 

.1  Implement and follow fire safety measures during Work. Comply 

with following:  

.1  National Fire Code 2010.  

.2  National Building Code 2010.  

.3  Federal and Provincial Occupational Health and Safety Acts 

and Regulations.  
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.2  In event of conflict between any provisions of above authorities 

the most stringent provision will apply. Should a dispute arise 

in determining the most stringent requirement, Departmental 

Representative will advise on the course of action to be 

followed.  

 

 

 

1.7  HOT WORK AUTHORIZATION 

.1  Obtain Departmental Representative's written "Authorization 

to Proceed" before conducting any form of Hot Work on site.  

 

.2  To obtain authorization submit to Departmental Representative:  

.1  Contractor's typewritten Hot Work Procedures to be 

followed on site as specified below.  

.2  Description of the type and frequency of Hot Work required.  

.3  Sample Hot Work Permit to be used.  

 

.3  Upon review and confirmation that effective fire safety 

measures will be implemented and followed during performance 

of hot work, Departmental Representative will give 

authorization to proceed as follows:  

.1  Issue one written "Authorization to Proceed" covering the 

entire project for duration of work or;  

.2  Subdivide the work into pre-determined, individual 

activities, each activity requiring a separately written 

authorization to proceed.  

 

.4  Requirement for individual authorization will be based on:  

.1  Nature or phasing of work;  

.2  Risk to Facility operations;  

.3  Quantity of various trades needing to perform hot work 

on project or;  

.4  Other situation deemed necessary by Departmental 

Representative to ensure fire safety on premises.  

 

.5  Do not perform any Hot Work until receipt of Departmental 

Representative's written "Authorization to Proceed" for that 

portion of work.  

 

.6  In tenant occupied Facility, coordinate performance of Hot Work 

with Facility Manager through the Departmental Representative. 

When directed, perform Hot Work only during non-operative hours 

of the Facility. Follow Departmental Representative's 

directives in this regard.  
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1.8  HOT WORK PROCEDURES 

.1  Develop and implement safety procedures and work practices to 

be followed during the performance of Hot Work.  

 

.2  Hot Work Procedures to include:  

.1  Requirement to perform hazard assessment of site and 

immediate work area beforehand for each hot work event in 

accordance with Safety Plan specified in section 01 35 29.  

.2  Use of a Hot Work Permit system with individually issued 

permit by Contractor's Superintendent to worker or 

subcontractor granting permission to proceed with Hot Work.  

.3  Permit required for each Hot Work event.  

.4  Designation of a person on site as a Fire Safety Watcher 

responsible to conduct a fire safety watch for a minimum 

duration of 30 minutes immediately following the completion 

of the Hot Work.  

.5  Compliance with fire safety codes, standards and 

occupational health and safety regulations specified.  

.6  Site specific rules and procedures in force at the site 

as provided by the Facility Manager.  

 

.3  Generic procedures, if used, must be edited and supplemented 

with pertinent information tailored to reflect specific project 

conditions. Label document as being the Hot Work Procedures 

for this contract.  

 

.4  Procedures shall clearly establish responsibilities of:  

.1  Worker performing hot work,  

.2  Person issuing the Hot Work Permit,  

.3  Fire Safety Watcher,  

.4  Subcontractor(s) and Contractor.  

 

.5  Brief all workers and subcontractors on Hot Work Procedures 

and of Permit system. Stringently enforce compliance.  

 

 

 

1.9  HOT WORK PERMIT 

.1  Hot Work Permit to include the following:  

.1  Project name and project number;  

.2  Building name and specific room or area where hot work 

will be performed;  

.3  Date of issue;  

.4  Description of hot work type needed;  

.5  Special precautions to be followed, including type of fire 

extinguisher needed;  

.6  Name and signature of permit issuer.  
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.7  Name of worker to which the permit is issued.  

.8  Permit validity period not to exceed 8 hours. Indicate 

start time/date and termination time/date.  

.9  Worker's signature with time/date of hot work completion.  

.10  Stipulated time period of safety watch.  

.11  Fire Safety Watcher’s signature with time/date.  

 

.2  Permit to be typewritten form. Industry Standard forms shall 

only be used if all data specified above is included on form.  

 

.3  Each Hot Work Permit to be completed in full, signed and returned 

to Contractor's Superintendent for safe keeping on site.  

 

 

 

1.10  FIRE PROTECTION AND ALARM SYSTEMS 

.1  Fire protection and alarm systems shall not be:  

.1  Obstructed.  

.2  Shut-off, unless approved by Departmental Representative.  

.3  Left inactive at the end of a working day or shift.  

 

.2  Do not use fire hydrants, standpipes and hose systems for 

purposes other than firefighting 

.  

 

.3  Costs incurred, from the fire department, Facility owner and 

tenants, resulting from negligently setting off false alarms 

will be charged to the Contractor in the form of financial 

progress payment reductions and holdback assessments against 

the Contract.  

 

 

 

1.11  DOCUMENTS ON SITE 

.1  Keep Hot Work Permits and Hazard assessment documentation on 

site for duration of Work.  

 

.2  Upon request, make available to Departmental Representative 

or to authorized safety Representative for inspection.  

 

 

END OF SECTION 
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1.1  RELATED SECTIONS 

.1  Section 01 35 24: Special Procedures on Fire Safety 

Requirements.  

 

 

1.2  DEFINITIONS 

.1  COSH: Canada Occupational Health and Safety Regulations made 

under Part II of the Canada Labour Code.  

 

.2  Competent Person: means a person who is:  

.1  Qualified by virtue of personal knowledge, training and 

experience to perform assigned work in a manner that will ensure 

the health and safety of persons in the workplace, and;  

.2  Knowledgeable about the provisions of occupational health 

and safety statutes and regulations that apply to the Work and;  

.3  Knowledgeable about potential or actual danger to health 

or safety associated with the Work.  

 

.3  Medical Aid Injury: any minor injury for which medical treatment 

was provided and the cost of which is covered by Workers' 

Compensation Board of the province in which the injury was 

incurred.  

 

.4  PPE: personal protective equipment.  

 

.5  Work Site: where used in this section shall mean areas, located 

at the premises where Work is undertaken, used by Contractor 

to perform all of the activities associated with the performance 

of the Work.  

 

 

 

1.3  SUBMITTALS 

.1  Make submittals in accordance with Section 01 33 00.  

 

.2  Submit site-specific Health and Safety Plan prior to 

commencement of Work.  

.1  Submit within 7 days of notification of Bid Acceptance. 

Allow for 5-10 days for Department review and recommendations 

prior to the commencement of work.  Provide 3 copies.  

.2  Departmental Representative will review Health and Safety 

Plan and provide comments.  

.3  Revise the Plan as appropriate and resubmit within 5 work 

days after receipt of comments.  
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.4  Departmental Representative's review and comments made 

of the Plan shall not be construed as an endorsement, approval 

or implied warranty of any kind by Canada and does not reduce 

Contractor's overall responsibility for Occupational Health 

and Safety of the Work.  

.5  Submit revisions and updates made to the Plan during the 

course of Work.  

 

.3  Submit name of designated Health and Safety Site Representative 

and support documentation specified in the Safety Plan.  

 

.4  Submit building permit, compliance certificates and other 

permits obtained.  

 

.5  Submit copy of Letter in Good Standing from Provincial Workers 

Compensation or other Department of Labour organization.  

.1  Submit update of Letter of Good Standing whenever 

expiration date occurs during the period of Work.  

 

.6  Submit copies of reports or directions issued by Federal, 

Provincial and Territorial health and safety inspectors.  

 

.7  Submit copies of incident reports.  

 

.8  Submit WHMIS MSDS - Material Safety Data Sheets.  

 

 

 

1.4  COMPLIANCE REQUIREMENTS 

 

.1  Comply with Occupational Health and Safety Act for Province 

of New Brunswick, and General Regulations made pursuant to the 

Act.   

 

.2  Comply with Canada Labour Code - Part II (entitled Occupational 

Health and Safety) and the Canada Occupational Health and Safety 

Regulations as well as any other regulations made pursuant to 

the Act.  

.1  The Canada Labour Code can be viewed at: 

www.http://laws-lois.justice.gc.ca/eng/acts/L-2 

fulltext.html.  

.2  Canadian Occupational Health and Safety Regulations can 

be viewed at: http://laws-lois. 

justice.gc.ca/eng/regulations/SOR-86-304/ index.html.  

.3  A copy may be obtained at: Canadian Government Publishing 

Public Works & Government Services Canada Ottawa, Ontario, K1A 

0S9 Tel: 819-956-4800 or 1-800-635-7943 Publication No. 

L31-85/2000 (E or F).  
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.3  Treasury Board of Canada Secretariat (TBS):  

.1  Treasury Board, Fire Protection Standard April 1, 2010 

www.tbs-sct.gc.ca/pol/doc-eng.aspx?id=17316&section=text.  

 

.4  Canadian Standards Association (CSA):  

.1  CSA S350-M1980(R2003), Code of Practice for Safety in 

Demolition of Structures.  

 

.8  Observe construction safety measures of:  

.1  NBC 2010, Division B, Part 8.  

.2  Municipal by-laws and ordinances.  

 

.9  In case of conflict or discrepancy between above specified 

requirements, the more stringent shall apply.  

 

.10  Maintain Workers Compensation Coverage in good standing for 

duration of Contract. Provide proof of clearance through 

submission of Letter in Good Standing.  

 

.11  Medical Surveillance: Where prescribed by legislation or 

regulation, obtain and maintain worker medical surveillance 

documentation.  

 

 

1.5  RESPONSIBILITY 

.1  Be responsible for health and safety of persons on site, safety 

of property on site and for protection of persons and 

environment adjacent to the site to extent that they may be 

affected by conduct of Work.  

 

.2  Comply with and enforce compliance by all workers, 

sub-contractors and other persons granted access to Work Site 

with safety requirements of Contract Documents, applicable 

federal, provincial, and local by-laws, regulations, and 

ordinances, and with site-specific Health and Safety Plan.  

 

 

1.6  SITE CONTROL AND ACCESS 

.1  Control the Work and entry points to Work Site. Approve and 

grant access only to workers and authorized persons. 

Immediately stop and remove non-authorized persons.  

.1  Departmental Representative will provide names of those 

persons authorized by Departmental Representative to enter onto 

Work Site and will ensure that such authorized persons have 

the required knowledge and training on Health and Safety 

pertinent to their reason for being at the site, however, 
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Contractor remains responsible for the health and safety of 

authorized persons while at the Work Site.  

 

.2  Isolate Work Site from other areas of the premises by use of 

appropriate means.  

.1  Erect fences, hoarding, barricades and temporary lighting 

as required to effectively delineate the Work Site, stop 

non-authorized entry, and to protect pedestrians and vehicular 

traffic around and adjacent to the Work and create a safe 

environment. See Section 01 50 00 for minimum acceptable 

requirements.  

.2  Post signage at entry points and other strategic locations 

indicating restricted access and conditions for access.  

.3  Use professionally made signs with bilingual message in 

the 2 official languages or international known graphic 

symbols.  

 

.3  Provide safety orientation session to persons granted access 

to Work Site. Advise of hazards and safety rules to be observed 

while on site.  

 

.4  Ensure persons granted site access wear appropriate PPE. Supply 

PPE to inspection authorities who require access to conduct 

tests or perform inspections.  

 

.5  Secure Work Site against entry when inactive or unoccupied and 

to protect persons against harm.  

 

 

1.7  PROTECTION 

.1  Give precedence to safety and health of persons and protection 

of environment over cost and schedule considerations for Work.  

 

.2  Should unforeseen or peculiar safety related hazard or 

condition become evident during performance of Work, 

immediately take measures to rectify situation and prevent 

damage or harm. Advise Departmental Representative verbally 

and in writing.  

 

 

1.8  FILING OF NOTICE 

.1  File Notice of Project with pertinent provincial health and 

safety authorities prior to beginning of Work.  

.1  Departmental Representative will assist in locating 

address if needed.  
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1.9  PERMITS 

.1  Post permits, licenses and compliance certificates, specified 

in section 01 10 10, at Work Site.  

 

.2  Where a particular permit or compliance certificate cannot be 

obtained, notify Departmental Representative in writing and 

obtain approval to proceed before carrying out applicable 

portion of work.  

 

 

1.10  HAZARD ASSESSMENTS 

.1  Perform site specific health and safety hazard assessment of 

the Work and its site.  

 

.2  Carryout initial assessment prior to commencement of Work with 

further assessments as needed during progress of work, 

[including when new trades and subcontractors arrive on site].  

 

.3  Record results and address in Health and Safety Plan.  

 

.4  Keep documentation on site for entire duration of the Work.  

 

 

 

1.11  PROJECT/SITE CONDITIONS 

 

.1  Following are potential health, environmental and safety 

hazards at the site for which Work may involve contact with:  

.1  Facility on-going operations:  

.1  Movement of inmates throughout both secured and 

un-secured areas of the site. 

.2 Vehicular traffic. 

 

.2  Above items shall not be construed as being complete and 

inclusive of potential health and safety hazards encountered 

during Work.  

 

.3  Include above items in the hazard assessment of the Work.  

 

.4  MSDS Data sheets of pertinent hazardous and controlled products 

stored on site can be obtained from Departmental 

Representative.  
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1.12  MEETINGS 

.1  Attend pre-construction health and safety meeting, convened 

and chaired by Departmental Representative, prior to 

commencement of Work, at time, date and location determined 

by Departmental Representative. Ensure attendance of:  

.1  Superintendent of Work.  

.2  Designated Health & Safety Site Representative.  

.3  Subcontractors.  

 

.2  Conduct regularly scheduled tool box and safety meetings during 

the Work in conformance with Occupational Health and Safety 

regulations.  

 

.3  Keep documents on site.  

 

 

1.13  HEALTH AND SAFETY PLAN 

.1  Prior to commencement of Work, develop written Health and Safety 

Plan specific to the Work. Implement, maintain, and enforce 

Plan for entire duration of Work and until final demobilization 

from site.  

 

.2  Health and Safety Plan shall include the following components:  

.1  List of health risks and safety hazards identified by 

hazard assessment.  

.2  Control measures used to mitigate risks and hazards 

identified.  

.3  On-site Contingency and Emergency Response Plan as 

specified below.  

.4  On-site Communication Plan as specified below.  

.5  Name of Contractor's designated Health & Safety Site 

Representative and information showing proof of his/her 

competence and reporting relationship in Contractor's company.  

.6  Names, competence and reporting relationship of other 

supervisory personnel used in the Work for occupational health 

and safety purposes.  

.3  On-site Contingency and Emergency Response Plan shall include:  

.1  Operational procedures, evacuation measures and 

communication process to be implemented in the event of an 

emergency.  

.2  Evacuation Plan: site and floor plan layouts showing 

escape routes, marshalling areas. Details on alarm notification 

methods, fire drills, location of firefighting equipment and 

other related data.  

.3  Name, duties and responsibilities of persons designated 

as Emergency Warden(s) and deputies.  

.4  Emergency Contacts: name and telephone number of officials 
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from:  

.1  General Contractor and subcontractors.  

.2  Pertinent Federal and Provincial Departments and 

Authorities having jurisdiction.  

.3  Local emergency resource organizations.  

.5  Harmonize Plan with Facility's Emergency Response and 

Evacuation Plan. Departmental Representative will provide 

pertinent data including name of PWGSC and Facility Management 

contacts.  

 

.4  On-site Communication Plan:  

.1  Procedures for sharing of work related safety information 

to workers and subcontractors, including emergency and 

evacuation measures.  

.2  List of critical work activities to be communicated with 

Facility Manager which have a risk of endangering health and 

safety of Facility users.  

 

.5  Address all activities of the Work including those of 

subcontractors.  

 

.6  Review Health and Safety Plan regularly during the Work. Update 

as conditions warrant to address emerging risks and hazards, 

such as whenever new trade or subcontractor arrive at Work Site.  

 

.7  Departmental Representative will respond in writing, where 

deficiencies or concerns are noted and may request 

re-submission of the Plan with correction of deficiencies or 

concerns.  

 

.8  Post copy of the Plan, and updates, prominently on Work Site.  

 

 

1.14  SAFETY SUPERVISION 

.1  Employ Health & Safety Site Representative responsible for 

daily supervision of health and safety of the Work.  

 

.2  Health & Safety Site Representative may be the Superintendent 

of the Work or other person designated by Contractor and shall 

be assigned the responsibility and authority to:  

.1  Implement, monitor and enforce daily compliance with 

health and safety requirements of the Work  

.2  Monitor and enforce Contractor's site-specific Health and 

Safety Plan.  

.3  Conduct site safety orientation session to persons granted 

access to Work Site.  

.4  Ensure that persons allowed site access are knowledgeable 

and trained in health and safety pertinent to their activities 
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at the site or are escorted by a competent person while on the 

Work Site.  

.5  Stop the Work as deemed necessary for reasons of health 

and safety.  

 

.3  Health & Safety Site Representative must:  

.1  Be qualified and competent person in occupational health 

and safety.  

.2  Have site-related working experience specific to 

activities of the Work.  

.3  Be on Work Site at all times during execution of the Work.  

 

.4  All supervisory personnel assigned to the Work shall also be 

competent persons.  

 

.5  Inspections:  

.1  Conduct regularly scheduled safety inspections of the Work 

on a minimum [bi-weekly] basis. Record deficiencies and 

remedial action taken.  

 

.6  Cooperate with Facility's Occupational Health and Safety 

representative should one be designated by Departmental 

Representative.  

 

.7  Keep inspection reports and supervision related documentation 

on site.  

 

 

1.15  TRAINING 

.1  Use only skilled workers on Work Site who are effectively 

trained in occupational health and safety procedures and 

practices pertinent to their assigned task.  

 

.2  Maintain employee records and evidence of training received. 

Make data available to Departmental Representative upon 

request.  

 

.3  When unforeseen or peculiar safety-related hazard, or condition 

occur during performance of Work, follow procedures in place 

for Employee's Right to Refuse Work in accordance with Acts 

and Regulations of Province having jurisdiction and advise 

Departmental Representative verbally and in writing.  

 

 

1.16  MINIMUM SITE SAFETY RULES 

.1  Notwithstanding requirement to abide by federal and provincial 

health and safety regulations; ensure the following minimum 
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safety rules are obeyed by persons granted access to Work Site:  

.1  Wear appropriate PPE pertinent to the Work or assigned 

task; minimum being hard hat, safety footwear, safety glasses 

and hearing protection.  

.2  Immediately report unsafe condition at site, near-miss 

accident, injury and damage.  

.3  Maintain site and storage areas in a tidy condition free 

of hazards causing injury.  

.4  Obey warning signs and safety tags.  

 

.2  Brief persons of disciplinary protocols to be taken for 

noncompliance. Post rules on site.  

 

 

1.17  CORRECTION OF NON-COMPLIANCE 

.1  Immediately address health and safety non-compliance issues 

identified by authority having jurisdiction or by Departmental 

Representative.  

 

.2  Provide Departmental Representative with written report of 

action taken to correct non-compliance of health and safety 

issues identified.  

 

.3  Departmental Representative will stop Work if non-compliance 

of health and safety regulations is not corrected in a timely 

manner.  

 

 

 

1.18  INCIDENT REPORTING 

.1  Investigate and report the following incidents to Departmental 

Representative:  

.1  Incidents requiring notification to Provincial Department 

of Occupational Safety and Health, Workers Compensation Board 

or to other regulatory Agency.  

.2  Medical aid injuries.  

.3  Property damage in excess of $5,000.00,  

.4  Interruptions to Facility operations resulting in an 

operational lost to a Federal department in excess of $5,000.00.  

 

.2  Submit report in writing.  

 

 

1.19  HAZARDOUS PRODUCTS 

.1  Comply with requirements of Workplace Hazardous Materials 

Information System (WHMIS).  
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.2  Keep MSDS data sheets for all products delivered to site.  

.1  Post on site.  

.2  Submit copy to Departmental Representative.  

 

 

1.20  BLASTING 

.1  Blasting or other use of explosives is not permitted on site. 

 

 

 

1.21  POWDER ACTUATED DEVICES 

.1  Use powder actuated fastening devices only after receipt of 

written permission from Departmental Representative.  

 

 

1.22  CONFINED SPACES 

.1  Abide by occupational health and safety regulations regarding 

work in confined spaces.  

 

 

1.23  SITE RECORDS 

.1  Maintain on Work Site copy of safety related documentation and 

reports stipulated to be produced in compliance with Acts and 

Regulations of authorities having jurisdiction and of those 

documents specified herein.  

 

.2  Upon request, make available to Departmental Representative 

or authorized Safety Officer for inspection.  

 

 

1.24  POSTING OF DOCUMENTS 

.1  Ensure applicable items, articles, notices and orders are 

posted in conspicuous location on Work Site in accordance with 

Acts and Regulations of Province having jurisdiction.  

 

.2  Post other documents as specified herein, including:  

.1  Site specific Health and Safety Plan.  

.2  WHMIS data sheets.  

 

 

END OF SECTION 

 



PWGSC ENVIRONMENTAL PROCEDURES Section 01 35 43 

GROUNDS REMEDIATION  Page 1 of 4 

DORCHESTER PENITENTIARY, N.B.  20-JUN-2017 

Project No. R.084129.001 

 

 

 

 

1.1  RELATED SECTIONS 

.1  Waste Management and Disposal: Section 01 74 22.  

 

.2 Excavating, Trenching and Backfilling: Section 31 23 33.01 

 

 

 

1.2  DEFINITIONS 

.1  Hazardous Material: Product, substance, or organism that is 

used for its original purpose; and that is either dangerous 

goods or a material that may cause adverse impact to the 

environment or adversely affect health of persons, animals, 

or plant life when released into the environment.  

 

.2  Environmental Pollution and Damage: presence of chemical, 

physical, biological elements or agents which adversely affect 

human health and welfare; unfavourably alter ecological 

balances of importance to human life; affect other species of 

importance to humans; or degrade environment aesthetically, 

culturally and/or historically.  

 

.3  Environmental Protection: prevention/control of pollution and 

habitat or environment disruption during construction.  

 

1.3 ENVIRONMNETAL PERFORMANCE 

 

 .1 A meeting will be held with the successful contractor at least 

one week prior to the commencement of construction activities. 

All Contractor staff and Departmental Representative's staff 

assigned to project are required to attend. Environmental 

protection requirements for the project will be reviewed, 

including, but not limited to water quality management, soils 

disposal, dewatering management, related permit requirements 

and on-site reporting and monitoring procedures.  

.2  The Contractor is held responsible to ensure that all necessary 

permits related to Environmental Protection have been obtained 

and that necessary documentation is available on-site.  

.3  The Contractor shall meet all requirements as detailed in Table 

2.1-2.6 Potential Project/Valued Ecosystem Interactions and 

Mitigation Measures included in Appendix B. Where stipulations 

in Appendix B differ from those in the rest of the specification 

herein, the more stringent requirements shall apply. 

.4  Contractor to prepare and submit the following documents as 

specified elsewhere in this section for review by the 
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Departmental Representative:  

.1  Construction Methodology.  

.2  Erosion and Sedimentation Control Plan.  

.4  Environmental/Spill Response Plan.  

.5  Under the Canadian Environmental Protection Act, Federal 

Fisheries Act and Nova Scotia Environment Act, no sediment shall 

be released into any waterbody.  

 

 

1.4  FIRES 

.1  Fires and burning of rubbish on site not permitted.  

 

 

1.5  HAZARDOUS MATERIAL HANDLING 

.1  Store and handle hazardous materials in accordance with 

applicable federal and provincial laws, regulations, codes and 

guidelines. Store in location that will prevent spillage into 

the environment  

 

.2  Label containers to WHMIS requirements and keep MSDS data sheets 

on site for all hazardous materials.  

 

.3  Maintain inventory of hazardous materials and hazardous waste 

stored on site. List items by product name, quantity and date 

when storage began.  

 

.4  Store and handle flammable and combustible materials in 

accordance with National Fire Code.  

 

.5  Transport hazardous materials in accordance with federal 

Transportation of Dangerous Goods Regulations and applicable 

Provincial regulations.  

 

 

1.6  DISPOSAL OF WASTES 

.1  Do not bury rubbish and waste materials on site. Dispose in 

accordance with Provincial requirements and project waste 

management requirements specified in section 01 74 22 – 

Construction/Demolition Waste Management & Disposal.  

 

.2  Do not dispose of hazardous waste or volatile materials, such 

as mineral spirits, paints, thinners, oil or fuel into 

waterways, storm or sanitary sewers or waste landfill sites.  

 

.3  Dispose of hazardous waste in accordance with applicable 

federal and provincial laws, regulations, codes and guidelines.  
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1.7  DRAINAGE 

.1  Provide temporary drainage and pumping as necessary to keep 

excavations and site free from water.  

 

.2  Do not pump water containing suspended materials into 

waterways, sewer or drainage systems.  

 

.3  Control disposal or runoff of water containing suspended 

materials or other harmful substances in accordance with 

governing regulations and requirements.  

 

.4  Provide control devices such as filter fabrics, sediment traps 

and settling ponds to control drainage and prevent erosion of 

adjacent lands. Maintain in good order for duration of work.  

 

 

 

1.8  SITE AND PLANT PROTECTION 

.1  Protect trees and plants on site and adjacent properties where 

indicated.  

 

.2  Wrap in burlap, trees and shrubs adjacent to construction work, 

storage areas and trucking lanes, and encase with protective 

wood framework from grade level to height of 2 m.  

 

.3  Protect roots of designated trees to dripline during excavation 

and site grading to prevent disturbance or damage. Avoid 

unnecessary traffic, dumping and storage of materials over root 

zones.  

 

.4  Minimize stripping of topsoil and vegetation.  

 

.5  Restrict tree removal to areas indicated or designated by 

Departmental Representative.  

 

 

 

1.9  WORK ADJACENT TO WATERWAYS 

.1  Do not operate construction equipment in waterways.  

 

.2  Do not use waterway beds for borrow material. 

 

.3  Do not dump excavated fill, waste material or debris in 

waterways.  
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.4  At borrow sites, design and construct temporary crossings to 

minimize erosion to waterways in strict conformance with 

provincial environmental regulations.  

 

.5  Do not skid logs or construction materials across waterways.  

 

.6  Avoid indicated spawning beds when constructing temporary 

crossings of waterways.  

 

.7  Do not blast under water or 100 m of spawning beds.  

 

.8  Do not refuel any type of equipment within 100 meters of a water 

body. Maintain equipment in good working condition with no fluid 

leaks, loose hoses or fittings.  

 

 

 

1.10  POLLUTION CONTROL 

.1  Maintain temporary erosion and pollution control features 

installed under this Contract.  

 

.2  Control emissions from equipment and plant to local authorities 

emission requirements.  

 

.3  Prevent sandblasting and other extraneous materials from 

contaminating air beyond application area, by providing 

temporary enclosures.  

 

.4  Cover or wet down dry materials and rubbish to prevent blowing 

dust and debris. Provide dust control for temporary roads and 

around entire construction site.  

 

.5  Have appropriate emergency spill response equipment and rapid 

clean-up kit on site located adjacent to hazardous materials 

storage area. Provide personal protective equipment required 

for clean-up.  

 

.6  Report, spills of petroleum and other hazardous materials as 

well as accidents having potential of polluting the environment 

to Federal and Provincial Department of the Environment.  

.1  Notify Departmental Representative and submit a written 

spill report to Departmental Representative within 24 hours 

of occurrence.  

 

 

END OF SECTION 
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1.1  GENERAL 

.1  Work of this Contract must not disrupt the daily operations 

of the Institution and shall be carried out in such a way to 

ensure that security at the Institution is maintained at all 

times.  

 

.2  Abide by all rules and procedures specified herein and with 

all directives given by the Director.  

 

 

1.2  DEFINITONS 

.1  Institution: means the Penitentiary or Correctional Facility 

where the Work will be carried out.  

 

.2  Director: means the person in charge of the Correctional 

Institution or Penitentiary where the Work will be carried out 

and includes any authorized person at the Facility, as 

designated by the Director, to provide directions on his/her 

behalf.  

 

.3  Contraband: means any of the following:  

.1  An intoxicant, including alcoholic beverages, drugs and 

narcotics;  

.2  A weapon or a component thereof, ammunition for a weapon, 

and any other object that is designed to kill, injure or disable 

a person or that is altered so as to be capable of killing, 

injuring or disabling a person, when possessed without prior 

authorization;  

.3  An explosive or a bomb or a component thereof;  

.4  Currency over the prescribed limit of 25.00 dollars and;  

.5  Any other item, as deemed by the Director, to pose a risk 

to the security of a Penitentiary or to the safety of persons, 

when that item is possessed without prior authorization from 

the Director.  

 

.4  Unauthorized smoking items: means all smoking items including, 

but not limited to, cigarettes, cigars, tobacco, chewing or 

snuffing tobacco, cigarette making machines, matches and 

lighters.  

 

.5  Commercial vehicle: means any motor vehicle used to transport 

materials, equipment and tools to the site as required for 

construction purposes.  

 

.6  CSC: means the Department of Correctional Service Canada.  
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.7  CPIC Security Clearance: means a personal background check made 

through the RCMP Canadian Police Information Centre.  

 

.8  Construction employee: means any person working for the General 

Contractor or subcontractor(s), commercial vehicle or 

equipment operator, material supplier and personnel from 

testing, inspection or regulatory agencies who needs to 

circulate on the Institution's property as part of the Work.  

 

.9  Departmental Representative: means the person as defined in 

the General Conditions of the Contract for projects managed 

by Public Works and Government Services Canada (PWGSC) or the 

Project Manager for projects managed by Correctional Service 

Canada (CSC).  

 

.10  Perimeter: means the fenced or walled area of the Institution 

that restrains the movement of the inmates.  

 

.11  Construction zone: means the area as shown on the contract 

drawings and as described below where the Contractor will be 

allowed to work. This area may or may not be isolated from the 

security area of the Institution.  

.1  In general, Contractor's work activities and movement is 

limited to areas as shown on the contract drawings.  

 

 

1.3 PRELIMINARY PROCEEDINGS 

.1  Prior to commencement of work, the Contractor shall meet with 

the Director to:  

.1  Discuss the nature and extent of all activities involved 

in the work of this contract.  

.2  Obtain security rules, regulations and procedures in force 

at the Institution and directives to be followed by Contractor 

and all construction employees during the entire course of the 

work.  

 

.2  The Departmental Representative will coordinate a 

pre-construction meeting between Contractor, the Director and 

Facility security personnel who will provide details on site 

security requirements.  

 

.3  The Contractor shall:  

.1  Ensure that all construction employees are aware of the 

CSC security requirements.  

.2  Ensure that a copy of the CSC security requirements is 

prominently displayed at the work site at all times.  

.3  Co-operate with Institutional staff in ensuring that 

security requirements and procedures are stringently followed 



PWGSC SITE SECURITY REQUIREMENTS AT Section 01 35 59 

GROUNDS REMEDIATION CORRECTIONAL SERVICE CANADA Page 3 of 12 

DORCHESTER PENITENTIARY, N.B. FACILITIES 20-JUN-2017 

Project No. R.084129.001 

 

by all construction employees.  

 

.4  Any infraction of site security requirements by the Contractor 

or by a construction employee could result in the immediate 

removal of the offending party or person from the site.  

 

 

 

1.4  WORKER SECURITY CLEARANCE 

.1  CPIC security clearance must be obtained for all construction 

employees who needs to circulate on the Institution's property 

during the course of the Work.  

.1  Application forms are contained in Appendix C.  

.2  Have forms filled out by each worker.  

 

.2  Submit to the Departmental Representative: 

.1  A list of the names with date of birth of all construction 

employees;  

.2  Completed security clearance form for each person. 

.3   Clear, legible, copy of picture identification, such as 

provincial driver’s license, for each person. 

 

.3  No person will be admitted inside the Institution without a 

valid CPIC Security Clearance pertinent to the Institution of 

the Work and a recent picture identification, such as a 

provincial driver's permit, to show proof of identity.  

.1  Security clearance obtained for other Institutions or 

other CSC properties are not valid for Work of this contract.  

 

.4  Allow two (2) weeks for processing of security clearances.  

 

.5  Be aware that facial photographs of security cleared 

construction employees may be taken as deemed required by the 

Director.  

.1  These photographs may be posted for display at appropriate 

locations in the Institution or placed into an electronic 

database for identification purposes.  

.2  Photo ID cards may also be issued to each construction 

employee to be donned while on site. ID cards will be left at 

the designated security entrance to be picked by each person 

upon arrival at the Institution and must be prominently 

displayed on the person's clothing at all times.  

 

.6  CSC Security Clearance will be denied and entry into the 

Institution will be refused to any person which the Director 

has reason to believe may be a security risk to the Facility's 

operations.  

.1  Also, a person will be subject to the immediate removal 
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from the Institution if he/she:  

.1  Appears to be under the influence of alcohol, drugs 

or narcotics.  

.2  Behaves in an unusual disorderly manner.  

.3  Is found in possession of contraband.  

 

.7  Facilitate security clearance application process:  

.1  Provide copy of security clearance form to all workers 

including those of sub-contractors.  

.2  Provide a list of names and birth dates for all persons 

who require security clearance to the Departmental 

Representative.  

.3  Coordinate and expedite submissions from the various 

subcontractors.  

.4  Brief and assist applicants in preparing and submitting 

the required application form and related documentation.  

.5  Review application form of each applicant for completeness 

before submission.  

.6  Have each worker keep a copy of their completed application 

form in case the initial submission gets lost.  

.7  Submit documentation in an organized manner with 

transmittal letter clearly identifying the project for which 

worker security clearance is being requested.  

.8  Send submission(s) to the approved mailing address 

provided by the Departmental Representative.  

 

 

1.5 VEHICLES 

.1  All unattended vehicles on the Institution's property shall 

have their windows, doors and trunks closed and locked at all 

times. Keys must be removed and kept securely in the possession 

of the vehicle's owner or with an employee of the Contractor 

or subcontractor who owns the vehicle.  

 

.2  The Director may limit at any time the number and type of 

vehicles allowed within the Institution.  

 

.3  Drivers of vehicles simply delivering materials to the site 

do not require security clearance but shall remain inside their 

vehicle for the entire duration that the vehicle is on the 

Institution's property. This is of particular importance for 

vehicles entering the Institution's secure perimeter area in 

which case the vehicle must be escorted by Institutional staff 

or Commissionaires while in that area.  

 

.4  If the Director permits office and/or storage trailers to be 

left inside the secure perimeter area of the Institution, their 

exterior doors shall be kept locked at all times and windows 
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securely locked when trailer is unoccupied. Additionally, 

windows shall be covered with expanded metal mesh secured in 

place. All storage trailers, whether inside and outside of the 

secure perimeter area must be kept locked when not in use.  

 

 

 

1.6  PARKING OF VEHICLES 

.1  Director will designate a location on site, outside the secure 

perimeter area, where construction employee vehicles may be 

parked during work shifts.  

 

.2  All other areas are prohibited and vehicles are subject to being 

removed by the Institution with towing costs borne by their 

owner.  

 

1.7 SHIPMENTS 

 

.1  All shipments of materials, equipment and tools shall be clearly 

marked, addressed to the attention of the project title and 

Contractor's name to avoid confusion with the Institution's 

own shipments.  

 

.2  Contractor shall have designated employee(s) on site to receive 

and take possession of all deliveries and shipments.  

 

.3  Under no circumstances will personnel of the Institution accept 

delivery of materials, equipment and tools designated for use 

by the Contractor in the Work.  

 

1.8 TELEPHONES 

 

.1  Telephone landlines, facsimile machines and computers with 

internet connections are not permitted within the secure 

perimeter of the Institution unless prior approval is obtained 

from the Director.  

 

.2  If approved, locate telephones, facsimile machines and 

computers with internet connections only where designated by 

the Director and in such location where they are not accessible 

to Inmates.  

.1  Equip all computers with approved password protection 

features which will block internet connection to unauthorized 

computer users.  

 

.3  Wireless cellular and digital telephones, including but not 

limited to devices for telephone messaging, pagers, cellular 

telephones, telephone used as 2-way radios, are not permitted 
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within the secure perimeter of the Institution unless prior 

approval is obtained from the Director.  

.1  Should wireless cellular telephones be permitted, the 

owner/user of such device shall not permit its use by any Inmate.  

 

.4  The Director may approve but limit the use of two way radios. 

 

 

1.9 WORK HOURS 

 

.1  Be aware that for security reasons the days and hours which 

Contractor will be permitted to perform work within the secured 

perimeter wall at the site are limited to:  

.1  Weekdays only from Monday to Friday and between the hours 

of 08:00 and 16:00.  

 

 .2 Working hours outside the secured perimeter area may be 7:00 

to 19:00 upon approval of Departmental Representative. 

 

.2  No work will be permitted during evenings, nighttime, weekends 

and on statutory holidays. These are considered off-hour 

periods at the Institution.  

 

.3  The work day and hour restrictions specified above will only 

be waved for special situations and certain aspects of the Work 

deemed necessary and where off-hour work is determined to be 

the least disruptive approach to the operations of the 

Institution as determined by the Director.  

.1  A minimum of 7 days advance notice is required to obtain 

permission for off-hour work.  

.2  In case of an emergency, the advanced notification may 

be waved by the Director.  

 

 

1.10 OVERTIME WORK 

.1  No overtime work will be allowed at the end of a work shift.  

 

.2  Where overtime work is deemed necessary at the end of a work 

shift to complete a critical component of the work, it shall 

be planned and requested a minimum of 48 hours beforehand for 

approval by the Director.  

 

.3  Should unplanned overtime work occur due to an emergency 

situation, such as to complete a concrete pour or to make the 

work site safe and secure, the Contractor shall immediately 

advise the Director of this pending situation and stringently 

follow all directions given by the Director.  

 

.4  Extra Costs: Note that when overtime work or off-hour work on 
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weekends and statutory holidays is approved by the Director, 

be aware that extra CSC security staff or commissionaires may 

need to be posted at the Institution to maintain security 

surveillance. The costs for such service will be charged to 

the Contractor in the form of a financial assessment to the 

Contract.  

 

1.11 TOOLS AND EQUIPMENT 

.1  Make a complete list of all tools and equipment brought on site 

for use in the work. Provide copy of the list to the Director 

and to Departmental Representative.  

 

.2  Maintain and update list during the entire course of the Work.  

 

.3  Keep all tools and equipment under constant supervision. This 

is of particular importance for power-driven and 

cartridge-driven tools, cartridges, files, saw blades, rod 

saws, wire, rope, ladders as well as all types of jacking 

devices.  

 

.4  Store all tools and equipment in lockable tool boxes and place 

in approved and secure locations.  

 

.5  Lock tool boxes when not in use. Keys shall remain in the 

possession of employees designated by Contractor.  

 

.6 Immediately report to the Director any missing tools and 

equipment.  

 

.7  Tool Check: Be aware that CSC security personnel will conduct 

tool/equipment checks during the course of the Work against 

the list provided by Contractor. Frequency of checks to be as 

follows:  

.1  At commencement and completion of the project.  

.2  Weekly basis when the construction period is greater than 

1 week.  

 

.8  Controlled items: entry and use of certain tools and equipment, 

such as cartridges and hacksaw blades, are highly controlled 

at the Institution. The Director will determine and advise which 

items are to be controlled.  

.1  Controlled items will be given to the Contractor at the 

beginning of each workday in quantities as required for 1 day's 

work.  

.2  All controlled items must be returned to CSC security 

personnel at the end of each day including used blades, 

cartridges etc.  

 

.9  When propane or natural gas is used as fuel for construction 
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heaters, the Contractor shall provide an employee to supervise 

that work site during non-working hours.  

 

1.12 PRESCRIPTION DRUGS 

 

.1  Construction employees who are required to take prescription 

drugs during the workday shall obtain approval from the Director 

beforehand and shall only bring on site a one days supply each 

day.  

 

1.13 SMOKING RESTRICTIONS 

 

.1  Contractor and construction employees are not permitted to:  

.1  Smoke inside the Institution or outdoors within the 

Institution’s property and;  

.2  Must not possess unauthorized smoking items within the 

Institution’s property.  

 

.2  All persons found in violation of this directive shall 

immediately cease smoking and dispose of any unauthorized 

smoking items. If violation persist, such persons will be 

removed from the Institution's property.  

 

1.14 CONTRABAND 

 

.1  Weapons, ammunition, explosives, alcoholic beverages, drugs 

and narcotics are considered contraband by the Institution and 

are strictly prohibited on the Institution's property.  

 

.2  The discovery of contraband on the construction site and the 

identification of the person(s) responsible for the contraband 

shall be reported immediately to the Director.  

 

.3  Contractor shall be vigilant with all construction employees 

and suppliers in ensuring that no contraband items are brought 

on site. Advise all persons that the discovery of contraband 

will result in the cancellation of their security clearance 

and their immediate removal from the site. Serious infractions 

may result in the removal of the Contractor or subcontractor 

from the Institution's property for the duration of the 

Contract.  

 

.4  Presence of arms and ammunition found in vehicles owned by 

Contractor, subcontractors, suppliers and construction 

employees will result in the immediate cancellation of security 

clearance for the driver of that vehicle.  

 

1.15 SEARCHES 
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.1  All vehicles and persons entering Institutional property may 

be subject to search.  

 

.2  When the Director suspects, on reasonable grounds, that a 

construction employee is in possession of contraband, he/she 

may order that person to be searched.  

 

.3  Be aware that persons entering the Institution may be subject 

to screening of personal effects for traces of contraband drug 

residue.  

 

1.16 OFF-HOURS SITE ACCESS 

 

.1  Construction personnel and commercial vehicles will not be 

permitted access to the Institution outside of the stipulated 

work hours specified, unless approved by the Director.  

 

1.17 MOVEMENT OF VEHICLES 

 

.1  Be aware that commercial vehicles will only be allowed to enter 

or leave the secure perimeter of the Institution (ie: pass 

through the designated vehicle security gate) between the 

following hours of each day:  

.1  From 07:45 AM to 11:00 AM and; 

.2  From 13:00 PM to 15:30 PM. 

 

.2  Vehicles shall not be allowed to leave the Institution until 

an inmate count has been completed.  

 

.3  Vehicles must be escorted by approved CSC Staff or 

Commissionaire while inside the secure perimeter of the 

Institution.  

 

.4  Contractor shall provide 24 hours advance notice to the Director 

of the arrival of heavy equipment such as excavator, cranes, 

concrete trucks etc. to the site.  

 

.5  Vehicles being loaded with soil or other debris at site, or 

any vehicle considered impossible to search, must be under 

continuous supervision by Institutional staff or 

Commissionaires working under the authority of the Director.  

 

.6  Commercial vehicles will only be allowed access onto the 

Institution's property when their contents are certified by 

the Contractor, or his representative, as being strictly 

necessary to the execution of the work.  

 

.7  Vehicles shall be refused access to Institutional property if, 

in the opinion of the Director, they contain any article which 
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jeopardizes the security of the Institution.  

 

.8  Private vehicles of construction employees will NOT be allowed 

inside the secure perimeter area of the Institution, except 

for a special situation as may be authorized by the Director.  

 

.9  Subject to prior approval from the Director, certain 

construction equipment may be permitted to remain in the work 

areas during nighttime or weekend provided such equipment is 

securely locked and has it's battery removed. The Director may 

also require that the equipment be tied by chain and padlocked 

to a solid unmovable object.  

 

1.18 – MOVEMENT OF PERSONS AT THE INSTITUTION 

 

.1  Subject to the requirements of good security, the Director will permit 

the contractor and construction employees as much freedom of action 

and movement in the work area of the site as is possible. 

 

.2  Notwithstanding the above clause, the  Director will:  

     .1 Prohibit or restrict access to certain parts of the 

Institution. 

     .2 Require that access to certain areas of the Institution, 

either for the entire duration of the work or for certain 

specific time periods be only allowed under escort by a member 

of CSC security staff or a commissionaire.  

     .3 During lunch and coffee breaks, all construction employees 

shall remain within the construction work areas of the site. 

No person shall be permitted to eat in the Officer's lounge 

or the dining room of the Institution. 

  

 

1.19 SURVEILLANCE AND INSPECTION 

 

.1  Construction activities and related movement of personnel and 

vehicles will be under surveillance and subject to inspection by 

the Institution security staff to ensure that established site 

security requirements are stringently followed. 

 

.2  CSC staff will ensure that an understanding of the need to carry 

out surveillance and inspections, as specified above, is established 

among construction employees and maintained throughout the duration 

of the entire Work. 

  

1.20 STOPPAGE OF WORK 

 

.1  The Director may, at any given time during the course of the Work, 

stop Contractor and construction employees from entering the 

Institution, order their immediate departure or instruct them to 
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remain in a designated location due to an emergency security 

situation occurring at the Institution. 

     .1 Should this occur, Contractor's Superintendent shall obtain the 

name of the CSC staff member issuing the order, note the date and 

time when the notification was received and immediately obey the 

order as quickly as possible. 

.2 Advise the Departmental Representative within 24 hours of receipt 

of such notification from the Institution. 

 

1.21 CONTACT WITH INMATES 

 

.1  Unless specifically authorized, it is forbidden to come into contact 

with inmates, to talk with them, to receive objects from them or 

to give them objects. Any construction employee doing any of the 

above will be removed from the site and his security clearance 

revoked.  

 

.2  Note that cameras are not allowed on CSC property. 

 

.3  Notwithstanding the above, should Director approve the use of cameras 

for work purposes, it is strictly forbidden to take pictures of 

Inmates, CSC staff members or of any part of the Institution other 

than those areas under renovation as part of the Work. 

 

1.22 KEYS 

 

.1 Security Hardware Keys:  

.1 Arrange and ensure that keys for security door hardware are 

delivered directly by the hardware Supplier/Installer to the 

Institution's designated Security Maintenance Officer (SMO).  

.2 The SMO will provide written receipt to Contractor for security 

keys received.  

.3 Provide a copy of such receipt to the Departmental 

Representative.  

.2 Construction Keys:  

.1 Supply and install construction cylinders on all new doors and 

keep such doors locked during the entire construction period.  

.2 Instruct construction employees on the care and safekeeping 

of keys assigned to them to ensure safe custody of construction keys.  

.3 Construction cylinders shall only be removed and be replaced 

with operational cylinders at such time as deemed appropriate by 

the Director. The SMO will, in conjunction with the lockset 

manufacturer:  

.1 Prepare an operational keying schedule.  

.2 Accept the operational keys and cylinders directly from 

the lockset manufacturer.  

.3 Arrange for removal and return of the construction 



PWGSC SITE SECURITY REQUIREMENTS AT Section 01 35 59 

GROUNDS REMEDIATION CORRECTIONAL SERVICE CANADA Page 12 of 12 

DORCHESTER PENITENTIARY, N.B. FACILITIES 20-JUN-2017 

Project No. R.084129.001 

 

cylinders and install the operational cylinders in all locks.  

.4 Upon putting operational security keys into use, an approved 

security escort designated by the Director will thereafter obtain 

specific keys from the SMO and open those doors as required by 

Contractor to access work areas.  

.5 Contractor shall issue instructions to all construction 

employees advising them that all security keys must always remain 

with the security escort.  

 

1.23 SECURITY HARDWARE 

 

.1 Turn over to Director all security hardware removed as part of the 

work. This includes all items intended for disposal as well as those 

for temporary safekeeping until ready for reinstallation as part 

of the work. 

 

 

END OF SECTION 
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1.1  RELATED SECTIONS 

.1  Section 01 33 00 – SUBMITTAL PROCEDURES.  

 

 

1.2  INSPECTION 

.1  Give timely notice requesting inspection of Work designated 

for special tests, inspections or approvals by Departmental 

Representative or by inspection authorities having 

jurisdiction.  

 

.2  In accordance with the General Conditions, Departmental 

Representative may order any part of Work to be examined if 

Work is suspected to be not in accordance with Contract 

Documents.  

 

.3  If Contractor covers or permits to be covered Work designated 

for special tests, inspections or approvals before such is made, 

uncover Work until particular inspections or tests have been 

fully and satisfactorily completed and until such time as 

Departmental Representative gives permission to proceed.  

 

.4  Pay costs to uncover and make good work disturbed by inspections 

and tests.  

 

 

1.3  INDEPENDENT INSPECTION AGENCIES 

.1  Departmental Representative will engage and pay for service 

of Independent Inspection and Testing Agencies for purpose of 

inspecting and testing portions of Work except for the following 

which remain part of Contractor's responsibilities:  

.1  Inspection and testing required by laws, ordinances, 

rules, regulations or orders of public authorities.  

.2  Inspection and testing performed exclusively for 

Contractor's convenience.  

.4  Performance verification tests before building 

commissioning procedures commences.  

.5  Mill tests and certificates of compliance.  

.6  Tests as specified within various sections designated to 

be carried out by Contractor under the supervision of 

Departmental Representative.  

 

.2  Provide sufficient advance notice to Departmental 

Representative of time when the Work will be ready for testing 

by designated Testing Agency in order for Departmental 
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Representative to make attendance arrangements with such 

Agency. When directed by Departmental Representative notify 

the Agency directly.  

 

.3  When specified or directed, submit Representative samples of 

materials, in required quantities, to Testing Agency for 

testing purposes. Submit with reasonable promptness and in an 

orderly sequence so as not to cause delay in Work.  

 

.4  Provide labour and facilities to obtain, handle and deliver 

samples.  

 

.5  Provide sufficient space on site for Testing Agency's exclusive 

use to store equipment and cure test samples.  

 

.6  Employment of Independent Inspection and Testing Agencies by 

Departmental Representative does not relax responsibility to 

perform Work in accordance with Contract Documents.  

 

 

1.4  ACCESS TO WORK 

.1  Facilitate Departmental Representative's access to Work. If 

part of Work is being fabricated at locations other than 

construction site, make preparations to allow access to such 

Work whenever it is in progress.  

 

.2  Furnish labour and facility to provide access to the work being 

inspected and tested.  

 

.3  Co-operate to facilitate such inspections and tests.  

 

 

 

1.5  REJECTED WORK 

.1  Remove and replace defective Work, whether result of poor 

workmanship, use of defective or damaged products and whether 

incorporated in Work or not, which has been identified by 

Departmental Representative as failing to conform to Contract 

Documents.  

 

.2  Make good damages to new and existing construction and finishes 

resulting from removal or replacement of defective work.  
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END OF SECTION 
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1.1  SITE ACCESS AND PARKING 

.1  The Departmental Representative will designate Contractor's 

access to project site as well as parking facilities for 

equipment and workers.  

 

.2  The Contractor is advised that while parking facilities for 

his workers and subcontractors will be on property, such parking 

facilities may be remote from the actual site of the work. In 

any case, follow all instructions from the Departmental 

Representative in regards to parking facilities.  

 

.3  Maintain existing roads and parking areas at site, where used 

by Contractor, for duration of contract.  

.1  Keep clean and free of mud and dirt by washing on a regular 

basis.  

.2  Provide snow removal in areas located within construction 

site or enclosed by work.  

.3  Make good and repair damage resulting from Contractor's 

use of existing roads, asphalted areas and lawns on site.  

 

 

1.2  BUILDING ACCESS 

.1  Use only access doors, and circulation routes and elevators 

within building as designated by Departmental Representative 

to access interior work.  

 

 

1.3  CONTRACTOR'S SITE OFFICE 

.1  Be responsible for and provide own site office, if required, 

including electricity, heat, lights and telephone. Locate site 

office as directed by Departmental Representative.  

 

 

1.4  MATERIAL STORAGE 

.1  Locate site storage where indicated on Drawings and where 

directed by Departmental Representative. Place in location of 

least interference with existing Facility operations.  

 

.2  Material storage space on site is limited. Coordinate delivery 

to minimize storage period on site before being needed for 

incorporation into work.  
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1.5  SITE ENCLOSURES 

 

.1  Provide temporary fence to enclose various construction areas 

of work site and to isolate pedestrian traffic/inmates from 

the active construction site.   

 

.2  Erect wood fence to 1200 mm height if intent is to guide 

pedestrian traffic through the construction zone, isolated from 

construction activities. Erect wood fence to 2400 mm height 

if intent is to provide a secure area for hoarding, constructed 

as follows:  

.1  Use 38 x 89 mm construction grade framing spaced at maximum 

600 mm oc covered with 13 mm thick exterior grade fir plywood 

on public side and adequately braced.  

.2  Apply plywood panels vertically with flush and butted 

joints.  

.3  Provide one truck gate and at least one pedestrian door 

as directed by Departmental Representative.  

.4  Paint public side of site enclosure in selected colours 

with one coat primer to CGSB 1-GP-55e and one coat exterior 

paint to CGSB 1-GP-59M.  

.5  Maintain public side of enclosure in clean condition.  

 

.3  Make all gates lockable and provide keyed padlocks.  

 

.4  Obtain Departmental Representative's approval beforehand of 

location and layout of all temporary fence enclosures.  

 

.5  Provide warning signs affixed to all fenced areas, identifying 

those enclosed areas as "Construction Zones" with access 

restricted to only those persons so authorized by General 

Contractor.  

 

.6  Do not construe fencing as an acceptable replacement for 

pedestrian walkway and hoarding requirements specified below.  

 

 

 

1.6  PEDESTRIAN WALKWAYS AND HOARDING 

.1  Ensure maximum safety and security to facility users during 

the course of work.  

 

.2  Be responsible for and provide temporary 1.2 metre high plywood 

construction hoarding when work is adjacent to exterior 

sidewalks and circulation routes used by facility employees 

and inmates. 
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.3  Maintain access and egress to building entrances and fire exits 

designated by Departmental Representative to remain in use. 

Provide enclosed walkways when work is adjacent to such doors 

as follows:  

.1  Erect wooden pedestrian walkway complete with roof and 

side covers.  

.2  Install walkways as soon as work is in the vicinity of 

entrance and exit doors and poses a potential danger to facility 

users.  

.3  Construct to approximate size of 2.0 metre wide x 2.1 metre 

high x length as required to fully clear danger zone.  

.4  Provide signage and lighting.  

.5  Submit details of walkway size, location, layout and 

construction to Departmental Representative beforehand and 

obtain approval.  

 

.4  Adequately frame and brace hoarding and walkways to resist wind, 

and other weather or site conditions.  

 

.5  Erect such protective devices during Facility's 

non-operational off hour periods.  

 

.6  Obtain Departmental Representative's concurrence prior to 

removal of hoarding and walkways.  

 

 

1.9  SANITARY FACILITIES 

.1  Provide sanitary facilities for work force in accordance with 

governing regulations and ordinances.  

 

.2  Post notices and take such precautions as required by local 

health authorities. Keep area and premises in sanitary 

condition.  

 

.3  Sanitary facilities are available at the site and may be used 

by Contractor's work force. Make arrangements for the use of 

such facilities through the Departmental Representative.  

 

 

1.10  POWER 

.1  Power supply is not available on site for use by the Contractor 

within the secured perimeter area.  

  

.2  Contractor shall supply any temporary power that he requires 

outside the secured perimeter area. Provide and pay all costs 

to supply and install temporary cabling, panelboards, switching 

devices and other equipment as required to connect into power 
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source, provide adequate ground fault protection and extend 

power supply from existing source to work areas. Perform work 

and make all connections in accordance with the CSA C22.1-12 

Canadian Electrical Code, in compliance with the federal and 

provincial Occupational Health and Safety Regulations as 

specified in section 01 35 29. 

 

.3  Electrical power and lighting systems installed under this 

Contract can be used for construction requirements provided 

that guarantees are not affected thereby. Make good damage. 

Replace lamps which have been used over period of 3 months.  

 

 

 

1.11  WATER SUPPLY 

.1  Arrange, pay for and maintain temporary water supply in 

accordance with governing regulations and ordinances. Do not 

operate existing hydrants on site.  

 

 

 

1.12  REMOVAL OF TEMPORARY FACILITIES 

.1  Remove temporary facilities from site when directed by 

Departmental Representative.  

 

 

 

END OF SECTION 
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1.1  GENERAL 

.1  Use new material and equipment unless otherwise specified.  

 

.2  Within 7 days of written request by Departmental 

Representative, submit following information for any materials 

and products proposed for supply:  

.1  Name and address of manufacturer.  

.2  Trade name, model and catalogue number.  

.3  Performance, descriptive and test data.  

.4  Compliance to specified standards.  

.5  Manufacturer's installation or application instructions.  

.6  Evidence of arrangements to procure.  

.7  Evidence of manufacturer delivery problems or unforseen 

delays.  

 

.3  Provide material and equipment of specified design and quality, 

performing to published ratings and for which replacement parts 

are readily available.  

 

.4  Use products of one manufacturer for equipment or material of 

same type or classification unless otherwise specified.  

 

.5  Permanent labels, trademarks and nameplates on products are 

not acceptable in prominent locations, except where required 

for operating instructions, or when located in mechanical or 

electrical rooms.  

 

 

 

1.2  PRODUCT QUALITY 

.1  Contractor shall be solely responsible for submitting relevant 

technical data and independent test reports to confirm whether 

a product or system proposed for use meets contract requirements 

and specified standards.  

 

.2  Final decision as to whether a product or system meets contract 

requirements rest solely with the Departmental Representative 

in accordance with the General Conditions of the Contract.  

 

 

 

1.3  ACCEPTABLE MATERIALS AND ALTERNATIVES 

.1  Acceptable Materials: When materials specified include trade 
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names or trade marks or manufacturer's or supplier's name as 

part of the material description, select and only use one of 

the names listed for incorporation into the Work.  

 

.2  Alternative Materials: Submission of alternative materials to 

trade names or manufacturer's names specified must be done 

during the bidding period following procedures indicated in 

the Instructions to Bidders.  

 

.3  Substitutions: After contract award, substitution of a 

specified material will be dealt with as a change to the Work 

in accordance with the General Conditions of the Contract.  

 

 

 

1.4  MANUFACTURERS INSTRUCTIONS 

.1  Unless otherwise specified, comply with manufacturer's latest 

printed instructions for materials and installation methods 

to be used. Do not rely on labels or enclosure provided with 

products. Obtain written instructions directly from 

manufacturers.  

 

.2  Notify Departmental Representative in writing of any conflict 

between these specifications and manufacturers instructions, 

so that Departmental Representative will designate which 

document is to be followed.  

 

 

 

1.5  AVAILABILITY 

.1  Immediately notify Departmental Representative in writing of 

unforeseen or unanticipated material delivery problems by 

manufacturer. Provide support documentation as per clause 

[1.1.2] above.  

 

 

 

1.6  WORKMANSHIP 

.1  Ensure quality of work is of highest standard, executed by 

workers experienced and skilled in respective duties for which 

they are employed.  

 

.2  Remove unsuitable or incompetent workers from site as 

stipulated in the General Conditions of the Contract.  

 

.3  Ensure cooperation of workers in laying out work. Maintain 
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efficient and continuous supervision on site at all times.  

 

.4  Coordinate work between trades and subcontractors. See section 

01 14 10 in this regard.  

 

.5  Coordinate placement of openings, sleeves and accessories.  

 

 

 

1.7  FASTENINGS - GENERAL 

.1  Provide metal fastenings and accessories in same texture, 

colour and finish as base metal in which they occur. Prevent 

electrolytic action between dissimilar metals. Use non- 

corrosive fasteners, anchors and spacers for securing exterior 

work and in humid areas.  

 

.2  Space anchors within limits of load bearing or shear capacity 

and ensure that they provide positive permanent anchorage. Wood 

or organic material plugs not acceptable.  

 

.3  Keep exposed fastenings to minimum, space evenly and lay out 

neatly.  

 

.4  Fastenings which cause spalling or cracking of material to which 

anchorage is made, are not acceptable.  

 

.5  Do not use explosive actuated fastening devices unless approved 

by Departmental Representative. See section on Health and 

Safety Requirements in this regard.  

 

 

 

1.8  FASTENINGS - EQUIPMENT 

.1  Use fastenings of standard commercial sizes and patterns with 

material and finish suitable for service.  

 

.2  Use heavy hexagon heads, semi-finished unless otherwise 

specified.  

 

.3  Bolts may not project more than one diameter beyond nuts.  

 

.4  Use plain type washers on equipment, sheet metal and soft gasket 

lock type washers where vibrations occur and, use resilient 

washers with stainless steel.  
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1.9  STORAGE, HANDLING AND PROTECTION 

 

.1  Deliver, handle and store materials in manner to prevent 

deterioration and soiling and in accordance with manufacturer's 

instructions when applicable.  

 

.2  Store packaged or bundled materials in original and undamaged 

condition with manufacturer's seal and labels intact. Do not 

remove from packaging or bundling until required in Work. 

Provide additional cover where manufacturer's packaging is 

insufficient to provide adequate protection.  

 

.3  Store products subject to damage from weather in weatherproof 

enclosures.  

 

.4  Store cementitious products clear of earth or concrete floors, 

and away from walls.  

 

.5  Keep sand, when used for grout or mortar materials, clean and 

dry. Store sand on wooden platforms and cover with waterproof 

tarpaulins during inclement weather.  

 

.6  Store sheet materials and lumber on flat, solid supports and 

keep clear of ground. Slope to shed moisture.  

 

.7  Store and mix paints in heated and ventilated room. Remove oily 

rags and other combustible debris from site daily. Take every 

precaution necessary to prevent spontaneous combustion.  

 

.8  Immediately remove damaged or rejected materials from site.  

 

.9  Touch-up damaged factory finished surfaces to Departmental 

Representative's satisfaction. Use touch-up materials to match 

original. Do not paint over name plates.  

 

 

1.10  CONSTRUCTION EQUIPMENT AND PLANT 

.1  On request, prove to the satisfaction of Departmental 

Representative that the construction equipment and plant are 

adequate to manufacture, transport, place and finish work to 

quality and production rates specified. If inadequate, replace 

or provide additional equipment or plant as directed.  

 

.2  Maintain construction equipment and plant in good operating 

order.  
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END OF SECTION 
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1.1  GENERAL 

.1  Conduct cleaning and disposal operations to comply with local 

ordinances and anti-polution laws.  

 

.2  Store volatile waste in covered metal containers, and remove 

from premises at end of each working day.  

 

.3  Provide adequate ventilation during use of volatile or noxious 

substances. Use of building ventilation systems is not 

permitted for this purpose.  

 

 

 

1.2  MATERIALS 

.1  Use only cleaning materials recommended by manufacturer of 

surface to be cleaned, and as recommended by cleaning material 

manufacturer.  

 

 

 

1.3  CLEANING DURING CONSTRUCTION 

.1  Maintain work areas in a tidy condition, free from accumulations 

of waste material and debris. Clean areas on a daily basis.  

 

.2  Keep building entrances, corridors, stairwells and tenant 

occupied areas of building in a clean dust free condition at 

all times. Conduct thorough cleaning of these areas when used 

by workers or affected by the Work.  

 

.3  Provide on-site containers for collection of waste materials 

and debris.  

 

.4  Use separate collection bins, clearly marked as to purpose, 

for source separation and recyling of waste and debris in 

accordance with waste management requirements specified.  

 

.5  Remove waste materials, and debris from site on a daily basis.  

 

.6  Remove snow and ice from access doors used by workforce.  
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1.4  FINAL CLEANING 

.1  In preparation for acceptance of the completed work perform 

final cleaning.  

 

.2  Broom clean and wash exterior paved surfaces and walks; rake 

clean other surfaces of grounds.  

 

.3  Remove debris and surplus materials from parking lot areas, 

driveway areas, paved areas and other accessible concealed 

spaces.  

 

 

 

END OF SECTION 
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1.1  DEFINITIONS 

.1  Hazardous Material: Product, substance, or organism that is 

used for its original purpose, and that is either dangerous 

goods or a material that may cause adverse impact to the 

environment or adversely affect health of persons, animals, 

or plant life when released into the environment.  

 

 

 

1.2  WASTE MANAGEMENT 

.1  Incorporate environmental and sustainable practices in 

managing waste resulting from work.  

 

.2  Divert as much waste as possible from landfill.  

 

.3  Coordinate work of subtrades and subcontractors to ensure all 

possible waste reduction and recycling opportunities are taken. 

Follow waste management requirements specified in trade 

sections of the Specifications.  

 

.4  Reduce waste during installation of new materials. Undertake 

practices which will optimize full use of materials and minimize 

waste.  

 

.5  Develop innovative procedures to reduce quantity of waste 

generated by construction such as by delivering materials to 

site with minimal packaging etc.  

 

.6  Provide on-site facilities to collect, handle and store 

anticipated quantities of reusable, salvageable and recyclable 

materials.  

 

.7  During demolition and removal work separate materials and 

equipment at source, carefully dismantling, labelling and 

stockpiling alike items for the following purposes:  

.1  Reinstallation into the work where indicated.  

.2  Salvaging reusable items not needed in project which 

Contractor may sell to other parties.  

.3  Sending as many items as possible to locally available 

recycling facility.  

.4  Segregating remaining waste and debris into various 

individual waste categories for disposal in a "non-mixed state" 

as recommended by waste processing/landfill sites.  

 

.8  Isolate product packaging and delivery containers from general 
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waste stream. Send to recycling facility or return to 

supplier/manufacturer.  

 

.9  Send leftover material resulting from installation work for 

recycling whenever possible.  

 

.10  Establish methods whereby hazardous and toxic materials, and 

their containers used on site are properly handled, stored and 

disposed in accordance with applicable federal, provincial and 

municipal laws and regulations.  

 

 

 

1.3  DISPOSAL REQUIREMENTS 

.1  Burying or burning of rubbish and waste materials is prohibited.  

 

.2  Disposal of volatile materials, mineral spirits, oil, paint, 

and other hazardous materials into waterways, storm, or 

sanitary sewers is prohibited.  

 

.3  Dispose of waste only at approved waste processing facility 

or landfill sites approved by authority having jurisdiction.  

 

.4  Contact the authority having jurisdiction prior to commencement 

of work, to determine what, if any, demolition and construction 

waste materials have been banned from disposal in landfills 

and at transfer stations. Take appropriate action to isolate 

such banned materials at site of work and dispose in strict 

accordance with provincial and municipal regulations.  

 

.5  Transport and dispose of waste intended for waste processing 

plant or landfill facility in separated condition and to 

Operator's rules and recommendations in support of their effort 

to recycle, reduce and divert certain waste stream from general 

landfill.  

 

.6  Collect, bundle and transport salvaged materials to be recycled 

in separated categories and condition as directed by recycling 

facility. Ship materials only to approved recycling facilities.  

 

.7  Sale of salvaged items by Contractor to other parties not 

permitted on site.  

 

 

END OF SECTION 
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1.1  SECTION INCLUDES 

.1  Administrative procedures preceding inspection and acceptance 

of Work by Departmental Representative.  

 

1.2  RELATED SECTIONS 

.1  Section 01 78 00: Closeout Submittals.  

 

1.3  INSPECTION AND DECLARATION 

.1  Contractor's Inspection: Coordinate and perform, in concert 

with subcontractors, an inspection and check of all Work. 

Identify and correct deficiencies, defects, repairs and perform 

outstanding items as required to complete work in conformance 

with Contract Documents.  

.1  Notify Departmental Representative in writing when 

deficiencies from Contractor's inspection have been rectified 

and that Work is deemed to be complete and ready for Departmental 

Representative's inspection of the completed work.  

 

.2  Departmental Representative's Inspection: Accompany 

Departmental Representative during all substantial and final 

inspections of the Work.  

.1  Address defects, faults and outstanding items of work 

identified by such inspections.  

.2  Advise Departmental Representative when all deficiencies 

identified have been rectified.  

 

.3  Note that Departmental Representative will not issue a 

Certificate of Substantial Performance of the work until such 

time that Contractor performs following work and turns over 

the specified documents:  

.1  Project record as-built documents;  

.2  Final Operations and Maintenance manuals;  

.3  Maintenance materials, parts and tools;  

.4  Compliance certificates from applicable authorities;  

.5  Reports resulting from designated tests;  

.6  Demonstration and training complete with user manuals;  

.7  Manufacturer's Guarantee certificates.  

.8  Testing, adjusting and balancing of equipment and systems 

complete with submission of test reports.  

.9  Commissioning of equipment and systems specified.  

 

.4  Correct all discrepancies before Departmental Representative 

will issue the Certificate of Completion.  

 

END OF SECTION 
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1.1  SECTION INCLUDES 

.1  Project Record Documents.  

 

.2  Operations and Maintenance data.  

 

 

1.2  RELATED SECTIONS 

.1  Section 01 77 00: Closeout Procedures.  

 

 

1.3  PROJECT RECORD DOCUMENTS 

.1  Departmental Representative will provide 2 white print sets 

of contract drawings specifically for "As-Built" purposes.  

 

.2  Maintain at site one set of the contract drawings and 

specifications to record actual As-Built site conditions.  

 

.3  Maintain up-to-date, real time as-built drawings and 

specifications in good condition and make available for 

inspection by the Departmental Representative upon request.  

 

.4  As-Built Drawings:  

.1  Record changes in red ink on the prints. Mark only on one 

set of prints and at completion of work, neatly transfer 

notations to second set (also by use of red ink).  

.2  Submit both sets to Departmental Representative prior to 

application for Certificate of Substantial Performance.  

.3  Stamp all drawings with "As-Built". Label and place 

Contractor's signature and date.  

.4  Show all modifications, substitutions and deviations from 

what is shown on the contract drawings.  

 

.5  Record following information:  

.1  Depths of various elements of foundation in relation 

to Geodetic Datum.  

.2  Horizontal and vertical location of exterior 

underground utilities and appurtenances referenced to 

permanent surface improvements.  

.3  Horizontal and vertical location of various elements 

in relation to Geodetic Datum;  

.4  Location of internal utilities and appurtenances 

concealed in construction, referenced to visible and 

accessible features of structure;  

.5  Field changes of dimension and detail;  

.6  Location of all capped or terminated services and 
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utilities.  

.7  Chases for mechanical, electrical and other 

services;  

.8  Any details produced in the course of the contract 

by the Departmental Representative to supplement or to 

change existing design drawings;  

.9  All change orders issued over the course of the 

contract must be documented on the finished As-Built 

documents, accurately and consistently depicting the 

changed condition as it applies to all affected drawing 

details.  

 

.5  As-Built Specifications: legibly mark in red each item to record 

actual construction, including:  

 

.1  Changes made by Addenda and Change Orders.  

.2 Mark up both copies of specifications; stamp "As-Built", 

sign and date similarly to drawings as per above clause.  

 

.6  Maintain As-Built documents current as the contract progresses. 

Departmental Representative will conduct reviews and 

inspections of the documents on a regular basis. Failure to 

maintain as-builts current and complete to satisfaction of the 

Departmental Representative shall be subject to financial 

penalties in the form of progress payment reductions and 

holdback assessments.  

 

.7  Submit on paper and in electronic format as pdf files. Forward 

pdf and in the native program format, MS Word, and Autocad dwg 

and photograph jpg files on USB compatible with PWGSC encryption 

requirements or through email or alternate electronic file 

sharing service such as ftp, as directed by Departmental 

Representative.  

 

 

 

1.4  REVIEWED SHOP DRAWINGS 

.1  Provide a complete set of all shop drawings reviewed for project 

to incorporate into each copy of the Operations and Maintenance 

Manuals.  

 

.2  Submit full sets at same time and as part of the contents of 

the Operation and Maintenance Manuals specified.  

 

 

1.6  OPERATIONS & MAINTENANCE MANUAL 

.1  O&M Manual - Definition: an organized compilation of operating 
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and maintenance data including detailed technical information, 

documents and records describing operation and maintenance of 

individual products or systems as specified in individual 

sections of the specifications.  

 

.2  Manual Language: final manuals to be in both English and French 

languages.  

 

.1  Upon review and acceptance by Departmental 

Representative, submit 3 final copies. Interim copies are not 

to be considered as part of the final copies unless they have 

been fully revised and are identical to the final approved 

version.  

 

.2  Submission Date: submit complete operation and maintenance 

manual to Departmental Representative 3 weeks mprior to 

application for Certificate of Substantial Performance of the 

work.  

 

.3 Binding:  

.1  Assemble, coordinate, bind and index required data into 

Operation and Maintenance Manual.  

.2  Use vinyl, hard covered, 3 "D" ring binders, loose leaf, 

sized for 215 x 280 mm paper, with spine pocket.  

.3  Where multiple binders are needed, correlate data into 

related consistent groupings.  

.4  Identify contents of each binder on spine.  

.5  Organize and divide data following same numerical system 

as the section numbers of the Specification Manual.  

.6  Dividers: separate each section by use of cardboard 

dividers and labels. Provide tabbed fly leaf for each individual 

product and system and give description of product or component.  

.7  Type lists and notes. Do not hand write.  

.8  Drawings, diagrams and manufacturers' literature must be 

legible. Provide with reinforced, punched binder tab. Bind in 

with text; fold larger drawings to size of text pages.  

 

.4  Manual Contents:  

.1  Cover sheet containing:  

.1  Date submitted.  

.2  Project title, location and project number.  

.3  Names and addresses of Contractor, and all 

Sub-Contractors.  

.2  Table of Contents: provide full table of contents in each 

binder(s), clearly indicate which contents are in each binder.  

.3  List of maintenance materials.  

.4  List of spare parts.  

.5  List of special tools.  

.6  Original or certified copy of warranties and product 
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guarantees.  

.7  Copy of approval documents and certificates issued by 

Inspection Authorities.  

.8  Copy of reports and test results performed by Contractor 

as specified.  

.9  Product Information (PI Data) on materials, equipment and 

systems as specified in various sections of the specifications. 

Data to include:  

.1  List of equipment including manufacturer's name, 

supplier, local source of supplies and service depot(s). 

Provide full addresses and telephone numbers.  

.2  Nameplate information including equipment number, 

make, size, capacity, model number and serial number.  

.3  Parts list.  

.4  Installation details.  

.5  Operating instructions.  

.6  Maintenance instructions for equipment.  

.7  Maintenance instructions for finishes.  

 

.5  Shop drawings:  

.1  Include complete set of reviewed shop drawings into each 

copy of the operations and maintenance manual.  

.2  Fold and bind material professionally in a manner that 

corresponds with the specification section numbering system.  

.3  When large quantity of data is submitted, place into 

separate binders of same size as O&M binders.  

 .4  Maintenance Requirements: include routine procedures and 

guide for repair. 

.5  Manufacturer's printed operation and maintenance 

instructions.  

.6  Additional requirements as specified in individual 

specification sections.  

 

 

1.7  SPARE PARTS, TOOLS AND MAINTENANCE MATERIALS 

.1  Provide spare parts, special tools and extra materials for 

maintenance purposes in quantities specified in individual 

specification sections.  

 

.2  Tag all items with associated function or equipment.  

 

.3  Provide items of same manufacture and quality as items in Work.  

 

.4  Deliver to site in well packaged condition. Store in location 

as directed by Departmental Representative.  

 

.5  Clearly mark as to contents indicating:  

.1  Part number.  
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.2  Identification of equipment or system for which parts are 

applicable.  

.3  Installation instructions or intended use as applicable.  

.4  Name, address and telephone number of nearest supplier.  

 

.6  Prepare and submit complete inventory list of items supplied. 

Include list within Maintenance Manual.  

 

 

END OF SECTION 
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