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GENERAL NOTE(S): .
NOTE(S) GENERALE(S): Canada

1- WORK TO BE COORDINATED WITH THE OTHER DIVISIONS AND ACTIVITIES TO
LIMIT IMPACT AND DOWNTIME OF THE OPERATIONS. EQUIPMENT MAY NOT BE

I* Public Works and Travaux publics et
SHUTDOWN ALL AT THE SAME TIME. CONTRACTOR MUST PLAN FOR MULTIPLE

Government Services services gouvernementaux

VISITS ON SITE TO SHUTDOWN, REMOVE AND REINSTATE EQUIPMENT IN Canada Canada
ORDER TO FOLLOW THE PROGRESS WORK FOR THE ROOF AND SIDING Real Property Direction générale
REPLACEMENT. Branch des biens immobiliers

LA SEQUENCE DES TRAVAUX DOIT ETRE COORDONNEE AVEC LES AUTRES
DIVISIONS ET LES ACTIVITES AFIN DE LIMITER LE TEMPS D'ARRET DES

OPERATIONS. LES EQUIPEMENTS NE PEUVENT PAS ETRE TOUS MIS A L'ARRET

AU MEME MOMENT. L'ENTREPRENEUR DOIT PREVOIR PLUSIEURS VISITE AU °
CHANTIER POUR METTRE A L'ARRET, ENLEVER ET REINSTALLER LES g rc a rc I e c s

EQUIPEMENTS DE FACON A SUIVRE L'AVANCEMENT DES TRAVAUX DE

= 47 Clarence Street, Sulte 401,
REMPLACEMENT DE TOITURE ET DU REVETEMENT. 0 K1N 9K1
2- ENSURE THAT ALL EQUIPMENT THAT WERE TEMPORARILY REMOVED ARE 1613.241.8208, 1:613.241.4180
FUNCTIONNING PROPERLY AFTER THEY ARE REINSTALLED. Info@grearchitects.com www.grcarchitects.com

S'’ASSURER DU BON FONCTIONNEMENT DE TOUS LES EQUIPEMENTS QUI
FURENT ENLEVES DE FACON TEMPORAIRE SUITE A LEUR REINSTALLATION.

3- ENSURE PROPER WATERTIGHT SEAL OF REINSTATED EQUIPMENT.
S'ASSURER DE L'ETANCHEITE DES EQUIPEMENTS SUITE A LEUR

REINSTALLATION. PAG E AU m
4- COORDINATE SHUTDOWNS, REMOVAL AND RELOCATION OF EQUIPMENT WITH
THE DEPARTMENTAL REPRESENTATIVE.
COORDONNER LES ARRETS, L'ENLEVEMENT ET LA RELOCALISATION DES M O R E L
EQUIPEMENTS AVEC LE REPRESENTANT DU MINISTERE.
www.pageaumorel.com

IDENTIFICATION(S): Gatineau
IDENTIFICATION(S): 7415-000-00

<I> FAN TO BE TEMPORARILY SHUT DOWN, REMOVED, STORED AND PROTECTED
AGAINST DAMAGE. PROTECT OPENING IN WALL DURING SIDING
REPLACEMENT. REINSTATE ONCE SIDING WORK IS COMPLETED.
VENTILATEUR A ARRETER DE FAGCON TEMPORAIRE, ENLEVER, ENTREPOSER
ET PROTEGER CONTRE LES DOMMAGES. PROTEGER L'OUVERTURE DANS LE
MUR DURANT LES TRAVAUX DE REMPLACEMENT DU REVETEMENT.
REINSTALLER UNE FOIS LES TRAVAUX DE REVETEMENT TERMINES.

FAN CASING TO BE REMOVED.
BOITIER DE VENTILATEUR A ENLEVER.

VENT PIPE THROUGH ENVELOPE TO REMAIN. REMOVE DOWNWARD ELBOW
AND REINSTATE ONCE SIDING WORK IS COMPLETED.

SORTIE D'EVENT MURALE A CONSERVER. ENLEVER LE COUDE VERS LE BAS . . .
ET REINSTALLER UNE FOIS LES TRAVAUX DE REVETEMENT TERMINES. Contractor to verify all dimensions &
conditions on site and immediately notify

VENT PIPE THROUGH ENVELOPE TO REMAIN. REMOVE DOWNWARD ELBOW. the departmental representative of all
PROVIDE AND INSTALL NEW PVC ELBOW, ONCE SIDING WORK IS COMPLETED. discrepancies.

SORTIE D'EVENT MURALE A CONSERVER. ENLEVER LE COUDE VERS LE BAS.
FOURNIR ET INSTALLER UN NOUVEAU COUDE EN CPV, UNE FOIS LES

TRAVAUX DE REVETEMENT TERMINES. L'entrepreneur doit vérifier toutes

conditions et dimensions sur le site et

avertir le représentant du Ministére
VENT CAP 100@ TO BE REMOVED. PROVIDE NEW CAP. FINISH AS PER . . 4 .
DEPARTMENTAL REPRESENTATIVE INDICATION. immeédiatement de toutes divergences.

SORTIE D'EVENT MURALE 1009 A ENLEVER. FOURNIR NOUVELLE SORTIE.
FINITION SELON LES INDICATIONS DU REPRESENTANT DU MINISTERE.

LOUVER TO BE TEMPORARILY REMOVED. REINSTATE ONCE SIDING WORK IS
COMPLETED.

PERSIENNE A ENLEVER TEMPORAIREMENT. REINSTALLER UNE FOIS LES
TRAVAUX DE REVETEMENT TERMINES.

EXHAUST AIR DUCT TO BE TEMPORARILY REMOVED. REINSTATE ONCE
SIDING WORK IS COMPLETED.

CONDUIT D'AIR EVACUE A ENLEVER TEMPORAIREMENT. REINSTALLER UNE
FOIS LES TRAVAUX DE REVETEMENT TERMINES.

PIPE THROUGH ENVELOPE TO REMAIN. REMOVE DOWNWARD ELBOW AND
REINSTATE ONCE SIDING WORK IS COMPLETED.

TUYAUTERIE A CONSERVER. ENLEVER LE COUDE VERS LE BAS ET
REINSTALLER UNE FOIS LES TRAVAUX DE REVETEMENT TERMINES.

OENOENOEHOENOENONO

PORTION OF DUCTWORK TO BE TEMPORARILY REMOVED, STORED AND
PROTECTED AGAINST DAMAGE. PROTECT OPENING DURING SIDING WORK.
REINSTATE ONCE SIDING WORK IS COMPLETED.

PORTION DE CONDUIT A ENLEVER TEMPORAIREMENT, ENTREPOSER ET
PROTEGER CONTRE LES DOMMAGES. PROTEGER L'OUVERTURE DURANT LES
TRAVAUX DE REVETEMENT. REINSTALLER UNE FOIS LES TRAVAUX DE

=

123.25+ T/O STRUCTURE REVETEMENT TERMINES.
- - S. JOANISSE
DUCTWORK C/W SUPPORTS TO BE TEMPORARILY REMOVED. REINSTATE 100233303
ONCE SIDING WORK IS COMPLETED.
CONDUIT C/A SUPPORTS A ENLEVER TEMPORAIREMENT. REINSTALLER UNE
FOIS LES TRAVAUX DE REVETEMENT TERMINES.
@ GAS LINE ALONG BUILDING T-58 WALL UP TO ANNEX ROOF TO BE
TEMPORARILY REMOVED C/W WALL SUPPORTS. REINSTATE ONCE SIDING
WORK IS COMPLETED. COORDINATE GAS SERVICE SHUTDOWN WITH
BUILDING SERVICES.
TUYAUTERIE DE GAZ AU LONG DU MUR DU BATIMENT T-58 JUSQU'AU TOIT DE
L'ANNEXE A ENLEVER TEMPORAIREMENT C/A SUPPORTS MURAUX.
— REINSTALLER UNE FOIS LES TRAVAUX DE REVETEMENT TERMINES.
COORDONNER LA FERMETURE DU SERVICE DE GAZ AVEC LES SERVICES DU
o BATIMENT.
o
[le]
3
[ 111.60% T/ HIGH ROOF & @ WALL EXHAUST OUTLET TO BE TEMPORARILY REMOVED. REINSTATE ONCE
G SIDING WORK IS COMPLETED.
<l> — SORTIE MURALE D'EVACUATION A ENLEVER TEMPORAIREMENT.
! LOUVER REINSTALLER UNE FOIS LES TRAVAUX DE REVETEMENT TERMINES.
! PERSIENNE < : >_~
< >—‘| < : >—‘ 6250x2450
! 1 —N @ PIPING TO REMAIN. PROVIDE FOR THE REMOVAL OF 9 WALL SUPPORTS AND
- ! > 2/ G PROVIDE TEMPORARY SUPPORTS OFF THE GROUND DURING SIDING WORK.
L EF-X | & TUYAUTERIE A CONSERVER. PREVOIR L'ENLEVEMENT 9 SUPPORTS MURAUX
R ET FOURNIR DES SUPPORTS TEMPORAIRES, REPOSANT SUR LE SOL,
£=3 £=3 ,=a PN DURANT LES TRAVAUX DE REVETEMENTS.
& erao ) eraa Oer-23 EF-33{(C0) ( : )9 g
o
@—* ® . 3 REMOVE WALL EXHAUST CAP. PROVIDE AND INSTALL NEW EXHAUST CAP C/W
@_—a\o\ BACKDRAFT DAMPER ONCE SIDING WORK IS COMPLETED. FINISH AS PER
EF X DEPARTMENTAL REPRESENTATIVE'S INDICATION.
SORTIE MURALE D'EVACUATION A ENLEVER. FOURNIR ET INSTALLER
rq NOUVELLE SORTIE C/A VOLET D'ANTI-REFOULEMENT UNE FOIS LES TRAVAUX
{ ! @ . DE REVETEMENT TERMINES. FINITION SELON LES INDICATIONS DU
O - N
o ) erF22 t REPRESENTANT DU MINISTERE.
0 AT Y O
L w2 [\ Ed @ PORTION OF EXHAUST STACK TO BE TEMPORARILY REMOVED, STORED AND
EF-18 | EF-18A PROTECTED AGAINST DAMAGE. PROTECT OPENING DURING SIDING WORK.
100.00 FIRST FLOOR N REINSTATE ONCE SIDING WORK IS COMPLETED.
- - ~ PORTION DE LA CHEMINEE D'EVACUATION A ENLEVER TEMPORAIREMENT,
e ENTREPOSER ET PROTEGER CONTRE LES DOMMAGES. PROTEGER
L'OUVERTURE DURANT LES TRAVAUX DE REVETEMENT. REINSTALLER UNE
E A ST E |_ EV AT | O N FOIS LES TRAVAUX DE REVETEMENT TERMINES.
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ISSUED FOR TENDER
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1 ISSUED FOR BUILDING PERMIT 17-06-06
EMIS POUR PERMIS DE CONSTRUCTION
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