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PART 1 - GENERAL

1.1 PRECEDENCE .1

1.2 INSPECTION AND .1
DECLARATION

For Federal Government projects, Division 1
Sections take precedence over technical
specification sections in other Divisions of
this Project Manual.

Contractor's Inspection: Contractor and all
Subcontractors shall conduct an inspection of
Work, identify deficiencies and defects, and
repair as required to conform to Contract
Documents.

.1 Notify Departmental Representative in
writing of satisfactory completion of
Contractor's Inspection and that corrections
have been made.

.2 Request Departmental Representative's
Inspection.

Departmental Representative's Inspection:
Departmental Representative and Contractor
will perform inspection of Work to identify
obvious defects or deficiencies. Contractor
shall correct Work accordingly.

Completion: submit written certificate that
following have been performed:

.1 Work has been completed and inspected
for compliance with Contract Documents.

.2 Defects have been corrected and
deficiencies have been completed.

.3 Certificates required by Newfoundland
Department of Labour and Environment have been
submitted.

.4 Operation of systems have been
demonstrated to Departmental Representative's
personnel.

.5 Work is complete and ready for Final
Inspection.

Final Inspection: when items noted above are
completed, request final inspection of Work by
Departmental Representative, and Contractor.
If Work is deemed incomplete by Owner and
Departmental Representative, complete
outstanding items and request reinspection.
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1.2 INSPECTION AND
DECLARATION
{Cont'd)

1.3 MEASUREMENT FOR
PAYMENT

PART 2 - PRODUCTS

2.1 NOT USED

PART 3 - EXECUTION

3.1 NOT USED

Final Inspection: (Cont'd)

No separate measurement for payment shall be
made for items under this section. Include
costs for Closeout Procedures in the Lump Sum
portion of the work on the Bid and Acceptance
Form.

Not Used.

Not Used.

END



