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Part 1 General 

1.1 REFERENCES 
.1 CSA S350-M1980 (R2003), Code of Practice for Safety in Demolition of 

Structures. 

1.2 SUBMITTALS 
.1 Submit in accordance with Section 01 33 00 – Submittal Procedures. 

.2 Submit 20 days prior to start of demolition and removals Work. 

.3 Where required, submissions to be signed and sealed by a Professional 
Engineer licensed in the Northwest Territories. 

.4 Shop Drawings 

.1 Drawings, diagrams or details indicating sequence of disassembly Work, 
supporting structures, and underpinning. 

.5 Hazardous Materials: provide description of Hazardous Materials and Notification 
of Filing with proper authorities prior to beginning of Work as required. 

.6 Demolition plan: 

.1 Show schedule of selective demolition. 

.2 Number and location of dumpsters. 

.3 Anticipated frequency of tippage. 

.4 Show impacts, interruptions, and delays to building operations. 

.7 Waste reduction: Submit progress reports and audits in accordance with Section 
01 74 21 – Construction/Demolition Waste Management and Disposal. 

1.3 QUALITY ASSURANCE 
.1 Convene pre-installation meeting one week prior to beginning work of this section 

to: 

.1 Verify project requirements. 

.2 Review installation and substrate conditions. 

.3 Co-ordination with building sub-trades. 

.2 Arrange for site visit with Departmental Representative to examine existing site 
conditions adjacent to demolition work, prior to start of Work. 

.3 Hold project meetings every month. 

.1 Ensure key personnel, site supervisor, project manager, subcontractor 
representatives attend. 
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1.4 DELIVERY, STORAGE AND HANDLING 

.1 Protect existing items designated to remain and items designated for salvage. In 
event of damage to such items, immediately replace or make repairs to approval 
of Departmental Representative and at no cost to Departmental Representative. 

.2 Remove and store materials to be salvaged, in manner to prevent damage. 

.3 Store and protect in accordance with requirements for maximum preservation of 
material. 

1.5 SITE CONDITIONS 
.1 Perform operations, machine and equipment movements, deliveries and 

removals at time or times that will permit uninterrupted operations in and around 
structures, including parking, deliveries, and Site access and egress. 

.2 Take over structures to be demolished based on condition on date that Bids 
close.  

Part 2 Products 

Not used. 

Part 3 Execution 

3.1 GENERAL 
.1 Products requiring demolition become Contractor's property. Remove Products 

from Site daily, unless such Products are otherwise specified or indicated on 
Contract Drawings to be reused or handed over to Departmental Representative. 

.1 Refer to Schedule at end of this section for items to be retained and re-
used. 

.2 Stockpiling of rubble, debris and surplus Products on Site will not be permitted. 

.3 Clean up rubble and debris resulting from Work promptly and dispose at end of 
day or place in waste disposal bins. Empty bins on regular basis. 

3.2 EXAMINATION 
.1 Examine adjacent structures and other installations prior to commencement of 

demolition and removals Work. 

3.3 PREPARATION 
.1 Inspect site with Departmental Representative and verify extent and location of 

items designated for removal, disposal, alternative disposal, recycling, salvage, 
and items to remain. 

.2 Notify and obtain approval of utility companies before starting demolition. 

.3 Disconnect electrical and telephone service lines in areas to be demolished.  
Post warning signs on electrical lines and equipment that remain energized to 
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serve other areas during period of demolition.  Disconnect electrical and 
telephone service lines in demolition areas to requirements of local authority 
having jurisdiction. 

.4 Erect and maintain dustproof partitions, seal off ducts as required to prevent 
spread of dust and fumes to other parts of the building.  On completion, remove 
partitions and make good surfaces to match adjacent surfaces. 

3.4 EXISTING CONDITIONS 
.1 Prior to start of demolition work, remove from site materials defined as 

contaminated or hazardous by authorities having jurisdiction, and dispose at 
designated disposal facilities. 

3.5 PROTECTION 
.1 Prevent movement of or damage to adjacent structures, services and parts of 

existing structure to remain. Supply and install bracing and shoring as required. 
Make good damage caused by demolition, to acceptance of Departmental 
Representative. 

.2 Protect adjacent structures and property against damage that might occur from 
falling debris or other causes. Repair or replace damage caused from Work of 
this Section to acceptance of Departmental Representative. 

.3 Do not interfere with use of adjacent structures and Work areas.  Maintain free, 
safe passage to and from adjacent structures and Work areas. 

.4 Take precautions to support affected structures. If safety of structure being 
demolished, adjacent structures or services are endangered, cease demolition 
operations and take necessary action to support endangered item. Immediately 
inform Departmental Representative. Do not resume demolition until reasons for 
endangerment have been determined and corrected and action taken to prevent 
further endangerment. 

.5 If movement or settlement occurs, install additional bracing and shoring as 
necessary and make good damage, to acceptance of Departmental 
Representative. 

.6 Pay attention to prevention of fire and elimination of fire hazards that would 
endanger Work or adjacent structures and premises. 

.7 Barricade access to areas where demolition is proceeding; post warning signs. 

.8 Where required, supply, install and maintain barricades, guards, railings, lights, 
warning signs, security and other safety measures, and fully protect persons and 
property. 

.9 Do not proceed with demolition work when weather conditions constitute a 
hazard to workers and site. 

.10 Dust/Weather Protection: 

.1 Prior to demolition Work proceeding in existing structures, temporarily 
enclose Work areas, access and supply and install dustproof partitions. 
Design partitions to prevent dust and dirt infiltration into adjoining areas. 
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.2 Prevent dust, dirt and material caused by demolition operations from 
entering operational areas. 

.3 Adjust and relocate partitions as required for various operations of Work. 

.4 Upon completion of Work, remove and dispose of partitions from Site. 

3.6 DEMOLITION 
.1 Carry out demolition in accordance with the requirements of CSA S350.  

.2 Perform demolition with extreme care. Confine effects of demolition to those 
parts that are to be demolished. 

.3 Perform Work and prevent inconvenience to persons outside the demolition area. 

.4 Demolish parts of structure to permit construction of addition as indicated. 

.5 Perform Work to minimize dusting. 

.6 Do not sell or burn materials on Site. 

.7 Remove existing equipment, services, and obstacles where required for 
refinishing or making good of existing surfaces, and replace as Work progresses. 

.8 Lower waste materials in a controlled manner; do not drop or throw materials 
from heights. 

.9 At end of day's Work, leave Work in safe condition with no part in danger of 
toppling or falling.  

3.7 REMOVAL OPERATIONS 
.1 Except where otherwise specified, all materials indicated or specified to be 

permanently removed from the Place of the Work shall become Contractor's 
property.  Maximize salvage and recycling of such materials, consistent with 
proper economy and expeditious performance of the Work. 

.2 Remove items as indicated. 

.3 Do not disturb items designated to remain in place. 

3.8 RESTORATION 
.1 Restore areas and existing works outside areas of demolition to match conditions 

of adjacent, undisturbed areas. 

3.9 CLEAN UP 
.1 Upon completion of work, remove debris, trim surfaces, and leave work site 

clean.  

.2 Use cleaning solutions and procedures which are not harmful to health. 

3.10 SCHEDULE 
.1 Remove the following items and retain for re-use in project. Confirm condition of 

items to be salvaged with Departmental Representative. 

.1 Wood doors. 
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.2 Acoustic ceiling tiles and grid. 

.3 Window blinds. 

.4 High density storage shelving. 

.5 Demountable partition glazing. 

.6 Carpet tile for public corridor. 

.7 Fire extinguishers and cabinets. 

END OF SECTION 


