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PART 1 - GENERAL 
 
 

 

1.1 SCOPE    
 
 

.1   The work covered under this project consists of the
furnishing of all plant, labour, equipment, hardware
and materials, complete and in strict accordance with
specifications and accompanying drawings and subject 
to all terms and conditions of contract.  Bidders are
advised that opportunities and requirements may arise
that may warrant changes to the work that are in keeping
with this general scope of work. Such changes will be 
made through the change order processes as outlined
in the contract documents. 

 
 
 

1.2 DESCRIPTION    
 
 

.1 The work will generally consist of but will not
necessarily be limited to the following: 

 
.1 Construction and maintenance of temporary

dewatering devices and structures. 
.2   Removal of the existing cobble stone and sandbag 

diversion walls. 
.3 Construction of new reinforced concrete

diversion walls rock anchored into the
underlying bedrock, as indicated on the
drawings. 

.4 Rock removal and construction of a new reinforced 
concrete levelling slab, rock anchored into the
underlying bedrock, as indicated on the
drawings.  

.5 Rock removal and construction of a new reinforced
concrete weir, rock anchored into the underlying
bedrock, as indicated on the drawings. 

.6 Site clean-up.  

.7 Note: See Part 1.7 Examination of Site and Part
1.16 Site Access for details regarding DFO
provided helicopter services. 

 
 
 

 
1.3 FISH HABITAT/DOMESTIC 
USAGE                      
 
 

.1 Contractors are advised that this project is being
carried out in an area where fish habitat may be
affected.  The contractor will perform the work to
conform with all rules and regulations governing fish
habitat and in accordance with governing authorities.

 
.2 There shall be no fishing in and around the construction

site during the regulated fishing season, even if the
employees are in possession of a legal fishing license.

 
.3 The Contractor shall confirm the times, dates, and
      extent of work required with local fish habitat
      authorities. 
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.4 Contact the Department of Fisheries and Oceans (DFO)
      at least 48 hours in advance of starting any work on
      site. 
 
.5 For inquiries regarding fish habitat please contact 

Tilman Bieger (email:  tilman.bieger@dfo-mpo.gc.ca or 
phone:  772-4029) with DFO Fisheries Protection 
Program. 

 
 
 

1.4 SITE OF WORK    
 
 

.1 Work will be carried out at the existing fishway at 
Mollyguajeck Falls, NL, in the location as shown on
the accompanying drawings. Mollyguajeck Falls is
located on the Terra Nova River approximately 2km
downstream from Mollyguajeck Lake. The site of work 
is inaccessible by road, and can only be accessed via
helicopter. 

 
 
 

1.5 SCHEDULING AND  
WORK METHODOLOGY        
 

.1 Construction activities cannot commence until after
September 15, 2017. 

 
.2 All work must be carried out in the dry. Where berms 

are required to accomplish this, the design of such
berms is to be carried out by a professional engineer
licensed to practice in Newfoundland and Labrador.
Drawings of the berm design, stamped by the engineer,
are to be submitted to the Departmental Representative 
before any work starts. 

 
 
 

1.6 DATUM              
 

.1 Datum used for this project is a temporary bench mark 
(TB2), previously established onsite with an assumed 
elevation of +122.82 m as shown on the drawings. 

 
.2 Bidders are advised to consult the Department of 

Environment and Conservation and the Government of
Canada Wateroffice in order to make sure of changing
water level conditions affecting work. 

 
 
 

1.7 EXAMINATION OF SITE 
 

.1    Before submitting a bid, it is mandatory that bidders 
visit the site and its surroundings to review and verify
the form, nature and extend of work, materials       
necessary for the completion of the works, the means 
of access to the site, severity, exposure and      
uncertainty of weather, soil conditions, any         
accommodations they may require, and in general shall
obtain all necessary information as to risks,       
contingencies and other circumstances which may     
influence or affect their bid. No allowance shall be 
made subsequently in this connection on account of   
error or negligence to properly observe and determine
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the conditions that will apply. DFO will provide     
helicopter services for the mandatory pre-tender site 
visit. See below.  

 
.2    DFO will schedule a site visit during the tender period.

The site visit will occur over a one day period with 
helicopter flights leaving from Clarenville (flight 
will return to Clarenville. Contractor is responsible 
for all costs associated with getting to and from 
Clarenville). Specific meeting location will be 
clarified at the tender stage. Departmental 
Representative will pay for helicopter services 
associated with the one day site visit held during the
tender period. Contractors wishing to visit site shall
contact the Departmental Representative to obtain 
flight times/schedule.  
Please note the following:  

- If weather doesn’t permit flying on the      
scheduled site visit day, it will occur on the 
following day. 

- A maximum of 1 person per Contractor will be 
permitted. 

- Time allocated on site will be a maximum of 2 hours.
- 2 days advance notice is to be given to the 

Departmental Representative with respect to the
company and individuals attending the   visit. 

- The Site visit will occur within 8 calendars days 
after the project is tendered. 

 
.3 Contractors, bidders or those they invite to site are

to review specification Section 01 35 29 – Health and 
Safety Requirements before visiting site.  Take all
appropriate safety measures for any visit to site,
either before or after acceptance of bid. 

 
 
 
 

1.8  ARCHIVAL PHOTOGRAPHS .1 Archival photographs of the existing site are included
in Appendix B.  These photos are intended to give the
contractors an appreciation of site conditions and
general understanding of the project scope of work.
These photos should in no way be considered a
replacement to an actual site visit.  Contractors are
required to visit the site as per part 1.7 of this
specification section.  Any interpretations and/or
assumptions made with respect to these photos are the
contractor’s responsibility.   

1.9 TERMS               
 

.1 Unless specifically stated otherwise, the term 
Engineer where used in the Specifications and on the
Drawings shall mean the Department Representative as
defined in the General Conditions of the Contract. 
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.2 In cases where submittals are required to be submitted
under seal of a professional Engineer licensed to
practice in NL, this does refer to an Engineer, and
not the Departmental Representative. 

1.10  COST BREAKDOWN     .1 Before submitting first progress claim submit
breakdown of Contract price in detail as directed by
Departmental Representative and aggregating contract
price. 

.2 Provide cost breakdown in same format as the numerical
and subject title system used in this specification
and thereafter sub-divided into major work components
as directed by Departmental Representative. 

.3 Upon approval by Departmental Representative, cost
breakdown will be used as basis for progress payment.

.4 This project will be lump sum.  All work items and costs
to be included. 

1.11 WORK SCHEDULE       
 

.1 Submit within seven (7) working days of notification
of acceptance of bid, a construction schedule showing
commencement and completion of all work within the time
stated on the bid and acceptance form and the date stated
in the bid acceptance letter. 

.2 Provide sufficient details in schedule to clearly
illustrate entire implementation plan, depicting
efficient coordination of tasks and resources, to
achieve completion of work on time and permit effective
monitoring of work progress in relation to established
milestones. 
 

.3 As a minimum, work schedule to be prepared and submitted
in the form of bar (GANTT) charts, indicating work
activities, tasks and other project elements, their
anticipated durations and planned dates for achieving 
key activities and major project milestones provided
in sufficient details and supported by narratives to
demonstrate a reasonable plan for completion of project
within designated time (e.g., show target dates for
completion of each structure element, if applicable). 
Breakdown the structure elements to indicate target
dates for completion of each element.  Generally, bar
charts derived from commercially available
computerized project management systems are preferred
but not mandatory. 

.4 Submit schedule updates on a minimum monthly basis and
more often, when requested by Departmental 
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Representative, due to frequent changing project 
conditions.  Provide a narrative explanation of 
necessary changes and schedule revisions at each 
update. 
 

.5 The schedule, including all updates, shall be to the
Departmental Representative’s approval.  Take 
necessary measures to complete work within approved 
time.  Do not change schedule without Departmental 
Representative’s approval. 
 

.6 All work on the project will be completed within the
time indicated on the Bid and Acceptance Form. 

.7 Should contractor find that he cannot maintain schedule
as originally intended, he will immediately submit a
revised schedule without being requested to do so by
Departmental Representative.  

.8 Work schedule to be consistent with scheduling and
methodology restrictions previously noted in Part 1.5.

 

1.12 ABBREVIATIONS     
 

.1 Following abbreviations of standard specifications
have been used in this specification and on drawings.
 
CGSB - Canadian Government Specifications Board 
CSA - Canadian Standards Association 
NLGA - National Lumber Grades Authority 
ASTM - American Society for Testing and Materials. 

.2 Where these abbreviations and standards are used in
this project, latest edition in effect on date of tender
call will be considered as applicable. 

1.13 LAYOUT OF WORK    
 

.1 Set grades and layout work in detail from control points
and grades established by Departmental Representative.

 
.2 Assume full responsibility for and execute complete 

layout of work to locations, lines and elevations 
indicated or as directed by Departmental 
Representative. 

 
.3 Provide devices needed to layout and construct work. 
 
.4 Supply such devices as straight edges and templates 

required to facilitate Departmental Representative’s 
inspection of work. 

 
.5 Supply stakes and other survey markers required for

laying out work. 
 
.6    Contractor will be responsible to complete and submit

as-built survey of all new work. 
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.1 Contractor will make own arrangements with Provincial
authorities and owners of private properties, for the
quarrying and transportation of rock and all materials
and machinery necessary for work over their property,
roads, or streets as case may be. 

 
 

1.15 SITE OPERATIONS 
 

.1 Arrange for sufficient space adjacent to project site
for conduct of operations, storage of materials and 
so on.  Exercise care so as not to obstruct or damage
public or private property in area.  All arrangements 
for space and access will be made by contractor and 
to the approval of the Departmental Representative. 
All clearing and grubbing work, including tree 
preservation, to be in accordance with applicable
specification sections. 
 

.2 At completion of work, restore area to its original
condition.  Damage to ground and property will be
repaired by contractor.  Remove all construction
materials, residue, excess, etc., and leave site in
a condition acceptable to Departmental Representative.

.3 Remove snow and ice as required to maintain safe access
in a manner that does not damage existing structures
or interfere with the operations of others. 

 
1.16 SITE ACCESS            .1 The existing fishway site is in a remote location that

is not accessible by roadway.  Therefore, helicopter 
access will be the only approved method for site access.
 The Contractor shall submit a Helicopter Site Access 
Plan/Timeline to the Departmental Representative no 
later than seven (7) days following the contract award.

 
.2   DFO will provide helicopter services for slinging 

purposes, to a maximum of 50 hours helicopter flying 
time. Any additional helicopter time required to 
complete the work in accordance with the contract 
documents will be at the Contractor’s expense. 
Coordinate all helicopter service work with the 
Departmental Representative. 

 
.3   The Contractor may require temporary site access 

measures, once at the site. These on-site measures must 
be removed upon completion of the project, and all 
distributed features must be reinstated, as per the 
existing conditions. If any temporary on-site access 
measures require approval from governing authorities,
it is the responsibility of the Contractor to obtain 
these approvals/permits and submit them to the 
Departmental Representative prior to the start of work.
 
 
 
 



     
DFO General Instructions Section 01 10 10 
Mollyguajeck Fishway Improvements Page 7 of 9 
Project No. F6879-179007                                       

 
1.17 PROJECT MEETING 
 

.1 Departmental Representative will arrange project 
meetings and assume responsibility for setting times 
and recording minutes. 

 
.2 Project meetings will take place on site of work unless

so directed by Departmental Representative. 
 
.3 Departmental Representative will assume responsibility

for recording minutes of meetings and forwarding copies
to all parties present at meetings. 

 
.4 Have a responsible member of firm present at all Project

Meetings. 
 
 

1.18 PROTECTION 
 

.1 Store all materials and equipment to be incorporated
into work to prevent damage by any means. 
 

.2 Repair or replace all materials or equipment damaged
in transit or storage to the satisfaction of, and at
no cost to, the Departmental Representative. 

 
 
1.19 DOCUMENTS REQUIRED 
 

.1 Maintain at job site, one (1) copy each of the following:
.1 Contract drawings. 
.2 Specifications. 
.3 Addenda. 
.4 Reviewed shop drawings. 
 .5 List of outstanding shop drawings. 
.6 Change Orders. 
.7 Other modifications to contract. 
.8 Field test reports. 
.9 Copy of approved work schedule. 
.10 Site specific Health and Safety Plan and other 
safety related documents. 
 .11 Permits and Regulatory Approvals and 
Requirements. 
 
 
.12 Other documents as stipulated elsewhere in the
Contract Documents. 
 

 
1.20 TAXES AND PERMITS 
 

.1 Obtain and pay for all permits, certificates and 
licenses as required by Municipal, Provincial, Federal
and other authorities. 

 
.2 Provide appropriate notifications of project to 

Municipal and Provincial inspection authorities. 

.3 Obtain compliance certificates as prescribed by 
legislative and regulatory provisions of Municipal, 
Provincial and Federal authorities as applicable to 
the performance of work. 
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.4 Submit to Departmental Representative, copy of 

application submissions and approval documents 
received for above referenced authorities. 

 
.5 Submit to Departmental Representative, copy of quarry

permit, if applicable, prior to start of quarry 
operations. 

 
.6 Comply with all requirements, recommendations and 

advice by all regulatory authorities unless otherwise
agreed in writing by Departmental Representative.  
Make requests for such deviations to these requirements 
sufficiently in advance of related work. 

 
.7 See Appendices for Regulatory Approvals and Responses

already obtained by Canada for this project. 
 
 
 

1.21 EXISTING  
SUB-SURFACE CONDITIONS 
 

.1 There is no previous information pertaining to the
existing sub-surface conditions. 

 
 
 

1.22 CONTRACTOR’S USE  
OF SITE                
 

.1 The contractor is advised that the construction
operations, including storage of materials, for this
contract must not interfere with the normal operations
at the site. 

.2 The contractor will be solely responsible for arranging
the storage of materials on or off the site. 

.3 Exercise care so as not to obstruct or damage public
or private property in the area. 

 
 
1.23 WORK COMMENCEMENT 
 

.1 Mobilization to project site is to commence immediately
after acceptance of bid and submission of site specific
Safety Plan, unless otherwise directed by Departmental
Representative. 

 
.2 Construction activities/project work on site cannot 

commence until after September 15, 2017, with a 
continuous reasonable workforce unless otherwise 
directed by Departmental Representative. 

 
.3 Weather conditions, winter construction, site 

restrictions, delivery challenges and the location of
the work site may require the use of longer working 
days and additional workforce to complete the project
within the specified completion time. 

 
.4 Make every effort to ensure that sufficient material

and equipment is delivered to site at the earliest
possible date after acceptance of bid and replenished 
as required. 
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1.24 ACCEPTANCE 
 

.1 Prior to the issuance of the Certificate of Substantial
Performance, in company with Departmental 
Representative, make a check of all work.  Correct all
discrepancies before final inspection and acceptance.

 
 
  
1.25 WORKS COORDINATION 
 

.1 Responsible for coordinating the work of the various 
trades, where the work of such trades interfaces with
each other. 

 
.2 Convene meetings between trades whose work interfaces

and ensure that they are fully aware of the areas and
the extent of where interfacing is required.  Provide
each trade with the plans and specifications of the 
interfacing trade, as required, to assist them in 
planning and carrying out their respective work. 

  
.3 Canada will not be responsible for or held accountable

for any extra costs incurred as a result of the failure
to carry out coordination work.  Disputes between the
various trades as a result of their not being informed
of the areas and extent of interface work shall be the
sole responsibility of the General Contractor and shall
be resolved at no extra cost to Canada. 

 
 
 

1.26 INTERPRETATION OF 
DOCUMENTS              
 

.1 Supplementary to the General Conditions, the Division
01 sections of the specifications take precedence over
technical specification in other divisions of the 
specifications. 

 
  
1.27  BIODEGRADABLE 
HYDRAULIC OILS       

.1 Equipment working in and adjacent to water way shall
be equipped with biodegradable hydraulic oils
specifically intended for environmentally sensitive
areas.  Contractor shall submit MSDS and Technical Data
sheets on hydraulic oil to be used for approval by the 
Departmental Representative.   

 
  

 
  
PART 2 – PRODUCTS 
 

 

2.1  NOT USED 
 
 
 

 

PART 3 – EXECUTION 
 

 

3.1  NOT USED  
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PART 1 - GENERAL 
 
 

 

1.1 SECTION  
INCLUDES    
 
 

.1 Inspecting and testing by inspecting firms or testing
laboratories approved by Departmental 
Representative. 

 
.2     Contractor shall submit for approval by Departmental 

Representative the name any qualifications of 
independent testing companies/agencies required to 
carry out testing as specified under contract plans
and specifications. 

 
 
 
 

1.2 RELATED REQUIREMENTS
    SPECIFIED ELSEWHERE 
 

.1 Particular requirements for inspection and testing to
be carried out by testing agency/laboratory approved
by Departmental Representative are specified under
various sections. 

 
 
 

1.3 APPOINTMENT AND 
PAYMENT               
 
 
 

.1 Departmental Representative will appoint and pay for
services of testing laboratory except for the
following: 
.1 Inspection and testing required by orders of

public authorities. 
.2 Inspection and testing performed exclusively for

Contractor’s convenience. 
.3 Mill tests and certificates of compliance. 
.4 Tests specified to be carried out by Contractor

under the supervision of Departmental
Representative. 

.5 Tests requested by Departmental Representative
to confirm material specifications when the
applicable manufacturer’s documentation or test
results are unavailable. 

.6   Casting of concrete cylinders and laboratory
testing for compressive strength by an approved
testing consultant/labratory 

.7 Additional tests specified in the following
paragraph. 

 
.2 Where test or inspections by approved testing 

agency/laboratory reveal work not in accordance with
contract requirements, pay costs for additional tests
or inspections as required by Departmental
Representative to verify acceptability of corrected
work. 

 
 
 

1.4 CONTRACTOR’S 
RESPONSIBILITIES    
 

.1 Provide labour, equipment and facilities to: 
.1 Provide access to work to be inspected and

tested. 
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.2 Facilitate inspections and tests. 
.3 Make good work disturbed by inspection and test.
.4 Provide storage on site for laboratory’s

exclusive use to store equipment and cure test
samples. 

 
.2 Notify Departmental Representative sufficiently in

advance of operations to allow for assignment of
laboratory personnel and scheduling of test. 

 
.3 Where materials are specified to be tested, deliver

representative samples in required quantity to testing
laboratory. 

 
.4 Pay costs for uncovering and making good Work that is

covered before required inspection or testing is
completed and approved by Departmental Representative.
 

 
  
PART 2 - PRODUCTS 
 
 

 

2.1 NOT USED    
 
 

.1  Not Used.  
 
 
 

PART 3 - EXECUTION 
 
 

 

3.1 NOT USED    
 
 

.1  Not Used.  
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PART 1 - GENERAL 
 
 

 

1.1 PRECEDENCE    
 
 

.1  For Federal Government projects, Division 1 Sections
take precedence over technical specification sections
in other Divisions of this Project Manual.  

 
 

1.2 DEFINITIONS    
 
 

.1  Activity: An element of Work performed during course
of Project. An activity normally has an expected 
duration, and expected cost and expected resource 
requirements. Activities can be subdivided into tasks.

 
.2  Bar Chart (GANTT Chart). A graphic display of 

schedule-related information. In typical bar chart, 
activities or other Project elements are listed down
left side of chart, dates are shown across top, and 
activity durations are shown as date-placed horizontal 
bars. Generally Bar Chart should be derived from 
commercially available computerized project 
management system.  

 
.3  Baseline: Original approved plan (for Project, work 

package, or activity), plus or minus approved scope 
changes.  

 
.4  Construction Work Week: Monday to Friday, inclusive,

will provide five day work week and define schedule 
calendar working days as part of Bar (GANTT) Chart 
submission.  

 
.5  Duration: Number of work periods (not including 

holidays or other nonworking periods) required to 
complete an activity or other Project element. Usually 
expressed as workdays or workweeks.  

 
.6  Master Plan: A summary-level schedule that identifies

major activities and key milestones.  
 
.7  Milestone: A significant event in Project, usually 

completion of major deliverable.  
 
.8  Project Schedule: The planned dates for performing 

activities and the planned dates for meeting 
milestones. A dynamic, detailed record of tasks or 
activities that must be accomplished to satisfy Project
objectives. Monitoring and control process involves 
using Project Schedule in executing and controlling 
activities and is used as basis for decision making 
throughout project life cycle.  

 
.9  Project Planning, Monitoring and Control System: 

Overall system operated by Departmental Representative
to enable monitoring of project work in relation to 
established milestones.  
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1.3 REQUIREMENTS    
 
 

.1  Ensure Master Plan and Detail Schedules are practical
and remain within specified Contract duration.  

 
.2  Plan to complete Work in accordance with prescribed 

milestones and time frame.  
 
.3  Ensure that it is understood that Award of Contract 

or time of beginning, rate of progress, Interim 
Certificate and Final Certificate as defined times of
completion are of essence of this contract.  

 
 
 

1.4 SUBMITTALS    
 
 

.1  Submit to Departmental Representative within 5 working
days of Award of Contract Bar (GANTT) Chart as Master
Plan for planning, monitoring and reporting of project
progress.  

 
.2  Submit Project Schedule to Departmental Representative

within 5 working days of receipt of acceptance of Master
Plan.  

 
 
 

1.5 PROJECT  
MILESTONES    
 
 

.1  Project milestones form interim targets for Project 
Schedule. Identify and submit to Departmental 
Representative.  

 
 
 

1.6 MASTER PLAN    
 
 

.1  Structure schedule to allow orderly planning, 
organizing and execution of Work as Bar Chart (GANTT).

 
.2  Departmental Representative will review and return 

revised schedules within 5 working days.  
 
.3  Revise impractical schedule and resubmit within 5 

working days.  
 
.4  Accepted revised schedule will become Master Plan and

be used as baseline for updates.  
 
 
 

1.7 PROJECT  
SCHEDULE    
 
 

.1  Develop detailed Project Schedule derived from Master
Plan.  

 
.2  Ensure detailed Project Schedule includes as minimum

milestone and activity types as follows:  
.1  Award.  
.2  Shop Drawings, Samples.  
.3  Permits.  
.4  Mobilization.  
.5  Dewatering. 
.6  Site Access. 
.7  Demolition and Removal. 
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.8  Debris Removal. 

.9  Rock Removal. 

.10  Concrete Work. 

.11  Site Clean-up/Site Restoration. 

.12  Close-out Documentation 

.13  Demobilize. 
 
 

 
1.8 PROJECT  
SCHEDULE REPORTING  
 
 

.1  Update Project Schedule every 2 weeks reflecting 
activity changes and completions, as well as activities
in progress.  

 
.2  Include as part of Project Schedule, narrative report

identifying Work status to date, comparing current 
progress to baseline, presenting current forecasts, 
defining problem areas, anticipated delays and impact
with possible mitigation.  

 
 
 

1.9 PROJECT  
MEETINGS    
 
 

.1  Discuss Project Schedule at regular site meetings, 
identify activities that are behind schedule and 
provide measures to regain slippage. Activities 
considered behind schedule are those with projected 
start or completion dates later than current approved
dates shown on baseline schedule.  

 
 

  
PART 2 - PRODUCTS 
 
 

 

2.1 NOT USED    
 
 

.1  Not used.  
 
 
 

PART 3 - EXECUTION 
 
 

 

3.1 NOT USED    
 
 

.1  Not used.  
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PART 1 - GENERAL 
 
 

 

1.1 SECTION  
INCLUDES    
 
 

.1   Shop drawings and product data. 
  
.2   Samples. 
  
.3   Certificates. 
 
 
 

1.2  SUBMITTAL GENERAL 
REQUIREMENTS            
 

.1 Submit to Departmental Representative for  review
submittals listed, including shop  drawings, samples, 
certificates and other data, as specified in other
sections of the   Specifications. 

  
.2    Submit with reasonable promptness and in orderly

sequence so as to allow for Departmental
Representative's review and not cause delay in Work.
Failure to submit in ample time will not be considered
sufficient reason for an extension of Contract time
and no claim for extension by reason of such default
will be allowed. 

  
.3    Do not proceed with work until relevant submissions

are reviewed by Departmental  Representative. 
  
.4 Present shop drawings, product data, samples and

mock-ups in SI Metric units. 
  
.5    Where items or information is not produced in SI Metric

units, provide soft converted  values. 
  
.6    Review submittals prior to submission to Departmental 

Representative. Ensure during review that necessary
requirements have been determined and verified,
required field measurements or data have been taken,
and that each submittal has been checked and
co-ordinated with requirements of Work and Contract 
Documents. 

      .1   Submittals not stamped, signed, dated and
identified as to specific project will be  returned
unexamined by Departmental Representative and
considered rejected. 

  
.7 Notify Departmental Representative, in writing at time

of submission, identifying   deviations from
requirements of Contract Documents stating reasons for
deviations. 

  
.8 Verify field measurements and affected adjacent work

and coordinate. 
 
.9 Contractor's responsibility for errors and omissions

in submission is not relieved by  Departmental
Representative's review of submittals. 
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.10  Submittal format: paper originals, or alternatively

clear and fully legible photocopies of originals.
Facsimiles are not acceptable, except in special
circumstances pre-approved by Departmental
Representative.  Poorly printed non-legible 
photocopies or facsimiles will not be accepted and
be returned for resubmission. 

  
.11  Make changes or revisions to submissions which

Departmental Representative may require, consistent
with Contract Documents and resubmit as directed by
Departmental Representative. When resubmitting,
notify Departmental Representative in writing of any
revisions other than those requested. 

  
.12  Keep one reviewed copy of each submittal document on

site for duration of Work. 
 
 
 

1.3 SHOP DRAWINGS AND 
PRODUCT DATA            
 
 
 

.1  The term "shop drawings" means drawings, diagrams, 
illustrations, schedules, performance charts,
product data, brochures and other data which are to
be provided by Contractor to illustrate details of
a portion of Work. 

  
.2   Number of Shop Drawings: submit sufficient copies of

shop drawings which are required by the General
Contractor and sub-contractors plus four (4) copies
which will be retained by Departmental
Representative. Ensure sufficient numbers are
submitted to enable one complete set to be included
in each of the maintenance manuals specified, if
applicable. 

  
.3 Shop Drawings Content and Format: 
      .1 Indicate materials, methods of construction and

attachment or anchorage, erection diagrams,
connections, explanatory notes and other information
necessary for completion of Work. Where items or
equipment attach or connect to other items or
equipment, confirm that all interrelated work has
been coordinated, regardless of section or trade from
which the adjacent work is being supplied and
installed. 
.2 Shop Drawings Format: 

.1 Opaque white prints or photocopies of
original drawings or standard drawings modified
to clearly illustrate work specific to project
requirements. Maximum sheet size to be 1000 x
707 mm. 
.2 Product Data from manufacturer's standard
catalogue sheets, brochures, literature, 
performance charts and diagrams, used to
illustrate standard manufactured products, to
be original full colour brochures, clearly marked
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indicating applicable data and deleting
information not applicable to project. 
.3 Non or poorly legible drawings, 
photocopies or facsimiles will not be accepted
and returned not reviewed. 

.3 Supplement manufacturer's standard drawings and
literature with additional information to
provide details applicable to project. 

.4 Delete information not applicable to project on
all submittals. 

  
.4 Allow ten (10) calendar days for Departmental

Representative's review of each submission. 
  
.5 Adjustments or corrections made on shop drawings by

Departmental Representative are not intended to change
Contract Price. If adjustments affect value of Work,
advise Departmental Representative in writing prior
to proceeding with Work. 

  
.6 If upon review by Departmental Representative, no

errors or omissions are discovered or if only minor 
corrections and comments are made, fabrication and
installation may proceed upon receipt of shop drawings.
 If shop drawings are rejected and noted to be
resubmitted, do not proceed with that portion of work
until resubmission and review of corrected shop 
drawings, through same submission procedures indicated
above. 

  
.7 Accompany each submission with transmittal letter,

containing: 
.1 Date. 
.2 Project title and project number. 
.3 Contractor's name and address. 
.4 Identification and quantity of each shop

drawing, product data and sample. 
.5 Other pertinent data. 
  

.8 Submissions shall include: 
      .1    Date and revision dates. 
      .2    Project title and project number. 
      .3    Name and address of: 
           .1    Subcontractor. 
           .2    Supplier. 
           .3    Manufacturer. 

.4    Contractor's stamp, signed by Contractor's
authorized representative certifying approval
of submissions, verification of field
measurements and compliance with Contract 
Documents. 

 .5    Cross references to particular details of
contract drawings and specifications section
number for which shop drawing submission
addresses. 

.6    Details of appropriate portions of Work as
applicable: 
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.1   Fabrication. 

.2 Layout, showing dimensions, including
identified field dimensions, and clearances. 
.3   Setting or erection details. 
.4   Capacities. 
.5   Performance characteristics. 
.6   Standards. 
.7   Operating weight. 
.8   Wiring diagrams. 
.9   Single line and schematic diagrams. 
.10  Relationship to adjacent work. 

.9    After Departmental Representative's review,
distribute copies. 

  
.10   The review of shop drawings by the Departmental 

Representative or their delegated   representative is
for sole purpose of ascertaining conformance with
general concept.  This review shall not mean that
Public Works and Government Services Canada approves
the detail design inherent in the shop drawings, 
responsibility for which shall remain with Contractor
submitting same, and such review shall not relieve
Contractor of responsibility for errors or omissions
in shop drawings or of responsibility for meeting all
requirements of the construction and Contract 
Documents.  Without restricting generality of
foregoing, Contractor is responsible for dimensions
to be confirmed and correlated at job site, for
information that pertains solely to fabrication
processes or to techniques of construction and
installation and for co-ordination of Work of all
sub-trades. 

 
 
 

1.4  SCHEDULES, PERMITS  
AND CERTIFICATES         
 

.1    Upon acceptance of bid, submit to Departmental
Representative copy of Work Schedule and various other
schedules, permits, certification documents and
project management plans as specified in other sections
of the Specifications. 

 
.2    Submit copy of permits, notices, compliance

Certificates received from Regulatory Agencies having
jurisdiction and as applicable to the Work. 

  
.3    Submission of above documents to be in accordance with

Submittal General Requirements procedures specified
in this section. 
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PART 2 - PRODUCTS  

2.1  NOT USED  

PART 3 – EXECUTION  

3.1  NOT USED  
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PART 1 - GENERAL 
 
 

 

1.1 SECTION INCLUDES    
 
 

.1 Fire Safety Requirements 
 
.2 Hot Work Permit 
 
 
 

1.2 RELATED WORK    
 
 

.1 Section 01 35 29 - Health and Safety Requirements. 
 
  
 

1.3 REFERENCES    
 
 

.1 National Fire Code – latest edition.  FCC standards,
may also be viewed at the Regional Labour Canada Office
located at Baine Johnson Centre, 10 Fort William
place, St. John’s, NL, A1C 1K4; Telephone
1-800-641-4049; fax 1-709-772-5985. 

 
 
 

1.4 DEFINITIONS    
 
 

.1 Hot Work defined as: 
.1   Welding work 
.2   Cutting of materials by use of torch or other

open flame devices 
.3   Grinding with equipment which produces sparks.

  
 
 

1.5 SUBMITTALS    
 
 

.1 Submit copy of Hot Work Procedures and sample of hot
work permit to Departmental Representative for review,
within 14 calendar days after notification of
acceptance of bid. 

 
.2 Submit in accordance with the Submittal General

Requirements specified in Section 01 33 00. 
 
 

1.6  FIRE SAFETY  
REQUIREMENTS      
 
 
 

.1 Implement and follow fire safety measures during work.
 Comply with following: 
.1 National Fire Code, latest edition 
.2 Fire Protection Standards FCC 301 and FCC 302.
.3 Federal and Provincial Occupational Health and
Safety Acts and Regulations as specified in section
01 35 28. 

 
.2 In event of conflict between any provisions of above

authorities the most stringent provision will apply.
Should a dispute arise in determining the most 
stringent requirement, Departmental Representative
will advise on the course of action to be followed.
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1.7 HOT WORK  
AUTHORIZATION         
 
 
 

.1 Obtain Departmental Representative’s written
“Authorization to Proceed” before conducting any form 
of Hot Work on site. 

 
.2 To obtain authorization submit to Departmental

Representative: 
.1 Contractor's typewritten Hot Work Procedures to
be followed on site as specified below. 
.2  Description of the type and frequency of Hot Work
required. 
.3 Sample Hot Work permit to be used. 

 
.3 Upon review and confirmation that effective fire safety

measures will be implemented during performance of hot
work, Departmental Representative will provide
authorization to proceed as follows: 
.1 Issue one (1) written “Authorization to Proceed”
covering the entire project for duration of work; or 
.2 Separate work, or segregate certain parts of work,
into individual entities.  Each entity requiring a
separately written “Authorization to Proceed” from 
Departmental Representative.  Follow Departmental
Representative’s directives in this regard. 

 
.4 Requirement for individual authorization based on: 

.1 Nature or phasing of work; 

.2 Risk to Facility operations; 

.3 Quantity of various trades needing to perform hot 
work on project; or 

.4 Other situation deemed necessary by Departmental
Representative to ensure fire safety on premises.

 
.5 Do not perform any Hot Work until receipt of

Departmental Representative's written “Authorization
to Proceed” for that portion of work. 

 
.6 In tenant occupied facility, coordinate performance

of Hot Work with Facility Manager through the
Departmental Representative. When directed perform Hot
Work only during non-operative hours of Facility.
Follow Departmental Representative's directives in
this regard. 

 
 

1.8 HOT WORK PROCEDURES 
 
 

.1 Develop and implement safety procedures and work
practices to be followed during the performance of Hot
Work. 

 
.2 Procedures to include: 

.1 Requirement to perform hazard assessment of site
and immediate hot work area for each hot work
event in accordance with Hazard Assessment and
Safety Plan requirements of Section 01 35 28. 

.2 Use of a Hot Work Permit system for each hot work 
event. 
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.3 The step-by-step process of how to prepare and
issue permit. 

.4 Permit shall be issued by Contractor’s site
Superintendent, or other authorized person
designated by Contractor, granting permission
to worker or sub-contractor to proceed with hot 
work. 

.5 Provision of a designated person to carry out
a Fire Safety Watch for a minimum of 30 minutes
immediately upon completion of the hot work. 

.6 Compliance with fire safety codes and standards
specified herein and occupational health and
safety regulations specified in Section 01 35
28. 

 
.3 Generic procedures, if used, must be edited and

supplemented with pertinent information tailored to
reflect specific project conditions.  Clearly label
as being the Hot Work Procedures applicable to this
contract. 

 
.4 Hot Work Procedures shall clearly establish worker

instructions and allocate responsibilities of: 
.1 Worker(s). 
.2 Authorized person issuing the Hot Work Permit.
.3 Fire Safety Watcher. 
.4 Sub-contractors and Contractor. 
 

.5 Brief all workers and sub-contractors on Hot Work
Procedures and Permit system established for project.
 Stringently enforce compliance. 
.1 Failure to comply with the established

procedures may result in the issuance of a
Non-Compliance Notification at Departmental 
Representative’s discretion with possible
disciplinary measures imposed as specified in
Section 01 35 28. 

 
 
 

1.9 HOT WORK PERMIT   
 

.1 Hot Work Permit to include, as a minimum, the following
data: 
.1 Project name and project number; 
.2 Building name, address and specific floor, room

or area where hot work will be performed; 
.3 Date when permit issued; 
.4 Description of hot work to be performed; 
.5 Special precautions required, including type of

fire extinguisher needed; 
.6 Name and signature of person authorized issue

the permit; 
.7 Name of worker(s) (clearly printed) to whom the

permit is being issued; 
.8 Time duration that permit is valid (not to exceed

8 hours).  Indicate "Start" time & date and
"Completion" time & date; 
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.9 Worker signature with date and time upon hot work
termination; 

.10 Specified period of time requiring Safety Watch;

.11 Name and signature of person designated as Fire
Safety Watcher, complete with time and date when
safety watch terminated, certifying that the
surrounding area was under continual
surveillance and inspection during the full time
period specified in permit and commenced
immediately upon the completion of Hot Work. 

 
.2 Permit to be in typewritten form.  Industry Standard

forms shall only be used if all data specified above 
is included on form. 

 
.3 Each Hot Work Permit to be completed in full and signed

as follows: 
.1   Authorized person issuing Permit before hot work

commences; 
.2   Worker(s) upon completion of Hot Work; 
.3   Fire Safety Watcher upon termination of safety

watch and; 
.4   Returned to Contractor's Site Superintendent for

safe keeping. 
 

 
 

1.10 DOCUMENTS ON SITE .1 Keep Hot Work Permits and hazard assessment
documentation on site for duration of work. 

 
.2 Upon request, make available to Departmental

Representative or to authorized safety representative
for inspection. 

 
 

  
PART 2 – PRODUCTS 
 
 

 

2.1  NOT USED 
 
 
 

 

PART 3 – EXECUTION 
 
 

 

3.1  NOT USED  
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1.1 RELATED WORK     
 
 

.1  Section 01 35 24 - Special Procedures on Fire 
Safety Requirements.  

 
 

1.2 DEFINITIONS     
 
 

.1  COSH: Canada Occupational Health and Safety 
Regulations made under Part II of the Canada Labour 
Code. 

 
.2   Competent Person: means a person who is: 
   .1 Qualified by virtue of personalknowledge, training 

and experience to perform assigned work in a manner 
that will ensure the health and safety of      
persons in the workplace, and; 

   .2 Knowledgeable about the provisions of 
      occupational health and safety statutes and 

regulations that apply to the Work and; 
   .3 Knowledgeable about potential or actual danger to 

health or safety associated with the Work. 
 
.3    Medical Aid Injury: any minor injury for which 

medical treatment was provided and the cost of 
which is covered by Workers' Compensation Board of 
the province in which the injury was incurred. 

 
.4    PPE: personal protective equipment. 
 
.5    Work Site: where used in this section shall mean 

areas, located at the premises where Work is 
undertaken, used by Contractor to perform all of 
the activities associated with the performance of 
the Work. 

  
 

 
1.3 SUBMITTALS       
 
 

.1  Make submittals in accordance with Section 
     01 33 00. 
 
.2   Submit site-specific Health and Safety Plan prior to 

commencement of work. 
    .1  Submit within (5) work days of notification of 

Bid and Acceptance Form. 
    .2  Departmental Representative will review Health 

and Safety Plan and provide comments. 
    .3  Revise the Plan as appropriate and resubmit 

within five (5) work days after receipt of 
comments. 

    .4  Departmental Representative's review and comments 
made of the Plan shall not be construed as an 
endorsement, approval or implied warranty of any   
kind by Canada and does not reduce Contractor's 
overall responsibility for Occupational Health and 
Safety of the Work. 

     .5 Submit revisions and updates made to the Plan 
during the course of Work. 

.3   Submit name of designated Health & Safety Site 
Representative and support documentation specified 
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in the Health and Safety Plan. 
 
.4   Submit building permit, compliance certificates and 

other permits obtained. 
 
.5   Submit copy of Letter in Good Standing from 

Provincial Workers Compensation or other department 
of labour organization. 

    .1  Submit update of Letter in Good Standing whenever 
expiration date occurs during the period of work. 

 
.6   Submit copies of reports or directions issued by 

Federal, Provincial and Territorial health and 
safety inspectors. 

 
.7   Submit copies of incident reports. 
 
.8   Submit WHMIS MDS – Material Safety Data Sheets, 

unless otherwise directed by the Departmental 
Representative. 

   
 
 

1.4 COMPLIANCE  
REQUIREMENTS        
 
 

.1  Comply with the Occupational Health and Safety Act 
for the Province of Newfoundland and Labrador, and 
the Occupational Health and Safety Regulations made 
pursuant to the Act.  

 
 
 

 .2  Comply with Canada Labour Code Part II, (entitled 
Occupational Health and Safety) and the Canada 
Occupational Health and Safety Regulations (COSH) 
as well as any other regulations made pursuant to 
the Act.  

     .1 The Canada Labour Code can be viewed at:   
www.http://laws.justice.gc.ca/en/L-2/ 

    .2 COSH can be viewed at: 
       www.http://laws.justice.gc.ca/eng/SOR-86-         
       304/ne.html. 
    .3 A copy may be obtained at: Canadian 
       Government Publishing Public Works & 
       Government Services Canada Ottawa, Ontario,  
       K1A 0S9 Tel: (819) 956-4800 (1-800-635-7943)      
       Publication No. L31-85/2000 E or F). 
 
.3  Observe construction safety measures of:  

.1  Part 8 of National Building Code. 

.2  Municipal by-laws and ordinances.  
 
.4  In case of conflict or discrepancy between any 

specified requirements, the more stringent shall 
apply. 

                       .5  Maintain Workers Compensation Coverage in good 
standing for duration of Contract. Provide proof 
through submission of Letter in Good Standing 
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.6   Medical Surveillance: Where prescribed by 

legislation or regulation, obtain and maintain 
worker medical surveillance documentation. 

 
 
 

1.5 RESPONSIBILITY   
 
 

.1  Be responsible for health and safety of persons on 
site, safety of property and for protection of 
persons and environment adjacent to the site to 
extent that they may be affected by conduct of 
Work.  

 
.2  Comply with and enforce compliance by all workers, 

sub-contractors and other persons granted access to 
work site with safety requirements of Contract 
Documents, applicable Federal, Provincial, and 
local by-laws, regulations, and ordinances, and 
with site specific Health and Safety Plan.  

 
 

1.6 SITE CONTROL  
AND ACCESS           
 
 

.1  Control the Work and entry points to Work Site. 
Approve and grant access only to workers and 
authorized persons. Immediately stop and remove 
non-authorized persons. 

     .1 Departmental Representative will provide names of 
those persons authorized by Departmental 
Representative to enter onto Work Site and will 
ensure that such authorized persons have the 
required knowledge and training on Health and 
Safety pertinent to their reason for being at the 
site, however, Contractor remains responsible    
for the health and safety of authorized persons 
while at the Work Site. 
  

.2   Isolate Work Site from other areas of the premises  
     by use of appropriate means. 
     .1 Erect fences, hoarding, barricades and temporary 
     lighting as required to effectively delineate the   
     Work Site, stop non-authorized entry, and to protect 
     pedestrians and vehicular traffic around and        
     adjacent to the Work and create a safe environment.  
     .2 Post signage at entry points and other strategic 
     locations indicating restricted access and          
     conditions for access. 
     .3 Use professionally made signs with bilingual     
      message in the 2 official languages or             
      international known graphic symbols. 
 
.3   Provide safety orientation session to persons       
     granted access to Work Site.  Advise of hazards and 
     safety rules to be observed while on site. 
 
.4   Ensure persons granted site access wear appropriate 
     PPE. Supply PPE to inspection authorities who       
     require access to conduct tests or perform          
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     inspections. 
 
.5   Secure Work Site against entry when inactive or     
     unoccupied and to protect persons against harm.     
     Provide security guard where adequate protection    
     cannot be achieved by other means. 
 
 

1.7  PROTECTION      
 
 

.1  Give precedence to safety and health of persons and 
protection of environment over cost and schedule 
considerations for Work. 

 
.2   Should unforeseen or peculiar safety related hazard 

or condition become evident during performance of 
Work, immediately take measures to rectify 
situation and prevent damage or harm. Advise 
Departmental Representative verbally and in 
writing.  

 
 
 

1.8  FILING OF NOTICE 
 
 

 .1  File Notice of Project with pertinent 
     Provincial health and safety authorities prior to 

beginning of Work. 
     .1  Departmental Representative will assist in 

locating address in needed. 
       
 

1.9 PERMITS          
 
 

.1  Post permits, licenses and compliance certificates, 
specified in section 01 10 10, at Work Site.  

 
.2  Where a particular permit or compliance certificate 

cannot be obtained, notify Departmental 
Representative in writing and obtain approval to 
proceed before carrying out applicable portion of 
work.  

 
 

1.10 HAZARD  
ASSESSMENTS          
 
 

.1  Perform site specific health and safety hazard 
assessment of the Work and its site. 

 
.2    Carryout initial assessment prior to commencement 

of Work with further assessments as needed during 
progress of work, including when new trades and 
subcontractors arrive on site. 

 
.3    Record results and address in Health and 
      Safety Plan. 
 
.4   Keep documentation on site for entire duration of 

the Work.  
1.11  PROJECT/SITE  
CONDITIONS          
 
 

.1  The following are potential health, environmental 
and safety hazards at site for which work may 
involve contact with:  
.1   Isolated site location.  
.2  Wet and slippery conditions.  
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.3  Inclement weather conditions.  

.5  Heavy lifting. 

.6   Falls.  

.7   Drowning. 

.8  Working at heights.  

.9  Cutting tools and other construction power 
tools.  

.10  Working in close proximity with other 
contractors. 

.11  Flooding and high water levels. 

.12  Rapid flowing water. 

.13  River falls and steep drop-offs. 

.14  Sharp objects. 
 
.2  Above items shall not be construed as being 

complete and inclusive of potential health, and 
safety hazards encountered during work.  

 
.3   Include above items into hazard assessment process.  
 
 
 

1.12 MEETINGS     
 
 

.1  Contractor to hold pre-construction health and 
safety meeting prior to commencement of Work. 
Ensure attendance of: 

     .1 Superintendent of Work. 
     .2 Contractor’s designated Health & Safety    Site 

Representative. 
     .3 Subcontractor’s Health and Safety Site    

Representative. 
     .4 Health and Safety Site Coordinator. 
 
.2   Conduct regularly scheduled tool box and 
     safety meetings during the Work in conformance with 

Occupational Health and Safety regulations. 
 
.3   Keep documents on site.  
 

 
1.13 HEALTH AND  
SAFETY PLAN         
 
 

.1  Prior to commencement of Work, develop 
      written Health and Safety Plan specific to the 

work. Implement, maintain, and enforce Plan for 
entire duration of Work and until final 
demobilization from site.  

 
.2   Health and Safety Plan shall include the 
     following components: 
     .1 List of health risks and safety hazards          
      identified by hazard assessment. 
     .2 Control measures used to mitigate risks          
      and hazards identified. 
     .3 On-site Contingency and Emergency 
        Response Plan as specified below. 
     .4 On-site Communication Plan as specified          
      below. 
     .5 Name of Contractor's designated Health & Safety  
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     Site Representative and information showing proof of 
     his/her competence and reporting relationship in    
     Contractor's company. 
     .6 Names, competence and reporting relationship of  
     other supervisory personnel used in the Work for    
     occupational health and safety purposes. 
 
.3     On-site Contingency and Emergency Response Plan   
       shall include: 
     .1 Operational procedures, evacuation measures and  
      communication process to be implemented in the     
      event of an emergency. 
     .2 Evacuation Plan: site and floor plan layouts     
     showing escape routes, marshaling areas. Details on 
     alarm notification methods, fire drills, location of 
     firefighting equipment and other related data. 
     .3 Name, duties and responsibilities of persons     
     designated as Emergency Warden(s) and deputies. 
     .4 Emergency Contacts: name and telephone 
        number of officials from: 
          .1 General Contractor and                      
           subcontractors. 
          .2 Pertinent Federal and Provincial 
             Departments and Authorities having          
             jurisdiction. 
          .3 Local emergency resource                    
             organizations. 
     .5 Harmonize Plan with Facility’s Emergency Response 
      and Evacuation Plan.  Departmental Representative  
      will provide pertinent data including name of PWGSC 
      and Facility Management contact. 
 
.4  On-site Communication Plan: 
     .1 Procedures for sharing of work related safety    
     information to workers and subcontractors, including 
     emergency and evacuation measures. 
     .2 List of critical work activities to be           
     communicated with Facility Manager which have a risk 
     of endangering health & safety of Facility users. 
       
.5   Address all activities of the Work including those 

of subcontractors. 
 
.6   Review Health and Safety Plan regularly during the 

Work. Update as conditions warrant to address 
emerging risks and hazards, such as whenever new 
trade or subcontractor arrive at Work Site. 

 
.7   Departmental Representative will respond in writing, 

where deficiencies or concerns are noted and may 
request re-submission of the Plan with correction 
of deficiencies or concerns. 

 
.8   Post copy of the Plan, and updates, prominently on 

Work Site. 
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1.14 SAFETY  
SUPERVISION        
 
 

.1  Employ Health & Safety Site Representative 
responsible for daily supervision of Health and 
Safety of the Work. 

 
.2   Health & Safety Site Representative may be 
     the Superintendent of the Work or other person 

designated by Contractor and shall be assigned the 
responsibility and authority to: 

     .1 Implement, monitor and enforce daily compliance 
with health and safety requirements of the Work 

     .2 Monitor and enforce Contractor's site-specific 
Health and Safety Plan. 

     .3 Conduct site safety orientation session to 
persons granted access to Work Site. 

     .4 Ensure that persons allowed site access are 
knowledgeable and trained in health and safety 
pertinent to their activities at the site or are 
escorted by a competent person while on the Work   
Site. 

     .5 Stop the Work as deemed necessary for reasons of 
health and safety. 

 
.3   Health & Safety Site Representative must: 
     .1 Be qualified and competent person in occupational 

health and safety. 
     .2 Have site-related working experience specific to 

activities of the Work. 
     .3 Be on Work Site at all times during execution of 

the Work. 
     .4 All supervisory personnel assigned to the Work 

shall also be competent persons. 
     .5 Inspections: 
          .1 Conduct regularly scheduled safety          

     inspections of the Work on a minimum daily    
     basis. Record deficiencies and remedial action 
     taken. 

          .2 Conduct Formal Inspections on a minimum     
           monthly basis. Use standardized safety        
           inspection forms. Distribute to               
           subcontractors. 
          .3 Follow-up and ensure corrective measures are 
          taken. 

.6 Keep inspection reports and supervision related 
documentation on site. 

.7 Cooperate with Facility’s Occupational Health & 
Safety representative should one be designated 
by the Departmental Representative. 

 
 

1.15  TRAINING       
 
 

.1  Use only skilled workers on Work Site who are 
effectively trained in occupational health and 
safety procedures and practices pertinent to their 
assigned task. 
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.2   Maintain employee records and evidence of training 
received. Make data available to Departmental 
Representative upon request. 

 
.3   When unforeseen or peculiar safety-related hazard, 

or condition occur during performance of Work, 
follow procedures in place for Employee's Right to 
Refuse Work in accordance with Acts and Regulations 
of Province having jurisdiction and advise 
Departmental Representative verbally and in writing. 

 
.4   All workers dealing with hazardous materials are 

required to provide evidence of training, in 
accordance with Provincial regulations. 

 
 

1.16  MINIMUM  
SITE SAFETY RULES   
 
 

.1   Notwithstanding requirement to abide by 
     federal and provincial health and safety 
     regulations; ensure the following minimum 
     safety rules are obeyed by persons granted 
     access to Work Site: 
     .1 Wear appropriate PPE pertinent to the 
        Work or assigned task; minimum being hard hat, 

safety footwear, safety glasses safety vest and 
hearing protection. 

     .2 Immediately report unsafe condition at site, 
near-miss accident, injury and damage. 

     .3 Maintain site and storage areas in a tidy 
condition free of hazards causing injury. 

     .4 Obey warning signs and safety tags. 
 
.2   Brief persons of disciplinary protocols to be taken 

for non-compliance.  Post rules on site.  
  
 

1.17 CORRECTION OF  
NON-COMPLIANCE       
 
 

.1  Immediately address health and safety non-
compliance issues identified by authority having 
jurisdiction or by Departmental Representative. 

 
.2   Provide Departmental Representative with written 

report of action taken to correct non-compliance of 
health and safety issues identified. 

 
.3   Departmental Representative will stop Work if non-

compliance of health and safety regulations is not 
corrected in a timely manner. 

 
  

1.18 INCIDENT REPORTING 
 
 

.1  Investigate and report the following incidents to 
Departmental Representative: 

     .1 Incidents requiring notification to Provincial 
Department of Occupational Safety and Health, 
Workers Compensation Board or to other regulatory 
Agency.  

     .2 Medical aid injuries. 
     .3 Property damage in excess of $10,000.00. 
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.4 Interruptions to facility operations resulting in 
an operational lost to a federal department in 
excess of $5,000. 

 
.2   Submit report in writing. 
 
 

1.19 HAZARDOUS  
PRODUCTS            
 
 

.1  Comply with requirements of Workplace Hazardous 
Materials Information System WHMIS). 

 
.2   Keep MSDS data sheets for all products delivered to 

site. 
     .1 Post on site. 
     .2 Submit copy to Departmental Representative.  
 
 

1.20 Blasting .1   Blasting or other use of explosives is not permitted 
on site (without prior receipt of written 
permission and instructions from Departmental 
Representative). 

 
 

1.21 Powder Actuated 
Devices 

.1   Use powder actuated fastening devices only after 
receipt of written permission from Departmental 
Representatives. 

 
 

1.22 Confined Spaces .1   Abide by occupational health and safety regulations 
regarding work in confined spaces.  

 
 

1.23 SITE RECORDS   
 
 

.1   Maintain on Work Site copy of safety related 
documentation and reports stipulated to be produced 
in compliance with Acts and Regulations of 
authorities having jurisdiction and of those 
documents specified herein. 

 
.2   Upon request, make available to Departmental 

Representative or authorized Safety Officer for 
inspection. 

 
1.24 POSTING OF  
DOCUMENTS            
 
 

.1  Ensure applicable items, articles, notices and 
orders are posted in conspicuous location on Work 
Site in accordance with Acts and Regulations of 
Province having jurisdiction. 

 
.2   Post other documents as specified herein, 
     including: 
     .1 Site specific Health and Safety Plan. 
     .2 WHMIS data sheets. 
 
 

1.25 DIVING OPERATIONS 
 

.1 All diving work to comply fully with the
requirements of the latest editions of CSA Standard
Z275.2 “Occupational Safety Code for Diving
Operations”, CSA Z275.4, “Competency Standards for 
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Diving Operations”, and CSA Z180.1, “Compressed
Breathing Air and Systems”. 

 
.2 Dive personnel must meet the minimum competency

requirements of the latest edition of CSA Z275.4 and
all divers must possess a valid Category I Diving
Certificate, or an unrestricted surface supply
certificate. 

 
.3 Diving in free-swim mode is not permitted at the 

work site. 
 
.4 Divers must have a current (less than one year)

validated medical examination certificate from a
licensed diving physician in Newfoundland and
Labrador, who is knowledgeable and competent in
diving and hyperbaric medicine, for all dives. 
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PART 1 - GENERAL 
 
 

 

1.1 RELATED WORK    .1  Section 01 74 21 - Construction/Demolition Waste
Management and Disposal. 

 
 
 

1.2  DEFINITIONS      
 

.1 Hazardous Material: Product, substance, or organism
that is used for its original purpose; and that is either
dangerous goods or a material that may cause adverse
impact to the environment or adversely affect health
of persons, animals or plant life when released into
the environment. 

 
 
 

1.3 SUBMITTALS       
 

.1 Submittals:  in accordance with Section 01 33 00 –
Submittal Procedures. 

 
.2 Prior to commencing construction activities or delivery

of materials to site, submit Environmental Protection
Plan for review and approval by Departmental
Representative Environmental Protection Plan is to
present comprehensive overview of known or potential
environmental issues which must be addressed during
construction. 

 
.3 Address topics at level of detail commensurate with

environmental issue and required construction tasks. 
 
.4 Environmental protection plan:  include: 

.1 Names of persons responsible for ensuring
adherence to Environmental Protection Plan. 
.2 Names and qualifications of persons responsible
for manifesting hazardous waste to be removed from site.
.3 Names and qualifications of persons responsible
for training site personnel. 
.4 Descriptions of environmental protection
personnel training program. 
 

.5 Erosion and sediment control plan which identifies type
and location of erosion and sediment controls to be 
provided including monitoring and reporting
requirements to assure that control measures are in
compliance with erosion and sediment control plan,
Federal, Provincial, and Municipal laws and
regulations. 

 
.6 Drawings showing locations of proposed temporary 

excavations or embankments for haul roads, stream
crossings, material storage areas, structures,
sanitary facilities, and stockpiles of excess or spoil
materials including methods to control runoff and to
contain materials on site. 
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.7 Spill Control Plan:  including procedures,
instructions, and reports to be used in event of
unforeseen spill of regulated substance. 

 
.8 Non-Hazardous solid waste disposal plan identifying

methods and locations for solid waste disposal
including clearing debris. 

 
.9 Air pollution control plan detailing provisions to

assure that dust, debris, materials, and trash, do not
become air borne and travel off project site. 

 
.10 Contaminant prevention plan that:  identifies 

potentially hazardous substances to be used on job site;
identifies intended actions to prevent introduction
of such materials into air, water, or ground; and
details provisions for compliance with Federal,
Provincial, and Municipal laws and regulations for 
storage and handling of these materials.   

 
.11 Wastewater management plan that identifies methods and

procedures for management and/or discharge of waste
waters which are directly derived from construction
activities, such as concrete curing water, clean-up 
water, dewatering of ground water, disinfection water,
hydrostatic test water, and water used in flushing of
lines. 

 
 

 
1.4 FIRES            
 
 
 

.1 Fires and burning of rubbish on site not permitted. 
 

1.5  DISPOSAL OF WASTES  
AND HAZARDOUS MATERIALS   
 

.1 Do not bury rubbish and waste materials on site.
Dispose at approved landfill sites as specified in
Section 01 74 21. 

 
.2 Do not dispose of hazardous waste or volatile materials

such as mineral spirits, paint thinner, oil or fuel
into waterways, storm or sanitary sewers or waste
landfill sites. 

 
.3 Store, handle and dispose of hazardous materials and

hazardous waste in accordance with applicable federal
and provincial laws, regulations, codes and guidelines.

 
.4 Dispose of construction waste materials and demolition

debris, resulting from work, at approved landfill sites 
only.  Carry out such disposal in strict accordance
with provincial and municipal rules and regulations.
 Separate out and prevent improper disposal of items
banned from landfills. 

 
.5 Establish methods and undertake construction practices

which will minimize waste and optimize use of
construction materials.  Separate at source all
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construction waste materials, demolition debris and
product packaging and delivery containers into various
recycling abilities of various materials and avoid
disposal of debris at landfill site(s) in a “mixed
state”.  Where recycling firms specializing in
recycling of specific materials exist, transport such 
materials to the recycling facility and avoid disposal
at landfill sites. 

 
.6 Communicate with landfill operator prior to

commencement of work, to determine what specific
construction, demolition and renovation waste
materials have been banned from disposal at the landfill 
and at transfer stations. 

 
 
 

1.6 DRAINAGE          .1 Provide temporary drainage and pumping as necessary
to keep excavations and site free from water. 

 
.2 Do not pump water containing suspended materials into

waterways, sewer or drainage systems. 
 
.3 Control disposal or runoff of water containing

suspended materials or other harmful substances in
accordance with governing regulations and
requirements. 

 
.4 Pumped water must meet applicable federal, provincial

and municipal standards before it can be discharged
to a surface water body.  If regulatory guidelines
exceedences are noted, the Departmental Representative
has the right to issue stop pumping instructions to
the Contractor.  Contractor will not be compensated
for any delays associated with retrofitting equipment
to meet guidelines. 

 
.5 Provide control devices such as filter fabrics,

sediment traps and settling ponds to control drainage
and prevent erosion of adjacent lands.  Maintain in
good order for duration of work. 

 
 
 

1.7 PERMITS .1 All guidelines and instructions stated on permits must
be strictly adhered to. 

1.8 WORK ADJACENT TO 
WATERWAYS             

.1 Do not operate construction equipment in waterways, 
unless approved in writing by the Departmental 
Representative. 

.2 Do not use waterway beds for borrow material. 

.3 Do not dump excavated fill, waste material or debris
in waterways. 
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.4 At borrow sites, design and construct temporary

crossings to minimize erosion to waterways in strict 
conformance with provincial and federal environmental
regulations. 

 
.5 Do not skid logs or construction materials across

waterways. 
 
.6 Avoid indicated spawning beds when constructing

temporary crossings of waterways. 
 
.7 Do not blast within 100 m of spawning beds. 
 
.8 Equipment working in and adjacent to water way shall

be equipped with biodegradable hydraulic oils
specifically intended for environmentally sensitive
areas.  Contractor shall submit MSDS and Technical Data
sheets on hydraulic oil to be used for approval by the
Departmental Representative.   

 
 
 

1.9 REFUELING .1  Refueling of equipment to be performed in locations 
as directed by Departmental Representative.  

 
.2  Do not refuel equipment within 100 metres of any 

watercourse or storm water catch basin unless 
protection against spills is in place and location is
approved by Departmental Representative.  

 
.3  Use petroleum containers approved for products with 

no spill fill spouts for dispensing fuels. The sure 
pour nozzle to have self closing valve, prevent any 
flow of fuel until the nozzle is inserted into the 
receiving container. On removal from the receiving 
container the slide valve closes to eliminate any fuel
spill. Nozzle to be equipped with its own automatic 
vent eliminating the need for the user to open or close
air inlets on the pouring container.  

 
.4  Nozzle to support the weight of the pouring container.

Nozzles to automatically stop the flow when the 
receiving container becomes full. The nozzle to be such
that it reduces evaporative losses of volatile organic
compounds during the fuel transfer.  

 
.5  All spills of hydrocarbon based products such as 

gasoline, kerosene, naphtha, lubricating oils, engine
oils, greases and de-icing fluids or antifreeze no 
matter how large or small to be reported to Departmental
Representative.  

 
.6  Oil changes or equipment repairs in the field or on 

Correctional Services Canada land are not permitted.
 
.7  Refueling to be performed on level surfaces, PCC 
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Portland cement concrete or HMAC surfaces when approved
by the Departmental Representative unless otherwise 
directed.  

 
.8  Contractor to have drip pans sized for amounts of 

product to be recovered and customized to fit under 
pieces of equipment to perform routine maintenance to
equipment while maintaining equipment on property. 
Drip Pans to be used whenever leaving equipment on site
or parking overnight when not in use.  

 
.9  Parking of equipment on site to be on level ground in 

locations away from watercourses and as approved by
Departmental Representative. Equipment with leaks or
poor mechanical repair to be removed from site when
so ordered by Departmental Representative. 

 
 
 

1.10 SPILL CONTROL KIT .1  Contractor to have at the work site a spill control 
kit consisting of the following minimum types of 
equipment:  
.1  a spaded shovel;  
.2  a stable broom;  
.3  a broad nosed shovel;  
.4  a container(s) suitable, compatible to and of 
sufficient size to contain petroleum products being 
used with equipment;  
.5  Absorbents;  
.6  rags;  
.7  metal container for soiled rags;  
.8  Booms when working next to a watercourse that 
will traverse the width of the watercourse by two times;
and  
.9  Spill control kit to be inspected and approved
by Wing Environment Office prior to Work commencing.
Spill control kits to be available to Contractor 
employees at all areas where Work of the Contract is
being performed and at all times during the course of
the Contract.  
.10  Contractor employees to be trained in the use 
of the spill control kit and the equipment they contain.
 
 

 
1.11 SPILLS .1  Disposal of spilled materials to be off the work 

site/property and at approved locations for materials
to be disposed of.  

 
.2  When parking of equipment on site, the equipment is 

to be secured from entry, inspected for leaks and the
ground protected from leaks.  

 
.3  Contractor to protect all wells, catch basins, 

drywells, drains and watercourses from contamination
in event of a spill.  
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.4  All equipment to be used for the Work of the Contract
to be inspected by the Departmental Representative for
leaks. Equipment not in good repair to be 
removed/repaired when directed by Departmental 
Representative.  

 
.5  Spills in excess of 74 litres to be reported immediately

to Departmental Representative and the Newfoundland 
and Labrador Department of Environment and 
Conservation.  

 
.6  For spills occurring the Contractor to immediately 

remove as much or all of the contaminated soils created
by the spill from Work of the Contractor as possible.

 
.7  Contaminated soils/materials to be placed in 

containers compatible to the contaminants.  
 
.8  Any remaining clean-up to be performed at no extra cost 

to Canada. Clean-ups to be to the Departmental 
Representative's satisfaction.  

 
 
 

1.12 POLLUTION CONTROL .1 Maintain temporary erosion and pollution control
features installed under this contract. 

 
.2 Control emissions from equipment and plant to local 

authorities emission requirements. 
 
.3 Prevent sandblasting and other extraneous materials

from contaminating air beyond application area, by
providing temporary enclosures. 

 
.4 Cover or wet down dry materials and rubbish to prevent

blowing dust and debris.  Provide dust control for
temporary roads and around entire construction site. 

 
.5 Maintain inventory of hazardous materials and hazardous

waste stored on site.  List items by product name, 
quantity and date when storage began. 

 
.6 Have emergency spill response equipment and rapid

clean-up kit, appropriate to work, at site.  Locate
adjacent to work and where hazardous materials are
stored.  Provide personal protective equipment as
required for clean-up. 

 
.7 Report, to Federal and Provincial Department of the

Environment, spills of petroleum and other hazardous
materials as well as accidents having potential of
polluting the environment.  Also notify Departmental
Representative and submit a written spill report to
Departmental Representative within 24 hours of
occurrence. 
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.8 Provide a floating debris containment boom whenever

any of the Contractors methods of work allow for the
potential of floating debris. 

1.13 WILDLIFE PROTECTION .1 Should nests of migratory birds in wetlands be
encountered during work, immediately notify
Departmental Representative for directives to be
followed. 
.1 Do not disturb nest site and neighbouring

vegetation until nesting is completed. 
.2 Minimize work immediately adjacent to such areas

until nesting is completed. 
.3 Protect these areas by following recommendations

of Canadian Wildlife Service. 
  

PART 2 – PRODUCTS  

2.1  NOT USED  

PART 3 - EXECUTION  

3.1  NOT USED  
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PART 1 - GENERAL 
 
 

 

1.1 SECTION  
INCLUDES    
 
 

.1  Inspection and testing, administrative and
enforcement requirements. 

 
.2  Tests and mix designs. 
 
.3  Mock-ups. 
 
.4  Mill tests. 
 
.5  Equipment and system adjust and balance. 
 
 
 

1.2 RELATED SECTIONS 
 

.1  Section 01 33 00 - Submittal Procedures. 
 
.2  Section 01 78 00 - Closeout Submittals. 
 
 
 

1.3 INSPECTION     
 
 
 

.1  Facilitate Departmental Representative’s access to
Work.  If part of Work is being fabricated at
locations other than construction site, make
preparations to allow access to such Work whenever
it is in progress. 

 
.2  Give timely notice requesting inspection of Work

designated for special tests, inspections or
approvals by Departmental Representative or by
inspection authorities having jurisdiction. 

 
.3  If Contractor covers or permits to be covered Work

designated for special tests, inspections or
approvals before such is made, uncover Work until
particular inspections or tests have been fully and
satisfactorily completed and until such time as
Departmental Representative gives permission to
proceed.  Pay costs to uncover and make good such
Work. 

 
.4  In accordance with the General Conditions,

Departmental Representative may order any part of Work 
to be examined if Work is suspected to be not in
accordance with Contract Documents. 

 
 
 

1.4 INDEPENDENT 
INSPECTION AGENCIES    
 

.1  Departmental Representative will engage and pay for
service of Independent Inspection and Testing
Agencies for purpose of inspecting and testing
portions of Work except for the following which remain
part of Contractor’s responsibilities: 
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  .1 Inspection and testing required by laws,

ordinances, rules, regulations or orders of public
authorities. 

  .2 Inspection and testing performed exclusively for
Contractor’s convenience. 

  .3 Mill tests and certificates of compliance. 
  .4 Tests as specified within various sections

designated to be carried out by Contractor under the
supervision of Departmental Representative. 

       .5  Casting of concrete cylinders and laboratory
testing for compressive strength by an approved
testing consultant/laboratory. 

  .6 Additional tests specified in Clause 1.4.2. 
 
.2  Where tests or inspections by approved Testing Agency 

reveal work not in accordance with contract
requirements, Contractor shall pay costs for
additional tests or inspections as Departmental
Representative may require to verify acceptability
of corrected work. 

 
.3  Inspection and testing completed by approved agencies 

does not relax responsibility to perform Work in
accordance with Contract Documents. 

 
 
 

1.5  ACCESS TO WORK .1 Furnish labour and facility to provide access to the
work being inspected and tested. 

 
.2 Cooperate to facilitate such inspections and tests. 
 
.3 Make good work disturbed by inspections and tests. 
 
 
 

1.6 PROCEDURES        .1  Notify Departmental Representative sufficiently in
advance of when work is ready for tests, in order for
Departmental Representative to make attendance
arrangements with approved Testing Agency.  When
directed by Departmental Representative, notify such
Agency directly. 

.2  Submit representative samples of materials specified
to be tested.  Deliver in required quantities to
Testing Agency.  Submit with reasonable promptness and
in an orderly sequence so as not to cause delay in Work.

.3  Provide labour and facilities to obtain and handle
samples on site.  Provide sufficient space on site for
Testing Agency’s exclusive use to store equipment and
cure test samples. 
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1.7 REJECTED WORK      .1  Remove and replace defective Work, whether result of

poor workmanship, use of defective or damaged products
and whether incorporated in Work or not, which has been
identified by Departmental Representative as failing
to conform to Contract Documents. 

 
.2  Make good damages to existing or new work, including

work of other Contracts, resulting from removal or
replacement of defective work. 

 
 

1.8 TESTING BY CONTRACTOR .1  Provide all necessary instruments, equipment and
qualified personnel to perform tests designated as
Contractor’s responsibilities herein or elsewhere in
the Contract Documents. 

 
.2  At completion of tests, turn over two (2) copies of

fully documented test reports to Departmental
Representative.  Additionally, obtain other copies in 
sufficient quantities to enable one (1) complete set
of test reports to be placed in each of the maintenance
manuals specified in Section 01 78 00. 

 
.3  Submit mill test certificates and other certificates

as specified in various sections. 
 
.4  Furnish test results and mix designs as specified in

various sections. 
 
 
 

1.9 MOCK-UPS    
 
 

.1  Prepare mock-ups for Work specifically requested in 
various trade sections.  Include in each mock-up all 
related work components representative of final
assembly. 

 
.2  Construct in locations acceptable to Departmental

Representative. 
 
.3  Prepare mock-ups for Departmental Representative’s

review with reasonable promptness and in an orderly
sequence, so as not to cause any delay in Work. 

 
.4  Failure to prepare mock-ups in ample time is not

considered sufficient reason for an extension of
Contract Time and no claim for extension by reason of
such default will be allowed. 

 
.5  If requested, Departmental Representative will assist

in preparing a schedule fixing dates for preparation.
 
.6  Remove mock-up at conclusion of Work or when directed

by Departmental Representative unless approval is given
to remain as part of Work. 
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PART 2 – PRODUCTS 
 
 

 

2.1  NOT USED 
 
 

 

PART 3 – EXECUTION 
 
 

 

3.1  NOT USED 
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PART 1 - GENERAL 
 

 

  
1.1 CONTRACTOR’S 
SITE OFFICE           
 

.1 Be responsible for and provide own site office, if
required.  Locate site office as directed by
Departmental Representative. 

 
  
1.2 SANITARY FACILITITES .1 Provide sanitary facilities for work force in accordance

with governing regulations and ordinances. 
 
.2 Post notices and take such precautions as required by

local health authorities.  Keep area and premises in
sanitary condition. 

 
 

1.3  POWER             .1 Arrange, pay for and maintain temporary electrical power
supply in accordance with governing regulations and
ordinances. 

 
  
1.4  SCAFFOLDING        .1 Design, construct and maintain scaffolding in rigid,

secure and safe manner in accordance with 
CAN/CSA-S269.2-M87 (R2003). 

 
.2 Erect scaffolding independent of walls.  Remove when

no longer required. 
 
 

1.5  CONSTRUCTION SIGNS
AND NOTICES               

.1 Contractor or sub-contractor advertisement signboards
are not permitted on site. 
 

.2 Only notices of safety or instructions are permitted
on site. 
 

.3 Safety and Instruction Signs and Notices: 
.1 Signs and notices for safety and instruction shall
be in both official languages.  Graphic symbols shall
conform to CAN/CSA-Z321-96 (R2001). 
 

.4 Maintenance and Disposal of Site Signs: 
.1 Maintain approved signs and notices in good
condition for duration of project and dispose of off
site on completion of project or earlier if directed
by Departmental Representative. 

 
 

1.6 REMOVAL OF TEMPORARY 
FACILITIES               
 
 

.1 Remove temporary facilities from site when directed
by Departmental Representative. 
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PART 2 – PRODUCTS 
 

 

2.1  NOT USED 
 
 

 

PART 3 – EXECUTION 
 
 

 

3.1  NOT USED  
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PART 1 - GENERAL 
 
 

 

1.1 SECTION  
INCLUDES    
 
 

.1 Barriers. 
 

.2 Traffic Controls. 
 
 
 

1.2 INSTALLATION AND 
REMOVAL                
 

.1 Provide temporary controls in order to execute work
expeditiously. 

 
.2 Remove from site all such work after use. 
 
 
 

1.3 HOARDING          
 
 
 

.1 Erect temporary site enclosure using new 1.2 m high
snow fence wired to rolled steel “T” bar fence posts
spaced at 2.4 m centres.  Provide one lockable truck
gate.  Maintain fence in good repair. 

 
 
 

1.4 GUARD RAILS AND 
BARRICARDS            
 

.1 Provide secure, rigid guard rails and barricades around
open excavations, steep cliffs, and as required to 
protect against falls. 

 
.2 Provide as required by governing authorities. 

 
  
1.5  PUBLIC TRAFFIC FLOW .1 Provide and maintain competent signal flag operators,

traffic signals, barricades and flares, lights, or
lanterns as required to perform work and protect the
public. 

 
  
1.6  PROTECTION FOR OFF-SITE 
AND PUBLIC PROPERTY         

.1 Protect surrounding private and public property from
damage during performance of work. 

 
.2 Be responsible for damage incurred. 
 
 

  
  
 
PART 2 – PRODUCTS 
 

 

2.1  NOT USED 
 
 

 

PART 3 – EXECUTION 
 

 

3.1  NOT USED 
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PART 1 - GENERAL 
 
 

 

1.1 GENERAL    
 
 

.1 Use new material and equipment unless otherwise
specified. 

 
.2 Within seven (7) days of written request by Departmental

Representative, submit following information for any
materials and products proposed for supply: 
.1 name and address of manufacturer; 
.2 trade name, model and catalogue number; 
.3 performance, descriptive and test data; 
.4 manufacturer’s installation or application

instructions; 
.5 evidence of arrangements to procure. 
.6 evidence of manufacturer delivery problems or 

unforseen delays. 
 
.3 Provide material and equipment of specified design and

quality, performing to published ratings and for which
replacement parts are readily available. 

 
.4 Use products of one manufacturer for equipment or

material of same type or classification unless
otherwise specified. 

 
.5 Permanent labels, trademarks and nameplates on products

are not acceptable in prominent locations, except where
required for operating instructions, or when located 
in mechanical or electrical rooms. 

 
 
 

1.2 PRODUCT QUALITY & 
REFERENCED STANDARDS    
 

.1 Contractor shall be solely responsible for submitting
relevant technical data and independent test reports
to confirm whether a product or system proposed for 
use meets contract requirements and specified
standards. 

 
.2 Final decision as to whether a product or system meets

contract requirements rests solely with the
Departmental Representative in accordance with the
General Conditions. 

 
 
 

1.3 ACCEPTABLE MATERIALS
AND ALTERNATIVES       
 
 
 

.1 Acceptable Materials: When materials specified include
trade names or trade marks or manufacturer’s or
supplier’s name as part of the material description,
select and only use one of the names listed for
incorporation into the Work. 
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.2 Alternative Materials: Submission of alternative

materials to trade names or manufacturer’s names
specified must be done during the bidding period
following procedures indicated in the Instructions to
Bidders. 

 
.3 Substitutions: After acceptance of bid, substitution

of a specified material will be dealt with as a change
to the Work in accordance with the General Conditions
of the Contract. 

 
 
 

1.4 MANUFACTURER’S 
INSTRUCTIONS         
 

.1 Unless otherwise specified, comply with manufacturer’s
latest printed instructions for materials and
installation methods to be used.  Do not rely on labels
or enclosure provided with products.  Obtain written
instructions directly from manufacturers. 
 

.2 Notify Departmental Representative in writing of any
conflict between these specifications and
manufacturers instructions, so that Departmental
Representative will designate which document is to be
followed. 

 
1.5  AVAILABILITY     .1 Immediately notify Departmental Representative in

writing of unforseen or unanticipated material delivery
problems by manufacturer.  Provide support
documentation as per clause 1.1.2 above. 

1.6  WORKMANSHIP .1 Ensure quality of work is of highest standard, executed 
by workers experienced and skilled in respective duties
for which they are employed. 

 
.2 Remove unsuitable or incompetent workers from site as

stipulated in General Conditions. 
 
.3 Ensure cooperation or workers in laying out work.

Maintain efficient and continuous supervision on site
at all times. 

 
.4 Coordinate work between trades and sub-contractors. 
 
.5 Coordinate placement of openings, sleeves and

accessories. 
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1.7  FASTENINGS – GENERAL .1 Provide metal fastenings and accessories in same

texture, colour and finish as base metal in which they
occur.  Prevent electrolytic action between dissimilar
metals.  Use non-corrosive fasteners, anchors and
spacers for securing exterior work and in humid areas.

 
.2 Space anchors within limits of load bearing or shear

capacity and ensure that they provide positive
permanent anchorage.  Wood or organic material plugs
not acceptable. 

 
.3 Keep exposed fastenings to minimum, space evenly and 

lay out neatly. 
 
.4 Fastenings which cause spalling or cracking of material

to which anchorage is made, are not acceptable. 
 
.5 Do not use explosive actuated fastening devices unless

approved by Departmental Representative.  See Section
01 35 29 on Health and Safety in this regard. 

 
 
 

1.8  FASTENINGS – 
EQUIPMENT            

.1 Use fastenings of standard commercial sizes and
patterns with material and finish suitable for service.

 
.2 Use heavy hexagon heads, semi-finished unless otherwise

specified. 
 
.3 Bolts may not project more than one (1) diameter beyond

nuts. 
 
.4 Use plain type washers on equipment, sheet metal and

soft gasket lock type washers where vibrations occur
and, use resilient washers with stainless steel. 

 
 
 

1.9  STORAGE, HANDING AND 
PROTECTION                

.1 Deliver, handle and store materials in manner to
prevent deterioration and soiling and in accordance
with manufacturer’s instructions when applicable. 

 
.2 Store packaged or bundled materials in original and

undamaged condition with manufacturer’s seal and labels
intact.  Do not remove from packaging or bundling until
required in Work.  Provide additional cover where
manufacturer’s packaging is insufficient to provide 
adequate protection. 

 
.3 Store products subject to damage from weather in

weatherproof enclosures. 
 
.4 Store cementitious products clear of earth or concrete

floors, and away from walls. 
 
.5 Keep sand, when used for grout or mortar materials,

clean and dry.  Store sand on wooden platforms and cover
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with waterproof tarpaulins during inclement weather. 
 
.6 Store sheet materials and lumber on flat, solid supports

and keep clear of ground.  Slope to shed moisture. 
 
.7 Store and mix paints in heated and ventilated room.

Remove oily rags and other combustible debris from site
daily.  Take every precaution necessary to prevent
spontaneous combustion. 

 
.8 Immediately remove damaged or rejected materials from 

site. 
 
.9 Touch-up damaged factory finished surfaces to

Departmental Representative’s satisfaction.  Use
touch-up materials to match original.  Do not paint
over name plates. 

 
 
 

1.10 CONSTRUCTION 
EQUIPMENT AND PLANT 
 
 

.1 On request, prove to the satisfaction of Departmental
Representative that the construction equipment and
plant are adequate to manufacture, transport, place
and finish work to quality and production rates
specified.  If inadequate, replace or provide
additional equipment or plant as directed. 

 
.2 Maintain construction equipment and plant in good

operating order.  Prevent oil and other contaminant
leaks.  Should any contaminant leak onto ground or into
the water, take immediate and appropriate measures to
contain, clean-up and dispose in an environmentally
responsible manner. 

 
 
 

  
PART 2 – PRODUCTS 
 
 

 

2.1  NOT USED 
 
 

 

PART 3 – EXECUTION 
 

 

3.1  NOT USED  
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PART 1 - GENERAL 
 
 

 

1.1 SECTION  
INCLUDES    
 
 

.1  Progressive cleaning.  
 
.2  Final cleaning.  
 
 
 

1.2 PRECEDENCE    
 
 

.1  For Federal Government projects, Division 1 Sections
take precedence over technical specification sections
in other Divisions of this Project Manual.  

 
 
 

1.3 RELATED SECTION  
 
 

.1  Section 01 77 00 - Closeout Procedures.  
 
 
 

1.4 PROJECT  
CLEANLINESS    
 
 

.1  Maintain Work in tidy condition, free from accumulation
of waste products and debris, including that caused 
by Owner or other Contractors.  

 
.2  Remove waste materials from site at regularly scheduled

times or dispose of as directed by Departmental 
Representative. Do not burn waste materials on site.

 
.3  Make arrangements with and obtain permits from 

authorities having jurisdiction for disposal of waste 
and debris.  

 
 
.4  Provide on-site containers for collection of waste 

materials and debris.  
 
.5  Provide and use clearly marked separate bins for 

recycling.  
 
.6  Remove waste material and debris from site and deposit

in waste container at end of each working day.  
 
.7  Store volatile waste in covered metal containers, and

remove from premises at end of each working day.  
 
.8  Dispose of waste materials, and debris off site at 

approved facilities.  
 

 
1.5 FINAL CLEANING    
 
 

 
.1  When Work is Substantially Performed, remove surplus

products, tools, construction machinery and equipment
not required for performance of remaining Work.  

 
.2  Remove waste products and debris other than that caused

by others, and leave Work clean and suitable for 
occupancy.  
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.3  Prior to final review, remove surplus products, tools,

construction machinery and equipment.  
 
.4  Remove waste products and debris other than that caused

by Owner or other Contractors.  
 
.5  Remove waste materials from site at regularly scheduled 

times or dispose of as directed by Departmental 
Representative. Do not burn waste materials on site.

 
.6  Make arrangements with and obtain permits from 

authorities having jurisdiction for disposal of waste
and debris.  

 
.7  Broom clean and wash exterior walks, steps and 

surfaces; rake clean other surfaces of grounds.  
 
.8  Remove dirt and other disfiguration from exterior 

surfaces.  
 
.9  Sweep and wash clean paved areas.  
 
 

  
PART 2 - PRODUCTS 
 
 

 

2.1 NOT USED    
 

.1  Not Used.  
 
 

 
PART 3 - EXECUTION 
 
 

 

3.1 NOT USED    
 
 

.1  Not Used.  
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PART 1 - GENERAL 
 
 

 

1.1 RELATED SECTIONS    
 
 

.1  Section 01 35 43 - Environmental Procedures.  
 

.2  Section 02 41 16 - Demolition and Removal.  
 
 
 

1.2 WASTE MANAGEMENT 
PLAN                   
 

.1 Prior to commencement of work, prepare waste Management
Workplan.  

 
.2 Workplan to include:  

.1  Waste audit.  

.2  Waste reduction practices.  

.3  Material source separation process.  

.4 Procedures for sending recyclables to recycling
facilities.  

.5 Procedures for sending non-salvageable items and
waste to approved waste processing facility or
landfill site.  

.6 Training and supervising workforce on waste
management at site.  

 
.3 Workplan to incorporate waste management requirements

specified herein and in other sections of the
Specifications.  

 
.4 Develop Workplan in collaboration with all

subcontractors to ensure all waste management issues
and opportunities are addressed.  

 
.5  Submit copy of Workplan to Departmental Representative

for review and approval.  
.1 Make revisions to Plan as directed by Departmental

Representative.  
 
.6 Implement and manage all aspects of Waste Management

Workplan for duration of work.  
 
.7  Revise Plan as work progresses addressing new

opportunities for diversion of waste from landfill.  
 
 
 

1.3 WASTE AUDIT    
 

.1 At project start-up, conduct waste audit of:  
.1 Site conditions identifying salvageable and

non-salvageable items and waste resulting from
demolition and removal work.  

.2 Projected waste resulting from product packaging
and from material leftover after installation work.

.2  Develop written list. Record type, composition and
quantity of various salvageable items and waste
anticipated, reasons for waste generation and
operational factors which contribute to waste.  
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1.4 WASTE REDUCTION 
 

.1 Based on waste audit, develop waste reduction program.
 
.2 Structure program to prioritize actions, with waste

reduction as first priority, followed by salvage and 
recycling effort, then disposal as solid waste.  

 
.3  Identify materials and equipment to be:  

.1  Protected and turned over to Departmental
Representative when indicated.  

.2  Salvaged for resale by Contractor.  

.3 Sent to recycling facility. 

.4  Sent to waste processing/landfill site for their
recycling effort.  

.5 Disposed of in approved landfill site.  
 
.4 Reduce construction waste during installation work.

Undertake practices which will minimize waste and
optimize full use of new materials on site, such as: 
.1  Use of a central cutting area to allow for easy

access to off-cuts;  
.2  Use of off-cuts for blocking and bridging elsewhere.
.3 Use of effective and strategically placed

facilities on site for storage and staging of
left-over or partially cut materials (such as gypsum
board, plywood, ceiling tiles, insulation, etc.)
to allow for easy incorporation into work whenever
possible avoiding unnecessary waste.  

 
.5 Develop other strategies and innovative procedures to

reduce waste such as minimizing the extent of packaging
used for delivery of materials to site, etc. 

 
 

1.5  MATERIAL SOURCE 
SEPARATION PROCESS     

.1  Develop and implement material source separation process
at commencement of work as part of mobilization and 
waste management at site.  

 
.2  Provide on-site facilities to collect, handle and store

anticipated quantities of reusable, salvageable and
recyclable materials.  
.1  Use suitable containers for individual collection

of items based on intended purpose. 
.2 Locate to facilitate deposit but without hindering

daily operations of existing building tenants.  
.3 Clearly mark containers and stockpiles as to purpose

and use.  
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 .3 Perform demolition and removal of existing structure

components and equipment following a systematic
deconstruction process.  
.1 Separate materials and equipment at source,

carefully dismantling, labelling and stockpiling
alike items for the following purposes:  
.1 Reinstallation into the work where indicated.
.2 Salvaging reusable items not needed in project

which Contractor may sell to other parties.
Sale of such items not permitted on site. 

.3 Sending as many items as possible to locally
available recycling facility.  

.4 Segregating remaining waste and debris into
various individual waste categories for
disposal in a "non-mixed state" as recommended
by waste processing/landfill sites.  

 
.4 Isolate product packaging and delivery containers from

general waste stream. Send to recycling facility or
return to supplier/manufacturer.  

 
.5  Send leftover material resulting from installation work

for recycling whenever possible.  
 
.6 Establish methods whereby hazardous and toxic waste

materials, and their containers, encountered or used 
in the course of work are properly isolated, stored
on site and disposed of in accordance with applicable
laws and regulations from authorities having
jurisdiction.  

 
.7 Isolate and store existing materials and equipment

identified for re-incorporation into the Work. Protect
against damage. 

 
 
 

1.6  WORKER TRAINING AND 
SUPERVISION              

.1 Provide adequate training to workforce, through meetings 
and demonstrations, to emphasize purpose and worker
responsibilities in carrying out the Waste Management
Plan.  

 
.2 Waste Management Coordinator: designate full-time 

person on site, experienced in waste management and
having knowledge of the purpose and content of Waste
Management Plan to:  
.1  Oversee and supervise waste management during work.
.2 Provide instructions and directions to all workers

and subcontractors on waste reduction, source
separation and disposal practices.  

 
.3 Post a copy of Plan in a prominent location on site

for review by workers.  
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1.7  CERTIFICATION OF 
MATERIAL DIVERSION     

.1  Submit to Departmental Representative, copies of
certified weigh bills from authorized waste processing
sites and sale receipts from recycling/reuse facilities
confirming receipt of building materials and quantity
of waste diverted from landfill.  

 
.2  Submit data at pre-determined project milestones as

determined by Departmental Representative.  
 
.3  Compare actual quantities diverted from landfill with

projections made during waste audit. 
 
 
 

1.8  DISPOSAL 
REQUIREMENTS          

.1 Burying or burning of rubbish and waste materials is
prohibited.  

 
.2 Disposal of waste, volatile materials, mineral spirits,

oil, paint, paint thinner or unused preservative material
into waterways, storm, or sanitary sewers is prohibited.

 
.3  Do not dispose of preservative treated wood through

incineration.  
 
.4 Do not dispose of preservative treated wood with other

materials destined for recycling or reuse.  
 
.5  Dispose of treated wood, end pieces, wood scraps and

sawdust at a sanitary landfill.  
 
.6 Dispose of waste only at approved waste processing

facility or landfill sites approved by authority having
jurisdiction.  

 
.7 Contact the authority having jurisdiction prior to

commencement of work, to determine what, if any,
demolition and construction waste materials have been
banned from disposal in landfills and at transfer
stations. Take appropriate action to isolate such banned
materials at site of work and dispose in strict accordance
with provincial and municipal regulations.  

 
.8 Transport waste intended for landfill in separated

condition, following rules and recommendations of
Landfill Operator in support of their effort to divert, 
recycle and reduce amount of solid waste placed in
landfill.  

 
.9 Collect, bundle and transport salvaged materials to

be recycled in separated categories and condition as
directed by recycling facility. Ship materials only
to approved recycling facilities.  

 
.10 Sale of salvaged items by Contractor to other parties

not permitted on site.  
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PART 2 – PRODUCTS 
 

 

2.1  NOT USED 
 
 
 

 

PART 3 – EXECUTION 
 

 

3.1  NOT USED  
 



     
DFO Closeout Procedures Section 01 77 00 
Mollyguajeck Fishway Improvements  Page 1 of 2 
Project No. F6879-179007                                       
 
PART 1 - GENERAL 
 
 

 

1.1 SECTION  
INCLUDES    
 
 

.1  Administrative procedures preceding preliminary and 
final inspections of Work.  

 
 
 

1.2 PRECEDENCE    
 
 

.1  For Federal Government projects, Division 1 Sections
take precedence over technical specification sections
in other Divisions of this Project Manual.  

 
 

1.3 RELATED  
SECTIONS    
 
 

.1  Section 01 78 00 - Closeout Submittals.  
 
.2  Section 01 74 11 - Cleaning.  
 
 
 

1.4 INSPECTION AND  
DECLARATION    
 
 

.1  Contractor's Inspection: Contractor and all 
Subcontractors shall conduct an inspection of Work, 
identify deficiencies and defects, and repair as 
required to conform to Contract Documents.  
.1  Notify Departmental Representative in writing 
of satisfactory completion of Contractor's Inspection
and that corrections have been made.  
.2  Request Departmental Representative's 
Inspection.  
 

.2  Departmental Representative's Inspection: 
Departmental Representative and Contractor will 
perform inspection of Work to identify obvious defects
or deficiencies. Contractor shall correct Work 
accordingly.  

 
.3  Completion: submit written certificate that following

have been performed:  
.1  Work has been completed and inspected for 
compliance with Contract Documents.  
.2  Defects have been corrected and deficiencies 
have been completed.  
.3  Certificates required by Newfoundland 
Department of Labour and Environment have been 
submitted.  
 
 
.4  Operation of systems have been demonstrated to
Departmental Representative's personnel.  
.5  Work is complete and ready for Final Inspection.
 

.4  Final Inspection: when items noted above are completed,
request final inspection of Work by Departmental 
Representative, and Contractor. If Work is deemed 
incomplete by Departmental Representative the 
Contractor shall complete outstanding items and 
request re-inspection.  
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PART 2 - PRODUCTS 
 
 

 

2.1 NOT USED    
 
 

.1  Not Used.  
 
 
 

PART 3 - EXECUTION 
 
 

 

3.1 NOT USED    
 
 

.1  Not Used.  
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PART 1 - GENERAL 
 
 

 

1.1 SECTION  
INCLUDES    
 
 

.1  As-built, samples, and specifications.  
 
.2  Equipment and systems.  
 
.3  Product data, materials and finishes, and related 

information.  
 
.4  Operation and maintenance data.  
 
.5  Spare parts, special tools and maintenance materials.
 
.6  Warranties and bonds.  
 
.7  Final site survey. 
 
 
 

1.2 PRECEDENCE    
 
 

.1  For Federal Government projects, Division 1 Sections 
take precedence over technical specification sections
in other Divisions of this Project Manual.  

 
 

1.3 RELATED  
SECTIONS    
 
 

.1  Section 01 33 00 - Submittal Procedure.  
 
.2  Section 01 45 00 – Testing & Quality Control.  
 
.3  Section 01 77 00 - Closeout Procedures.  
 
 
 

1.4 SUBMISSION    
 
 

.1  Prepare instructions and data using personnel 
experienced in maintenance and operation of described
products.  

 
.2  Copy will be returned after final inspection, with 

Departmental Representative's comments.  
 
.3  Revise content of documents as required prior to final

submittal.  
 
.4  Two weeks prior to Substantial Performance of the Work,

submit to the Departmental Representative, four final
copies of operating and maintenance manuals in English.

 
.5  Ensure spare parts, maintenance materials and special

tools provided are new, undamaged or defective, and 
of same quality and manufacture as products provided
in Work.  

 
.6  If requested, furnish evidence as to type, source and

quality of products provided.  
 
.7  Defective products will be rejected, regardless of 
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previous inspections. Replace products at own expense.
 
.8  Pay costs of transportation.  
 
 
 

1.5 FORMAT    
 
 

.1  Organize data in the form of an instructional manual.
 
.2  Binders: vinyl, hard covered, 3 'D' ring, loose leaf

219 x 279 mm with spine and face pockets.  
 
.3  When multiple binders are used, correlate data into 

related consistent groupings. Identify contents of 
each binder on spine.  

 
.4  Cover: Identify each binder with type or printed title

'Project Record Documents'; list title of project and
identify subject matter of contents.  

 
.5  Arrange content by systems, under Section numbers and

sequence of Table of Contents.  
 
.6  Provide tabbed fly leaf for each separate product and

system, with typed description of product and major 
component parts of equipment.  

 
.7  Text: Manufacturer's printed data, or typewritten 

data.  
 
.8  Drawings: provide with reinforced punched binder tab.

Bind in with text; fold larger drawings to size of text
pages.  

 
.9  Provide 1:1 scaled CAD files in dxf or dwg format on

diskettes or CD. 
  

 
1.6 CONTENTS - EACH  
VOLUME    
 
 

.1   Table of Contents: provide title of project;  
.1  date of submission; names,  
.2  addresses, and telephone numbers of Consultant
and Contractor with name of responsible parties;  
.3  schedule of products and systems, indexed to 
content of volume.  
 

.2  For each product or system:  
.1  list names, addresses and telephone numbers of
subcontractors and suppliers, including local source
of supplies and replacement parts.  
 

.3  Product Data: mark each sheet to clearly identify 
specific products and component parts, and data 
applicable to installation; delete inapplicable 
information.  

 
.4  Drawings: supplement product data to illustrate 

relations of component parts of equipment and systems,
to show control and flow diagrams.  
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.5  Typewritten Text: as required to supplement product 

data. Provide logical sequence of instructions for each
procedure, incorporating manufacturer's instructions
specified in Section 01 45 00 - Quality Control.  

 
 

1.7 AS-BUILTS AND  
SAMPLES    
 
 

.1  Maintain at the site for Departmental Representative
one record copy of:  
.1  Contract Drawings.  
.2  Specifications.  
.3  Addenda.  
.4  Change Orders and other modifications to the 
Contract.  
.5  Reviewed shop drawings, product data, and 
samples.  
.6  Field test records.  
.7  Inspection certificates.  
.8  Manufacturer's certificates.  
 

.2  Store record documents and samples in field office 
apart from documents used for construction. Provide 
files, racks, and secure storage.  

 
.3  Label record documents and file in accordance with 

Section number listings in List of Contents of this 
Project Manual. Label each document "PROJECT RECORD"
in neat, large, printed letters.  

 
.4  Maintain record documents in clean, dry and legible 

condition. Do not use record documents for construction
purposes.  

 
.5  Keep record documents and samples available for 

inspection by Departmental Representative.  
 
 

1.8 RECORDING  
ACTUAL SITE  
CONDITIONS    
 
 

.1  Record information on set of opaque drawings, provided
by Departmental Representative.  

 
.2  Provide felt tip marking pens, maintaining separate 

colours for each major system, for recording 
information.  

 
.3  Record information concurrently with construction 

progress. Do not conceal Work until required 
information is recorded.  

 
.4  Contract Drawings and shop drawings: legibly mark each

item to record actual construction, including:  
.1  Measured horizontal and vertical locations of 
underground utilities and appurtenances, referenced 
to permanent surface improvements.  
.2  Measured locations of internal utilities and 
appurtenances, referenced to visible and accessible 
features of construction.  
.3  Field changes of dimension and detail.  
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.4  Changes made by change orders.  

.5  Details not on original Contract Drawings.  

.6  References to related shop drawings and 
modifications.  
 

.5  Specifications: legibly mark each item to record actual
construction, including:  
.1  Manufacturer, trade name, and catalogue number
of each product actually installed, particularly 
optional items and substitute items.  
.2  Changes made by Addenda and change orders.  
 

.6  Other Documents: maintain manufacturer's 
certifications, inspection certifications, field test
records, required by individual specifications 
sections.  

 
 

1.9 FINAL SURVEY .1  Submit final site survey certificate, certifying that
elevations and locations of completed work are in 
conformance, or non-conformance with Contract 
Documents. 

 
 
 

1.10 WARRANTIES AND  
BONDS    
 
 

.1  Separate each warranty or bond with index tab sheets
keyed to Table of Contents listing.  

 
.2  List subcontractor, supplier, and manufacturer, with

name, address, and telephone number of responsible 
principal.  

 
.3  Obtain warranties and bonds, executed in duplicate by

subcontractors, suppliers, and manufacturers, within
ten days after completion of the applicable item of 
work.  

 
.4  Except for items put into use with Departmental 

Representative's permission, leave date of beginning
of time of warranty until the Date of Substantial 
Performance is determined.  

 
.5  Verify that documents are in proper form, contain full 

information, and are notarized.  
 
.6  Co-execute submittals when required.  
 
.7  Retain warranties and bonds until time specified for

submittal.  
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PART 2 - PRODUCTS 
 
 

 

2.1 NOT USED    
 
 

.1  Not Used.  
 
 

 
PART 3 - EXECUTION 
 
 

 

3.1 NOT USED    
 
 

.1  Not Used.  
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PART 1 - GENERAL 
 
1.1 Description  .1 This section specifies requirements for 

demolishing and removing wholly or in part various 
items designated to be removed or partially 
removed. 

 
 
1.2 Protection  .1 Protect existing objects designated to remain.  In 

event of damage, immediately replace or make 
repairs to approval of, and at no additional cost 
to, Departmental Representative. 

 
 
 
PART 2 - PRODUCTS 
 

N/A 
    
PART 3 - EXECUTION 
 
3.1 Execution  .1 Inspect site and verify with Departmental 

Representative full scope of removal. 
 
 
3.2 Removal  .1 Remove in their entirety all materials and objects 

specified for removal. 
 

.2 Do not disturb items designated to remain in place, 
if any such items exist. 

 
 
3.3 Disposal  .1 The Departmental Representative will have the 
 of Material   first right of refusal (at no cost) to all 

demolished materials except those designated for 
reuse.  If the Owner does not want any of the 
materials, such materials will become the property 
of the contractor to be removed from the site and 
disposed of to satisfaction of Departmental 
Representative and in accordance with all 
applicable permits. 

 
 
3.4 Restoration  .1 Upon completion of work, remove debris, trim 

surfaces and leave work site in clean condition. 
 

.2 Reinstate areas and existing works outside areas of 
demolition to conditions that existed prior to 
commencement of work. 
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PART 1  -  GENERAL 
 
1.1 Description  .1 This section specifies requirements for supply and  

    installation of concrete formwork and accessories. 
 
 
1.2 Reference  .1 Do concrete formwork to CSA A23.1,except where 
 Standards   indicated otherwise. 
 
 
1.3 Shop Drawings .1 Submit shop drawings. 
 

.2 Clearly indicate method and schedule of 
construction, materials, arrangement of joints, 
ties, shores, liners and location of temporary 
embedded parts.  Comply with Clause 3 of CSA S269.1 
for falsework drawings. 

 
 
 
PART 2  -  PRODUCTS 
 
2.1 Materials  .1 Formwork lumber:  plywood and wood formwork 

materials to CSA A23.1. 
   

.2 Falsework materials:  to CSA S269.1 
.1 Materials shall bear grade marks, or be 

accompanied with certificates, test reports 
or other proof of conformity. 

 
.3 Form release agent:  chemically active release 

agents containing compounds that react with free 
lime present in concrete to provide water insoluble 
soaps, preventing set of film of concrete in contact 
with form. 

 
    .4 Form ties:  removable or snap-off metal ties, fixed 

or adjustable length, free of devices leaving holes 
larger than 25 mm dia in concrete surface.  

  
   .5 Premoulded joint fillers: 

.1 Bituminous impregnated fibreboard: to ASTM 
D1751. 

 
.6 Bond breaker: 

.1 Impermeable tube formed of 
polyvinylchloride, rubber, or similar  
material to the approval of the Departmental 
Representative.  Internal diameter equal to 
dowels. 

 
PART 3  -  EXECUTION 
 
3.1 Formwork  .1 Verify lines and levels before proceeding with 

formwork and ensure dimensions agree with drawings. 
 

.2 Construct forms to produce finished concrete 
conforming to the shape, dimensions, locations and 
elevations shown on drawings within tolerances 
required by CSA A23.1. 

 
.3 Construct falsework to CSA S269.1. 
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.4 Align form joints and make watertight.  Keep form 

joints to minimum. 
 

.5 Expansion and control joints as specified in 
Sections 03 30 00. 

 
.6 Leave formwork in place for minimum of seven (7) 

days when work is completed in-water and three (3) 
days when work is complete in the dry, with moisture 
curing. 

 
.7 All exposed formwork to be stripped after concrete 

cured. 
 

.8 Reuse of formwork subject to requirements of CSA 
A23.1 Clause 11.9. 

 
 
 
3.2 Joint Fillers .1 Locate and form expansion joints as indicated.  

Install joint filler. 
 

   .2 Use 13 mm thick joint filler to separate  
slabs-on-grade and extend joint filler from bottom 
of slab to within 25 mm of finished slab surface 
unless indicated otherwise. 

  
 
3.3 Workmanship  .1 Place concrete in accordance with CAN3-A23.1-M90, 

Section 03 30 00. 
 

.2 Ensure reinforcement and inserts are not disturbed 
during concrete placement. 

 
.3 Obtain Departmental Representative’s approval of 

proposed method for protection of concrete during 
placing and curing in adverse weather, prior to 
placing of concrete. 

 
 
3.4 Inserts  .1 Set sleeves, ties and other inserts in concrete as 

required. 
 
 
 
3.5 Defective  .1 Remove defective concrete, blemishes and 
 Concrete   embedded debris and repair as directed by 

Departmental Representative, and at no cost to the 
Owner. 



DFO                         Concrete Section 03 20 00 
Mollyguajeck Fishway Improvements Page 1 of 2 
Project No. F6879-179007    Reinforcement 

PART 1  -  GENERAL 
 
 
1.1 Description  .1 This section specifies requirements for supplying 

and placing reinforcing steel for concrete work. 
 
 
1.2 Reference  .1 Do concrete reinforcement work to CSA  
 Standards   A23.1.  
 
 
1.3 Source  .1 Provide Departmental Representative with 
 Sampling    certified copy of mill test of steel supplied, 

showing physical and chemical analysis, minimum 
four (4) weeks prior to commencing work. 

 
 
1.4 Shop Drawings .1 Submit shop drawings and bar list of rebar. 
 
 
1.5 Delivery  .1 To CSA A23.1 
 and Storage 
 
 
 
PART 2 - PRODUCTS 
 
2.1 Materials  .1 Reinforcing Steel - to CSA G30.12 billet steel, 

deformed bars having yield stress of 400 Mpa. 
 

.2 Wire Ties - to CSA G30.3, plain, cold drawn annealed 
steel wire. 

 
.3 Supports - to CSA A23.1. 

 
 
2.2 Fabrication  .1 Ship bundles of bar reinforcement, clearly 

identified in accordance with bar list to be 
supplied upon request. 

 
 
PART 3 - EXECUTION 
 
3.1 Field Bending .1 Do not field bend reinforcement except where 

indicated or authorized by Departmental 
Representative. 

 
.2 When authorized, bend without heat, applying a slow 

and steady pressure. 
 
 
3.2 Placing  .1 Accurately place the reinforcing steel as indicated 

on the drawings and hold firmly during placing, 
compacting and setting of the concrete. 
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.2 Use approved type chairs to locate the reinforcing 
at the proper grade. 

 
.3 Tie reinforcement where spacing in each direction 

is: 
.1 Less than 300 mm: - tie at alternate 

intersections. 
.2 300 mm or more: - tie at each intersection. 

 
 
3.3 Cleaning  .1 Clean reinforcing before placing concrete to CSA 

A23.1. 
 
 
3.4 Inspection  .1 Do not place concrete until Departmental 

Representative has inspected and approved 
reinforcement work in place. 
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PART 1 - GENERAL 
 
1.1  Description  .1 This section covers the requirements for          

                   the installation of rock anchors (dowels), as  
     detailed on the drawings and specified herein. 
  
    .2 Each rock anchor is to be installed as per minimum 

embedment lengths (i.e in concrete and in rock) as 
detailed on the design drawings, including all 
bends and hooks. 

 
PART 2 - PRODUCTS 
 
2.1 Steel Rock  .1 Rock anchors shall be billet steel 
 Anchors       deformed bars to CSA G30.18-M92. 
 
 
2.2 Grout   .1 Grout materials: 03 36 60 - Pressure Grouting.  As 

per section. 
 
PART 3 - EXECUTION 
 
3.1 Drilling,  .1 The Contractor shall mark the location 
 Preparation, &   of all rock anchors and have the  
 Placing Rock  Departmental Representative inspect the 
 Anchors    rock surface in these areas prior to drilling. 
 
    .2 For all rock anchors drill holes 200 mm deeper than 

the require Anchor embedment depth indicated. The 
holes shall have the following dimensions or as 
required by Rock Anchor/Grout manufacturer: 

    
      Rock Anchor    Hole Size (mm) 
        35 M   64 mm 
      30 M   60 mm 
      25 M   50 mm 
      20 M   40 mm  
            

.3 The hole sizes indicated above shall not be 
increased by more than 5mm and shall not be less 
than indicated. 

 
.4 Contractor shall determine the drilling method to 

be used and provide drilling equipment suitable for 
advancing the drill tools to the depths and 
alignment as indicated on the drawings.  
Additional drilling or re-drilling may be required 
based on the quality of rock encountered. 

 
.5 Prior to pressure grouting, all water and debris 

shall be blown from holes and immediately 
thereafter grout shall be placed. 

 
.6 Rock anchors shall then be forced into hole to 

required depth of embedment. 
 
    .7 Rock anchors shall be set at least 24 hours before 

cementing in area of rock anchors. 
 
    .8 Complete pressure grouting as per Section 03 36 60 

- Pressure Grouting. 
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PART 1 - GENERAL 
 
1.1 Description  .1 This section specifies requirements for supplying, 

placing, finishing, protecting and curing 
concrete. 

 
 
1.2 Reference  .1 Do structural concrete work to CSA-A23.1 
 Standards   and CSA A23.3. 
 
 
1.3  Submittals  .1 Qualifications of personnel performing the work. 
 
    .2 Mix designs including compressive test data used to 

establish proportions.  Material certificates for 
materials, including cements, aggregates and 
admixtures. 

 
 
1.4 Source  .1 At least two (2) weeks prior to commencing 
 Sampling   work inform Departmental Representative of 

proposed source of following material to be 
supplied and forward samples to testing laboratory 
to be designated by the Departmental 
Representative. 

  .1  Coarse and fine aggregate 
  .2  Portland cement  
  .3  Admixtures   
  .4  Joint filler 
  .5  Joint sealant 
  .6  Curing compound 

     .7 Blended hydraulic cement 
     .8 Supplementary cementing materials 
 
    .2 Provide certification that mix proportions 

selected will produce concrete of quality, yield 
and strength as specified in concrete mixes and will 
comply with CAN/CSA-A23.1. 

 
    .3 Provide certification that plant, equipment, and 

materials to be used in concrete comply with 
requirements of CAN/CSA-A23.1. 

 
 
 
1.5 Storage  .1 Store materials to prevent contamination 
 of Materials   or deterioration. 
 

 .2 Provide adequate storage facilities for materials 
to ensure a continuous supply of these materials 
during batching operations. 

 
    .3 Store cement in weathertight facility. 
    .4 Stockpile aggregates in accordance with good 

standard practice. 
 
 
1.6   Quality  .1 Minimum two (2) weeks prior to starting 
 Assurance    concrete work, submit proposed quality control 
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procedures to Departmental Representative for the 
following items: 

     .1 Cold weather concrete; 
     .2 Curing; 
     .3 Finishes; 
     .4 Formwork removal; 
     .5 Joints. 
 
 
1.7    Waste  .1 Use trigger operated spray nozzles for water 
  Management &   hoses. 
  Disposal     
    .2 Designate a cleaning area for tools to limit water 

use and runoff. 
 
    .3 Carefully coordinate the specified concrete work 

with weather conditions. 
 
    .4 Ensure emptied containers are sealed and stored 

safely for disposal away from children. 
 
    .5 Prevent plasticizers, water-reducing agents and 

air-entraining agents from entering water supplies 
or streams.  Using appropriate safety precautions, 
collect liquid or solidify liquid with an inert, 
non-combustible material and remove for disposal.  
Dispose of all waste in accordance with applicable 
local, provincial and national regulations. 

 
    .6 Choose least harmful appropriate cleaning method 

which will perform adequately.   
 
 
 
PART 2 - PRODUCTS 
 
2.1 Materials  .1 Cement to CAN/CSA-A3001, Type GU. 
 
    .2 Supplementary cementing materials: to 

CAN/CSA-A3001. 
 
    .3 Cementitious hydraulic slag: to CAN/CSA-A3001. 
 
    .4 Water: to CAN/CSA-A23.1. 
 
    .5 Aggregates: to CAN/CSA-A23.1.  Coarse aggregates 

to be normal density. 
 
    .6 Air entraining admixture: to ASTM C260. 
 
    .7 Chemical admixtures: to ASTM C494/C494M.  

Departmental Representative to approve 
accelerating or set retarding admixtures during 
cold and hot weather placing.  

 
    .8 Concrete retarders: to ASTM C494M.  Do not allow 

moisture of any kind to come in contact with the 
retarder film.   
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    .9 Curing compound: curing compounds are not to be 
used. 

    .10 Pre-moulded joint fillers: 
     .1 Sponge rubber: to ASTM D1752, Type 1, 

flexible grade. 
     .2 Joint sealer: to CGSB 19-GP-24M and CSA 

A23.1, chemical curing, multi-component, 
Class ‘B’, Type 1 for horizontal joints. 

 
    .11 Bonding Agent 
     .1 Bonding agent to be weld-crete or approved 

equal. 
 
    .12 Water Stops 
     .1 Flexile butyl rubber and swellable clay 

waterproofing compound that swells upon 
contact with water to form a compression 
seal. 

      .1 Swellstop Waterstop by Greenstreak or 
approved equal. 

 
 
2.2 Concrete Mixes .1 Concrete shall be mixed and proportioned in 

accordance to CSA A23.1, Clause 4.3. 
 

 .2 Concrete shall be proportioned to comply with 
Alternative 1, Table 2 in  CSA A23.1 and following 
requirements: 

     .1 Cement:  Type GU, Portland Cement. 
  .2 Minimum compressive strength of all concrete 

to be 35 MPa at 28 days. 
  .3 Class "F1" exposure. 

     .4 Nominal size of course aggregate 20 
      mm. 

  .5 Slump range at point of discharge 50 mm to 100 
mm. 

  .6 Air Content 5 - 8 percent. 
  .7 Density of air-dry concrete will be in range 

of 2240 to 2400 kg/m3. 
  .8 Minimum cement content:  385 kg/m3. 
  .9 Maximum w/c ratio : 0.40 

     .10 High range water reducing agents 
(superplasticizers) may be used at the 
Contractor’s request, if so indicated when 
the mix design is submitted.  The Contractor 
must demonstrate competence and experience 
in their use and specific approval must be 
obtained.  The Contractor shall state his 
method of concrete placement when submitting 
his concrete mix design. 

     .11 If superplasticizers are used, the maximum 
concrete slump in a superplasticized 
condtion shall be limited to 230 mm.  The mix 
design shall state the design slump before 
and after the addition of superplasticizers 
along with the appropriate tolerances.  Note 
that the slump in the above may not be 
applicable when using superplasticizers.   
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 .3 When the Contractor wishes to purchase concrete 
from a ready mix concrete supplier, submit a letter 
from the supplier certifying the following: 

  .1 That his plant and equipment is certified and 
all materials to be used in the concrete 
comply with the requirements of CSA Standard 
CSA A23.1.  

  .2 That the mix proportions selected will 
produce concrete of the specified quality and 
yield. Indicate mix proportions and sources 
of all materials. 

.3 That the strengths will comply with the 
strengths specified herein. 

 
.4 When the Contractor wishes to mix 

concrete on site, he shall identify the 
source of aggregates and submit samples of fine and 
coarse aggregates to a testing laboratory for 
testing and trial mixes in order to determine a 
suitable mix design.  The testing laboratory, at 
Contractor's cost, will test the trial mix for 
slump, air content, density and strength.  The 
results of these tests will be submitted to the 
Departmental Representative to be reviewed for 
compliance with the specification.  This review 
must be completed before permission to place 
concrete is given. 

     .1 The sand, gravel, water and air entraining 
agent should be mixed prior to the addition 
of cement and water reducer. 

 
                    .5 Weigh aggregates, cement, water and admixture 

when batching.  No alternative methods of 
measuring will be permitted. 

  
 .6 Do not use calcium chloride. 

 
 
PART 3 - EXECUTION 
 
3.1 General  .1 Comply with additional requirements of CSA A23.1, 

Clause 15, for concrete exposed to seawater 
environments. 

 
 .2 Place concrete in hot weather to CSA A23.1. 
 
 .3 Place concrete in cold weather to CSA A23.1. 
 
 .4 Keep concrete surfaces moist continually during 

protection stage. 
 

.5 Place, consolidate, finish, cure and 
protect concrete to CSA A23.1. 

 
    .6 Do not commence placing concrete until Departmental 

Representative has inspected and approved forms, 
foundations, reinforcing steel, joints, conveying, 
spreading, consolidation and finishing equipment 
and curing and protective methods. 
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3.2 Scheduling  .1 Prior to commencing any work, obtain all 
 and Work   requirements and approvals of fish habitat and  
 Metholology   related regulatory authorities for carrying out the 

work.  
        
    .2 Develop a detailed work schedule and methodology 

for all excavation and construction work and submit 
to Departmental Representative and applicable 
regulatory authorities for review and approval.  
Contractor’s schedule and methodology shall 
address all restrictions placed on work by 
regulatory authorities and indicate how the work 
plan will address such issues. 

     
    .3 All work must be carried out in the dry, unless 

otherwise approved by the Departmental 
Representative.  Where berms are required to 
accomplish this, the design of such berms is to be 
carried out by a professional Engineer licensed to 
practice in Newfoundland.  Drawings of the berm 
design, stamped by the Engineer, are to be submitted 
to and approved by the Departmental Representative 
before any work starts. 

 
 
3.3 Preparation  .1 Prior to installing rock anchors or concrete 

formwork, remove all boulders, cobblestones and 
loose and fractured rock located underneath new 
concrete to sound competent material to 
satisfaction of Departmental Representative. This 
will provide for a clean and competent rock surface 
for dowelling and concrete placement.  Roughen 
rock surface to approval of Departmental 
Representative to placement of bonding agent and 
fresh concrete. 

 
    .2 Hardened concrete which shall receive new concrete 

shall be roughened to a full amplitude of no less 
than 5 mm. 

 
.3 Drill rock anchors into exposed solid rock and 

pressure grout full depth into the rock as defined 
in Section 03 36 60 and 03 20 50.  

 
 .4 Over excavation for rock removal will not be 

accepted. Additional work to correct over 
excavation, to the approval of the Departmental 
Representative, will be at the contractors expense. 

 
    .5 Obtain Departmental Representative’s approval 

before placing concrete.  Provide 24 hours notice 
prior to placing concrete. 

 
    .6 Pumping of concrete is permitted only after 

approval of equipment and mix. 
 
    .7 Ensure reinforcement and inserts are not disturbed 

during concrete placement. 
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    .8 Prior to placing of concrete obtain Departmental 
Representative’s approval of proposed method for 
protection of concrete during placing and curing in 
adverse weather. 

 
    .9 Maintain accurate records of poured concrete items 

to indicate date, location of pour, quality, air 
temperature and test samples taken. 

 
    .10 Do not place load upon new concrete until authorized 

by Departmental Representative. 
 
    .11 Apply approved bonding agent on all concrete to rock 

interfaces and all concrete to concrete interfaces 
prior to pouring fresh concrete.   

 
 
3.4 Formwork  .1 Install and strip formwork to CSA A23.1 and Section 

03 10 00. 
 
 
3.5 Inserts  .1 Position and secure anchor bolts in formwork to 

maintain line and grades. 
 
 
 
3.6 Placing  .1 Place and consolidate concrete to CSA - 
 Concrete   A23.1. 
 

.2 Do not place concrete on or against frozen material. 
 

 .3 Place concrete continuously from joint to joint.  
Unless otherwise specified, consolidate concrete 
with high speed internal vibrators. 

 
 .4 Place concrete in a uniform heading, normal to the 

centreline.  Limit rate of placing to that which 
can be finished before beginning of initial set. 

 
    .5 If proposed by the Contractor, alternate placement 

methods to those described herein (which yield, the 
desired results), can be reviewed by the 
Departmental Representative with necessary 
submittals from the Contractor. 

 
 
3.7 Bonding Agent .1 Apply bonding agent to all concrete/ rock 

interfaces and hardened concrete to fresh concrete 
interfaces, in accordance with manufacturer’s 
instruction prior to pouring concrete. Bonding 
agent to be weldcrete or approved equal.  Rock 
surfaces to be roughened to approval of the 
Departmental Representative before placement of 
fresh concrete.  Hardened concrete surfaces to be 
roughened to a full amplitude of at least 5 mm prior 
to placement of fresh concrete.   

 
 
3.8 Strike Off and .1 Internal poker vibrators shall be used 
 Consolidation  to consolidate the concrete during placing.  
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 .2 Strikeoff and consolidation must be completed 
before excess water bleeds to the surface. 

 
 

 .3 Ensure that the concrete conforms to the elevations 
and slopes as shown on the drawings. 

 
 
3.9 Finishing  .1 Refer to Section 03 35 00: Concrete Finish. 
 
 
3.10 Protection  .1 Cure to CSA-A23.1. 

and Curing 
.2 Concrete shall be cured by protecting it against 

loss of moisture, rapid temperature change and 
mechanical injury for at least seven days after 
placement.  After finishing operations have been 
completed, the entire surface of the newly placed 
concrete shall be covered by whatever curing medium 
is applicable to local conditions and approved by 
the Departmental Representative.  

 
The Contractor shall have the equipment needed for 
adequate curing at hand and ready to install before 
actual concrete placement begins. 

 
 .3 When air temperature is at or below 5o C or when 

there is a probability of its falling to that limit 
within 24 hours of placing (as forecast by the 
nearest official meteorological office) cold 
weather protection as per CSA A23.1 will be provided 
and the following: 

  .1 Housing - Protect concrete by a windproof 
shelter of canvas or other material to allow 
free circulation of inside air around fresh 
touch formwork and provide sufficient space 
for removal of formwork for finishing.  
Supply approved heating equipment capable of 
keeping inside air at a constant temperature 
sufficiently height to maintain concrete at 
following curing temperatures. 

     .2 For initial three (3) days at a temperature 
of not less than 15 degrees C nor more than 
27 degrees C at surface. 

  .3 Maintain concrete at 10 degrees C for an extra 
four (4) days plus the initial three (3) days.  

  .4 In addition to the protective housing, the 
concrete must be cured as outlined in Clause 
3.10.2 above. 

 
 
3.11 Testing  .1 Contractor will appoint and pay for a concrete 

testing company approved by the Departmental 
Representative to test all work under this section 
of specification as per CSA A23.1. 

 
    .2 Cost of comprehensive strength tests shall be paid 

for by the Contractor. 
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    .3 Testing company shall issue reports to Departmental 

Representative on quality of test cylinders. 
 
 
    .4 Contractor shall notify Departmental 

Representative at least seven (7) days prior to 
start of placing concrete.  He shall provide for 
testing purposes an adequate quantity of approved 
test cylinders. 

 
    .5 At least one (1) set of three (3) cylinders each 

shall be taken from 25 m3 or fraction thereof of each 
day’s pour, whichever is less.  One (1) cylinder 
shall be tested at seven (7) days and other two (2) 
tested at twenty-eight (28) days. 

 
    .6 Cylinders will be crated and delivered to the 

testing laboratory within forty-eight (48) hours 
after casting in accordance with CSA A23.1.  
Contractor will pay for crating and delivery of 
cylinders to the laboratory. 

 
    .7 If strength tests of test cylinder for any portion 

of the work falls below the specified compressive 
strength at 28 days, the Departmental 
Representative reserves the right to determine the 
acceptability of the concrete by performing 
additional field testing as outlined in CSA-A23.1. 

 
    .8 If concrete does not conform to drawings or 

specifications, the Contractor will take measures 
as directed to correct the deficiency.  All costs 
of correctional measures will be at the expense of 
the Contractor. 

 
    .9 Inspection or testing enforced by the Departmental 

Representative will not replace Contractor quality 
control or relieve him of his contractual 
responsibility. 

 
 
3.12 Placement  .1 All concrete work shall be within + 12 mm of the 
      Tolerance   dimensions and elevations indicated on the 

drawings.  Failure to meet this condition may 
result in rejection of the work and replacement at 
the Contractor’s expense.  Contractor will be 
responsible to complete and submit as-built survey 
of all new work. 
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PART 1 - GENERAL 
 
1.1 Reference  .1 Do concrete finishing to CSA-A23.1 unless 
 Standards   specified otherwise. 
 
 
 
PART 2 - PRODUCTS 
 
2.1 Materials  .1 Joint sealant - two component polysulphide self 

levelling compound meeting CGSB 19 GP-3M.  Primer 
as recommended by the manufacturer.  Colour to 
match concrete. 

 
 
PART 3 - EXECUTION 
 
3.1 Concrete  .1 Finish concrete in accordance with CAN3- 
 Finish   A23.1-M90. 
 

 .2 Rub exposed sharp edges of concrete with 
carborundum to produce 3 mm radius edges unless 
otherwise detailed. 

 
 .3 All concrete surfaces, unless specified otherwise, 

that will be visible on completion of the work shall 
conform to surface finish Class 2.  The surface 
shall be uniform in colour and texture when viewed 
from a distance of 15 m. 

 
 .4 Class 2 - Rubbed Finish  

.1 Immediately following the removal of forms, 
all fins and irregular projections shall be 
removed from all interior and exterior 
surfaces except from those which are not to 
be exposed.  On all surfaces, the cavitied 
produced by form ties and all other holes, 
honeycombs, spots, broken corners or edges 
and other defects shall be cut back to sound 
concrete and thoroughly cleaned.  No feather 
edging is permissible.     

     .2 After having been kept saturated 
      with water for a period of not less than three 

hours, the cavities shall be carefully 
pointed and trued with a 40 mPa non-shrink 
grout.  The patches shall be placed and cured 
as specified by the manufacturer.  All 
construction and expansion joints in the 
completed work shall be left carefully tooled 
and free of all grout and concrete.  The 
joint filler shall be left exposed for its 
full length with clean and true edges.  The 
resulting surfaces shall be true and uniform.  
After removal of forms, the rubbing of 
concrete shall be started as soon as its 
condition will permit.  However, before 
starting this work the concrete shall be kept 
thoroughly saturated with water for a minimum 
period of three hours but sufficient time 
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shall have elapsed before the wetting down to 
allow the grout used in the pointing of rod 
holes and defects to thoroughly set.  
Surfaces to be finished shall be rubbed with 
a medium coarse carborundum stone, using a 
small amount of mortar on its face.  The 
mortar shall be composed of extra cement and 
fine and mixed in proportions such as to match 
existing concrete verified by a patch test.  
Rubbing shall be continued until all form 
marks, projections and irregularities have 
been removed, all voids filled, and a uniform 
surface has been obtained.  The paste 
produced by this rubbing shall be left in 
place at this item.  After all concrete above 
the surface being treated has been cast, the 
final finish shall be obtained by rubbing 
with a fine carborundum stone and water.  
This rubbing shall be continuous until the 
entire surface is of a smooth texture and 
uniform colour.  After the final rubbing is 
completed and the surface has dried, it shall 
be rubbed with burlap to remove loose powder 
and shall be left free from all unsound 
patches, paste, powder, and objectionable 
marks. 

 
.3 Steel trowel concrete surfaces by means of 

hand trowel.  Do not leave any hard, smooth, 
polished or burnished surface area. 

 
.4 Do not bring water and fines to the surface 

by over trowelling. 
 

.5 After slight interval necessary for concrete 
to further harden, repeat the trowelling 
operation. 

 
.6 The surface shall be true and accurate within 

a tolerance acceptable to the Departmental 
Representative.  Refer to Section 03 30 00, 
for acceptable concrete placement 
tolerances. 

 
 
3.2 Joint Sealant .1 Prepare and prime surfaces to manufacturer's 

instructions. 
 

 .2 Ensure joints are clean and free of dust and debris 
before applying sealant. 

 
 .3 Install sealant bead at top of all expansion and 

control joints as recommended by the manufacturer 
and as detailed after application of primer. 

 
 .4 Clean off excess sealant from concrete using joint 

cleaner recommended by the manufacturer and 
compatible with concrete and sealant. 
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PART 1 - GENERAL 
 
1.1  Scope of Work .1 Pressure, (consolidation) grouting shall consist  

of the supply of all grouting equipment and 
materials, drilling of grout holes, mixing and 
injection of grout mixtures within the bedrock to 
depths as shown on the drawings, under controlled 
pressures and all surface preparation necessary to 
contain the grout within the bedrock.  

 
    

 
1.3 Records  .1 The Contractor shall maintain and make available to 

the Departmental Representative full and complete 
records (including drill logs of holes) for all work 
carried out under this section of the 
specifications. 

 
 
PART 2 - PRODUCTS 
 
2.1 Grout Materials  .1 The grout mix shall be designed and submitted under 

seal of a professional engineer licensed to 
practice in Newfoundland and Labrador.  The grout 
shall be suitable for applying under pressure as per 
the methods described herein.  The design shall 
include the following: 

     .1 Grout material to be in accordance with 
CAN3-A32.1 portland cement to CAN3-A5. 

     .2 Minimum 28 day strength of grout: 40 Mpa. 
     .3 Sand shall be used if rock conditions so 

warrant.  Sand shall be graded and 
proportioned for suitable use under pressure 
applications. 

     .4 Water cement ratio to be suitable for 
pressure application and produce a 
consistency without segregation. 

     .5 Including in submission all establish 
proportions, certificates for materials, 
cements, aggregates and admixtures. 

 
    .2 Pre-manufactured grout may be accepted at the 

discretion of the Departmental Representative.  
Standard of Acceptance:  Sika Grout 300 PT, or 
approved equal. 

 
    .3 Each drilled grout hole and grout connection shall 

have forced into it, under a predetermined 
pressure.   

 
 
 
PART 3 - EXECUTION 
 
3.1 Preparation  .1 The overburden will be removed from the  

For Grouting  area of grouting prior to drilling of grout    
holes. The surface of the bedrock  will be prepared 
by cleaning out any cracks or openings in the rock 
surface and sealing surfaces at the direction of the 
Departmental Representative. During pressure 
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grouting operations, every effort will be made to 
contain the injected grout within the voids in the 
rock by application of oakum, wooden wedges or other 
means necessary to seal the rock surface. 

 
 
3.2 Equipment  .1 The grout shall be mixed in a high speed mechanical 

or electric mechanical mixer. The mixer shall be 
capable of intimate and thorough mixing of cement 
and water. A separate agitator shall be provided to 
maintain the cement in suspension until the 
injection of the grout under pressure is complete. 

 
    .2 The grout shall be fed into holes under closely 

controlled pressure by means of properly equipped 
duplex grout pump and hoses, pipes, fittings, etc. 
of a type or types designated to withstand the 
erosive action of grout flowing under pressure and 
capable of maintaining a grout pressure of 690 Kpa 
or as otherwise approved by the Departmental 
Representative for the given bedrock conditions. A 
header assembly shall be provided at the holes which 
shall consist of an accurate, sensitive pressure 
gauge, cutoff valves, and a throttling valve to 
which a return line to the pump is connected so that 
the amount of grout being injected into the hole and 
the pressure in the system can be closely 
controlled.  

 
    .3 The gauges shall be protected from direct contact 

with the grout. They shall be of 150 mm minimum 
register and accurate from 0 to 690 KPa and 
calibrated in 6.9 KPa increments. A pipe assembly 
equipped with a suitable rubber expansion plug 
shall lead from the header into the hole so that 
grouting can be carried out at any depth. 

 
 
3.3 Drilling of  .1 No rod grease, drilling mud or other insoluble  
 Holes    lubricants shall be used in this holes. Upon 

completion of drilling, the holes shall be cleaned 
by use of air and water under pressure and capped 
to prevent the entry of foreign material. 

 
 
3.4 Grouting  .1 Holes for consolidation grouting shall be  

Procedure   drilled and grouted at intervals as shown on the            
   drawings, or as otherwise directed by the 

     Departmental Representative. 
  
    .2 Grouting of each section of a hole shall be 

commenced by injection of a grout mixture of the 
highest water-cement ratio as designed for the 
application, and reduction in water-cement ratio 
shall only be made as recommended in the mix design 
and approved by the Departmental Representative. 

 
    .3 All grouting shall be done at pressures that are 

suitable for the conditions encountered. 
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    .4 When grouting in freezing weather, the temperature 

of all grout shall be above 4̊C, up to the time of 
the injection. Surface cracks shall be cleaned out 
and sealed as approved by the Departmental 
Representative. 

 
    .5 The grouting pressure on any section of hole will 

be maintained for a minimum of 20 minutes during the 
grouting period, unless otherwise approved by the 
Departmental Representative given the rock 
conditions. 

 
    .6 As far as possible, the grouting pressure shall be 

maintained constantly during grout injections. 
After the grouting of holes is completed, the 
pressure shall be maintained by means of stopcocks 
or other suitable valve device, until the grout has 
set sufficiently so that it will be retained in the 
hole being grouted. 
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PART 1 - GENERAL 
 
 

 

1.1 REFERENCE STANDARDS 
 
 

.1  Do welding work in accordance with CSA W59-1989 unless 
specified otherwise.  Welding qualifications to CSA 
W47.1-1983. 

 
.2  Steel for structural and other shapes shall conform 

to CAN3-G40.21M.  Bolts and nuts shall conform to CSA
B35.1-1976. 

 
 

  
1.3 SHOP DRAWINGS .1  Submit shop drawings in accordance with Section 01 33

00.  All fabrication shop drawings shall be submitted
under seal of professional engineer licensed to 
practice in Newfoundland. 

 
.2  Indicate materials, core thicknesses, finishes, 

corrections, joints, method of anchorage, number of 
anchors, supports, reinforcement, details, and 
accessories. 

 
 
 

1.4 SITE MEASUREMENTS 
 
 

.1  Take critical measurements at site to facilitate 
installation and fitting.   

 
 
 

PART 2 - PRODUCTS 
 
 

 

2.1 MATERIALS    
 
 

.1  All miscellaneous metals materials to be galvanized. 
 
.2  Steel sections and plates:  to CSA-G40.21-M97, Grade 

350W. 
 
.3  Steel pipe:  to ASTM A53-84a.  Standard and extra 

strong grade pipe with minimum yield strength of 240
MPa. 

 
.4  Welding materials:  to CSA W59. 
 
.5  Bolts and anchor bolts:  to ASTM A307. 
 
.6  Galvanizing:  hot dipped galvanizing with zinc coating

705 g/m2 to ASTM A1234/A123M. 
 
.7  Shop coat primer: To CGSB 1-GP-40M. 
 
.8  Zinc primer:  zinc rich, ready mix to CGSB 

1-GP-191M+Amdt-Mar-78. 
 
.9  Grout:  non-shrink, non-metallic, flowable, 28 day 

compressive strength:  40 MPa. 
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.10  Concrete anchors, as indicated on drawings. 
 
.11  Concrete anchor adhesive:  HILTI HIT RE 500 epoxy 

adhesive. 
 
 

  
2.2  MISCELLANEOUS ANGLES, 
BRACKETS AND SUPPORTS      

.1  Supply and install all rods, angles, brackets, nuts, 
bolts, and other such ancillary supports and fastenings
not specifically mentioned elsewhere in contract 
documents. 

 
 
 
 
 

2.3  FABRICATION .1  Do not commence fabrication until shop drawings have 
been reviewed. 

 
.2  Fabricate work square, true, straight and accurate to

required size, with joints closely fitted and properly
secured. 

 
.3  Use self-tapping shake-proof flat headed screws on 

items requiring assembly by screws or as indicated. 
 Use screws for interior metal work. Use welded 
connections exterior metal work unless otherwise 
approved by the Departmental Representative. 

 
.4  Where possible, fit and shop assemble work, ready for 

erection. 
 
.5  Ensure exposed welds are continuous for length of each

joint.  File or grind exposed welds smooth and flush.
Seal exterior steel fabrications to provide corrosion
protection in accordance with CAN3-S16.1-M84. 

 
.6  All fabricated sections including all steel sections 

and plate shall be welded all around (full perimeter)
with fillet weld, (where possible).  In areas or 
irregular adjoining surfaces use a complete joint 
penetration, all around (full perimeter) groove weld 
to CSA S16-09 standards for design of steel structures.
 All welding to be equal to or stronger than the steel
sections being attached.  Welding and fabrication shop
drawings shall be designed and stamped by a 
Professional Engineer licensed to practice in the 
Province of Newfoundland. 

 
.7  Welding to be in accordance with CSA W59. 
 
.8  Submit fabrication drawings under seal of professional

engineer licensed to practice in the Province of 
Newfoundland.  Any alterations to the fabricated 
sections from what is shown on the drawings shall be
included on the stamped fabrication drawings. 



     
DFO Metal Fabrications Section 05 50 00 
Mollyguajeck Fishway Improvements  Page 3 of 3 
Project No. F6879-179007                                       

 
.9  All dimensions shown for fabricated sections are 

considered approximate.  Fabricator shall confirm all
dimensions and notify Departmental Representative of
any discrepancies prior to fabrication. 

 
 

  
PART 3 - EXECUTION 
 
 

 

3.1 ERECTION    
 
 

.1  Erect metalwork square, plumb, straight, and true, 
accurately fitted, with tight joints and 
intersections. 

 
.2  Provide suitable means of anchorage acceptable to 

Departmental Representative such as dowels, anchor 
clips, bar anchors, expansion bolts and shields, and
toggles. 

 
.3  Make field connections with high tensile bolts to 

CAN3-S16.1, or weld. 
 
.4  Hand items over for casting into concrete or building

into masonry to appropriate trades together with 
setting templates. 

 
.5  Touch-up galvanized surfaces with zinc rich primer 

where burned by field welding. 
 
 
 

3.2  MISCELLANEOUS .1  Install all rods, angles, brackets, plates, nuts, 
bolts, and other such ancillary items as detailed on
drawings and as specified. 

 
.2  Ensure they are adequately secured to structure. 

Install blocking where necessary to ensure compliance
with above. 
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PART 1 - GENERAL 
 
1.1 DESCRIPTION  .1 This section specifies requirements for rock 

excavation/removal. 
 
1.2 SUBMITTALS  .1 Submit to Departmental Representative and local 

authorities having jurisdiction for approval 
written proposal of operations for rock removal in 
accordance with Section 01 33 00 Submittal 
Procedures. 

 
    .2 Indicate proposed method of carrying out work types 

and quantities of explosives to be used, loading 
charts and drill hole patterns, type of caps, 
blasting techniques, blast protection for items 
such as flying rock, vibration, dust and noise 
control. Include details on protective measures, 
time of blasting and other pertinent details. 

 
    .3 No blasting shall take place without a minimum of 

48 hours notice to the Departmental Representative. 
 
 
1.3 QUALIFICATIONS .1 Retain licensed explosives expert to supervise and 

program work, and to determine precautions, 
preparation and blasting techniques. 

 
 .2 Conform with blasting requirements of Canadian 

Construction Safety Code, 1977, and local and 
provincial codes, including restrictions on 
blasting near fish bearing waterways. 

 
  
1.4 PROTECTION  .1 Prevent damage to surroundings and injury to 

persons.  Post guards and sound warnings when 
blasting is to take place. 

 
.2 The project is to be carried out in a sensitive fish 

habitat area.  All blasting or rock removal to be 
carried out in full conformance with all applicable 
fish habitat regulations, codes and approvals 
respecting such activities. 

 
.3 All rock excavation to be carried out in the dry 

unless otherwise approved by Departmental 
Representative,  environmental and fisheries 
regulatory authorities having jurisdiction. 

 
.4 Reduce ground vibrations to avoid damage to 

remaining rock masses. 
 
 
   
PART 2 - PRODUCTS 
 

N/A 
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PART 3 - EXECUTION 
 
3.1 ROCK   .1 Remove rock to profiles and sections as indicate on 

the drawings. The pay limits of rock excavation are 
 EXCAVATION   indicated on the drawings. 
 
    .2 Do blasting operations in accordance with local and 

provincial codes, requirements of authority having 
jurisdiction. 

  
    .3 Use rock removal procedures to produce uniform and 

stable excavation surfaces. 
 
    .4 Scale, pressure wash and broom clean rock surfaces 

which are to bond to concrete. 
 
    .5 Remove boulders and fragments which may slice or 

roll into excavated areas. 
 
    .6 Use pre-shearing, cushion blasting or other smooth 

wall drilling and blasting techniques as required 
to control blasting and reduce overbreak. 

 
    .7 Scale, chip and/or hammer all sharp edges/fragments 

as indicated on the drawings and to approval of the 
Departmental Representative. 

 
.8 Over excavation will not be accepted. Additional 

work to correct over excavation, to the approval of 
the Departmental Representative, will be at the 
contactors expense. 

 
.9 Notify the Departmental Representative for 

inspection and approval of finished and cleaned 
rock surface.  Approval by the Departmental 
Representative will be given in writing and if the 
Contractor leaves a work area without such written 
approval, the Departmental Representative may, at 
his discretion, request that the Contractor return 
to the work area at no extra cost and do further work 
as directed. 

 
3.2 ROCK   .1 Dispose of removed rock on-site, evenly around the  
      DISPOSAL   river edge in locations as approved by Departmental 

Representative. 
 
 
 
3.3 REMOVAL  .1 All rock removal work shall be within ± 25 mm of the 

TOLERANCE   dimensions and elevations indicated on the                  
drawings. Failure to meet this condition may result 
in rejection of the work and corrective measures, 
to the approval of the Departmental Representative, 
will be at the contractor’s expense.  
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PART 1 - GENERAL 
 
1.1 CLEARING  .1 Do not clear any areas, or remove any trees beyond 

the minimum limits required to accommodate the 
work.  Obtain approval of Departmental 
Representative for any clearing required. 

 
    .2 In areas of clearing, reinstatement to be carried 

out following completion of work to leave it in a 
clean and natural state, free of any dead or cut 
organic debris. 

 
 
1.2 SCHEDULING  .1 Obtain approval from Departmental Representative 

of schedule indicating commencement of work. 
 
 
 
PART 3 - EXECUTION 
 
3.1 IDENTIFICATION .1 Identify plants and limits of root 
 AND PROTECTION  systems to be preserved to satisfaction of 

Departmental Representative. 
 
    .2 Protect plant and root systems from damage, 

compaction and contamination resulting from 
construction to satisfaction of Departmental 
Representative. 

 
    .3 Ensure no pruning is done inside drip line. 
 
 
3.2 ROOT CURTAIN .1 Identify limits to required construction 
 SYSTEM         excavation to satisfaction of Departmental 

Representative. 
 
    .2 Prune exposed roots cleanly at side of trench 

nearest plants to be preserved.  Pruned ends to 
point obliquely downwards. 

 
    .3 Protect root curtain from damage during 

construction operations. 
 

.4 Water plants and root curtain 
sufficiently during construction to 
maintain optimum soil moisture condition until 
backfill operations are complete. 

 
    .5 Protect root curtain before and during backfill 

operations. 
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3.3 LOWERING GRADE .1 Commence work in accordance with schedule 
 AROUND EXISTING   approved by Departmental Representative. 
 TREE             
    .2 Cut slope not less than 500 mm from tree trunk to 

new grade level. 
 
    .3 Excavate to depths as indicated.  Protect from 

damage root zone which is to remain. 
 
    .4 When severing roots at excavation level, cut roots 

with sharp tools. 
 
    .5 Cultivate excavated surface manually to 15 mm 

depth. 
 
    .6 Place soil mixture over area of excavation to 

finished grade level.  Compact to 85% Standard 
Proctor Density. 

 
    .7 Water entire root zone to optimum soil moisture 

level. 
 
    .8 Install surface cover of hydroseed in accordance 

with Section 32 92 21. 
 
 
3.4 PRUNING  .1 Prune crown to compensate for root loss while 

maintaining general form and character of plant. 
 
 
3.5 ANTI-DESSICANT .1 Apply anti-dessicant to foliage where applicable 

and as directed by Departmental Representative. 
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PART 1 - GENERAL 
 
1.1 DESCRIPTION  .1 The work covered under this section includes the 

supply and installation of all labour and materials 
necessary for the following: 

     .1 Dewatering of the area of construction. 
     .2 Maintaining this area in a developed 

condition during construction. 
 
    .2 The contractor shall submit a dewatering plan to the 

Departmental Representative for review and 
approval prior to construction and dewatering 
activities. 

 
    .3 All work on the fishway reconstruction must be 

carried out in the dry. 
 
 
1.2 CODES   .1 Carry out all work in accordance with 
 AND STANDARDS   applicable Federal, Provincial and Municipal Codes 

and Regulations.  In each and every instance of 
application, the Code, Regulation, Statute, 
By-Law, or specification having the most stringent 
requirements applies. 

 
 
1.3 PERMITS  .1 Obtain and pay all permits and fees 
 AND FEES   related to the work contained in this division of 

the specifications. 
 
 
1.4 TEMPORARY  .1 All work must be carried out in the dry. Where 
 BERMS       berms are required to accomplish this, the design 

of such berms is to be carried out by a professional 
Departmental Representative licensed to practice 
in Newfoundland and Labrador.  Drawings of the berm 
design to be stamped by the Engineer and submitted 
to the Departmental Representative before any work 
commences. 

 
 
PART 2 - PRODUCTS 
 

N/A 
 
 
PART 3 - EXECUTION 
 
3.1 DEWATERING  .1 Contractor to determine what is required at this 

particular site to achieve dewatering of the area 
of construction.  This may involve such things as: 

     - Utilization of sandbags 
     -  Bypass pumping 
     - Construction of settling pond if siltation is 

a problem 
 
    .2 Any pumps and appurtenances used in dewatering are 

to be thoroughly cleaned and disinfected prior to 
use. 
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    .3 Dispose of water in a manner not detrimental to 

public health, environment, public or private 
property, or any portion of work completed or under 
construction.  Comply with all requirements of the 
Department of Environment and Conservation and 
other regulatory agencies having jurisdiction 
regarding disposal of water. 

 
    .4 The Contractor will be responsible to maintain, 

dewater devices/structures for the duration of time 
they are required. 
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Contractor’s Copy of the Regulatory Approvals 
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