Public Services and GENERAL INSTRUCTIONS Section 01 10 10
Procurement Canada Page 1

UHMW Panel Replacements

Souris Ferry Terminal

Souris, PEI
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PART 1 - GENERAL

1.1 DESCRIPTION .1 The contractor shall provide all necessary labour,
OF WORK material and equipment required for the
replacement of 48 sections of UHMW-PE on the three
(3) turning dolphin fender panels, in accordance
with this specification and accompanying plan view
drawing and UHMW Panel Sketch . The work includes
but is not limited to:

- Removal of existing 48 UHMW panels (16 per
fender)

- Salvage all existing UHMW panels for future
use by the Operator. The Operator will deal
with them.

- Supply and install new 19 mm dia. (3/4”)
studs c¢/w nuts and washers. Studs and
hardware to be 316 grade stainless steel.
Note that all studs require replacement; for
pricing purposes we have identified 192
studs will need to be removed and replaced
as noted in the attached Unit Price table.
Please provide a unit price per stud for
this work.

- Supply and install 48 new UHMW panels.
Panels to be 38mm thickness, black and
manufactured from reprocessed materials.

- Note: The replacement of panels and studs
will have to be completed while the fender
units are in place.

- Note: Contractor to submit shop drawings and
technical details for the new UHMW panels
and mounting hardware for review by
Departmental Representative prior to
ordering material.

- Note: Contractor to verify UHMW panel
dimensions and existing site conditions and
dimensions, including stud sizes/type, prior
to ordering material.

Please note that the location of work 1is an
operational ferry terminal and therefore, work is to
be done in a manner so as not to interfere with the
regular day-to-day operations of the terminal and
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ferries. Coordination will be required with the

1.2 CODES AND
STANDARDS

1.3 TERM ENGINEER

1.4 SETTING
OUT WORK

1.5 MEASUREMENT
FOR PAYMENT

Operator (CTMA) and Departmental Representative
(PSPC) on an on-going basis. Consult Ferry operation
schedule, which is available online.

Perform work in accordance with the National
Building Code of Canada and any other code of
provincial or local application, including all
amendments up to project tender closing date
provided that in any case of conflict or
discrepancy, the more stringent requirements shall

apply.

Materials and workmanship must meet or exceed
requirements of specified standards, codes and
referenced documents.

Unless specifically stated otherwise, the term
"Engineer" where used in the specifications and on
the drawings shall mean the Departmental
Representative as defined in the General Conditions
of the Contract.

Assume full responsibility for and execute complete
layout of work to locations, lines and elevations
indicated.

Provide devices needed to lay out and construct
work.

Supply such devices as straight edges and templates
required to facilitate Departmental
Representative's inspection of work.

Notify Departmental Representative sufficiently in
advance of operations to permit required
measurements for payment. Method of measurement for
payment is in accordance with the attached Unit
Price Table.
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1.6 DOCUMENTS
REQUIRED

1.7 PERMITS

1.8 EXISTING
SERVICES

1.9 TERM "PSPC"

Maintain at job site, one copy each of the
following:

.1 Construction documents

Specifications

Addenda

Reviewed shop drawings

List of outstanding shop drawings
Change orders

Other modifications to contract

Field test reports

.9 Copy of approved work schedule

.10 Health and safety plan and other safety
related documents

.11 Other documents as stipulated elsewhere in
the contract documents.

O J o O W

In accordance with the General Conditions, obtain
and pay for building permit, certificate, licenses
and other permits as required by municipal,
provincial and federal authorities.

Provide appropriate notifications of project to
municipal and provincial inspection authorities.

Obtain compliance certificates as prescribed by
legislative and regulatory provisions of municipal,
provincial and federal authorities as applicable to
the performance of the work.

Submit to Departmental Representative, copy of
application forms and approval documents received
from above referenced authorities.

Where unknown services are encountered, immediately
advise Departmental Representative and confirm
findings in writing.

Represents Public Services and Procurement Canada.
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PART 1 - GENERAL
1.1 RELATED .1 Section 01 35 24 - Special Procedures on Fire
SECTIONS Safety Requirements
.2 Section 01 35 29 - Health and Safety Requirements
.3 Section 01 78 00 - Closeout Submittals
1.2 ADMINISTRATIVE .1 Submit to Departmental Representative submittals

listed for review. Submit promptly and in orderly
sequence to not cause delay in Work. Failure to

submit in ample time is not considered sufficient
reason for extension of Contract Time and no claim

for extension by reason of such default will be

allowed.

.2 Do not proceed with Work affected by submittal
until review is complete.

.3 Present shop drawings, product data, samples and

mock-ups in SI Metric units.

.4 Where items or information is not produced in SI

Metric units converted values are acceptable.

.5 Review submittals prior to submission to

Departmental Representative. This review represents
that necessary requirements have been determined
and verified, or will be, and that each submittal
has been checked and co-ordinated with requirements

of Work and Contract Documents. Submittals not
stamped, signed, dated and identified as to

specific project will be returned without being

examined and considered rejected.

.6 Notify Departmental Representative, in writing at

time of submission, identifying deviations from
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1.3 SHOP DRAWINGS
AND PRODUCT DATA

.10

.11

requirements of Contract Documents stating reasons
for deviations.

Verify field measurements and affected adjacent
Work are co-ordinated.

Contractor's responsibility for errors, deviations
or omissions in submission is not relieved by
Departmental Representative's review of submittals.

Submittal format: paper originals, or alternatively
clear and fully legible photocopies of originals.
Facsimiles are not acceptable, except in special
circumstances pre-approved by Departmental
Representative. Poorly printed non-legible
photocopies or facsimiles will not be accepted and
be returned for resubmission.

Make changes or revision to submissions which
Departmental Representative may require, consistent
with Contract Documents and resubmit as directed by
Departmental Representative. When resubmitting,
identify in writing of any revisions other than
those requested.

Keep one reviewed copy of each submission on site.

The term "shop drawings" means drawings, diagrams,
illustrations, schedules, performance charts,
brochures and other data which are to be provided
by Contractor to illustrate details of a portion of
Work.

Submit shop drawings bearing stamp and signature of
qualified professional engineer registered or
licensed in the Province of Prince Edward Island,
Canada.

Shop Drawing Submittal Schedule:

.1 Submit, within 10 working days of contract
award, in format acceptable to Departmental
Representative, a submittal schedule listing all
shop drawings to be submitted for project as
specified in various sections of the
specifications.

.2 Schedule to indicate proposed submission date
for each item, status of review and anticipated
product delivery date to site. Track all
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submissions for entire project.

.3 As work progresses, revise schedule
identifying items which have been reviewed and
finalized and indicating those outstanding.

.4 Update schedule at stipulated dates or
project time intervals predetermined and agreed
upon with Departmental Representative at
commencement of work.

Shop Drawing Quantities: submit sufficient copies
required by the General Contractor and sub-
contractors, plus 3 copies which will be retained
by Departmental Representative.

Shop Drawings Format:

.1 Opaque white prints or photocopies of
original drawings or standard drawings modified to
clearly illustrate work specific to project
requirements. Maximum sheet size to be 1000 x 707
mm.

.2 Product data from manufacturer's standard
catalogue sheets, brochures, literature,
performance charts and diagrams, used to illustrate
standard manufactured products, to be original full
colour brochures, clearly marked indicating
applicable data and deleting information not
applicable to project.

.3 Non or poorly legible drawings, photocopies
or facsimiles will not be accepted and returned not
reviewed.

Shop Drawings Content:

.1 Indicate materials, methods of construction
and attachment or anchorage, erection diagrams,
connections, explanatory notes and other
information necessary for completion of Work. Where
items or equipment attach or connect to other items
or equipment, confirm that all interrelated work
have been coordinated, regardless of section or
trade from which the adjacent work is being
supplied and installed.

Allow 14 days for Departmental Representative's
review of each submission.

Adjustments made on shop drawings by Departmental
Representative are not intended to change Contract
Price. If adjustments affect value of Work, state
such in writing to Departmental Representative
prior to proceeding with Work.

Make changes in shop drawings as Departmental
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.10

11

.12

.13

.14

Representative may require, consistent with
Contract Documents. When resubmitting, notify
Departmental Representative in writing of revisions
other than those requested.

Be advised that costs and expenses incurred by
Departmental Representative to conduct more than
one review of incorrectly prepared shop drawing
submittal for a particular material, equipment or
component of work may be assessed against the
Contractor in the form of a financial holdback to
the Contract.

Accompany submissions with transmittal letter

containing:

.1 Date.

.2 Project title and number.

.3 Contractor's name and address.

.4 Identification and quantity of each shop
drawing, product data and sample.

.5 Other pertinent data.

Submissions include:

.1 Date and revision dates.
.2 Project title and number.
.3 Name and address of:
.1 Subcontractor.
.2 Supplier.
.3 Manufacturer.
.4 Contractor's stamp, signed by Contractor's

authorized representative certifying approval of
submissions, verification of field measurements and
compliance with Contract Documents.

.5 Details of appropriate portions of Work as
applicable:
.1 Fabrication.
.2 Layout, showing dimensions, including
identified field dimensions, and clearances.
.3 Setting or erection details.
.4 Capacities.
.5 Performance characteristics.
.6 Standards.
.7 Operating weight.
.8 Wiring diagrams.
.9 Single line and schematic diagrams.
.10 Relationship to adjacent work.

After Departmental Representative's review,
distribute copies.

If upon review by Departmental Representative, no
errors or omissions are discovered or if only minor
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1.4 SAMPLES

.15

corrections are made, copies will be returned and
fabrication and installation of Work may proceed.
If shop drawings are rejected, noted copy will be
returned and resubmission of corrected shop
drawings, through same procedure indicated above,
must be performed before fabrication and
installation of Work may proceed.

The review of shop drawings by Public Works and
Government Services Canada (PWGSC) is for sole
purpose of ascertaining conformance with general
concept.

.1 This review shall not mean that PWGSC
approves detail design inherent in shop drawings,
responsibility for which shall remain with
Contractor submitting same, and such review shall
not relieve Contractor of responsibility for errors
or omissions in shop drawings or of responsibility
for meeting requirements of construction and
Contract Documents.

.2 Without restricting generality of foregoing,
Contractor is responsible for dimensions to be
confirmed and correlated at job site, for
information that pertains solely to fabrication
processes or to techniques of construction and
installation and for co-ordination of Work of sub-
trades.

Submit for review samples as specified in
respective specification Sections. Label samples
with origin and intended use.

Deliver samples Departmental Representative's
office or to other address as directed. Do not drop
off samples at construction site, except for pre-
approved circumstances previously approved by
Departmental Representative.

Notify Departmental Representative in writing, at
time of submission of deviations in samples from
requirements of Contract Documents.

Adjustments made on samples by Departmental
Representative are not intended to change Contract
Price. If adjustments affect value of Work, state
such in writing to Departmental Representative
prior to proceeding with Work.

Make changes in samples which Departmental
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Representative may require, consistent with
Contract Documents.

.6 Reviewed and accepted samples will become standard
of workmanship and material against which installed
Work will be verified.
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PART 1 - GENERAL

1.1 RELATED WORK

1.2 REFERENCES

1.3 DEFINITIONS

1.4 SUBMITTALS

Section 01 35 29 - Health and Safety Requirements.

Fire Protection Standards issued by Fire Protection
Services of Human Resources Development Canada as
follows:

.1 FCC No. 301-June 1982 Standard for
Construction Operations (or latest edition).

.2 FCC No. 302-June 1982 Standard for Welding
and Cutting (or latest edition).

.3 FCC Standards may be viewed at the Regional
Fire Protection Services' office (previously known
as the Fire Commissioner of Canada) located at 99
Wyse Road, 8th Floor, Dartmouth, NS, Tel: (902)
426-6053.

Hot Work defined as:

.1 Welding work;

.2 Cutting of materials by use of torch or other
open flame devices;

.3 Grinding with equipment which produces
sparks;

.4 Use of open flame torches.

Submit copy of Hot Work Procedures and samples of
Hot Work permit to Departmental Representative for
review, within 14 calendar days after contract
award.

Submit in accordance with Section 01 33 00.
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1.5 FIRE SAFETY .1 Implement and follow fire safety measures during
REQUIREMENTS Work. Comply with the following:

.1 National Fire Code;

.2 Fire Protection Standards FCC 301 and FCC

302;

.3 Federal and Provincial Occupational Health

and Safety Acts and Regulations.

.2 In the event of conflict between any provisions of
above authorities, the most stringent provision
will apply. Should a dispute arise in determining
the most stringent requirement, Departmental
Representative will advise on the course of action
to be followed.

1.6 HOT WORK .1 Obtain Departmental Representative's written
AUTHORIZATION "Authorization to Proceed" before conducting any
form of Hot Work on site.
.2 To obtain authorization, submit to Departmental
Representative:
.1 Contractor's typewritten Hot Work Procedures
to be followed on site as specified below.
.2 Description of the type and frequency of Hot
Work required.
.3 Sample Hot Work Permit to be used.
.3 Upon review and confirmation that effective fire

safety measures will be implemented and followed
during performance of hot work, Departmental
Representative will give authorization to proceed
as follows:

.1 Issue one written "Authorization to Proceed"
covering the entire project for duration of work,
or;

.2 Subdivide the work into pre-determined,

individual activities, each activity requiring a
separately written authorization to proceed.

.4 Requirement for individual authorization will be
based on:
.1 Nature or phasing of work;
.2 Risk to facility operations;
.3 Quantity of various trades needing to perform
hot work on project, or;
.4 Other situation deemed necessary by

Departmental Representative to ensure fire safety
on premises.
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1.7 HOT WORK
PROCEDURES

1.8 HOT WORK

Do not perform any Hot Work until receipt of
Departmental Representative's written
"Authorization to Proceed" for that portion of
work.

Develop and implement safety procedures and work
practices to be followed during the performance of
Hot Work.

Hot Work Procedures to include:

.1 Requirement to perform hazard assessment of
site and immediate work area beforehand for each
hot work event in accordance with Safety Plan
specified in Section 01 35 29.

.2 Use of a Hot Work Permit system with
individually written permit issued by Contractor's
Superintendent to specific worker or subcontractor
granting permission to proceed with Hot Work.

.3 Permit required for each Hot Work event.

.4 Designation of a person on site as a Fire
Safety Watcher responsible to conduct a fire safety
watch for a minimum duration of 60 minutes
immediately following the completion of the Hot
Work.

.5 Compliance with fire safety codes, standards
and occupational health and safety regulations
specified.

Generic procedures, if used, must be edited and

supplemented with pertinent information tailored to
reflect specific project conditions. Label document
as being the Hot Work Procedures for this contract.

Procedures shall clearly establish responsibilities
of:

.1 Worker performing hot work;

.2 Person issuing the Hot Work Permit;
.3 Fire Safety Watcher;

.4 Subcontractor(s) and Contractor.

Brief all workers and subcontractors on Hot Work
Procedures and of Permit System. Stringently
enforce compliance.

Failure to comply with fire safety procedures may

result in the issue of a Non-Compliance
notification as specified in Section 01 35 29.

.1 Hot Work Permit to include the following:
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PERMIT

1.9 FIRE PROTECTION
AND ALARM SYSTEMS

1 Project name and project number;

2 Area where hot work will be performed;

3 Date of issue;

.4 Description of hot work type needed;

.5 Special precautions to be followed, including
type of fire extinguisher needed;
6 Name and signature of permit issuer;

7 Name of worker to which the permit is issued;
.8 Permit validity period not to exceed 8 hours.
Indicate start time, date and termination time, and
date;

.9 Worker's signature with time/date of hot work
completion;

.10 Stipulated time period of safety watch;

.11 Fire Safety Watcher's signature with
time/date.

Permit to be type written form. Industry standard
forms shall only be used if all data specified
above 1is included on form.

Each Hot Work Permit to be completed in full,
signed and returned to Contractor's Superintendent
for safe keeping on site.

Fire protection and alarm systems shall not be:
.1 Obstructed;

.2 Shut off, unless approved by Departmental
Representative;

.3 Left inactive at the end of a working day or
shift.

Do not use fire hydrants, standpipes and hose
systems for purposes other than fire fighting.

Costs incurred from the fire department and
facility owner, resulting from negligently setting
off false alarms, will be charged to the Contractor
in the form of financial progress payment
reductions and holdback assessments against the
Contract.
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1.2 DEFINITIONS

.1

COSH: Canada Occupational Health and Safety Regulations made under
Part II of the Canada Labour Code.

Competent Person: means a person who is:

.1 Qualified by virtue of personal knowledge, training and
experience to perform assigned work in a manner that will ensure the
health and safety of persons in the workplace, and;

.2 Knowledgeable about the provisions of occupational health and
safety statutes and regulations that apply to the Work and;

.3 Knowledgeable about potential or actual danger to health or safety
associated with the Work.

Medical Aid Injury: any minor injury for which medical treatment was
provided and the cost of which is covered by Workers' Compensation
Board of the province in which the injury was incurred.

PPE: personal protective equipment.
Work Site: where used in this section shall mean areas, located at

the premises where Work is undertaken, used by Contractor to perform
all of the activities associated with the performance of the Work.

1.3 SUBMITTALS

.1

Make submittals in accordance with Section 01 33 00.

Submit site-specific Health and Safety Plan prior to commencement of
Work.

.1 Submit within [5] work days of notification of Bid Acceptance
for Department review and recommendations prior to the commencement
of work.

.2 Departmental Representative will review Health and Safety Plan
and provide comments.

.3 Revise the Plan as appropriate and resubmit within [5] work days
after receipt of comments.

.4 Departmental Representative's review and comments made of the

Plan shall not be construed as an endorsement, approval or implied
warranty of any kind by Canada and does not reduce Contractor's overall
responsibility for Occupational Health and Safety of the Work.

.5 Submit revisions and updates made to the Plan during the course
of Work.

Submit name of designated Health and Safety Site Representative and
support documentation specified in the Safety Plan.
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.4 Submit building permit, compliance certificates and other permits
obtained.
.5 Submit copy of Letter in Good Standing from Provincial Workers
Compensation or other Department of Labour organization.
.1 Submit update of Letter of Good Standing whenever expiration date

occurs during the period of Work.

.6 Submit copies of reports or directions issued by Federal, Provincial
and Territorial health and safety inspectors.

.7 Submit copies of incident reports.

.8 Submit WHMIS MSDS - Material Safety Data Sheets.

1.4 COMPLIANCE REQUIREMENTS

.1 Comply with Occupational Health and Safety Act for Province of Prince
Edward Island, and Occupational Health and Safety Regulations made
pursuant to the Act.

.2 Comply with Canada Labour Code - Part II (entitled Occupational Health
and Safety) and the Canada Occupational Health and Safety Regulations
as well as any other regulations made pursuant to the Act.

.1 The Canada Labour Code can be viewed at:
www.http://laws-lois.justice.gc.ca/eng/acts/L-2 fulltext.html.

.2 Canadian Occupational Health and Safety Regulations can be viewed
at: http://laws-lois. justice.gc.ca/eng/regulations/SOR-86-304/
index.html.

.3 A copy may be obtained at: Canadian Government Publishing Public

Works & Government Services Canada Ottawa, Ontario, K1A 0S9 Tel:
819-956-4800 or 1-800-635-7943 Publication No. L31-85/2000 (E or F).

.3 Treasury Board of Canada Secretariat (TBS):
1 Treasury Board, Fire Protection Standard April 1, 2010
www.tbs-sct.gc.ca/pol/doc-eng.aspx?id=17316&section=text.

.4 Canadian Standards Association (CSA):
1 CSA S350-M1980(R2003), Code of Practice for Safety in Demolition
of Structures.

.5 Observe construction safety measures of:
1 NBC 2010, Division B, Part 8.
.2 Municipal by-laws and ordinances.

.6 In case of conflict or discrepancy between above specified
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requirements, the more stringent shall apply.

Maintain Workers Compensation Coverage in good standing for duration
of Contract. Provide proof of clearance through submission of Letter
in Good Standing.

Medical Surveillance: Where prescribed by legislation or regulation,
obtain and maintain worker medical surveillance documentation.

1.5 RESPONSIBILITY

.1

Be responsible for health and safety of persons on site, safety of
property on site and for protection of persons and environment adjacent
to the site to extent that they may be affected by conduct of Work.

Comply with and enforce compliance by all workers, sub-contractors
and other persons granted access to Work Site with safety requirements
of Contract Documents, applicable federal, provincial, and local
by-laws, regulations, and ordinances, and with site-specific Health
and Safety Plan.

1.6 SITE CONTROL AND ACCESS

.1

Control the Work and entry points to Work Site. Approve and grant access
only to workers and authorized persons. Immediately stop and remove
non-authorized persons.

.1 Departmental Representative will provide names of those persons
authorized by Departmental Representative to enter onto Work Site and
will ensure that such authorized persons have the required knowledge
and training on Health and Safety pertinent to their reason for being
at the site, however, Contractor remains responsible for the health
and safety of authorized persons while at the Work Site.

Isolate Work Site from other areas of the premises by use of appropriate
means.

.1 Erect fences, hoarding, barricades and temporary lighting as
required to effectively delineate the Work Site, stop non-authorized
entry, and to protect pedestrians and vehicular traffic around and
adjacent to the Work and create a safe environment. [See Section

[01 50 00] for minimum acceptable requirements].

.2 Post signage at entry points and other strategic locations
indicating restricted access and conditions for access.

.3 Use professionally made signs with bilingual message in the 2
official languages or international known graphic symbols.

Provide safety orientation session to persons granted access to Work
Site. Advise of hazards and safety rules to be observed while on site.
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.4 Ensure persons granted site access wear appropriate PPE. Supply PPE
to inspection authorities who require access to conduct tests or perform
inspections.
.5 Secure Work Site against entry when inactive or unoccupied and to

protect persons against harm. [Provide security guard where adequate
protection cannot be achieved by other means].

1.7 PROTECTION

.1 Give precedence to safety and health of persons and protection of
environment over cost and schedule considerations for Work.

.2 Should unforeseen or peculiar safety related hazard or condition become
evident during performance of Work, immediately take measures to
rectify situation and prevent damage or harm. Advise Departmental
Representative verbally and in writing.

1.8 FILING OF NOTICE

.1 File Notice of Project with pertinent provincial health and safety
authorities prior to beginning of Work.
.1 Departmental Representative will assist in locating address if
needed.

1.9 PERMITS

.1 Post permits, licenses and compliance certificates, specified in
section [01 10 10], at Work Site.

.2 Where a particular permit or compliance certificate cannot be obtained,

notify Departmental Representative in writing and obtain approval to
proceed before carrying out applicable portion of work.

1.10 HAZARD ASSESSMENTS

.1 Perform site specific health and safety hazard assessment of the Work
and its site.

.2 Carryout initial assessment prior to commencement of Work with further
assessments as needed during progress of work, [including when new
trades and subcontractors arrive on site].
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.3 Record results and address in Health and Safety Plan.

.4 Keep documentation on site for entire duration of the Work.

1.11 PROJECT/SITE CONDITIONS

.4 Facility on-going operations:
.1 Operational Ferry Terminal.
.2 Usage of berth by Ferry for daily crossings.

.2 Above items shall not be construed as being complete and inclusive
of potential health and safety hazards encountered during Work.

.3 Include above items in the hazard assessment of the Work.

.4 MSDS Data sheets of pertinent hazardous and controlled products stored
on site can be obtained from Departmental Representative.

1.12 MEETINGS

.1 Attend pre-construction health and safety meeting, convened and chaired
by Departmental Representative, prior to commencement of Work, at time,
date and location determined by Departmental Representative. Ensure
attendance of:

.1 Superintendent of Work.
.2 Designated Health & Safety Site Representative.
.3 Subcontractors.

.2 Conduct regularly scheduled tool box and safety meetings during the
Work in conformance with Occupational Health and Safety regulations.

.3 Keep documents on site.

1.13 HEALTH AND SAFETY PLAN

.1 Prior to commencement of Work, develop written Health and Safety Plan
specific to the Work. Implement, maintain, and enforce Plan for entire
duration of Work and until final demobilization from site.

.2 Health and Safety Plan shall include the following components:
.1 List of health risks and safety hazards identified by hazard

assessment.

.2 Control measures used to mitigate risks and hazards identified.
.3 On-site Contingency and Emergency Response Plan as specified
below.

.4 On-site Communication Plan as specified Dbelow.
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.5 Name of Contractor's designated Health & Safety Site

Representative and information showing proof of his/her competence

and reporting relationship in Contractor's company.

.6 Names, competence and reporting relationship of other supervisory

personnel used in the Work for occupational health and safety purposes.
.3 On-site Contingency and Emergency Response Plan shall include:

.1 Operational procedures, evacuation measures and communication

process to be implemented in the event of an emergency.

.2 Evacuation Plan: site and floor plan layouts showing escape

routes, marshalling areas. Details on alarm notification methods, fire

drills, location of firefighting equipment and other related data.

.3 Name, duties and responsibilities of persons designated as
Emergency Warden(s) and deputies.
.4 Emergency Contacts: name and telephone number of officials from:
.1 General Contractor and subcontractors.
.2 Pertinent Federal and Provincial Departments and
Authorities having jurisdiction.
.3 Local emergency resource organizations.
.5 Harmonize Plan with Facility's Emergency Response and Evacuation

Plan. Departmental Representative will provide pertinent data
including name of PWGSC and Facility Management contacts.

.4 On-site Communication Plan:
.1 Procedures for sharing of work related safety information to
workers and subcontractors, including emergency and evacuation
measures.
.2 List of critical work activities to be communicated with Facility
Manager which have a risk of endangering health and safety of Facility
users.

.5 Address all activities of the Work including those of subcontractors.

.6 Review Health and Safety Plan regularly during the Work. Update as
conditions warrant to address emerging risks and hazards, such as
whenever new trade or subcontractor arrive at Work Site.

.7 Departmental Representative will respond in writing, where
deficiencies or concerns are noted and may request re-submission of

the Plan with correction of deficiencies or concerns.

.8 Post copy of the Plan, and updates, prominently on Work Site.

1.14 SAFETY SUPERVISION

.1 Employ Health & Safety Site Representative responsible for daily
supervision of health and safety of the Work.

.2 Health & Safety Site Representative may be the Superintendent of the
Work or other person designated by Contractor and shall be assigned
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the responsibility and authority to:

.1 Implement, monitor and enforce daily compliance with health and
safety requirements of the Work

.2 Monitor and enforce Contractor's site-specific Health and Safety
Plan.

.3 Conduct site safety orientation session to persons granted access
to Work Site.

.4 Ensure that persons allowed site access are knowledgeable and

trained in health and safety pertinent to their activities at the site
or are escorted by a competent person while on the Work Site.
.5 Stop the Work as deemed necessary for reasons of health and safety.

.3 Health & Safety Site Representative must:

.1 Be qualified and competent person in occupational health and
safety.
.2 Have site-related working experience specific to activities of
the Work.
.3 Be on Work Site at all times during execution of the Work.

.4 All supervisory personnel assigned to the Work shall also be competent
persons.

.5 Inspections:
.1 Conduct regularly scheduled safety inspections of the Work on
a minimum [bi-weekly] basis. Record deficiencies and remedial action
taken.

.6 Cooperate with Facility's Occupational Health and Safety
representative should one be designated by Departmental
Representative.

.7 Keep inspection reports and supervision related documentation on site.

1.15 TRAINING

.1 Use only skilled workers on Work Site who are effectively trained in
occupational health and safety procedures and practices pertinent to
their assigned task.

.2 Maintain employee records and evidence of training received. Make data
available to Departmental Representative upon request.

.3 When unforeseen or peculiar safety-related hazard, or condition occur
during performance of Work, follow procedures in place for Employee's
Right to Refuse Work in accordance with Acts and Regulations of Province
having jurisdiction and advise Departmental Representative verbally
and in writing.
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1.16 MINIMUM SITE SAFETY RULES

.1 Notwithstanding requirement to abide by federal and provincial health
and safety regulations; ensure the following minimum safety rules are
obeyed by persons granted access to Work Site:

.1 Wear appropriate PPE pertinent to the Work or assigned task;
minimum being hard hat, safety footwear, safety glasses and hearing

protection.
.2 Immediately report unsafe condition at site, near-miss accident,
injury and damage.
.3 Maintain site and storage areas in a tidy condition free of hazards
causing injury.
.4 Obey warning signs and safety tags.

.2 Brief persons of disciplinary protocols to be taken for noncompliance.

[Post rules on site].

1.17 CORRECTION OF NON-COMPLIANCE

.1 Immediately address health and safety non-compliance issues identified
by authority having jurisdiction or by Departmental Representative.

.2 Provide Departmental Representative with written report of action taken
to correct non-compliance of health and safety issues identified.

.3 Departmental Representative will stop Work if non-compliance of health
and safety regulations is not corrected in a timely manner.

1.18 INCIDENT REPORTING

.1 Investigate and report the following incidents to Departmental
Representative:
.1 Incidents requiring notification to Provincial Department of

Occupational Safety and Health, Workers Compensation Board or to other
regulatory Agency.

.2 Medical aid injuries.
.3 Property damage in excess of $10,000.00,
.4 Interruptions to Facility operations resulting in an operational

lost to a Federal department in excess of $5,000.00.

.2 Submit report in writing.

1.19 HAZARDOUS PRODUCTS

.1 Comply with requirements of Workplace Hazardous Materials Information
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System (WHMIS) .
.2 Keep MSDS data sheets for all products delivered to site.

.1 Post on site.
.2 Submit copy to Departmental Representative.

1.20 BLASTING

.1 Not used.

1.21 POWDER ACTUATED DEVICES

.1 Use powder actuated fastening devices only after receipt of written
permission from Departmental Representative.

1.22 CONFINED SPACES

.1 Abide by occupational health and safety regulations regarding work
in confined spaces.

1.23 SITE RECORDS

.1 Maintain on Work Site copy of safety related documentation and reports
stipulated to be produced in compliance with Acts and Regulations of
authorities having jurisdiction and of those documents specified
herein.

.2 Upon request, make available to Departmental Representative or
authorized Safety Officer for inspection.

1.24 POSTING OF DOCUMENTS

.1 Ensure applicable items, articles, notices and orders are posted in
conspicuous location on Work Site in accordance with Acts and
Regulations of Province having Jjurisdiction.

.2 Post other documents as specified herein, including:

.1 Site specific Health and Safety Plan.
.2 WHMIS data sheets.

END OF SECTION
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1.2 DEFINITIONS

.1

1.3 FIRES

Hazardous Material: Product, substance, or organism that is used for
its original purpose; and that is either dangerous goods or a material
that may cause adverse impact to the environment or adversely affect
health of persons, animals, or plant life when released into the
environment.

Environmental Pollution and Damage: presence of chemical, physical,
biological elements or agents which adversely affect human health and
welfare; unfavourably alter ecological balances of importance to human
life; affect other species of importance to humans; or degrade
environment aesthetically, culturally and/or historically.

Environmental Protection: prevention/control of pollution and habitat
or environment disruption during construction.

Fires and burning of rubbish on site is not permitted.

1.4 HAZARDOUS MATERIAL HANDLING

.1

Store and handle hazardous materials in accordance with applicable
federal and provincial laws, regulations, codes and guidelines. Store
in location that will prevent spillage into the environment

Label containers to WHMIS requirements and keep MSDS data sheets on
site for all hazardous materials.

Maintain inventory of hazardous materials and hazardous waste stored
on site. List items by product name, quantity and date when storage
began.

Store and handle flammable and combustible materials in accordance
with National Fire Code.

Transport hazardous materials in accordance with federal
Transportation of Dangerous Goods Regulations and applicable
Provincial regulations.

1.5 DISPOSAL OF WASTES

.1

.2

Do not bury rubbish and waste materials on site.

Do not dispose of hazardous waste or volatile materials, such as mineral
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spirits, paints, thinners, oil or fuel into waterways, storm or sanitary
sewers or waste landfill sites.

.3 Dispose of hazardous waste in accordance with applicable federal and
provincial laws, regulations, codes and guidelines.

1.6 DRAINAGE

.1 Provide temporary drainage and pumping as necessary to keep excavations
and site free from water.

.2 Do not pump water containing suspended materials into waterways, sewer
or drainage systems.

.3 Control disposal or runoff of water containing suspended materials
or other harmful substances in accordance with governing regulations
and requirements.

.4 Provide control devices such as filter fabrics, sediment traps and

settling ponds to control drainage and prevent erosion of adjacent
lands. Maintain in good order for duration of work.

1.7 SITE AND PLANT PROTECTION

.1 Protect trees and plants on site and adjacent properties where
indicated.
.2 Wrap in burlap, trees and shrubs adjacent to construction work, storage

areas and trucking lanes, and encase with protective wood framework
from grade level to height of [2] m.

.3 Protect roots of designated trees to dripline during excavation and
site grading to prevent disturbance or damage. Avoid unnecessary
traffic, dumping and storage of materials over root =zones.

.4 Minimize stripping of topsoil and vegetation.
.5 Restrict tree removal to areas indicated or designated by Departmental
Representative.

1.8 WORK ADJACENT TO WATERWAYS

.1 Do not operate construction equipment in waterways.

.2 Do not use waterway beds for borrow material [without Departmental
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Representative's approval].
.3 Do not dump excavated fill, waste material or debris in waterways.
.4 At borrow sites, design and construct temporary crossings to minimize
erosion to waterways in strict conformance with provincial
environmental regulations.

.5 Do not skid logs or construction materials across waterways.

.6 Avoid indicated spawning beds when constructing temporary crossings
of waterways.

.7 Do not blast under water or 100 m of spawning beds.
.8 Do not refuel any type of equipment within 100 meters of a water body.

Maintain equipment in good working condition with no fluid leaks, loose
hoses or fittings.

1.9 POLLUTION CONTROL

.1 Maintain temporary erosion and pollution control features installed
under this Contract.

.2 Control emissions from equipment and plant to local authorities
emission requirements.

.3 Prevent sandblasting and other extraneous materials from contaminating
air beyond application area, by providing temporary enclosures.

.4 Cover or wet down dry materials and rubbish to prevent blowing dust
and debris. Provide dust control for temporary roads and around entire
construction site.

.5 Have appropriate emergency spill response equipment and rapid clean-up
kit on site located adjacent to hazardous materials storage area.
Provide personal protective equipment required for clean-up.

.6 Report, spills of petroleum and other hazardous materials as well as
accidents having potential of polluting the environment to Federal
and Provincial Department of the Environment.

.1 Notify Departmental Representative and submit a written spill
report to Departmental Representative within 24 hours of occurrence.

END OF SECTION
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PART 1 - GENERAL

1.1 RELATED .1 Section 02 41 16.01 - Structure Demolition and
SECTIONS Sitework

1.2 SITE ACCESS .1 Parking facilities at site are limited. Arrange for
AND PARKING parking and storage with Transport Canada.

.2 Maintain new and existing roads and parking areas
at site, where used by Contractor, for duration of
contract.

.1 Keep clean and free of mud and dirt by
washing on a regular basis.

.2 Provide snow removal in areas located within
construction site or enclosed by work.

.3 Make good and repair damage resulting from
Contractor's use of existing roads, asphalted areas
and lawns on site.

1.3 CONTRACTOR'S .1 Be responsible for and provide own site office, if
SITE OFFICE required, including electricity, heat, lights and
telephone. Locate site office as directed by
Transport Canada.

1.4 MATERIAL .1 Arrange for and locate site storage trailers in
STORAGE location of least interference with existing
facility operations. Discuss with Transport Canada.

.2 Material storage space on site is limited.
1.5 SANITARY .1 Provide sanitary facilities for workforce in
FACILITIES accordance with governing regulations and
ordinances.

.2 Post notices and take such precautions as required
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by local health authorities. Keep area and premises
in sanitary condition.

1.6 POWER .1 Arrange, pay for and maintain temporary electrical
power supply in accordance with governing
regulations and ordinances.

.2 Supply and install all temporary facilities for
power such as pole lines, meter socket, underground
cables, etc., as required and to approval of local
power supply authority.

1.7 WATER SUPPLY .1 Arrange, pay for and maintain temporary water
supply in accordance with governing regulations and
ordinances.

1.8 REMOVAL OF .1 Remove temporary facilities from site when directed

TEMPORARY by Departmental Representative.

FACILITIES
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PART 1 - GENERAL

1.1 INSTALLATION .1 Provide temporary controls in order to execute Work
AND REMOVAL eXpedlthuSly.

.2 Remove from site all such work after use.
1.2 GUARD RATLS AND .1 Provide secure, rigid guard rails and barricades
BARRICADES around deep excavations.

.2 Provide concrete jersey barriers as required to

provide a secure and safe workplace.

1.3 ACCESS TO SITE .1 Provide and maintain access roads, sidewalk
crossings, ramps and construction runways as may be
required for access to Work and for Transport

Canada.
1.4 PUBLIC TRAFFIC .1 Provide and maintain competent signal flag
FLOW operators, traffic signals, barricades and flares,

lights, or lanterns as required to perform Work and
protect public and terminal users.

1.5 FIRE ROUTES .1 Maintain access to site including overhead
clearances for use by emergency response vehicles.
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1.6 PROTECTION FOR .1 Protect surrounding private and public pro- perty
OFF-SITE AND PUBLIC from damage during performance of Work.
PROPERTY .2 Be responsible for damage incurred.

PART 2 - PRODUCTS

2.1 MATERIALS .1 Barricades and Buoys:
.1 All pedestrian or vehicular or vessel traffic

control devices required by the Authority having
jurisdiction, to safely direct and/or control all
traffic in the areas of construction.

.2 All pedestrian, vehicular or vessel traffic
control devices as required to safely direct and/or
control all traffic in the areas of construction on
the wharf and as directed by Transport Canada or
the Departmental Representative.

PART 3 - EXECUTION

3.1 INSTALLATION .1 Erect temporary barricades and buoys as directed
and where required before any construction work
takes place.

.2 Barricades and buoys to remain in place and be
maintained by Contractor during entire construction
period, except as noted in Par. 3.2.1 below.

3.2 REMOVAL .1 Barricades and buoys may be removed in areas of
work where all site work restitution is completed
and the area has been accepted by the Owner and by
the Departmental Representative.

.2 Upon total completion of work, neatly stockpile all
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00

existing concrete jersey barriers on site as
directed by the Departmental Representative.



Public Services and MATERIAL AND Section 01 60 00
Procurement Canada EQUIPMENT Page 1

UHMW Panel Replacements

Souris Ferry Terminal

Souris, PEI

R.089549.007 2017-08-10
PART 1
1.1 GENERAL .1 Use new material and equipment unless otherwise
specified.
.2 Within 7 days of written request by Departmental

Representative, submit the following information
for materials and products proposed for supply:

.1 Name and address of manufacturer;
.2 Trade name, model and catalogue number;
.3 Performance, descriptive and test data;
.4 Manufacturer's installation or application
instructions;
.5 Evidence of arrangement to procure.
.3 Use products of one manufacturer for equipment or

material of same type or classification unless
otherwise specified.

1.2 MANUFACTURER'S .1 Unless otherwise specified, comply with
INSTRUCTIONS manufacturer's latest printed instructions for
materials and installation methods.

.2 Notify Departmental Representative in writing of
any conflict between these specifications and
manufacturer's instructions. Departmental
Representative will designate which document is to
be followed.

1.3 CONFORMANCE .1 When material or equipment is specified by standard
or performance specifications, upon request of
Departmental Representative, obtain from
manufacturer an independent testing laboratory
report, stating that material or equipment meets or
exceeds specified requirements.

1.4 CONSTRUCTION .1 On request, prove to the satisfaction of
EQUIPMENT Departmental Representative, that the construction
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AND PLANT equipment and plant are adequate to manufacture,
transport, place and finish work to quality and
production rates specified. If inadequate, replace
or provide additional equipment or plant as
directed.

.2 Maintain construction equipment and plant in good
operating order.
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PART 1 - GENERAL

1.1 RELATED .1 Section 01 77 00 - Closeout Procedures
SECTIONS
1.2 GENERAL .1 Conduct cleaning and disposal operations to comply

with the Authority having jurisdiction.

.2 Sort volatile waste in covered metal containers,
and remove from premises at end of each working
day.

1.3 PROJECT .1 Maintain Work in tidy condition, free from
CLEANLINESS accumulation of waste products and debris.
.2 Remove waste materials from site at daily regularly

scheduled times or dispose of as directed by
Transport Canada or the Departmental
Representative.

.3 Provide on-site containers for collection of waste
materials and debris.

.4 Provide and use marked separate bins for recycling.
Refer to Section 01 74 21 - Construction/Demolition
Waste Management and Disposal.

.5 Store volatile waste in covered metal containers,
and remove from premises at end of each working
day.

.6 Provide adequate ventilation during use of volatile

or noxious substances. Use of building ventilation
systems is not permitted for this purpose.

1.4 FINAL CLEANING .1 When Work is Substantially Performed remove surplus
products, tools, construction machinery and
equipment not required for performance of remaining
Work.
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.2 Remove waste products and debris including that
caused by Owner or other Contractors.

.3 Broom clean and wash exterior walks, steps and
surfaces.

.4 Remove dirt and other disfiguration from exterior
surfaces.

.5 Sweep and wash clean paved areas.

.6 Reinstate any areas damaged by work.
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PART 1 - GENERAL

1.1 RELATED
SECTIONS

1.2 INSPECTION AND
DECLARATTION

Section 01 78 00 - Closeout Submittals.

Contractor's Inspection: Coordinate and perform, in
concert with subcontractors, an inspection and
check of all Work. Identify and correct
deficiencies, defects, repairs and perform
outstanding items as required to complete work in
conformance with Contract Documents.

.1 Notify Departmental Representative in writing
when deficiencies from Contractor's inspection have
been rectified and that Work is deemed to be
complete and ready for Departmental
Representative's inspection of the completed work.

Departmental Representative's Inspection: Accompany
Departmental Representative during all interim and
final inspections of the Work.

1 Address defects, faults and outstanding items
of work identified by such inspections.
.2 Advise Departmental Representative when all

deficiencies identified have been rectified.

Note that Departmental Representative will not
issue a Certificate of Substantial Performance of
the work until such time that Contractor performs
following work and turns over the specified
documents:

.1 Project record as-built documents.

Correct all discrepancies before Departmental
Representative will issue the Certificate of
Completion.
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PART 1 - GENERAL

1.1 RELATED
SECTIONS

1.2 PROJECT
RECORD DRAWINGS

Section 01 33 00 - Submittal Procedures

Section 01 77 00 - Closeout Procedures

Maintain at site one set of the contract drawings
and specifications to record actual as-built site
conditions.

Maintain up-to-date, real time as-built drawings
and specifications in good condition and make
available for inspection by the Departmental
Representative upon request.

As-Built Drawings:

.1 Record changes in red ink on the prints. Mark
only on one set of prints and at completion of
work, neatly transfer notations to second set (also
by use of red ink).

.2 Submit both sets to Departmental
Representative prior to application for Certificate
of Substantial Performance.

.3 Stamp all drawings with "As-Built Drawings."
Label and place Contractor's signature and date.
.4 Show all modifications, substitutions and

deviations from what is shown on the contract
drawings or in specifications.

.5 Record the following information:
.1 Depths of various elements, to include
pile tip depths, in relation to survey datum;
.2 Horizontal and vertical location of
various elements in relation to Geodetic
Datum;
.3 Field changes of dimension and detail;
.4 Location of all capped or terminated
services and utilities;
.5 All design elevations, sections and

details dimensioned and marked up to
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consistently report finished installation
conditions;
.6 Any details produced in the course of
the work or to change existing design
drawings;
.7 All change orders issued over the

course of the contract must be documented on
the finished as-built documents, accurately
and consistently depicting the changed
condition as it applies to all affected
drawing details.

Maintain As-Built document current as the contract
progresses. Departmental Representative will
conduct reviews and inspections of the documents on
a regular basis. Failure to maintain as-builts
current and complete to satisfaction of the
Departmental Representative shall be subject to
financial penalties in the form of progress payment
reductions and holdback assessments.





