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PART 1 - GENERAL

1.1 DESCRIPTION OF .1 In general, the work of this contract consists of
WORK                   the replacement of existing rooftop air handling

units, and the addition of several new split system
air conditioning units. The work includes, but is
not limited to, the supply and installation of all
products, services, labour, materials and equipment
required to complete the project for:
.1 Replacement of two (2) rooftop units with new
heat pumps at the Administration Building.
.2 Installation of a new split system heat pump
for the training room at the Administration
Building.
.3 Installation of new HRV serving the training
room.
.4 Installation of new split system heat pumps for
the Fender Buildings, replacement of vertical unit
heaters (VUH) and installation of a new wall mounted
15 kVA tranformer to feed new VUH.
.5 Air balancing of existing supply air ductwork
on the Administration Building.
.6 Commissioning, warranties, maintenance manuals
and record drawings.

.2 Site of Work is located at the Canso Canal
Administration Building, Port Hastings, Nova Scotia,
B9A 1M3.

1.2 FAMILIARIZATION .1 Before submitting a bid, it is recommended that
WITH SITE                   bidders visit the site to review and verify the

form, nature and extent of the work, materials
needed, the means of access and the temporary
facilities required to perform the Work.

.2 There is no mandoatory site visit, however, if the
Contractor would like to view the site prior to
submitting a tender they must make arrangements with
the Officer In Charge (OIC) (OJ Boudreau,
902-625-1973). This will be a chance to observe the
site. No questions would be answered by the OIC, all
questions must be submitted in writing through the
contracting officer per traditional contracting
methods.
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1.3 CODES AND .1 Perform work in accordance with the National
STANDARDS                   Building Code of Canada and any other code of

provincial or local application, including all
amendments up to bid closing date, provided that in
any case of conflict or discrepancy, the more
stringent requirement shall apply.

.2 Materials and workmanship must meet or exceed
requirements of specified standards, codes and
referenced documents.

1.4 COST BREAKDOWN                   .1 Before submitting first progress claim submit a
breakdown of the Contract price in detail as
directed by the Departmental Representative.
Required forms will be provided for application of
progress.

.2 List items of work numerically following the same
division/section number system of the specification
manual and thereafter sub-divide into major work
components and building systems as directed by the
Departmental Representative.

.3 Upon approval, cost breakdown will be used as basis
for progress payment.

1.5 DOCUMENTS .1 Maintain a job site, one copy each of the following:
REQUIRED                   .1 Contract drawings.

.2 Specifications.

.3 Addenda.

.4 Reviewed shop drawings.

.5 List of outstanding shop drawings.

.6 Change orders.

.7 Other modification to Contract.

.8 Field test reports.

.9 Copy of approved work schedule.

.10 Health and safety plan and other safety related
documents.
.11 Other documents as stipulated elsewhere in the
contract documents.

1.6 PERMITS                   .1 Obtain and pay for building permit, certificates,
licenses and other permits as required by municipal,
provincial and federal authorities.
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1.6 PERMITS .2 Provide appropriate notifications of project to
   (Cont'd)                   municipal and provincial inspection authorities.

.3 Obtain compliance certificates as prescribed by
legislative and regulatory provisions of municipal,
provincial and federal authorities as applicable to
the performance of work.

.4 Submit to the Departmental Representative, copy of
application forms and approval documents received
from above referenced authorities.

1.7 ALTERATIONS, .1 Execute work with least possible interference or
ADDITIONS OR disturbance to building operations occupants, public
REPAIRS TO and normal use of premises. Arrange with the
EXISTING BUILDING                   Departmental Representative to facilitate execution

of work.

.2 Where security has been reduced by work of Contract,
provide temporary means to maintain security.

.3 Where elevators, dumbwaiters, conveyors or
escalators exist in building, only those assigned
for Contractor's use may be used for moving workers
and material within building. Protect walls of
passenger elevators, to approval of the Departmental
Representative prior to use. Accept liability for
damage, safety of equipment and overloading of
existing equipment.

.4 Provide temporary dust screens, barriers, warning
signs in locations where renovation and alteration
work is adjacent to areas which will be operative
during such work.

1.8  ROUGHING-IN                   .1 Obtain the manufacturer's literature for correct
roughing-in and hook-up of equipment, fixtures and
appliances.

1.9  CUTTING, .1 Confirm cutting and patching required by all trades
FITTING AND is included in total bid price submitted for the
PATCHING                   work.

.2 Execute cutting, including excavation, fitting and
patching required to make work fit properly.

                                                                               



PWGSC - Canso Canal GENERAL INSTRUCTIONS Section 01 10 10
                                                                               

Heat Pump Installation Page 4
Project No. r.090672.001 2017-09-08                                                                               

1.9  CUTTING, .3 Where new work connects with existing and where
FITTING AND existing work is altered, cut, patch and make good
PATCHING to match existing work. This includes patching of
   (Cont'd)                   openings in existing work resulting from removal of

existing services.

.4 Do not cut, bore, or sleeve load-bearing members,
except where specifically approved by the
Departmental Representative.

.5 Make cuts with clean, true, smooth edges. Make
patches inconspicuous in final assembly.

.6 Fit work airtight to pipes, sleeves ducts and
conduits.

1.10 CONCEALMENT                   .1 Conceal pipes, ducts and wiring in floor, wall and
ceiling construction of finished areas except where
indicated otherwise.

1.11 LOCATION OF .1 Location of equipment, fixtures and outlets, shown
FIXTURES                   or specified shall be considered as approximate.

Actual location shall be as required to suit
conditions at time of installation and as is
reasonable.

.2 Locate equipment, fixtures and distribution systems
to provide minimum interference and maximum usable
space and in accordance with manufacturer's
recommendations for safety, access and maintenance.

.3 Inform the Departmental Representative when
impending installation conflicts with other new or
existing components. Follow directives for actual
location.

.4 Submit field drawings to indicate relative position
of various services and equipment when required by
the Departmental Representative.

1.12 EXISTING .1 Where work involves breaking into or connection to
SERVICES                   existing services, carry out work at times directed

by governing authorities, with minimum of
disturbance to pedestrian, vehicular traffic, tenant
operations.
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1.12 EXISTING .2 Before commencing work, establish location and
SERVICES extent of service lines in area of work and notify
   (Cont'd)                   the Departmental Representative of findings.

.3 Submit schedule to and obtain approval from the
Departmental Representative for any shut-down or
closure of active service or facility. This includes
disconnection of electrical power and communication
services to tenant's operational areas. Adhere to
approved schedule and provide notice to affected
parties.

.4 Provide temporary services when directed by the
Departmental Representative to maintain critical
building and tenant systems.

.5 Where unknown services are encountered, immediately
advise the Departmental Representative and confirm
findings in writing.

.6 Protect, relocate or maintain existing active
services as required. When inactive services are
encountered, cap off in manner approved by
authorities having jurisdiction over service. Record
locations of maintained, re-routed and abandoned
service lines.

1.13 BILINGUAL .1 Any items supplied and installed under this contract
NOTATIONS                   which have operating instructions on them such as

door hardware, washroom accessories, push button
activation controls powered hand dryers, mechanical
equipment such as water coolers, etc., and which can
be expected to be used by the public and building
tenants, must have such operating instructions in
bilingual format - English and French.

.2 Factory embossed or recessed symbols illustrating
equipment operation is an acceptable alternate to
lettering.

.3 Items supplied with factory - embossed or recessed
lettering in one official language with an applied
sticker or decal representing the second official
language is not acceptable unless the Departmental
Representative gives prior approval before any such
items are ordered.
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1.13 BILINGUAL .4 Internationally recognized colour coding such as red
NOTATIONS and blue center pieces for plumbing brass is
   (Cont'd)                   acceptable.

.5 No extra costs will be paid for re-stocking or
re-ordering of materials and equipment due to
Contractor's failure to fully meet bilingual signage
requirements specified herein.

.6 Make all trades are made aware of above
requirements.

1.14 BUILDING .1 Comply with smoking restrictions.
SMOKING ENVIRONMENT                   

PART 2 - PRODUCTS

2.1 NOT USED                   .1 Not applicable.

PART 3 - EXECUTION

3.1 NOT USED                   .1 Not applicable.

                                                                                END 
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PART 1 - GENERAL

1.1 SUBMITTAL .1 Submit to the Departmental Representative for review
GENERAL REQUIREMENTS                   submittals listed, including shop drawings, samples,

certificates and other data, as specified in other
sections of the Specifications.

.2 Submit with reasonable promptness and in orderly
sequence so as to allow for the Departmental
Representative's review and not cause delay in Work.
Failure to submit in ample time will not be
considered sufficient reason for an extension of
Contract time and no claim for extension by reason
of such default will be allowed.

.3 Do not proceed with work until relevant submissions
are reviewed and approved by the Departmental
Representative.

.4 Present shop drawings, product data, samples and
mock-ups in SI Metric units.

.5 Where items or information is not produced in SI
Metric units, provide soft converted values.

.6 Review submittals prior to submission to the
Departmental Representative. During review confirm
all necessary requirements have been determined and
verified, required field measurements or data have
been taken, and that each submittal has been checked
and co-ordinated with requirements of Work and
Contract Documents.
.1 Submittals not stamped, signed, dated and
identified as to specific project will be returned
unexamined by the Departmental Representative and
considered rejected.

.7 Notify the Departmental Representative, in writing
at time of submission, identifying deviations from
requirements of Contract Documents stating reasons
for deviations.

.8 Verify field measurements and affected adjacent work
are coordinated.

.9 Contractor's responsibility for errors, deviation
and omissions in submission is not relieved by the
Departmental Representative's review of submittals.
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1.1 SUBMITTAL .10 Submittal format: clear and fully legible electronic
GENERAL REQUIREMENTS scans of original documents. Facsimiles or hard
   (Cont'd)                   copies are not acceptable, except in special

circumstances pre-approved by the Departmental
Representative. Poorly printed non-legible scans
will not be accepted and will be returned for
resubmission.

.11 Make changes or revision to submissions which the
Departmental Representative may require, consistent
with Contract Documents and resubmit as directed by
the Departmental Representative. When resubmitting,
notify the Departmental Representative in writing of
any revisions other than those requested.

.12 Keep one (1) reviewed copy of each submittal
document on site for duration of Work.

1.2  SHOP DRAWINGS .1 The term "shop drawings" means drawings, diagrams,
AND PRODUCT DATA                   illustrations, schedules, performance charts,

product data, brochures and other data which are
provided by the Contractor to illustrate details of
a portion of Work.

.2 Shop Drawings format: submit one (1) electronic file
per shop drawing. File to be in pdf file format. One
(1) reviewed electronic file will be sent back to
the Contractor and one (1) will be saved on file by
the Departmental Representative.

.3 Shop Drawings Content:
.1 Indicate materials, methods of construction and
attachment or anchorage, erection diagrams,
connections, explanatory notes and other information
necessary for completion of Work. Where items or
equipment attach or connect to other items or
equipment, confirm that all interrelated work have
been coordinated, regardless of section or trade
from which the adjacent work is being supplied and
installed.
.2 Supplement manufacturer's standard drawings and
literature with additional information to provide
details applicable to project.
.3 Delete information not applicable to project on
all submittals.

.4 Allow ten (10) calendar days for the Departmental
Representative's review of each submission.
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1.2  SHOP DRAWINGS .5 Adjustments or corrections made on shop drawings by
AND PRODUCT DATA the Departmental Representative are not intended to
   (Cont'd)                   change Contract Price. If adjustments affect value

of Work, advise the Departmental Representative in
writing prior to proceeding with Work.

.6 If upon review by the Departmental Representative,
no errors or omissions are discovered or if only
minor corrections and comments are made, fabrication
and installation may proceed upon receipt of shop
drawings. If shop drawings are rejected and noted to
be Resubmitted, do not proceed with that portion of
work until resubmission and review of corrected shop
drawings, through same submission procedures
indicated above.

.7 Accompany each submission with transmittal letter,
containing:
.1 Date.
.2 Project title and project number.
.3 Contractor's name and address.
.4 Identification and quantity of each shop
drawing, product data and sample.
.5 Other pertinent data.

.8 Submissions to include:
.1 Date and revision dates.
.2 Project title and project number.
.3 Name and address of:

.1 Subcontractor.

.2 Supplier.

.3 Manufacturer.
.4 Contractor's stamp, signed by Contractor's
authorized representative certifying approval of
submissions, verification of field measurements and
compliance with Contract Documents.
.5 Cross references to particular details of
contract drawings and specifications section number
for which shop drawing submission addresses.
.6 Details of appropriate portions of Work as
applicable:

.1 Fabrication.

.2 Layout, showing dimensions, including
identified field dimensions, and clearances.
.3 Setting or erection details.
.4 Capacities.
.5 Performance characteristics.
.6 Standards.
.7 Operating weight.
.8 Wiring diagrams.
.9 Single line and schematic diagrams.
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1.2  SHOP DRAWINGS .8 (Cont'd)
AND PRODUCT DATA .6 (Cont'd)
   (Cont'd)                   .10 Relationship to adjacent work.

.9 After the Departmental Representative's review,
distribute copies.

.10 The review of shop drawings by the Departmental
Representative or their delegated representative is
for sole purpose of ascertaining conformance with
general concept. This review does not mean the
Departmental Representative approves the detail
design inherent in the shop drawings, responsibility
for which shall remain with Contractor submitting
same, and such review does not relieve Contractor of
responsibility for errors or omissions in shop
drawings or of responsibility for meeting all
requirements of the construction and Contract
Documents. Without restricting generality of
foregoing, Contractor is responsible for dimensions
to be confirmed and correlated at job site, for
information that pertains solely to fabrication
processes or to techniques of construction and
installation and for co-ordination of Work of all
sub-trades.

1.3 SCHEDULES, .1 Upon award of contract, submit to the Departmental
PERMITS AND Representative copy of Work Schedule and various
CERTIFICATES                   other schedules, permits, certification documents

and project management plans as specified in other
sections of the Specifications.

.2 Submit copy of permits, notices, compliance
Certificates received by Regulatory Agencies having
jurisdiction and as applicable to the Work.

                                                                                END 
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PART 1 - GENERAL

1.1 SECTION .1 Procedures to isolate and lockout electrical
INCLUDES                   facility and other equipment from energy sources.

1.2 RELATED WORK                   .1 Section 01 35 29: Health and Safety

1.3 REFERENCES                   .1 CSA C22.1-2015 - Canadian Electrical Code, Part 1,
Safety Standard for Electrical Installations.

.2 CAN/CSA C22.3 No.1-2015 - Overhead Systems.

.3 CSA C22.3 No.7-2015 - Underground Systems.

.4 COSH: Canada Occupational Health and Safety
Regulations made under Part II of the Canada Labour
Code.

1.4 DEFINITIONS                   .1 Electrical Facility: means any system, equipment,
device, apparatus, wiring, conductor, assembly or
part thereof that is used for the generation,
transformation, transmission, distribution, storage,
control, measurement or utilization of electrical
energy, and that has an amperage and voltage that is
dangerous to persons.

.2 Guarantee of Isolation: means a guarantee by a
competent person in control or in charge that a
particular facility or equipment has been isolated.

.3 De-energize: in the electrical sense, that a piece
of equipment is isolated and grounded, e.g. if the
equipment is not grounded, it cannot be considered
de-energized (DEAD).

.4 Guarded: means that an equipment or facility is
covered, shielded, fenced, enclosed, inaccessible by
location, or otherwise protected in a manner that,
to the extent that is reasonably practicable, will
prevent or reduce danger to any person who might
touch or go near such item.
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1.4 DEFINITIONS .5 Isolate: means that an electrical facility,
   (Cont'd)                   mechanical equipment or machinery is separated or

disconnected from every source of electrical,
mechanical, hydraulic, pneumatic or other kind of
energy that is capable of making it dangerous.

.6 Live/alive: means that an electrical facility
produces, contains, stores or is electrically
connected to a source of alternating or direct
current of an amperage and voltage that is dangerous
or contains any hydraulic, pneumatic or other kind
of energy that is capable of making the facility
dangerous to persons.

1.5 COMPLIANCE .1 Comply with the following in regards to isolation
REQUIREMENTS                   and lockout of electrical facilities and equipment:

.1 Canadian Electrical Code

.2 Federal and Provincial Occupational Health and
Safety Acts and Regulations.
.3 Regulations and code of practise as applicable
to mechnical equipment or other machinery being
de-energized.
.4 Procedures specified herein.

.2 In event of conflict between any provisions of above
authorities the most stringent provision will apply.

1.6 SUBMITTALS                   .1 Submit copy of lockout procedures, sample of lockout
permit and lockout tags proposed for use in
accordance with Section 01 33 00. Submit within 14
calendar days of acceptance of bid.

1.7 ISOLATION OF .1 Obtain Departmental Representative's written
EXISTING SERVICES                   authorization prior to working on existing live or

active electrical facilities and equipment and
before proceeding with isolation of such item.

.2 To obtain authorization, submit to Departmental
Representative the following documentation:
.1 Written request to isolate the particular
service or facility and;
.2 Copy of Contractor's Lockout Procedures.

                                                                               



PWGSC - Canso Canal SPECIAL PROCEDURES ON Section 01 35 25
                                                                               

Heat Pump Installation LOCKOUT REQUIREMENTS Page 3
Project No. r.090672.001 2017-09-08                                                                               

1.7 ISOLATION OF .3 Make a Request for Isolation for each event, unless
EXISTING SERVICES directed otherwise by Departmental Representative,
   (Cont'd)                   as follows:

.1 Fill-out standard form in current use at the
Facility as provided by Departmental Representative
or;
.2 Where no form exist, make written request
indicating:

.1 The equipment, system or service to be
isolated and it's location;
.2 Duration of isolation period (ie: start
time & date and completion time & date).
.3 Voltage of service feed to system or
equipment being isolated.
.4 Name of person making the request.

.4 Do not proceed with isolation until receipt of
written notification from Departmental
Representative granting the Isolation Request and
authorizating to proceed with the work.
.1 Note that Departmental Representative may
designate another person at the Facility being
authorized to grant the Isolation Request.

.5 Conduct safe, orderly shut down of equipment or
facility. De-energize, isolate and lockout power and
other sources of energy feeding the equipment or
facility.

.6 Determine in advance, as much as possible, in
cooperation with the Departmental Representative,
the type and frequency of situations which will
require isolation of existing services.

.7 Plan and schedule shut down of existing services in
consultation with the Departmental Representative
and the Facility Manager. Minimize impact and
downtime of Facility operations. Follow Departmental
Representative's directives in this regard.

.8 Conduct hazard assessment as part of the process in
accordance with health and safety requirements
specified Section 01 35 29.

1.8 LOCKOUTS                   .1 De-energize, isolate and lockout electrical
facility, mechanical equipment and machinery from
all potential sources of energy prior to working on
such items.
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1.8 LOCKOUTS .2 Develop and implement clear and specific lockout
   (Cont'd)                   procedures to be followed as part of the Work.

.3 Prepare typed written Lockout Procedures describing
safe work practices, procedures, worker
responsibilities and sequence of activities to be
followed on site by workforce to safely isolate an
active piece of equipment or electrical facility and
effectively lockout and tagout it's sources of
energy.

.4 Include as part of the Lockout Procedures a system
of lockout permits managed by Contractor's
Superintendent or other qualified person designated
by him/her as being "in-charge" at the site.
.1 A lockout permit will be issued to specific
worker providing a Guarantee of Isolation before
each event when work must be performed on a live
equipment or electrical facility.
.2 Duties of person managing the permit system to
include:

.1 Issuance of permits and lockout tags to
workers.
.2 Determining permit duration.
.3 Maintaining record of permits and tags
issued.
.4 Making a Request for Isolation to
Departmental Representative when required as
specified above.
.5 Designating a Safety Watcher, when one is
required based on type of work.
.6 Confirming equipment or facility has been
properly isolated.
.7 Collecting and safekeeping lockout tags
returned by workers as a record of the event.

.5 Clearly establish, describe and allocate
responsibilities of:
.1 Workers.
.2 Person managing the lockout permit system.
.3 Safety Watcher.
.4 Subcontractor(s) and General Contractor.

.6 Generic procedures, if used, must be edited and
supplemented with pertinent information to reflect
specific project requirements.
.1 Incorporate site specific rules and procedures
in force at site as provided by Facility Manager
through the Departmental Representative.
.2 Clearly label the document as being the Lockout
procedures applicable to work of this contract.
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1.8 LOCKOUTS .7 Use energy isolation lockout devices specifically
   (Cont'd)                   designed and appropriate for type of facility or

equipment being locked out.

.8 Use industry standard lockout tags.

.9 Provide appropriate safety grounding and guards as
required.

1.9  CONFORMANCE                   .1 Brief all workers and subcontractors on requirements
of this section. Stringently enforce use and
compliance.

1.10 DOCUMENTS ON .1 Post Lockout Procedures on site in common location
SITE                   for viewing by workers.

.2 Keep copies of Request for Isolation forms and
lockout permits and tags issued to workers on site
for full duration of Work.

.3 Upon request, make available to Departmental
Representative or to authorized safety
Representative for inspection.

PART 2 - PRODUCTS 

2.1 NOT USED                   .1 Not applicable.

PART 3 - EXECUTION

3.1 NOT USED                   .1 Not applicable.

                                                                                END 



PWGSC – Canso Canal HEALTH AND SAFETY Section 01 35 29 
Heat Pump Installation REQUIREMENTS Page 1 
Project No. R.090672.001  2017-09-08   
 
 
1.1  DEFINITIONS 

.1  COSH: Canada Occupational Health and Safety Regulations made under 
Part II of the Canada Labour Code.  

 
.2  Competent Person: means a person who is:  

.1  Qualified by virtue of personal knowledge, training and 
experience to perform assigned work in a manner that will ensure the 
health and safety of persons in the workplace, and;  
.2  Knowledgeable about the provisions of occupational health and 
safety statutes and regulations that apply to the Work and;  
.3  Knowledgeable about potential or actual danger to health or safety 
associated with the Work.  

 
.3  Medical Aid Injury: any minor injury for which medical treatment was 

provided and the cost of which is covered by Workers' Compensation 
Board of the province in which the injury was incurred.  

 
.4  PPE: personal protective equipment.  

 
.5  Work Site: where used in this section shall mean areas, located at 

the premises where Work is undertaken, used by Contractor to perform 
all of the activities associated with the performance of the Work.  

 
 
 
1.2  SUBMITTALS 

.1  Make submittals in accordance with Section 01 33 00.  
 

.2  Submit site-specific Health and Safety Plan prior to commencement of 
Work.  
.1  Submit within [5] work days of notification of Bid Acceptance 
for Department review and recommendations prior to the commencement 
of work.  
.2  Departmental Representative will review Health and Safety Plan 
and provide comments.  
.3  Revise the Plan as appropriate and resubmit within five (5) work 
days after receipt of comments.  
.4  Departmental Representative's review and comments made of the 
Plan shall not be construed as an endorsement, approval or implied 
warranty of any kind by Canada and does not reduce Contractor's overall 
responsibility for Occupational Health and Safety of the Work.  
.5  Submit revisions and updates made to the Plan during the course 
of Work.  

 
.3  Submit name of designated Health and Safety Site Representative and 

support documentation specified in the Safety Plan.  
 

.4  Submit building permit, compliance certificates and other permits 
obtained.  
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.5  Submit copy of Letter in Good Standing from Provincial Workers 
Compensation or other Department of Labour organization.  
.1  Submit update of Letter of Good Standing whenever expiration date 
occurs during the period of Work.  

 
.6  Submit copies of reports or directions issued by Federal, Provincial 

and Territorial health and safety inspectors.  
 

.7  Submit copies of incident reports.  
 

.8  Submit WHMIS MSDS - Material Safety Data Sheets.  
 
 
 
1.3  COMPLIANCE REQUIREMENTS 

 
.1  Comply with Occupational Health and Safety Act for Province of Nova 

Scotia, and Occupational Health and Safety Regulations made pursuant 
to the Act.   

 
.2  Comply with Canada Labour Code - Part II (entitled Occupational Health 

and Safety) and the Canada Occupational Health and Safety Regulations 
as well as any other regulations made pursuant to the Act.  
.1  The Canada Labour Code can be viewed at: 
www.http://laws-lois.justice.gc.ca/eng/acts/L-2 fulltext.html.  
.2  Canadian Occupational Health and Safety Regulations can be viewed 
at: http://laws-lois. justice.gc.ca/eng/regulations/SOR-86-304/ 
index.html.  
.3  A copy may be obtained at: Canadian Government Publishing Public 
Works & Government Services Canada Ottawa, Ontario, K1A 0S9 Tel: 
819-956-4800 or 1-800-635-7943 Publication No. L31-85/2000 (E or F).  

 
.3  Treasury Board of Canada Secretariat (TBS):  

.1  Treasury Board, Fire Protection Standard April 1, 2010 
www.tbs-sct.gc.ca/pol/doc-eng.aspx?id=17316&section=text.  

 
.4  Canadian Standards Association (CSA):  

.1  CSA S350-M1980(R2003), Code of Practice for Safety in Demolition 
of Structures.  

 
.5  Observe construction safety measures of:  

.1  NBC 2015, Division B, Part 8.  

.2  Municipal by-laws and ordinances.  
 

.6  In case of conflict or discrepancy between above specified 
requirements, the more stringent shall apply.  

 
.7  Maintain Workers Compensation Coverage in good standing for duration 

of Contract. Provide proof of clearance through submission of Letter 
in Good Standing.  
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.8  Medical Surveillance: Where prescribed by legislation or regulation, 
obtain and maintain worker medical surveillance documentation.  

 
 
 
1.4  RESPONSIBILITY 

.1  Be responsible for health and safety of persons on site, safety of 
property on site and for protection of persons and environment adjacent 
to the site to extent that they may be affected by conduct of Work.  

 
.2  Comply with and enforce compliance by all workers, sub-contractors 

and other persons granted access to Work Site with safety requirements 
of Contract Documents, applicable federal, provincial, and local 
by-laws, regulations, and ordinances, and with site-specific Health 
and Safety Plan.  

 
 
 
1.5  SITE CONTROL AND ACCESS 

.1  Control the Work and entry points to Work Site. Approve and grant access 
only to workers and authorized persons. Immediately stop and remove 
non-authorized persons.  
.1  Departmental Representative will provide names of those persons 
authorized by Departmental Representative to enter onto Work Site and 
will ensure that such authorized persons have the required knowledge 
and training on Health and Safety pertinent to their reason for being 
at the site, however, Contractor remains responsible for the health 
and safety of authorized persons while at the Work Site.  

 
.2  Isolate Work Site from other areas of the premises by use of appropriate 

means.  
.1  Erect fences, hoarding, barricades and temporary lighting as 
required to effectively delineate the Work Site, stop non-authorized 
entry, and to protect pedestrians and vehicular traffic around and 
adjacent to the Work and create a safe environment.  
.2  Post signage at entry points and other strategic locations 
indicating restricted access and conditions for access.  
.3  Use professionally made signs with bilingual message in the 2 
official languages or international known graphic symbols.  

 
.3  Provide safety orientation session to persons granted access to Work 

Site. Advise of hazards and safety rules to be observed while on site.  
 

.4  Ensure persons granted site access wear appropriate PPE. Supply PPE 
to inspection authorities who require access to conduct tests or perform 
inspections.  

 
.5  Secure Work Site against entry when inactive or unoccupied and to 

protect persons against harm.  
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1.6  PROTECTION 

.1  Give precedence to safety and health of persons and protection of 
environment over cost and schedule considerations for Work.  

 
.2  Should unforeseen or peculiar safety related hazard or condition become 

evident during performance of Work, immediately take measures to 
rectify situation and prevent damage or harm. Advise Departmental 
Representative verbally and in writing.  

 
 
 
1.7  FILING OF NOTICE 

.1  File Notice of Project with pertinent provincial health and safety 
authorities prior to beginning of Work.  
.1  Departmental Representative will assist in locating address if 
needed.  

 
 
 
1.8  PERMITS 

.1  Post permits, licenses and compliance certificates at Work Site.  
 

.2  Where a particular permit or compliance certificate cannot be obtained, 
notify Departmental Representative in writing and obtain approval to 
proceed before carrying out applicable portion of work.  

 
 
 
1.9  HAZARD ASSESSMENTS 

.1  Perform site specific health and safety hazard assessment of the Work 
and its site.  

 
.2  Carryout initial assessment prior to commencement of Work with further 

assessments as needed during progress of work.  
 

.3  Record results and address in Health and Safety Plan.  
 

.4  Keep documentation on site for entire duration of the Work.  
 
 
 
1.10  PROJECT/SITE CONDITIONS 

.4  Facility on-going operations:  
.1  Operational Canal.  
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.2  Above items shall not be construed as being complete and inclusive 
of potential health and safety hazards encountered during Work.  

 
.3  Include above items in the hazard assessment of the Work.  

 
.4  MSDS Data sheets of pertinent hazardous and controlled products stored 

on site can be obtained from Departmental Representative.  
 
 
 
1.11  MEETINGS 

.1  Attend pre-construction health and safety meeting, convened and chaired 
by Departmental Representative, prior to commencement of Work, at time, 
date and location determined by Departmental Representative. Ensure 
attendance of:  
.1  Superintendent of Work.  
.2  Designated Health & Safety Site Representative.  
.3  Subcontractors.  

 
.2  Conduct regularly scheduled tool box and safety meetings during the 

Work in conformance with Occupational Health and Safety regulations.  
 

.3  Keep documents on site.  
 
 
 
1.12  HEALTH AND SAFETY PLAN 

.1  Prior to commencement of Work, develop written Health and Safety Plan 
specific to the Work. Implement, maintain, and enforce Plan for entire 
duration of Work and until final demobilization from site.  

 
.2  Health and Safety Plan shall include the following components:  

.1  List of health risks and safety hazards identified by hazard 
assessment.  
.2  Control measures used to mitigate risks and hazards identified.  
.3  On-site Contingency and Emergency Response Plan as specified 
below.  
.4  On-site Communication Plan as specified below.  
.5  Name of Contractor's designated Health & Safety Site 
Representative and information showing proof of his/her competence 
and reporting relationship in Contractor's company.  
.6  Names, competence and reporting relationship of other supervisory 
personnel used in the Work for occupational health and safety purposes.  

.3  On-site Contingency and Emergency Response Plan shall include:  
.1  Operational procedures, evacuation measures and communication 
process to be implemented in the event of an emergency.  
.2  Evacuation Plan: site and floor plan layouts showing escape 
routes, marshalling areas. Details on alarm notification methods, fire 
drills, location of firefighting equipment and other related data.  
.3  Name, duties and responsibilities of persons designated as 
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Emergency Warden(s) and deputies.  
.4  Emergency Contacts: name and telephone number of officials from:  

.1  General Contractor and subcontractors.  

.2  Pertinent Federal and Provincial Departments and 
Authorities having jurisdiction.  
.3  Local emergency resource organizations.  

.5  Harmonize Plan with Facility's Emergency Response and Evacuation 
Plan. Departmental Representative will provide pertinent data 
including name of PWGSC and Facility Management contacts.  

 
.4  On-site Communication Plan:  

.1  Procedures for sharing of work related safety information to 
workers and subcontractors, including emergency and evacuation 
measures.  
.2  List of critical work activities to be communicated with Facility 
Manager which have a risk of endangering health and safety of Facility 
users.  

 
.5  Address all activities of the Work including those of subcontractors.  

 
.6  Review Health and Safety Plan regularly during the Work. Update as 

conditions warrant to address emerging risks and hazards, such as 
whenever new trade or subcontractor arrive at Work Site.  

 
.7  Departmental Representative will respond in writing, where 

deficiencies or concerns are noted and may request re-submission of 
the Plan with correction of deficiencies or concerns.  

 
.8  Post copy of the Plan, and updates, prominently on Work Site.  

 
 
 
1.13  SAFETY SUPERVISION 

.1  Employ Health & Safety Site Representative responsible for daily 
supervision of health and safety of the Work.  

 
.2  Health & Safety Site Representative may be the Superintendent of the 

Work or other person designated by Contractor and shall be assigned 
the responsibility and authority to:  
.1  Implement, monitor and enforce daily compliance with health and 
safety requirements of the Work  
.2  Monitor and enforce Contractor's site-specific Health and Safety 
Plan.  
.3  Conduct site safety orientation session to persons granted access 
to Work Site.  
.4  Ensure that persons allowed site access are knowledgeable and 
trained in health and safety pertinent to their activities at the site 
or are escorted by a competent person while on the Work Site.  
.5  Stop the Work as deemed necessary for reasons of health and safety.  

 
.3  Health & Safety Site Representative must:  
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.1  Be qualified and competent person in occupational health and 
safety.  
.2  Have site-related working experience specific to activities of 
the Work.  
.3  Be on Work Site at all times during execution of the Work.  

 
.4  All supervisory personnel assigned to the Work shall also be competent 

persons.  
 

.5  Inspections:  
.1  Conduct regularly scheduled safety inspections of the Work on 
a minimum bi-weekly basis. Record deficiencies and remedial action 
taken.  

 
.6  Cooperate with Facility's Occupational Health and Safety 

representative should one be designated by Departmental 
Representative.  

 
.7  Keep inspection reports and supervision related documentation on site.  

 
 
 
1.14  TRAINING 

.1  Use only skilled workers on Work Site who are effectively trained in 
occupational health and safety procedures and practices pertinent to 
their assigned task.  

 
.2  Maintain employee records and evidence of training received. Make data 

available to Departmental Representative upon request.  
 

.3  When unforeseen or peculiar safety-related hazard, or condition occur 
during performance of Work, follow procedures in place for Employee's 
Right to Refuse Work in accordance with Acts and Regulations of Province 
having jurisdiction and advise Departmental Representative verbally 
and in writing.  

 
 
 
1.15  MINIMUM SITE SAFETY RULES 

.1  Notwithstanding requirement to abide by federal and provincial health 
and safety regulations; ensure the following minimum safety rules are 
obeyed by persons granted access to Work Site:  
.1  Wear appropriate PPE pertinent to the Work or assigned task; 
minimum being hard hat, safety footwear, safety glasses and hearing 
protection.  
.2  Immediately report unsafe condition at site, near-miss accident, 
injury and damage.  
.3  Maintain site and storage areas in a tidy condition free of hazards 
causing injury.  
.4  Obey warning signs and safety tags.  
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.2  Brief persons of disciplinary protocols to be taken for noncompliance. 
Post rules on site.  

 
 
 
1.16  CORRECTION OF NON-COMPLIANCE 

.1  Immediately address health and safety non-compliance issues identified 
by authority having jurisdiction or by Departmental Representative.  

 
.2  Provide Departmental Representative with written report of action taken 

to correct non-compliance of health and safety issues identified.  
 

.3  Departmental Representative will stop Work if non-compliance of health 
and safety regulations is not corrected in a timely manner.  

 
 
 
1.17  INCIDENT REPORTING 

.1  Investigate and report the following incidents to Departmental 
Representative:  
.1  Incidents requiring notification to Provincial Department of 
Occupational Safety and Health, Workers Compensation Board or to other 
regulatory Agency.  
.2  Medical aid injuries.  
.3  Property damage in excess of $10,000.00,  
.4  Interruptions to Facility operations resulting in an operational 
lost to a Federal department in excess of $5,000.00.  

 
.2  Submit report in writing.  

 
 
 
1.18  HAZARDOUS PRODUCTS 

.1  Comply with requirements of Workplace Hazardous Materials Information 
System (WHMIS).  

 
.2  Keep MSDS data sheets for all products delivered to site.  

.1  Post on site.  

.2  Submit copy to Departmental Representative.  
 
 
1.19  BLASTING 

.1  Not used.  
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1.20  POWDER ACTUATED DEVICES 

.1  Use powder actuated fastening devices only after receipt of written 
permission from Departmental Representative.  

 
 
 
1.21  CONFINED SPACES 

.1  Abide by occupational health and safety regulations regarding work 
in confined spaces.  

 
 
 
1.22  SITE RECORDS 

.1  Maintain on Work Site copy of safety related documentation and reports 
stipulated to be produced in compliance with Acts and Regulations of 
authorities having jurisdiction and of those documents specified 
herein.  

 
.2  Upon request, make available to Departmental Representative or 

authorized Safety Officer for inspection.  
 
 
1.23  POSTING OF DOCUMENTS 

.1  Ensure applicable items, articles, notices and orders are posted in 
conspicuous location on Work Site in accordance with Acts and 
Regulations of Province having jurisdiction.  

 
.2  Post other documents as specified herein, including:  

.1  Site specific Health and Safety Plan.  

.2  WHMIS data sheets.   
 
 

END OF SECTION 
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PART 1 - GENERAL

1.1 INSPECTION                   .1 Allow the Departmental Representative access to
Work. If part of Work is in preparation at locations
other than Place of Work, allow access to such Work
whenever it is in progress.

.2 Give timely notice requesting inspection if Work is
designated for special tests, inspections or
approvals by the Departmental Representative
instructions, or law of Place of Work.

.3 If Contractor covers or permits to be covered Work
that has been designated for special tests,
inspections or approvals before such is made,
uncover such Work, have inspections or tests
satisfactorily completed and make good such Work.

.4 The Departmental Representative will order part of
Work to be examined if Work is suspected to be not
in accordance with Contract Documents. If, upon
examination such work is found not in accordance
with Contract Documents, correct such Work and pay
cost of examination and correction. If such Work is
found in accordance with Contract Documents, PWGSC
will pay cost of examination and replacement.

1.2 PROCEDURES                   .1 Notify appropriate agency and the Departmental
Representative in advance of requirement for tests,
in order that attendance arrangements can be made.

.2 Submit samples and/or materials required for
testing, as specifically requested in
specifications. Submit with reasonable promptness
and in orderly sequence to not cause delays in Work.

.3 Provide labour and facilities to obtain and handle
samples and materials on site. Provide sufficient
space to store and cure test samples.
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1.3 REJECTED WORK                   .1 Remove defective Work, whether result of poor
workmanship, use of defective products or damage and
whether incorporated in Work or not, which has been
rejected by the Departmental Representative as
failing to conform to Contract Documents. Replace or
re-execute in accordance with Contract Documents.

.2 Make good other Contractor's work damaged by such
removals or replacements promptly.

.3 If in opinion of the Departmental Representative it
is not expedient to correct defective Work or Work
not performed in accordance with Contract Documents,
PWGSC will deduct from Contract Price difference in
value between Work performed and that called for by
Contract Documents, amount of which will be
determined by the Departmental Representative.

1.4 REPORTS                   .1 Submit one (1) electronic file of all inspection and
test reports to the Departmental Representative.

.2 Provide copies to subcontractor of work being
inspected or tested.

                                                                                END 
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PART 1 - GENERAL

1.1 GENERAL                   .1 Conduct cleaning and disposal operations to comply
with local ordinances and anti-pollution laws.

.2 Store volatile waste in covered metal containers,
and remove from premises at end of each working day.

1.2 MATERIALS                   .1 Use only cleaning materials recommended by
manufacturer of surface to be cleaned, and as
recommended by cleaning material manufacturer.

1.3 CLEANING DURING .1 Provide on-site containers for collection of
CONSTRUCTION                   construction debris, other waste materials and

debris.

.2 Dispose of debris and other waste materials and
debris off site as directed by the Departmental
Representative.

.3 Maintain all paved surfaces (including public roads
used during construction) free from accumulation of
mud and dust by using water trucks, power brooms or
street sweepers, as appropriate.

1.4 FINAL CLEANING                   .1 Clean lighting reflectors, lenses, and other
lighting surfaces.

.2 Broom clean paved surfaces; rake clean other
surfaces of grounds.

PART 2 - PRODUCTS

2.1 NOT USED                   .1 Not used.
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PART 3 - EXECUTION

3.1 NOT USED                   .1 Not used.

                                                                                END 
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PART 1 - GENERAL

1.1 WASTE .1 Prior to commencement of work, prepare a Waste
MANAGEMENT WORKPLAN                   Management Workplan.

.2 Workplan to include:
.1 Waste reduction practices.
.2 Material source separation process.
.3 Procedures for sending recyclables to recycling
facilities.
.4 Procedures for sending non-salvageable items
and waste to approved waste processing facility or
landfill site.
.5 Training and supervising workforce on waste
management at site.
.6 Descriptions of and anticipated quantities in
percentages of materials to be salvaged reused,
recycled and landfilled.
.7 Schedule of selective demolition.
.8 Number and location of dumpsters.
.9 Anticipated frequency of tippage.
.10 Name and address of haulers, waste facilities
and waste receiving organizations.

.3 Workplan to incorporate waste management
requirements specified herein and in other sections
of the Specifications.

.4 Implement and manage all aspects of Waste Management
Workplan for duration of work.

.5 Revise Workplan as work progresses addressing new
opportunities for diversion of waste from landfill.

1.2 SUBMITTALS                   .1 Provide submittals in accordance with Section
01 33 00 - Submittal Procedures.

.2 Submit copies of certified receipts from authorized
disposal sites and reuse and recycling facilities
for material removed from site on a weekly basis.
.1 Written authorization from the Departmental
Represenative is required to deviate from haulers,
facilities and receiving organizations listed in
Waste Management Workplan.
.2 Include copy of weigh bills, scale tickets and
disposal receipts for all waste disposed.
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1.3 STORAGE, .1 Store materials to be reused, recycled and salvaged
HANDLING AND in locations as directed by the Departmental
PROTECTION                   Representative.

.2 Unless specified otherwise, materials for removal
become Contractor's property.

1.4 DISPOSAL .1 Burying or burning of waste materials on site is
REQUIREMENTS                   prohibited.

.2 Disposal of waste, volatile materials, mineral
spirits, oil, paint, paint thinner or unused
preservative material into waterways, storm, or
sanitary sewers is prohibited.

.3 Do not dispose of preservative treated wood through
incineration.

.4 Do not dispose of preservative treated wood with
other materials destined for recycling or reuse.

.5 Dispose of treated wood, end pieces, wood scraps and
sawdust at a sanitary landfill.

.6 Dispose of waste only at approved waste processing
facility or landfill sites approved by authority
having jurisdiction.

.7 Contact the authority having jurisdiction prior to
commencement of work, to determine what, if any,
demolition and construction waste materials have
been banned from disposal in landfills and at
transfer stations. Take appropriate action to
isolate such banned materials at site of work and
dispose in strict accordance with provincial and
municipal regulations.

.8 Transport waste intended for landfill in separated
condition, following rules and recommendations of
Landfill Operator in support of their effort to
divert, recycle and reduce amount of solid waste
placed in landfill.

.9 Sale of salvaged items is not permitted on site.

.10 Remove materials from deconstruction as
deconstruction/disassembly work progresses.
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1.5  SCHEDULING                   .1 Co-ordinate Work with other activities at site to
ensure timely and orderly progress of Work.

PART 2 - PRODUCTS    

2.1 NOT USED                   .1 Not applicable.

PART 3 - EXECUTION

3.1 APPLICATION                   .1 Dispose of all materials as required by regulatory
codes, regulations, acts and municipal by-laws.

.2 Handle waste materials not reused, salvaged, or
recycled in accordance with appropriate regulations
and codes

3.2 CLEANING                   .1 Remove tools and waste materials on completion of
Work, and leave work area in clean and orderly
condition.

.2 Clean-up work area as work progresses.

.3 Separate materials to be reused/recycled into
specified sort areas.

3.3 DIVERSION OF .1 Separate materials from general waste stream and
MATERIALS                   stockpile in separate piles or containers, as

approved by the Departmental Representative, and
consistent with applicable fire regulations.
.1 Mark containers or stockpile areas.
.2 Provide instruction on disposal practices.

                                                                                END 
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PART 1 - GENERAL

1.1 SECTION .1 This section specifies the requirements for closeout
INCLUDES                   submittals including:

.1 Operation and Maintenance Manual.

.2 Record Drawings.

.3 Spares.

1.2 OPERATIONS AND .1 An organized compilation of operating and
MAINTENANCE MANUALS                   maintenance data including detailed technical

information, documents and records describing
operation and maintenance of individual products or
systems as specified in individual sections.

1.3 FORMAT OF O&M                   .1 Assemble, coordinate, bind and index required data
into Operation and Maintenance Manual.

.2 Submit complete operation and maintenance manual to
the Departmental Representative six (6) weeks prior
to application for Certificate of Substantial
Performance of project.

.3 Submit three (3) hard copies and one (1) electronic
(pdf), all in English.

.4 Organize data into same numerical order as contract
specifications.

.5 Material: label each section with tabs protected
with celluloid covers fastened to hard paper
dividing sheets.

.6 Type lists and notes.

.7 Drawings, diagrams and manufacturers literature must
be legible.

1.4 BINDERS                   .1 Binders: vinyl, hard covered, 3 "D" ring, loose
leaf, sized for 215 x 280 mm paper, with spine
pocket.

.2 Identify contents of each binder on spine.
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1.5 CONTENTS                   .1 Binder 1: TITLE
.1 Cover sheet containing:

.1 Date submitted.

.2 Project title, location and project
number.
.3 Names and addresses of Contractor, and all
Sub-contractors.

.2 Table of Contents of all binders.

.3 List of maintenance materials.

.4 List of spare parts.

.5 Warranties, guarantees.

.6 Copies of approvals, and certificates.

.2 Remaining binders:
.1 Cover sheet containing:

.1 Date submitted.

.2 Project title, location and project
number.

.2 Table of Contents of individual binder.

.3 Provide data as specified in individual
sections.

.1 List of equipment including service depot.

.2 Nameplate information including equipment
number, make, size, capacity, model number and
serial number.
.3 Parts list.
.4 Installation details.
.5 Operating instructions.
.6 Maintenance instructions for equipment.
.7 Maintenance instructions for finishes.

.3 Shop drawings:
.1 Bind separately one (1) complete set of
reviewed final shop drawings and product data.

.4 The Departmental Representative will assist the
Contractor with coordination in preparing the
operations manual.

1.6 RECORD DRAWINGS                   .1 Maintain project record drawings and record
accurately deviations from Contract documents.
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1.6 RECORD DRAWINGS .2 Record changes in red. Mark on one (1) set of prints
   (Cont'd)                   and at completion of project and prior to final

inspection, neatly transfer notations to second set
and submit both sets to the Departmental
Representative. Project record drawings are to be
submitted not later than four (4) weeks after the
issuance of the Substantial Certificate of
Completion.

.3 Record following information:
.1 Field changes of dimension and detail.
.2 Changes made by Change Order or Field Order.
.3 Pipe and cables that are removed, grouted or
plugged.
.4 Locations of other buried utilities that are
uncovered during construction.
.5 All deviations from the originally issued
construction set.

.4 At completion of project and prior to final
inspection, neatly transfer "as-built" records to
second set of white prints using fine, red marker.
Neatly print lettering and numbers in size to matach
original. Lines may be drawn free-hand but shall be
neat and accurate. Add at each drawing title block
note: "Record Drawing". Also, circle on List of
Drawings each title and number of drawing marked
with "Record Drawing". All field survey record data
is to be recorded in digital format for submission
to the Departmental Representative.

.5 Submit this set of record drawings and digital
format data to the Departmental Representative.

.6 If project is completed without significant
deviations from contract drawings, declare this in
writing and submit to the Departmental
Representative in lieu of record drawings.

1.7 SPARES                   .1 Project spare parts as specified in the technical
sections herein.

PART 2 - PRODUCTS

2.1 NOT USED                   .1 Not used.
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PART 3 - EXECUTION

3.1 NOT USED                   .1 Not used.

                                                                                END 


