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Procurement Canada Page 1

Harbour Dredging

Loggiecroft Harbour, NB

R.082535.001 September 2017

1.1 Site of Work .1 The work covered under this project consist
of the furnishing of all plant, labour,
equipment, hardware and materials for floating
plant dredging of the harbour at Loggiecroft
Wharf Located in Kent Co., N.B., in strict
accordance with Specifications and
accompanying drawings and subject to all terms
and conditions of contract.

1.2 Description of .1 In general, work under this Contract shall
work consist of but not be limited to the
following:

.1 Class "B" material Dredging of the
harbour to the elevations shown on the
drawings and all necessary excavation and
proper disposal in the containment cell to
complete the work.

.2 Carry out work as per Environmental
requirements.

.3 Supply and installation of a floating
boom surrounding the work area during work.

.4 Construction of a containment cell at
Loggiecroft wharf.

.5 Construction of a Outfall weir and
swale.

.2 Contract limits shall be strictly adhered to
and every precaution shall be taken to
minimize environmental damage and disruption
to existing vegetation. Contractor is to take
special care to protect existing features, and
shall notify Departmental Representative
immediately if any historic or natural
resources are located during construction.
Contractor shall also take extra care during
construction to ensure that finished product
meets standards outlined in contract
specifications and drawings.
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1.3 Familiarization .1
with Site

1.4 Codes and .1
Standards

1.5 Work Schedule .1

Before submitting a bid, it is recommended
that bidders inspect and examine the site of
work and satisfy themselves as to the form and
nature of the work, materials, the means of
access the site, and the temporary facilities
required for completion of the work.

Obtain prior permission from the Departmental
Representative before carrying out such site
inspection.

Bidders are required to review the list of
potential site hazards provided in Section 01
35 29.

Bidders are required to wear all appropriate
personal protective equipment and take all
precautionary measures necessary to ensure
their safety during any pre-tender site wvisit.

Contractor shall make own assessment of the
site conditions, and the difficulties in
carrying out the work as specified.

Perform work in accordance with the National
Building Code of Canada, National Fire Code of
Canada and any other code of provincial or
local application including all amendments up
to project date provided that in any case of
conflict or discrepancy, the more stringent
requirements shall apply.

Materials and workmanship must meet or exceed
requirements of specified standards, codes and
referenced documents.

Submit within seven (7) days of notification
of acceptance of tender, a construction
schedule showing commencement and completion
of all work within the time stated in the
accepted tender. The schedule shall be in a
format acceptable to Departmental
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1.5 Work Schedule .1
(Cont'd)

.2

.3

1.6 Datum 1

1.7 Project Meetings.l

1.8 Interpretation .1
of documents

1.9 Term Engineer .1

(Cont'd)

Representative and be sufficiently detailed to
allow the Departmental Representative and the
Contractor to plan, monitor and coordinate
tasks and resources efficiently to achieve
completion of the work on time.

Submit updates of the schedule when requested
by Departmental Representative and as a
minimum on a monthly basis. Provide an
explanation of necessary changes.

The contactor is to schedule his work to meet
the funding schedule.

All elevations shown on plans submitted or
mentioned in the specifications are expressed
in "Metres" and are referred to Chart Datum or
Low Normal Tide (L.N.T.) which is taken as
elevation 0.0 metre.

Departmental Representative will arrange
project meetings and assume responsibility for
setting times and recording minutes.

Contractor's Superintendent shall accompany
General Contractor and be present at all
project meetings.

Supplementary to the Order of Precedence
article of the General Conditions, the
Division 01 Sections take precedence over the
technical division sections of these
Specifications.

Unless specifically stated otherwise, the
term Engineer when used in the Specifications
and on the Drawings shall mean the
Departmental Representative as defined in the
General Conditions of the Contract.
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1.10 Setting out .1 Assume full responsibility for and execute
work complete layout of work to locations, lines

and elevations indicated.

.2 Provide devices needed to lay out and
construct work.

.3 Supply such devices as straight edges and
templates required to facilitate Departmental
Representative's inspection of work.

.4 Supply stakes and other survey markers
required for laying out work.

.5 Setting out the work, mob, demob, and other
costs associated with the work but not
included as part of specific bid items will be
considered as incidental to the work.

1.11 Measurement for.1l Notify Departmental Representative
Payment sufficiently in advance of operations to
permit required measurements for payment.

1.12 Documents .1 Maintain at Jjob site, one copy each of the
Required following:

Contract Drawings

Specifications

Addenda

Reviewed Shop Drawings

List of outstanding Shop Drawings
Change Orders

Other modifications to Contract

Field Test Reports

Copy of Approved Work Schedule

.10 Health and Safety Plan and other safety
related documents

.11 Electrical Lock-Out

.12 Fire Safety Hot Work Permit

.13 Permits, Codes and Acts.

.14 Waste Management Plan

.15 Other documents as stipulated elsewhere
in the Contract Documents, Drawings and these
Specifications.

O 00 ~Jo Ul W
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1.13 Permits .1 In accordance with the the General
Conditions, obtain and pay for building
permit, certificates, licenses and other
permits as required by municipal, provincial
and federal authorities.

.2 Obtain permit for disposal site for materials
to be taken off-site.

.3 Provide appropriate notifications of project
to municipal and provincial inspection
authorities.

.4 Obtain compliance certificates as prescribed

by legislative and regulatory provisions of
municipal, provincial and federal authorities
as applicable to the performance of work.

.5 The Departmental Representative is
responsible to obtain Quarry permit and
provide Notices to Mariners for the
commencement of dredging operation.

.6 The Contractor shall give all notices, obtain
permits concerning the projects, except those
noted above. No dredging or disposal is to be
carried out until all permits are in place.

.7 Submit to Departmental Representative, copy
of application forms and approval documents
received from above referenced authorities.

1.14 Existing .1 Before commencing work, establish location
Services and extent of service lines and notify
Departmental Representative of findings in
writing.
.2 Submit schedule to and obtain approval from

Departmental Representative for any shut-down

or closure of active service or facility. This
includes disconnection of electrical power and
communication services to tenant's operational
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1.14 Existing .2
Services
(Cont'd)
.3
.4
.5
1.15 Site .1
Conditions
.2

1.16 Existing Soil .1
Conditions

(Cont'd)
areas. Adhere to approved schedule and provide
notice to affected parties.

Be aware that the Harbour Facilities must be
kept operational for the full duration of Work
of this Contract. Services to areas used by
the public, fishers and harbour users must
also be maintained at all times as directed.

Protect, relocate or maintain existing active
services as required. When inactive services
are encountered, cap off in manner approved by
authorities having jurisdiction over service.
Record locations of maintained, re-routed and
abandoned service lines.

Removal and reinstatement of pipes, services,
utilities, poles, etc., (in accordance with
service providers' or owners' requirements)
will be incidental to the Work.

No as-built information of the existing
structure is available. Existing section and
detail shown on drawings are provided solely
as general information only and actual
construction details and configurations,
elevations and dimensions may differ.

Contractor shall make own assessment of the
actual construction details and the
difficulties in carrying out the work as
specified.

Any information pertaining to soils and all
borehole logs are furnished by the
Departmental Representative as a matter of
general information only. Borehole
descriptions shown on the logs are only
descriptive of conditions at locations
described by the boreholes themselves.

The Contractor must make his own evaluation
of soil conditions.
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1.17 Ice and Snow .1 Assume full responsibility for snow and ice
Removal removal to gain access to the construction

site, access to the wharf and storage areas,
if required.

1.18 Site Utilities.1 Provide sanitary facilities, fresh water and
electricity, in accordance with governing
regulations and ordinances. Contractor will
make his own arrangements for utilities at
contractor's own expense.

END
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PART 1 - GENERAL

1.1 SUBMITTALS .1 Upon award of contract and prior to
commencement of work, submit to Departmental
Representative the following work management
documents:
.1 Work Schedule as specified herein.
.2 Shop Drawing Submittal Schedule
specified in section 01 33 00
.3 Health and Safety Plan specified in
section 01 35 28

1.2 WORK SCHEDULE .1 The contractor will coordinate his work with
the Harbour Authority's directives.

.2 The contractor must have the work completed
by December 15, 2017.

.3 Upon acceptance of bid submit:
.1 Detailed work schedule submitted within
7 calendar days of contract award.

.4 Schedule to indicate all calendar dates from
commencement to completion of all work within
the time stated in the accepted bid.

.5 Provide sufficient details in schedule to
clearly illustrate entire implementation plan,
depicting efficient coordination of tasks and
resources, to achieve completion of work on
time and permit effective monitoring of work
progress in relation to established
milestones.

.6 Work schedule content to include as a minimum
the following:
.1 Bar (GANTT) Charts, indicating all work
activities, tasks and other project elements,
their anticipated durations, planned dates for
achieving key activities and major project
milestones supported with;

.7 Work schedule must take into consideration
and reflect the work phasing, and operational
restrictions as indicated on drawings.
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1.2 WORK SCHEDULE .8
(Cont'd)

.10

.11

.12

.13

1.3 OPERATIONAL
RESTRICTIONS

Schedule work in cooperation with the
Departmental Representative. Incorporate
within Work Schedule, items identified by
Departmental Representative during review of
schedule.

Completed schedule shall be reviewed by
Departmental Representative. Take necessary
measures to complete work within scheduled
time. Do not change schedule without
Departmental Representative's approval.

Ensure that all sub trades and subcontractors
are made aware of the work restraints and
operational restrictions specified.

Schedule Updates:

.1 Submit when requested by Departmental
Representative.

.2 Provide information and pertinent
details explaining reasons for necessary
changes to implementation plan.

.3 Identify problem areas, anticipated
delays, impact on schedule and proposed
corrective measures to be taken.

Departmental Representative will make interim
reviews and evaluate progress of work based on
most currant schedule. Frequency of such
reviews will be as decided by Departmental
Representative. Address and take corrective
measures on items identified by reviews and as
directed by Departmental Representative.
Update schedule accordingly.

In every instance, change or deviation from
the Work Schedule, no matter how minimal the
risk or impact on safety or inconvenience to
tenant or public might appear, will be subject
to prior review and approval by the
Departmental Representative.

The Contractor must recognize that Harbour
activities and occupants will be affected by
implementation of this Contract. The
Contractor must perform the work with utmost
regard to the safety and convenience of all
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1.2 WORK SCHEDULE .1
(Cont'd)

.2
1.4 PROJECT 1
MEETINGS

.2

.3

.4
1.5 WORK .1
COORDINATION

.2

(Cont'd)

Harbour users. All work activities must be
planned and scheduled with this in mind. The
Contractor will not be permitted to disturb
any portion of the Harbour without providing
temporary facilities as necessary to ensure
safe and direct passage through disturbed or
otherwise affected areas.

Facility circulation maintained:

.1 Ensure that entrances, roadways, loading
zones and other circulation routes are
maintained free and clear providing safe and
uninterrupted passage for Facility users and
public at all times during the entire Work.

Schedule and administer project meetings,

held on a minimum bi-monthly basis, for entire
duration of work and more often when directed
by Departmental Representative as deemed
necessary due to progress of work or
particular situation.

Prepare agenda for meetings

Notify participants 4 working days in advance
of meeting date.

.1 Ensure attendance of all subcontractors.
.2 Departmental Representative will provide
list of other attendees to be notified.

Hold meetings at project site or where
approved by Departmental Representative.

The General Contractor is responsible for
coordinating the work of the various trades
and predetermining where the work of such
trades interfaces with each other.

.1 Designate one person from own employ
having overall responsibility to review
contract documents and shop drawings, plan and
manage such coordination.

Work Cooperation:
.1 Ensure cooperation between trades in
order to facilitate the general progress of
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1.5 WORK .2 Work Cooperation: (Cont'd)
COORDINATION .1 (Cont'd)
(Cont'd) the work and avoid situations of spatial
interference.
.2 Ensure that each trade provides all

other trades reasonable opportunity for the
completion of the work and in such a way as to
prevent unnecessary delays and the need to
remove and replace completed work.

.3 No extra costs to the Contract will be
considered by the Departmental Representative
as a result of Contractor's failure to
effectively coordinate all portions of the
Work. Disputes between the various trades as a
result of their not being informed of the
areas and extent of interface work shall be
the sole responsibility of the General
Contractor to be resolved at his own cost.

1.6 OTHER CONTRACTS .1 Further contracts may be let during the
period that this Contract is in progress.

.2 Cooperate with other Contractors in carrying
out their respective work and carry out all
instructions from the Departmental
Representative in this regard.

.3 Connect properly and coordinate work with
that of other Contractors.

END
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PART 1 - GENERAL

1.1 RELATED .1
SECTIONS
1.2 SUBMITTAL .1

GENERAL REQUIREMENTS

Section 01 78 00 - Closeout Submittals.

Submit to Departmental Representative for
review requested submittals specified in
various sections of the Specifications
including shop drawings, samples, permits,
compliance certificates, test reports, work
management plans and other data required as
part of the work.

Submit with reasonable promptness and in
orderly sequence so as to allow for
Departmental Representative's review and not
cause delay in Work. Failure to submit in
ample time will not be considered sufficient
reason for an extension of Contract time.

Do not proceed with work until relevant
submissions have been reviewed.

Present shop drawings, product data, samples
and mock-ups in SI Metric units.

Review submittals prior to submission. Ensure
that necessary requirements have been
determined and verified and that each
submittal has been checked and co-ordinated
with requirements of Work and Contract
Documents.

Verify field measurements and affected
adjacent Work are coordinated.

Notify Departmental Representative, in
writing at time of submission, identifying
deviations from requirements of Contract
Documents stating reasons for deviations.

Contractor's responsibility for errors,
omissions or deviations in submission from
requirements of Contract Documents is not
relieved by Departmental Representative's
review.
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1.2 SUBMITTAL .9
GENERAL REQUIREMENTS
(Cont'd)
.10

1.3 SHOP DRAWINGS .1
AND PRODUCT DATA

Make changes or revision to submissions which
Departmental Representative may require,
consistent with Contract Documents and
resubmit as directed by Departmental
Representative. When resubmitting, identify in
writing of any revisions other than those
requested.

Keep one reviewed copy of each submittal
document on site for duration of Work.

The term "shop drawings" means drawings,
diagrams, illustrations, schedules,
performance charts, technical product data,
brochures and other data to be provided by
Contractor to illustrate details of a portion
of Work.

Shop Drawing Submittal Schedule:

.1 Submit, within 10 working days of
contract award, in format acceptable to
Departmental Representative, a submittal
schedule listing all shop drawings to be
submitted for project as specified in wvarious
sections of the Specifications.

.2 Schedule to indicate proposed submission
date for each item, status of review and
anticipated product delivery date to site.
Track all submissions for entire project.

.3 As work progresses, revise schedule
identifying items which have been reviewed and
finalized and indicating those outstanding.
.4 Update schedule at stipulated dates or
project time intervals predetermined and
agreed upon with Departmental Representative
at commencement of Work.

Shop Drawing Quantities: submit sufficient
copies required by the General Contractor and
sub-contractors plus 3 copies which will be
retained by Departmental Representative.

Shop Drawings Format:

.1 Opaque white prints or photocopies of
original drawings or standard drawings
modified to clearly illustrate work specific
to project requirements. Maximum sheet size to
be 1000 x 707 mm.
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1.3 SHOP DRAWINGS .4
AND PRODUCT DATA
(Cont'd)

Shop Drawings Format: (Cont'd)

.2 Product Data from manufacturer's
standard catalogue sheets, brochures,
literature, performance charts and diagrams,
used to illustrate standard manufactured
products, to be original full colour
brochures, clearly marked indicating
applicable data and deleting information not
applicable to project.

.3 Non or poorly legible drawings,
photocopies or facsimiles will not be accepted
and returned not reviewed.

Shop Drawings Content:

.1 Indicate materials, methods of
construction and attachment or anchorage,
erection diagrams, connections, explanatory
notes and other information necessary for
completion of Work. Where items or equipment
attach or connect to other items or equipment,
confirm that all interrelated work have been
coordinated, regardless of section or trade
from which the adjacent work is being supplied
and installed.

.2 Supplement manufacturer's standard
drawings and literature with additional
information to provide details applicable to
project.

.3 Delete information not applicable to
project on all submittals.

Allow 14 calendar days for Departmental
Representative's review of each submission.

Adjustments or corrections made on shop
drawings by Departmental Representative are
not intended to change Contract Price. If
adjustments affect value of Work, advise
Departmental Representative in writing prior
to proceeding with Work.

If upon review by Departmental
Representative, no errors or omissions are
discovered or if only minor corrections and
comments are made, fabrication and
installation may proceed upon receipt of shop
drawings. If shop drawings are rejected and
noted to be Resubmitted, do not proceed with
that portion of work until resubmission and
review of corrected shop drawings, through
same submission procedures indicated above.
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1.3 SHOP DRAWINGS .9 Be advised that costs and expenses incurred
AND PRODUCT DATA by Departmental Representative to conduct more
(Cont'd) than one review of incorrectly prepared shop

drawing submittal for a particular material,
equipment or component of work may be assessed
against the Contractor in the form of a
financial holdback to the Contract.

.10 Accompany each submissions with transmittal
letter containing:

.1 Date.

.2 Project title and project number.

.3 Contractor's name and address.

.4 Identification and quantity of each shop

drawing, product data and sample.
.5 Other pertinent data.

.11 Submissions shall include:

.1 Date and revision dates.
.2 Project title and project number.
.3 Name and address of:

.1 Subcontractor.

.2 Supplier.

.3 Manufacturer.
.4 Contractor's stamp, signed by
Contractor's authorized Representative
certifying approval of submissions,
verification of field measurements and
compliance with Contract Documents.
.5 Cross references to particular details
of Contract Drawings and Specifications
section number for which shop drawing
submission addresses.

.6 Details of appropriate portions of Work
as applicable:

.1 Fabrication.

.2 Layout, showing dimensions,

including identified field dimensions,
and clearances.

.3 Setting or erection details.
.4 Capacities.

.5 Performance characteristics.
.6 Standards.

.7 Relationship to adjacent work.

.12 After Departmental Representative's review,
distribute copies.

.13 The review of shop drawings by Public
Services and Procurement Canada (PSPC) or its
authorized Consultant is for sole purpose of
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1.3 SHOP DRAWINGS .13
AND PRODUCT DATA
(Cont'd)

1.4 SAMPLES .1

(Cont'd)

ascertaining conformance with general concept.
This review shall not mean that PSPC approves
the detail design inherent in the shop
drawings, responsibility for which shall
remain with Contractor submitting same, and
such review shall not relieve Contractor of
responsibility for errors or omissions in shop
drawings or of responsibility for meeting all
requirements of the construction and Contract
Documents. Without restricting generality of
foregoing, Contractor is responsible for
dimensions to be confirmed and correlated at
job site, for information that pertains solely
to fabrication processes or to techniques of
construction and installation and for
co-ordination of Work of all sub-trades.

Submit for review samples as specified in
respective specification Sections. Label
samples with origin and intended use.

Deliver samples to Departmental
Representative's office or to other address as
directed. Do not drop off samples at
construction site unless pre-approved.

Reviewed and accepted samples will become
standard of workmanship and material against
which installed Work will be verified.

END
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PART 1 - GENERAL

1.1 DEFINITIONS .1

1.2 SUBMITTALS .1

COSH: Canada Occupational Health and Safety
Regulations made under Part II of the Canada
Labour Code.

Competent Person: means a person who is:

.1 Qualified by virtue of personal
knowledge, training and experience to perform
assigned work in a manner that will ensure the
health and safety of persons in the workplace,
and;

.2 Knowledgeable about the provisions of
occupational health and safety statutes and
regulations that apply to the Work and;

.3 Knowledgeable about potential or actual
danger to health or safety associated with the
Work.

Medical Aid Injury: any minor injury for
which medical treatment was provided and the
cost of which is covered by Workers'
Compensation Board of the province in which
the injury was incurred.

PPE: personal protective equipment

Work Site: where used in this section shall
mean areas, located at the premises where Work
is undertaken, used by Contractor to perform
all of the activities associated with the
performance of the Work.

Make submittals in accordance with Section
01 33 00.

Submit site-specific Health and Safety Plan
prior to commencement of Work.

.1 Submit within five 5 work days of
notification of Bid Acceptance. Provide 2
copies.

.2 Departmental Representative will review
Health and Safety Plan and provide comments.
.3 Revise the Plan as appropriate and
resubmit within 5 work days after receipt of
comments.
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1.2 SUBMITTALS .2
(Cont'd)

1.3 COMPLIANCE .1
REQUIREMENTS

(Cont'd)

.4 Departmental Representative's review and
comments made of the Plan shall not be
construed as an endorsement, approval or
implied warranty of any kind by Canada and
does not reduce Contractor's overall
responsibility for Occupational Health and
Safety of the Work.

.5 Submit revisions and updates made to the
Plan during the course of Work.

Submit name of designated Health & Safety
Site Representative and support documentation
specified in the Safety Plan.

Submit building permit, compliance
certificates and other permits obtained.

Submit copy of Letter in Good Standing from
Provincial Workers Compensation or other
department of labour organization.

.1 Submit update of Letter of Good Standing
whenever expiration date occurs during the
period of Work.

Submit copies of reports or directions issued
by Federal, Provincial and Territorial health
and safety inspectors.

Submit copies of incident reports.

Submit WHMIS MSDS - Material Safety Data
Sheets.

Comply with Occupational Health and Safety
Act for Province of New Brunswick, and General
Regulations made pursuant to the Act.

Comply with Canada Labour Code - Part II
(entitled Occupational Health and Safety) and
the Canada Occupational Health and Safety
Regulations (COSH) as well as any other
regulations made pursuant to the Act.

.1 The Canada Labour Code can be viewed at:
www.http://laws.justice.gc.ca/en/L-2/

.2 COSH can be viewed at:
www.http://laws.justice.gc.ca/eng/SOR-86-304/
n e .html
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1.3 COMPLIANCE .2
REQUIREMENTS
(Cont'd)
.3
.4
.5
.6

1.4 RESPONSIBILITY .1

1.5 SITE CONTROL .1
AND ACCESS

(Cont'd)

.3 A copy may be obtained at: Canadian
Government Publishing Public Works &
Government Services Canada Ottawa, Ontario,
K1IA 0S9 Tel: (819) 956-4800 (1-800-635-7943)
Publication No. L31-85/2000 E or F)

Observe construction safety measures of:
.1 Part 8 of National Building Code
.2 Municipal by-laws and ordinances.

In case of conflict or discrepancy between
above specified requirements, the more
stringent shall apply.

Maintain Workers Compensation Coverage in
good standing for duration of Contract.
Provide proof of clearance through submission
of Letter in Good Standing.

Medical Surveillance: Where prescribed by
legislation or regulation, obtain and maintain
worker medical surveillance documentation.

Be responsible for health and safety of
persons on site, safety of property on site
and for protection of persons and environment
adjacent to the site to extent that they may
be affected by conduct of Work.

Comply with and enforce compliance by all
workers, sub-contractors and other persons
granted access to Work Site with safety
requirements of Contract Documents, applicable
federal, provincial, and local by-laws,
regulations, and ordinances, and with
site-specific Health and Safety Plan.

Control the Work and entry points to Work
Site. Approve and grant access only to workers
and authorized persons. Immediately stop and
remove non-authorized persons.

.1 Departmental Representative will provide
names of those persons authorized by
Departmental Representative to enter onto Work
Site and will ensure that such authorized
persons have the required knowledge and
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1.5 SITE CONTROL .1
AND ACCESS
(Cont'd)

.2

.3

.4

.5

1.6 PROTECTION .1

.2

(Cont'd)

.1 (Cont'd)

training on Health and Safety pertinent to
their reason for being at the site, however,
Contractor remains responsible for the health
and safety of authorized persons while at the
Work Site.

Isolate Work Site from other areas of the
premises by use of appropriate means.

.1 Erect fences, hoarding, barricades and
temporary lighting as required to effectively
delineate the Work Site, stop non-authorized
entry, and to protect pedestrians and
vehicular traffic around and adjacent to the
Work and create a safe environment.

.2 Post signage at entry points and other
strategic locations indicating restricted
access and conditions for access.

.3 Use professionally made signs with
bilingual message in the 2 official languages
or international known graphic symbols.

Provide safety orientation session to persons
granted access to Work Site. Advise of hazards
and safety rules to be observed while on site.

Ensure persons granted site access wear
appropriate PPE. Supply PPE to inspection
authorities who require access to conduct
tests or perform inspections.

Secure Work Site against entry when inactive
or unoccupied and to protect persons against
harm.

Give precedence to safety and health of
persons and protection of environment over
cost and schedule considerations for Work.

Should unforeseen or peculiar safety related
hazard or condition become evident during
performance of Work, immediately take measures
to rectify situation and prevent damage or
harm. Advise Departmental Representative
verbally and in writing.
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1.7 FILING OF .1
NOTICE
1.8 PERMITS .1
.2
1.9 HAZARD .1
ASSESSMENTS
.2
.3
.4
1.10 PROJECT/SITE .1
CONDITIONS
.2

File Notice of Project with pertinent
provincial health and safety authorities prior
to beginning of Work.

.1 Departmental Representative will assist
in locating address if needed.

Post permits, licenses and compliance
certificates.

Where a particular permit or compliance
certificate cannot be obtained, notify
Departmental Representative in writing and
obtain approval to proceed before carrying out
applicable portion of work.

Perform site specific health and safety
hazard assessment of the Work and its site.

Carryout initial assessment prior to
commencement of Work with further assessments
as needed during progress of work, including
when new trades and subcontractors arrive on
site.

Record results and address in Health and
Safety Plan.

Keep documentation on site for entire
duration of the Work.

Following are potential health, environmental
and safety hazards at the site for which Work
may involve contact with:

.1 Existing hazardous and controlled products
stored on site:

.1 none identified
.2 Existing hazardous substances or
contaminated materials:

.1 none identified

.3 Known latent site and environmental
conditions:
.1 Working near and over water.
.2 Cold weather and exposure.
.3 Public access to the site.
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1.10 PROJECT/SITE .2
CONDITIONS
(Cont'd)

.3

!

.5

1.11 MEETINGS .1

.2

.3

1.12 HEALTH AND il

SAFETY PLAN

(Cont'd)
.3 (Cont'd)
.4 Heavy Equipment.
.5 Working with lights.

.6 Load losses Roll overs.
.4 Facility on-going operations:
.1 none identified

Above items shall not be construed as being
complete and inclusive of potential health and
safety hazards encountered during Work.

Include above items in the hazard assessment
of the Work.

MSDS Data sheets of pertinent hazardous and
controlled products stored on site can be
obtained from Departmental Representative.

Attend pre-construction health and safety
meeting, convened and chaired by Departmental
Representative, prior to commencement of Work,
at time, date and location determined by
Departmental Representative. Ensure attendance
of:

.1 Superintendent of Work

.2 Designated Health & Safety Site
Representative

.3 Subcontractors

Conduct regularly scheduled tool box and
safety meetings during the Work in conformance
with Occupational Health and Safety
regulations.

Keep documents on site.

Prior to commencement of Work, develop
written Health and Safety Plan specific to the
Work. Implement, maintain, and enforce Plan
for entire duration of Work and until final
demobilization from site.

Health and Safety Plan shall include the
following components:

.1 List of health risks and safety hazards
identified by hazard assessment.
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1.12 HEALTH AND .2
SAFETY PLAN
(Cont'd)
.3
.4

(Cont'd)

.2 Control measures used to mitigate risks
and hazards identified.

.3 On-site Contingency and Emergency
Response Plan as specified below.

.4 On-site Communication Plan as specified
below.

.5 Name of Contractor's designated Health &
Safety Site Representative and information
showing proof of his/her competence and
reporting relationship in Contractor's
company.

.6 Names, competence and reporting
relationship of other supervisory personnel
used in the Work for occupational health and
safety purposes.

On-site Contingency and Emergency Response
Plan shall include:
.1 Operational procedures, evacuation
measures and communication process to be
implemented in the event of an emergency.
.2 Evacuation Plan: site and floor plan
layouts showing escape routes, marshalling
areas. Details on alarm notification methods,
fire drills, location of fire fighting
equipment and other related data.
.3 Name, duties and responsibilities of
persons designated as Emergency Warden(s) and
deputies.
.4 Emergency Contacts: name and telephone
number of officials from:
.1 General Contractor and
subcontractors.
.2 Pertinent Federal and Provincial
Departments and Authorities having
jurisdiction.

.3 Local emergency resource
organizations.
.5 Harmonize Plan with Facility's Emergency

Response and Evacuation Plan. Departmental
Representative will provide pertinent data
including name of PSPC and Facility Management
contacts.

On-site Communication Plan:

.1 Procedures for sharing of work related
safety information to workers and
subcontractors, including emergency and
evacuation measures.
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1.12 HEALTH AND .4
SAFETY PLAN
(Cont'd)
.5
.6
7
.8
1.13 SAFETY .1
SUPERVISION
.2

On-site Communication Plan: (Cont'd)

.2 List of critical work activities to be
communicated with Facility Manager which have
a risk of endangering health and safety of
Facility users.

Address all activities of the Work including
those of subcontractors.

Review Health and Safety Plan regularly
during the Work. Update as conditions warrant
to address emerging risks and hazards, such as
whenever new trade or subcontractor arrive at
Work Site.

Departmental Representative will respond in
writing, where deficiencies or concerns are
noted and may request re-submission of the
Plan with correction of deficiencies or
concerns.

Post copy of the Plan, and updates,
prominently on Work Site.

Employ Health & Safety Site Representative
responsible for daily supervision of health
and safety of the Work.

Health & Safety Site Representative may be

the Superintendent of the Work or other person
designated by Contractor and shall be assigned
the responsibility and authority to:

.1 Implement, monitor and enforce daily
compliance with health and safety requirements
of the Work

.2 Monitor and enforce Contractor's
site-specific Health and Safety Plan.

.3 Conduct site safety orientation session
to persons granted access to Work Site.
.4 Ensure that persons allowed site access

are knowledgeable and trained in health and
safety pertinent to their activities at the
site or are escorted by a competent person
while on the Work Site.

.5 Stop the Work as deemed necessary for
reasons of health and safety.
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1.13 SAFETY .3 Health & Safety Site Representative must:
SUPERVISION .1 Be qualified and competent person in
(Cont'd) occupational health and safety.
.2 Have site-related working experience

specific to activities of the Work.
.3 Be on Work Site at all times during
execution of the Work.

.4 All supervisory personnel assigned to the
Work shall also be competent persons.

.5 Inspections:
.1 Conduct regularly scheduled safety
inspections of the Work on a minimum bi-weekly
basis. Record deficiencies and remedial action
taken.

1.14 TRAINING .1 Use only skilled workers on Work Site who are
effectively trained in occupational health and
safety procedures and practices pertinent to
their assigned task.

.2 Maintain employee records and evidence of
training received. Make data available to
Departmental Representative upon request.

.3 When unforeseen or peculiar safety-related
hazard, or condition occur during performance
of Work, follow procedures in place for
Employee's Right to Refuse Work in accordance
with Acts and Regulations of Province having
jurisdiction and advise Departmental
Representative verbally and in writing.

1.15 MINIMUM SITE .1 Not withstanding requirement to abide by

SAFETY RULES federal and provincial health and safety
regulations; ensure the following minimum
safety rules are obeyed by persons granted
access to Work Site:
.1 Wear appropriate PPE pertinent to the
Work or assigned task; minimum being hard hat,
safety footwear, safety glasses and hearing
protection.
.2 Immediately report unsafe condition at
site, near-miss accident, injury and damage.
.3 Maintain site and storage areas in a
tidy condition free of hazards causing injury.
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1.15 MINIMUM SITE .1
SAFETY RULES
(Cont'd)

1.16 CORRECTION OF .1
NON-COMPLIANCE

.2

.3
1.17 INCIDENT .1
REPORTING

.2
1.18 HAZARDOUS .1
PRODUCTS

.2

(Cont'd)
.4 Obey warning signs and safety tags.

Brief persons of disciplinary protocols to be
taken for non compliance. Post rules on site.

Immediately address health and safety
non-compliance issues identified by authority
having jurisdiction or by Departmental
Representative.

Provide Departmental Representative with
written report of action taken to correct
non-compliance of health and safety issues
identified.

Departmental Representative will stop Work if
non-compliance of health and safety
regulations is not corrected in a timely
manner.

Investigate and report the following
incidents to Departmental Representative:

.1 Incidents requiring notification to
Provincial Department of Occupational Safety
and Health, Workers Compensation Board or to
other regulatory Agency.

.2 Medical aid injuries.

.3 Property damage in excess of $10,000.00,
.4 Interruptions to Facility operations
resulting in an operational lost to a Federal
department in excess of $5000.00.

Submit report in writing.

Comply with requirements of Workplace
Hazardous Materials Information System
(WHMIS) .

Keep MSDS data sheets for all products
delivered to site.

.1 Post on site.

.2 Submit copy to Departmental
Representative.
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1.19 BLASTING .1 Blasting or other use of explosives is not
permitted on site without prior receipt of
written permission and instructions from
Departmental Representative.

1.20 POWDER .1 Use powder actuated fastening devices only
ACTUATED DEVICES after receipt of written permission from
Departmental Representative.

1.21 CONFINED .1 Abide by occupational health and safety
SPACES regulations regarding work in confined spaces.
1.22 SITE RECORDS .1 Maintain on Work Site copy of safety related

documentation and reports stipulated to be
produced in compliance with Acts and
Regulations of authorities having jurisdiction
and of those documents specified herein.

.2 Upon request, make available to Departmental
Representative or authorized Safety Officer
for inspection.

1.23 POSTING OF .1 Ensure applicable items, articles, notices

DOCUMENTS and orders are posted in conspicuous location
on Work Site in accordance with Acts and
Regulations of Province having jurisdiction.

.2 Post other documents as specified herein,
including:
.1 Site specific Health and Safety Plan.
.2 WHMIS data sheets.

END
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1.1 REFERENCES .1

1.2 DEFINITIONS .1

WHMIS: Workplace Hazardous Materials
Information System, Health Canada.

Transportation of Dangerous Goods Act.
Transport Canada, updated 2008-02-21.

Guidelines for the Use of Explosives In or
Near Canadian Fisheries Waters, Department of
Fisheries and Oceans Canada, 1998.

MBCA: Migratory Birds Convention Act,
Environment Canada, 1994.

Canadian Coast Guard Regulations, Department
of Fisheries and Oceans Canada.

Canadian Shipping Act, Transport Canada,
2001.

AWPA: American Wood Preserver Association

Hazardous Material: Product, substance, or
organism that is used for its original
purpose; and that is either dangerous goods or
a material that may cause adverse impact to
the environment or adversely affect health of
persons, animals, or plant life when released
into the environment.

Wetlands: land where the water table is at,
near or above the surface or which is
saturated for a long enough period to promote
such features as wet-altered soils and water
tolerant vegetation. Wetlands include organic
wetlands or "peatlands," and mineral wetlands
or mineral soil areas that are influenced by
excess water but produce little or no peat

Watercourse: refers to the bed and shore of a
river, stream, lake, creek, pond, marsh,
estuary or salt-water body that contains water
for at least part of each year.

Alien species: refers to a species or
subspecies introduced outside its normal
distribution whose establishment and spread
threaten ecosystems, habitats or species with
economic or environmental harm.
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1.2 DEFINITIONS .5 Buffer zone: a vegetated land that protects
(Cont'd) watercourses from adjacent land uses. It

refers to the land adjacent to watercourses,
such as streams, rivers, lakes, ponds, oceans,
and wetlands, including the floodplain and the
transitional lands between the watercourse and
the drier upland areas.

1.3 TRANSPORTATION .1 Transport hazardous materials and hazardous
waste in compliance with Federal
Transportation of Dangerous Goods Act.

.2 Do not overload trucks when hauling material.
Secure contents against spillage.

.3 Maintain trucks clean and free of mud, dirt
and other foreign matter.

.4 Avoid potential release of contents and of
any foreign matter onto highways, roads and
access routes used for the Work. Take extra
care when hauling dredged material and other
hazardous materials. Immediately clean any
spillage and soils.

.5 Before commencement of work, advise the
Departmental Representative of the existing
roads and temporary routes proposed to be used
to access work areas and to haul material to
and from the site, including roads to the
dredged disposal field.

1.4 HAZARDOUS .1 Handle and store hazardous materials on site
MATERIAL HANDLING in accordance with WHMIS procedures and
requirements.

.2 Store all hazardous liquids in location and
manner to prevent their spillage into the
environment.

.3 Maintain written inventory of all hazardous
materials kept on site. List product name,

quantity and storage date.

.4 Keep MSDS data sheets on site for all items.
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1.5 PETROLEUM, OIL .1
AND LUBRICANTS

1.6 DISPOSAL OF .1
WASTES

Comply with Federal and Provincial laws,
regulations, codes and guidelines for the
storage of fuel and petroleum products on
site.

Do not place fuel storage tanks and store
fuel or other petroleum products within a 30
metre buffer zone of watercourses and
wetlands. Do not fuel or lubricate equipment
within this 30 metre buffer zone. Obtain
approval from Departmental Representative of
acceptable location on site for fuel storage
and equipment service.

Do not dump petroleum products or any other
deleterious substances on ground or in the
water.

Be diligent and take all necessary
precautions to avoid spills and contaminate
the soil and water (both surface and
subsurface) when handling petroleum products
on site and during fueling and servicing of
vehicles and equipment.

Maintain on site appropriate emergency spill

response equipment consisting of at least one
250-1itre (55 gallon) overpack spill kit for

containment and cleanup of spills.

Maintain vehicles and equipment in good
working order to prevent leaks on site.

In the event of a petroleum spill,

immediately notify the Departmental
Representative and the Canadian Coast Guard
(CCG) at 1-800-565-1633 (24 hour report line).
Perform clean-up in accordance with all
regulations and procedures stipulated by
authority having jurisdiction.

Do not bury rubbish, demolition debris and
waste materials on site.

Dispose and recycle demolition debris and
waste materials to Waste Facility.

Do not dispose of hazardous waste, volatile
materials (such as mineral spirits, paints,
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1.6 DISPOSAL OF .3
WASTES
(Cont'd)

.4
.5

1.7 WATER QUALITY .1
.2
.3

(Cont'd)

thinners etc...) and petroleum products into
waterways, storm or sanitary sewers or in
waste landfill sites.

Dispose of hazardous waste in accordance with
applicable federal and provincial laws,

regulations, codes and guidelines.

Concrete waste:

.1 Do not discharge residual or rejected
concrete on site.

.2 Immediately clean any accidental release
of concrete on site prior to solidification.
.3 Do not wash and clean concrete vehicles
on site.

.4 Perform dumping of residual material and

truck cleaning operations only at the concrete
plant. Follow environmental regulations and
good practices as approved by the Provincial
Department of the Environment and other
authorities having jurisdiction.

Conduct excavation work of a watercourse or
wetland in such a manner to limit turbidity
and reduce sediment suspension in the water to
an absolute minimum at all times.

.1 Maintain appropriate production speed

and momentum of the excavation equipment. Make
adjustments as required and as approved by
Departmental Representative.

.2 Strategicaly position excavator

equipment and haul vehicles to avoid over the
water swings of excavated material whenever
possible.

Where work may affect the water quality
adjacent to water intake lines used by Lobster
Holding Facilities, Fish Processing Facilities
and other harbour users, schedule work in
cooperation with the Harbour Authority as
directed by Departmental Representative to
minimize interference and impact to harbour
users.

Visually monitor the water turbidity of the
surrounding areas adjacent to the work and up
to the established dredge limit of 200 metre.




Public Services and ENVIRONMENTAL PROTECTION Section 01 35 44
Procurement Canada PROCEDURES FOR MARINE Page 5

Harbour Dredging

Loggiecroft Harbour, NB

R.082535.001 September 2017
1.7 WATER QUALITY .3 (Cont'd)
(Cont'd) .1 Should excessive change occur in the

turbidity beyond the dredge limit which
differs from existing conditions of the
surrounding water bodies, such as a distinct
color difference; notify the Departmental
Representative to obtain appropriate
mitigation measures to be followed.

.4 Water quality during suction dredging:
.1 Minimize out-fall of the dredge material
at the disposal site by placing the pipeline
outfall at or near the water level surface.
.2 Restrict vessel traffic adjacent to the
disposal site to an absolute minimum to avoid
the re-suspension of dredged material from
propeller wash.

.5 Water contamination by preservative treated
wood:
.1 Preservative treated lumber and timber,
whether plant or site treated, shall be cured
for a minimum of 30 days from date of the
treatment application before their
installation in areas which will be in contact
with the water.
.2 Do not cut treated wood lumber over the
surface of a watercourse or wetland.
.3 Do not use liquid applied preservative
products over the surface of a watercourse or
wetland.
.4 Wood treated with Chromate Copper
Arsenate (CCA) or Ammoniac Copper Zinc
Arsenate (ACZA) must be CSA or AWPA approved.
.5 Do not use timber and lumber treated
with creosote, petroleum and pentachlorophenol
for any part of the Work.

.6 Do not washdown equipment within a 30 metre
buffer zone of a wetland, watercourse or other
identified environmentally sensitive area.

1.8 SOCIOECONOMIC .1 Abide by municipal and provincial regulations

RESTRICTIONS for any restrictions on work performed during
the night time and on flood lighting of the
site. Obtain applicable permits.

.2 Place flood lights in opposite direction of
adjacent residential and business areas.
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1.8 SOCIOECONOMIC .3
RESTRICTIONS

(Cont'd)
1.9 BIRD AND .1

BIRD HABITAT

1.10 FISH AND .1
FISH HABITAT

Equip equipment and machinery with purposely
designed mufflers to reduce noise on site to
lowest possible level. Maintain mufflers in
good operating condition at all times.

Become knowledgeable with abide by the
Migratory Birds Convention Act (MBCA) in
regards to the protection of migratory birds,
their eggs, nests and their young encountered
on site and in the vicinity.

Minimize disturbance to all birds on site and
adjacent areas during the entire course of the
Work.

Do not approach concentrations of seabirds,
waterfowl and shorebirds when anchoring
equipment, accessing wharves or ferrying
supplies.

During night time work, position flood lights
in opposite direction of nearby bird nesting
habitat.

Do not use beaches, dunes and other natural
previously undisturbed areas of the site to
conduct work unless specifically approved by
the Departmental Representative.

Should nests of migratory birds in wetlands
be encountered during work, immediately notify
Departmental Representative for directives to
be followed.

.1 Do not disturb nest site and
neighbouring vegetation until nesting is
completed.

.2 Minimize work immediately adjacent to
such areas until nesting is completed.

.3 Protect these areas by following
recommendations of Canadian Wildlife Service.

Be aware of the risk for contamination of the
fish habitat at the site as a result of alien
species being introduced in the water.

To minimize the possibility of fish habitat
contamination, all construction equipment
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1.10 FISH AND .2
FISH HABITAT
(Cont'd)
.3
.4
.5
)

(Cont'd)

which will be immersed into the water of a
watercourse, or has the possibility of coming
into contact with such water during the course
of the work, must be cleaned and washed to
ensure that they are free of marine growth and
alien species.

.1 Equipment shall include boats, barges,
cranes, excavators, haul trucks, pumps, pipe
lines and other all miscellaneous tools and
equipment previously used in a marine
environment.

Cleaning and washing of equipment shall be
performed immediately upon their arrival at
the site and before use in or over the body of
water.

Conduct cleaning and washing operations as
follows:

.1 Scrap and remove heavy accumulation of
mud and dispose appropriately.

.2 Wash all surfaces of equipment by use of
a pressurized fresh water supply.

.3 Immediately follow with application of a
heavy sprayed coating of undiluted vinegar or
other environmentally approved cleaning agent
to thoroughly remove all plant matter, animals
and sediments.

.4 Check and remove all plant, animal and
sediment matter from the all bilges and
filters.

.5 Drain standing water from equipment and
let fully dry before use.
.6 Upon removal from the water, drain

standing water from equipment and let fully
dry before removal off the site.

Do not perform cleaning and washdown within a
30 metre buffer zone of a wetland, watercourse
or other identified environmentally sensitive
area.

Record of Assurance Logbook:

.1 Maintain an on-going log of past and
present usage and washdowns of all equipment
to illustrate mitigation measures undertaken
against fish habitat contamination by alien
species.

.2 Write data in a hard cover bound
logbook,
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1.10 FISH AND .6 Record of Assurance Logbook: (Cont'd)
FISH HABITAT .3 Include the following:

(Cont'd) 1 Date and location where equipment
was previously used in a watercourse or
wetland;

.2 Type of work performed.

.3 Dates of washdown for each piece of
equipment;

.4 Cleaning method and cleaning

agent (s) used.

.7 Keep Record of Assurance Logbook updated from
project to project. Upon request, submit
logbook to Departmental Representative for
review.

.8 Abide by requirements and recommendations of
the Federal Department of Environment and the
Department of Fisheries and Oceans - Habitat
Protection and Sustainable Development Branch
in cleaning and washdown of equipment.

1.11 AIR QUALITY .1 Keep airborne dust and dirt resulting from
the work on site to an absolute minimum.

.2 Apply dust control measures to roads, parking
lots and work areas.

.3 Spray surfaces with water or other
environmentally approved product. Use
purposely suited equipment or machinery and
apply in sufficient quantity and frequency to
provide effective result and continued dust
control during the entire course of the work.

.4 Do not use 0il or any other petroleum
products for dust control.

1.12 FIRES .1 Fires and burning of rubbish on site is not

permitted.

END
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PART 1 - GENERAL

1.1 INSPECTION .1 Give timely notice requesting inspection of
Work designated for special tests, inspections
or approvals by Departmental Representative or
by inspection authorities having jurisdiction.

.2 In accordance with the General Conditions,
Departmental Representative may order any part
of Work to be examined if Work is suspected to
be not in accordance with Contract Documents.

.3 If Contractor covers or permits to be covered
Work designated for special tests, inspections
or approvals before such is made, uncover Work
until particular inspections or tests have
been fully and satisfactorily completed and
until such time as Departmental Representative
gives permission to proceed.

.4 Pay costs to uncover and make good work
disturbed by inspections and tests.

1.2 TESTING .1 Tests on materials as specified in wvarious
sections of the Specifications is the
responsibility of the Departmental
Representative except where stipulated
otherwise.

.2 Unspecified tests may also be made by
Departmental Representative, at the discretion
of the Departmental Representative. The costs
of these tests will be paid for by the
Department.

.3 Where tests or inspections reveal work not in
accordance with contract requirements,
Contractor shall pay costs for additional
tests and inspections incurred by Departmental
Representative as required to verify
acceptability of corrected work.




Public Services and
Procurement Canada
Harbour Dredging
Loggiecroft Harbour, NB
R.082535.001

Section 01 45 00
Page 2

TESTING AND QUALITY
CONTROL

September 2017

1.3 INDEPENDENT .1
INSPECTION AGENCIES

1.4 ACCESS TO WORK .1

Departmental Representative may engage and

pay for service of Independent Inspection and
Testing Agencies for purpose of inspecting and
testing portions of Work except for the
following which remain part of Contractor's
responsibilities:

.1 Inspection and testing required by laws,
ordinances, rules, regulations or orders of
public authorities.

.2 Inspection and testing performed
exclusively for Contractor's convenience.
.3 Tests as specified within various

sections designated to be carried out by
Contractor under the supervision of
Departmental Representative.

Provide sufficient advance notice to
Departmental Representative of time when the
Work will be ready for testing by designated
Testing Agency in order for Departmental
Representative to make attendance arrangements
with such Agency. When directed by
Departmental Representative notify the Agency
directly.

When specified or directed, submit
representative samples of materials, in
required quantities, to Testing Agency for
testing purposes. Submit with reasonable
promptness and in an orderly sequence so as
not to cause delay in Work.

Provide labour and facilities to obtain,
handle and deliver samples.

Provide sufficient space on site for Testing
Agency's exclusive use to store equipment and
cure test samples.

Employment of Independent Inspection and
Testing Agencies by Departmental
Representative does not relax responsibility
to perform Work in accordance with Contract
Documents.

Facilitate Departmental
access to Work. If part
fabricated at locations
construction site, make

Representative's

of Work is being
other than
preparations to allow
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1.4 ACCESS TO WORK .1
(Cont'd)

1.5 REJECTED WORK .1

(Cont'd)
access to such Work whenever it is in
progress.

Furnish labour and facility to provide access
to the work being inspected and tested.

Co-operate to facilitate such inspections and
tests.

Remove and replace defective Work, whether
result of poor workmanship, use of defective
or damaged products and whether incorporated
in Work or not, which has been identified by
Departmental Representative as failing to
conform to Contract Documents.

Make good damages to new and existing
subtrades and finishes resulting from removal
or replacement of defective work.

END
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PART 1 - GENERAL

1.1 SITE ACCESS .1
AND PARKING

.2

.3
1.2 CONTRACTOR'S .1
SITE OFFICE

.2
1.3 MATERIAL .1
STORAGE

.2
1.4 SANITARY .1
FACILITIES

.2

Parking facilities at site are limited. Make
arrangements for Contractor's vehicles
including those of subcontractors and workers.

Provide snow removal and dust control during
period of work for all roads and paved areas.

Maintain roads and parking areas at site,
where used by Contractor, for duration of
contract.

.1 Keep clean and free of mud and dirt by
washing on a regular basis.

.2 Make good and repair damage resulting
from Contractor's use of roads, asphalted
areas and lawns on site.

Be responsible for and provide own site
office, including electricity, heat, lights.
Locate site office as advised by Departmental
Representative.

Provide all required facilities and shelter
by legislation or code for use of workers and
Departmental Representative and/or their
identified field staff.

Locate site storage trailers in location of
least interference with existing Facility
operations.

Material storage space on site is limited.
Contractor to make arrangements.

Provide sanitary facilities for work force
and Departmental Representative and/or their
identified field staff in accordance with
governing regulations and ordinances.

Post notices and take such precautions as
required by local health authorities. Keep
area and premises in sanitary condition.




Public Services and
Procurement Canada
Harbour Dredging
Loggiecroft Harbour, NB
R.082535.001

TEMPORARY FACILITIES Section 01 50 00
Page 2

September 2017

1.5 POWER .1

.2
1.6 WATER SUPPLY .1
1.7 CONSTRUCTION .1

SIGN AND NOTICES

.2
.3
1.8 REMOVAL OF .1
TEMPORARY
FACILITIES

Arrange, pay for and maintain temporary
electrical power supply in accordance with
governing regulations and ordinances.

Supply and install all temporary facilities
for power such as pole lines, meter socket,
underground cables, etc...as required and to
approval of local power supply authority.

Arrange, pay for and maintain temporary water
supply in accordance with governing
regulations and ordinances.

Contractor or subcontractor advertisement
signboards are not permitted on site.

Safety and Instruction Signs and Notices:
.1 Signs and notices for safety and
instruction shall be in both official
languages or commonly understood graphic
symbols conforming to CAN3-Z321-95.

Maintenance and Disposal of Site Signs:

.1 Maintain approved signs and notices in
good condition for duration of project and
dispose of off site on completion of project
or earlier if directed by Departmental
Representative.

Remove temporary facilities from site when
Work is complete.

END
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PART 1 - GENERAL

1.1 Section
Includes

1.2 Measurement
for Payment

1.3 1Installation
and Removal

1.4 Site
Storage/Loading

1.5 Construction
Parking

1.6 Sanitary
Facilities

Construction aids.
Parking.

Project identification.

Construction facilities is not measured for
payment.

Provide construction facilities in order to
execute work expeditiously.

Remove from site all such work after use.

Refer to SACC ID R2830D, GC 3.12.

Storage of rock and equipment in the parking
area 1s not permitted because another
Contractor is using the site.

Parking will be permitted on site provided it
does not disrupt performance of Work.

Provide and maintain adequate access to
project site.

If authorized to use existing roads for
access to project site, maintain such roads
for duration of Contract and make good damage
resulting from Contractors' use of roads.

Provide sanitary facilities for work force in
accordance with governing regulations and
ordinances.
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1.6 Sanitary
Facilities
(Cont'd)

1.7 Construction
Signage

PART 2 - PRODUCTS

2.1 Not Used

PART 3 - EXECUTION

3.1 Not Used

Post notices and take such precautions as
required by local health authorities. Keep
area and premises in sanitary condition.

No other signs or advertisements, other than
warning signs, are permitted on site.

Signs and notices for safety and instruction
shall be in both official languages Graphic
symbols shall conform to CAN3-Z321.

Maintain approved signs and notices in good
condition for duration of project, and dispose
of off site on completion of project or

earlier if directed by Departmental
Representative.

Not Used.

Not Used.

END
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PART 1 - GENERAL

1.1 GENERAL
1.2 CLEANING DURING
CONSTRUCTION
1.3 FINAL CLEANING

Conduct cleaning and disposal operations to
comply with local ordinances and
anti-pollution laws.

Store volatile waste in covered metal
containers, and remove from premises at end of
each working day.

Maintain work site in a tidy condition, free
from accumulations of waste material and
debris. Clean areas on a daily basis.

Provide on-site containers for collection of
waste materials and debris.

Use separate collection bins, clearly marked
as to purpose, for source separation and
recycling of waste and debris in accordance
with waste management requirements specified.

Remove waste materials, and debris from site
on a daily basis.

In preparation for acceptance of the project
on an interim or final certificate of
completion perform final cleaning.

Broom clean and wash exterior paved surfaces
and walks; rake clean other surfaces of
grounds.

Ensure work site and adjacent access and
wharf structures are returned to
pre-construction conditions.

END
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PART 1 - GENERAL

1.1 SECTION .1 Administrative procedures preceding
INCLUDES inspection and acceptance of Work by
Departmental Representative.

1.2 RELATED .1 Section 01 78 00 - Closeout Submittals.
SECTIONS

1.3 INSPECTION AND .1 Contractor's Inspection: Coordinate and

DECLARATION perform, in concert with subcontractors, an
inspection and check of all Work. Identify and
correct deficiencies, defects, repairs and
perform outstanding items as required to
complete work in conformance with Contract
Documents.
.1 Notify Departmental Representative in
writing when deficiencies from Contractor's
inspection have been rectified and that Work
is deemed to be complete and ready for
Departmental Representative's inspection of
the completed work.

.2 Departmental Representative's Inspection:
Accompany Departmental Representative during
all interim and final inspections of the Work.
.1 Address defects, faults and outstanding
items of work identified by such inspections.
.2 Advise Departmental Representative when
all deficiencies identified have been
rectified.

.3 Note that Departmental Representative will
not issue a Certificate of Substantial
Completion of the Work until such time that
Contractor performs following work and turns
over the specified documents:

.1 Project record as-built documents
Section 01 78 00.

.4 Correct all discrepancies before Departmental

Representative will issue the Certificate of
Completion.

END
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PART 1 - GENERAL

1.1 SECTION .1 Project Record Documents.
INCLUDES

1.2 PROJECT RECORD .1 Departmental Representative will provide 2

DOCUMENTS white print sets of contract drawings and 2
copies of Specifications Manual specifically
for "as-built" purposes.

.2 Maintain at site one set of the Contract
Drawings and Specifications to record actual
as-built site conditions.

.3 Maintain up-to-date, real time as-built
drawings and specifications in good condition
and make available for inspection by the
Departmental Representative upon request.

.4 As-Built Drawings:
.1 Record changes in red ink on the prints.
Mark only on one set of prints and at
completion of work, neatly transfer notations
to second set (also by use of red ink).
.2 Submit both sets to Departmental
Representative prior to application for
Certificate of Substantial Completion.
.3 Stamp all drawings with "As-Built
Drawings". Label and place Contractor's
signature and date.
.4 Show all modifications, substitutions
and deviations from what is shown on the
contract drawings or in specifications.
.5 Record following information:
.1 Depths of various elements in
relation to survey datum.
.2 Field changes of dimension and
detail;
.3 Location of all capped or
terminated services and utilities.
.4 All design elevations, sections and
details dimensioned and marked-up to
consistently report finished installation
conditions;
.5 Any details produced in the course
of the contract by the Departmental
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1.2 PROJECT RECORD .4
DOCUMENTS
(Cont'd)

As-Built Drawings: (Cont'd)
.5 Record following information: (Cont'd)
.5 (Cont'd)

Representative to supplement or to change

existing design drawings;
.6 All change orders issued over the

course of the contract must be documented

on the finished as-built documents,

accurately and consistently depicting the

changed condition as it applies to all
affected drawing details.

As-built Specifications: legibly mark in red
each item to record actual construction,
including:

.1 Manufacturer, trade name, and catalogue
number of each product actually installed,
particularly items substituted from that
specified.

.2 Changes made by Addenda and Change
Orders.

.3 Mark up both copies of specifications;
stamp "as-built", sign and date similarly to
drawings as per above clause.

Maintain As-built documents current as the
contract progresses. Departmental
Representative will conduct reviews and
inspections of the documents on a regular
basis. Failure to maintain as-builts current
and complete to satisfaction of the
Departmental Representative shall be subject

to financial penalties in the form of progress

payment reductions and holdback assessments.

END



