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1 GENERAL 

1.01 WORK COVERED BY CONTRACT DOCUMENTS 

.1  The work covered under this project consists of the furnishing of all plant, labour, 
equipment and materials for Rock Installation over the existing breakwater, along 
the 401 Wharf in Cap Pelé, Westmorland County, New Brunswick, in strict accordance 
with specifications and accompanying drawings subject to all terms and condition 
of this contract.  The work includes but is not limited to the Supply and Placement 
of filter stone and Armour Stone. 

             
            .2    Mobilization and Demobilization of all equipment necessary to make            

            work progress for the entire contract. 

.3  Only items in the Unit Price Table will be measured for payment. All other work 
necessary to complete the Contract will be considered incidental to the project 
and will not be measured separately for payment.   

1.02 DESCRIPTION OF WORK 

.1  The work will consist of but will not necessarily be limited to the following:  
.1  Mobilization and Demobilization. 
.2 Reshape the existing material to accommodate the placement of new filter 

and armour stone as indicated on the drawings. 
.3    Supply and Placement of Filter Stone. 
.4    Supply and Placement of Armour Stone. 

 
1.03  PERMIT CERTIFICATES AND FEES 
 
.1 Contractor is responsible to obtain Quarry permit, and provide Notices to Mariners 

for the Commencement of operations. 
.2 Obtain and pay for all permits and certificates, licenses as required by Municipal, 

Provincial, Federal and other Authorities. 
.3 Provide appropriate notifications of project to municipal and provincial 

inspection authorities. 
.4 Submit to Departmental Representative, copy of application submissions and 

approval documents received for above referenced authorities. 
.5 Submit to Departmental Representative, copy of quarry permit, if applicable, prior 

to start of quarry operations. 
.6 Comply with all requirements, recommendations and advise by all regulatory 

authorities unless otherwise agreed in writing by Departmental Representative. 
Make requests for such deviations to these requirements sufficiently in advance 
to related work. 

1.04 Inspection of Sites 

.1  All bidders, before submitting their bid, are required to inspect and examine 
the site and its surroundings and satisfy themselves as to the form and nature 
of the work and materials necessary for the completion of the works, the means 
of access to the site, severity, exposure and uncertainty of weather, soil 
conditions, any accommodations they may require, and in general shall themselves 
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obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect their bid. No allowance shall be made 
subsequently in this connection on account of error or negligence to properly 
observe and determine the conditions that will apply.  

.2  Contractors, bidders or those they invite to site are to review specification 
Section 01 35 29 - Health and Safety Requirements before visiting site. Take all 
appropriate safety measures for any visit to site, either before or after 
acceptance of bid.  

1.05 Datum 

 
.1 Datum used for this project is Lowest Normal Tides (LNT) and is assumed 

to be +2.84m below the Benchmark shown on the plan. 

1.06 Existing Sub-Surface Conditions 

 .1 Information pertaining to the existing sub-surface conditions may be available 
by contacting the Departmental Representative. 

 .2 Contractors are cautioned that any previous investigations that may be available 
for review, were intended to provide general site information only.  Any 
interpolation and/or assumptions made relative to any previous investigations 
is the Contractor’s responsibility. 

1.07 CODES AND STANDARDS 

.1  Perform work in accordance with the latest edition of the National Building Code 
of Canada, FCC Standard 373 - Standard for Piers and Wharves 
(http://www.hrsdc.gc.ca/en/lp/lo/fp/standards/ 373.shtml), and any other code 
of provincial or local application including all amendments up to project bid 
closing date provided that in any case of conflict or discrepancy, the more 
stringent requirements shall apply.  

.2  Materials and workmanship must meet or exceed requirements of specified standards, 
codes and referenced documents.  

1.08 LAYOUT OF WORK 

.1  Set grades and layout work in detail from control points and grades established 
by Departmental Representative.  

.2  Assume full responsibility for and execute complete layout of work to locations, 
lines and elevations indicated or as directed by Departmental Representative.  

.3  Provide devices needed to layout and construct work.  

.4  Supply such devices as straight edges and templates required to facilitate 
Departmental Representative's inspection of work.  

.5  Supply stakes and other survey markers required for laying out work.  
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1.09 WORK SCHEDULE 

.1  Submit within 7 work days of notification of acceptance of bid, a construction 
schedule showing commencement and completion of all work within the time stated 
on the Bid and Acceptance Form and the date stated in the bid acceptance letter.  

.2  Provide sufficient details in schedule to clearly illustrate entire implementation 
plan, depicting efficient coordination of tasks and resources, to achieve 
completion of work on time and permit effective monitoring of work progress in 
relation to established milestones.  

.3  As a minimum, work schedule to be prepared and submitted in the form of Bar (GANTT) 
Charts, indicating work activities, tasks and other project elements, their 
anticipated durations and planned dates for achieving key activities and major 
project milestones provided in sufficient details and supported by narratives 
to demonstrate a reasonable plan for completion of project within designated time. 
Generally Bar Charts derived from commercially available computerized project 
management system are preferred but not mandatory. 

.4 Submit Schedule updates on a minimum monthly basis and more often, when requested 
by Departmental Representative, due to frequent changing project conditions.  
Provide a narrative explanation of necessary changes and schedule revisions at 
each update. 

.5 The Schedule, including updates, shall be to Departmental Representative’s 
approval.  Take necessary measures to complete work within approved time.  Do 
not change schedule without Departmental Representative’s approval. 

.6 All work on the project will be completed within the time indicated on the Bid 
and Acceptance Form. 

1.10 ABBREVIATIONS 

.1  Following abbreviations of standard specifications have been used in this 
specification and on the drawings:  
CGSB - Canadian Government Specifications  

            Board  
            CSA - Canadian Standards Association  
            NLGA - National Lumber Grades Authority  
            ASTM   - American Society for Testing and  
            Materials  

.2  Where these abbreviations and standards are used in this project, latest edition 
in effect on date of bid call will be considered applicable.  

 

1.11 QUARRY AND EXPLOSIVES 

.1  Make own arrangements with Provincial authorities and owners of private 
properties, for the quarrying and transportation of rock and all materials and 
machinery necessary for work over their property, roads or streets as case may 
be.  
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1.12 SITE OPERATIONS 

.1  Arrange for sufficient space adjacent to project site for conduct of operations, 
storage of materials and so on. Exercise care so as not to obstruct or damage 
public or private property in area. Do not interfere with normal day-to-day 
operations in progress at site. All arrangements for space and access will be 
made by Contractor.  

.2  Remove snow and ice as required to maintain safe access in a manner that does 
not damage existing structures or interfere with the operations of others.  

1.13 PROTECTION 

.1  Store all materials and equipment to be incorporated into work to prevent damage 
by any means.  

.2  Repair or replace all materials or equipment damaged in transit or storage to 
the satisfaction of Departmental Representative and at no cost to Canada.  

1.14 PAYMENT 

.1  Payment for all work under this contract to be according to the "Articles of 
Agreement".  

.2  Dimensional changes as directed by the Departmental Representative to suit 
existing conditions, but not resulting in additional work or materials, will not 
be considered as extra to the Contract.  

1.15 INSPECTION AND TESTING 

.1  Payment for all work under this contract to be according to the "Articles of 
Agreement".  

.2  Dimensional changes as directed by the Departmental Representative to suit 
existing conditions, but not resulting in additional work or materials, will not 
be considered as extra to the Contract.  

1.16 DISPOSAL OF DEBRIS 

.1  Debris, including construction materials not incorporated in the work, oil 
products and containers, and other materials of this nature will be disposed of 
in suitable locations off the site. Disposal is the responsibility of the 
Contractor. 

 .2  Material from the work will not be permitted to go adrift to otherwise become 
a menace to navigation. 

1.17 LOCATION OF EQUIPMENT 

.1  Location of buildings, tanks, equipment, fixtures, shown or specified shall be 
considered as approximate.  Actual locations shall be as required to suit 
conditions at time of installation and as is reasonable.  Obtain approval of 
Departmental Representative. 
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.2 Locate equipment, fixtures and distribution systems to provide minimum 
interference and maximum usable space and in accordance with manufacturer’s 
recommendations for safety, access and maintenance. 

.3 Submit field drawings to indicate relative position of various services and 
equipment when required by Departmental Representative. 

1.18 PROJECT MEETINGS 

.1  Contractor will arrange project meetings and assume responsibility for setting 
times and recording minutes.  

.2  Project meetings will take place on site of work unless so directed by the 
Departmental Representative.  

.3  Contractor will assume responsibility for recording minutes of meetings and 
forwarding copies to all parties present at the meetings.  

.4  Have a responsible member of firm present at all project meetings.  

1.19 ACCEPTANCE 

.1  Prior to the issuance of the Certificate of Substantial Performance, in 
Company with Departmental Representative, make a check of all work.  Correct 
all discrepancies before final inspection and acceptance. 

.2    Before Work can be accepted, the Contractor must clean up the site and leave 
it in a condition which is acceptable to the Departmental Representative. 

 

1.20 WORKS COORDINATION 

.1  Responsible for coordinating the work of the various trades, where the work of 
such trades interfaces with each other.  

.2  Convene meetings between trades whose work interfaces and ensure that they are 
fully aware of the areas and the extent of where interfacing is required. Provide 
each trade with the plans and specifications of the interfacing trade, as required, 
to assist them in planning and carrying out their respective work.  

.3  Canada will not be responsible for or held accountable for any extra costs incurred 
as a result of the failure to carry out coordination work. Disputes between the 
various trades as a result of their not being informed of the areas and extent 
of interface work shall be the sole responsibility of the General Contractor and 
shall be resolved at no extra cost to Canada.  

.4    Contractor will cooperate with other contractors on site.   

 

1.21 CONTRACTOR’S USE OF SITE 

.1  The Contractor’s use of site is limited to the locations of the Construction 
operations as specified on the drawings.  
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.2    Access to the site MUST be pre-approved by the Departmental Representative. 

.3  Co-ordinate use of premises under direction of Departmental Representative. 

.4  Construction operations, including storage of materials for this contract, not 
to interfere with the fishing activity and/or operations at this harbour facility.  

.5  Contractor is responsible for arranging the storage of materials on or off site, 
and any materials stored at the site which interfere with any of the day to day 
activities at or near the site will be moved promptly at the Contractor's expense, 
upon request by Departmental Representative.  

.6  Exercise care so as not to obstruct or damage public or private property in the 
area.  

1.22 INTERPRETATION OF DOCUMENTS 

.1  Supplementary to GC1.1 of the General Conditions, the Division 01 sections of 
the specifications take precedence over technical specifications in other 
divisions of the specifications. 

1.23 HIGHWAY SPRING WEIGHT RESTRICTIONS 

.1  Comply with Provincial regulations for spring weight restrictions on Provincial 
Highway.  

1.24 WORK COMMENCEMENT 

 .1 Mobilization to project site is to commence immediately after acceptance of bid 
and submission of Site Specific Safety Plan, unless otherwise agreed by 
Departmental Representative. 

 .2 Project work on site is to commence as soon as possible, with a continuous 
reasonable work force, unless otherwise agreed by Departmental Representative. 

 .3 Weather conditions, short construction season, delivery challenges and the 
location of the work site may require the use of longer working days and additional 
work force to complete the project within the specified completion time. 

 .4 Make every effort to ensure that sufficient material and equipment is delivered 
to site at the earliest possible date after acceptance of bid and replenished 
as required. 

1.25 PROTECTION OF SERVICES 
.1 Before commencing work, establish location and extent of service lines in area 

of work and notify Departmental Representative of findings. 
.2 Submit schedule to and obtain approval from Departmental Representative for any 

shut-down or closure of active service or facility.  Adhere to approved schedule 
and provide notice to affected parties. 

.3 Provide temporary services when directed by Departmental Representative to 
maintain critical facility systems. 

.4 Where unknowns services are encountered, immediately advise Departmental 
Representative and confirm findings in writing. 

.5 The Contractor will immediately restore any existing services disrupted as a result 
of his operations at no cost to the Departmental Representative.   
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1.26 CAP PELÉ HARBOUR AUTHORITY  

 .1 Contractor to contact the Cap Pelé Harbour Authority, prior to beginning work. 

  .1 Departmental Representative will provide contact information at the 
 start-up meeting. 

1.27 OWNER OCCUPANCY 

.1  Harbour users will occupy premises during entire Construction period for execution 
of normal operations.  

.2  Co-operate with Harbour in scheduling operations to minimize conflict and to 
facilitate Owner usage.  

.3    Contractor MUST cooperate with Harbour Users. 

1.28 EXISTING SERVICES 

.1  Notify, Departmental Representative and utility companies of intended 
interruption of services and obtain required permission.  

.2  Where Work involves breaking into or connecting to existing services, give 
Departmental Representative 48 hours’ notice for necessary interruption of 
mechanical or electrical service throughout course of work. Minimize duration 
of interruptions. Carry out work at times as directed by governing authorities 
with minimum disturbance to Harbour Users.  

.3  Establish location and extent of service lines in area of work before starting 
Work. Notify Departmental Representative of findings.  

.4  Where unknown services are encountered, immediately advise Departmental 
Representative and confirm findings in writing.  

.5  Protect, relocate or maintain existing active services. When inactive services 
are encountered, cap off in manner approved by authorities having jurisdiction.  

.6  Record locations of maintained, re-routed and abandoned service lines.  

1.29 DOCUMENTS REQUIRED 

.1  Maintain at job site, one copy each document as follows:  
.1  Contract Drawings.  
.2  Specifications.  
.3  Addenda.  
.4  Reviewed Shop Drawings.  
.5  List of Outstanding Shop Drawings.  
.6  Change Orders.  
.7  Other Modifications to Contract.  
.8  Field Test Reports.  
.9  Copy of Approved Work Schedule.  
.10  Health and Safety Plan and Other Safety Related Documents.  
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.11  Other documents as specified.  

 

1.30 SITE ACCESS/RESTRICTIONS 

 .1 Location of access to the Construction zone, must be pre-approved by the 
Departmental Representative prior to mobilization. 

 .2    The use of Wharf 401 to place the material on the breakwater is prohibited. 

2 PRODUCTS 

2.01 NOT USED 

.1  Not used.  

3 EXECUTION 

3.01 NOT USED 

.1  Not used.  

END OF SECTION 
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1 GENERAL 

1.01 GENERAL 

.1  The bid item prices are full compensation for the work necessary to complete 
each item in the Contract in the Form of Tender. The prices bid are complete 
and separate from other or related bid items.  

.2  In the case of conflict between the instructions for measurement and payment 
contained in Section 01 22 00 and another Section of the Specifications, 
the requirements of Section 01 22 00 shall govern.  

.3  No separate payment will be made for:  
.1  Unauthorized work beyond the limits shown.  
.2  Field engineering survey and layout of work.  
.3  Erosion and Sediment Control.  
.4  Water Management.  
.5  Dust Control.  
.6   Temporary Facilities 
.7   Temporary Barriers and Enclosures 
.8   Calibrated Weight Scales 
.9   Snow Clearing  
.10  Any other items required to gain and maintain access to the site. 

1.02 DESCRIPTION OF WORK 

.1  The tendered price for work includes all items listed within the 
specification. Price includes all labour, materials, and equipment for 
complete supply and installation of the work.  

.2  Mobilization/Demobilization including all equipment, temporary 
facilities, security, maintenance, snow clearing, and cleaning of site and 
public access roads (as required), securing all necessary regulatory 
permits, insurance and bonding, establishing health and safety protocol, 
and the construction, maintenance and decommissioning of all necessary 
temporary access roads.  

.3  All demolition, material disposal (hazardous and non-hazardous), service 
disconnection/ reconnection, site excavation, construction, repairs and 
improvements and site restoration and landscaping, as contained in the 
specifications.  
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2 PRODUCT MEASUREMENT 

2.01 GENERAL 
.1  This section details the measurement method to be used for payment 
    purposes.  Incidental items covered in the various sections of the 
    specification are to be allowed for in the pricing of each pay item. 

2.02 MEASUREMENT FOR PAYMENT 
.1   Measurement for payment will be as specified in the following section Included:   
 
Section 02 41 16: 

.1    Removal and Reinstallation or disposal for construction operations will include: 
.1  Cut/level/move existing breakwater material to accommodate new materials, 
      and reuse existing Armour Stone on the new Breakwater.  
.2    Supply and Placement of Filter and Armour stone as specified on the drawings.  

      .3  Removal of all other items required for the progress of the work will not be measured  
            separately for payment, it will be considered incidental to this contract. 
      .4    Mobilization and Demobilization of all equipment necessary to make work 
            progress during the entire contract.  
      .5    All necessary demolition to access the work area, and complete restoration after 
            the breakwater upgrades are completed.                                                    
 
.2    All items listed under this section will be paid in a lump sum price. 

 

Section 35 31 23.13 

.1  Measure filter stone: in tonnes of material acceptably incorporated into the work, 
under this contract.  

.2  Measure armour stone protection: in tonnes of material acceptably incorporated 
into the work under this contract.  

.3  Mobilization/demobilization of equipment to be paid under section 02 41 16.  

.4  Construction and maintenance of haul roads will not be measured for payment, but 
will be considered incidental under this contract. 

END OF SECTION 
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1 GENERAL 

1.01 RELATED REQUIREMENTS 

.1  Particular requirements for inspection and testing to be carried out by testing 
laboratory designated by Departmental Representative.  

1.02 APPOINTMENT AND PAYMENT 

.1  Departmental Representative will appoint and pay for services of testing 
laboratory except follows:  
.1  Inspection and testing required by laws, ordinances, rules, regulations 

or orders of public authorities.  

.2  Where tests or inspections by designated testing laboratory reveal Work not in 
accordance with contract requirements, pay costs for additional tests or 
inspections as required by Departmental Representative to verify acceptability 
of corrected work.  

1.03 CONTRACTOR'S RESPONSIBILITIES 
.1  Provide labour, equipment and facilities to:  
.1  Provide access to Work for inspection and testing.  
.2  Facilitate inspections and tests.  
.3  Make good Work disturbed by inspection and test.  
.4  Provide storage on site for laboratory's exclusive use to store equipment 

and cure test samples.  

.2  Notify Departmental Representative 48 hours minimum sufficiently in advance of 
operations to allow for assignment of laboratory personnel and scheduling of test.  

.3  Where materials are specified to be tested, deliver representative samples in 
required quantity to testing laboratory.  

.4  Pay costs for uncovering and making good Work that is covered before required 
inspection or testing is completed and approved by Departmental Representative.  

2 PRODUCTS 

2.01 NOT USED 

.1  Not Used.  

3 EXECUTION 

3.01 NOT USED 

.1  Not Used.  

END OF SECTION 
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1 GENERAL 

1.01 ADMINISTRATIVE 

.1  Schedule and administer project meetings throughout the progress of the work or 
at the call of Departmental Representative.  

.2  Prepare agenda for meetings.  

.3  Distribute written notice of each meeting four days in advance of meeting date 
to Departmental Representative.  

.4  Provide physical space and make arrangements for meetings.  

.5  Preside at meetings.  

.6  Record the meeting minutes.  Include significant proceedings and decisions. 
Identify actions by parties.  

.7  Reproduce and distribute copies of minutes within three days after meetings and 
transmit to meeting participants and, affected parties not in attendance, 
Departmental Representative.  

.8  Representative of Contractor, Subcontractor and suppliers attending meetings will 
be qualified and authorized to act on behalf of party each represents.  

1.02 PRECONSTRUCTION MEETING 

.1  Within 15 days after award of Contract, request a meeting of parties in contract 
to discuss and resolve administrative procedures and responsibilities.  

.2  Departmental Representative, Contractor, major Subcontractors, field inspectors 
and supervisors will be in attendance.  

.3  Establish time and location of meeting and notify parties concerned minimum 5 
days before meeting.  

.4  Incorporate mutually agreed variations to Contract Documents into Agreement, prior 
to signing.  

.5  Agenda to include:  
.1  Appointment of official representative of participants in the Work.  
.2  Schedule of Work: - Construction Progress Schedule - Critical Path Method 

(CPM)or - Construction Progress Schedules - Bar (GANTT) Chart.  
.3  Schedule of submission of shop drawings, samples. Submit submittals in 

accordance with Section 01 33 00 - Submittal Procedures.  
.4  Requirements for temporary facilities, site sign, offices, storage sheds, 

utilities, fences in accordance with Section 01 52 00 - Construction 
Facilities.  

.5  Site security in accordance with Section 01 56 00 - Temporary Barriers and 
Enclosures .  

.6  Proposed changes, change orders, procedures, approvals required, mark-up 
percentages permitted, time extensions, overtime, administrative 
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requirements.  
.7  Owner provided products.  
.8  Record drawings in accordance with Section 01 33 00 - Submittal Procedures.  
.9  Take-over procedures, acceptance, warranties in accordance with Section 

01 78 00 - Closeout Submittals.  
.10  Monthly progress claims, administrative procedures, photographs, hold 

backs.  
.11  Appointment of inspection and testing agencies or firms.  
.12  Insurances, transcript of policies.  

1.03 PROGRESS MEETINGS 

.1  During course of Work and two weeks prior to project completion, schedule progress 
meetings.  

.2  Contractor, major Subcontractors involved in Work and Departmental Representative 
are to be in attendance.  

.3  Notify parties minimum seven days prior to meetings.  

.4  Record minutes of meetings and circulate to attending parties and affected parties 
not in attendance within three days after meeting.  

.5  Agenda to include the following:  
.1  Review, approval of minutes of previous meeting.  
.2  Review of Work progress since previous meeting.  
.3  Field observations, problems, conflicts.  
.4  Problems which impede construction schedule.  
.5  Review of off-site fabrication delivery schedules.  
.6  Corrective measures and procedures to regain projected schedule.  
.7  Revision to construction schedule.  
.8  Progress schedule, during succeeding work period.  
.9  Review submittal schedules: expedite as required.  
.10  Maintenance of quality standards.  
.11  Review proposed changes for affect on construction schedule and on 

completion date.  
.12  Other business.  

2 PRODUCTS 

2.01 NOT USED 

.1  Not Used.  

3 EXECUTION 

3.01 NOT USED 

.1  Not Used.  

END OF SECTION 
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1 GENERAL 

1.01 ADMINISTRATIVE 

.1  Submit to Departmental Representative submittals listed for review. Submit 
promptly and in orderly sequence to not cause delay in Work. Failure to submit 
in ample time is not considered sufficient reason for extension of Contract Time 
and no claim for extension by reason of such default will be allowed.  

.2  Do not proceed with Work affected by submittal until review is complete.  

.3  Present shop drawings, product data, samples and mock-ups in SI Metric units.  

.4  Where items or information is not produced in SI Metric units converted values 
are acceptable.  

.5  Review submittals prior to submission to Departmental Representative. This review 
represents that necessary requirements have been determined and verified, or will 
be, and that each submittal has been checked and co-ordinated with requirements 
of Work and Contract Documents. Submittals not stamped, signed, dated and 
identified as to specific project will be returned without being examined and 
considered rejected.  

.6  Notify Departmental Representative, in writing at time of submission, identifying 
deviations from requirements of Contract Documents stating reasons for deviations.  

.7  Verify field measurements and affected adjacent Work are co-ordinated.  

.8  Contractor's responsibility for errors and omissions in submission is not relieved 
by Departmental Representative's review of submittals.  

.9  Contractor's responsibility for deviations in submission from requirements of 
Contract Documents is not relieved by Departmental Representative review.  

.10  Keep one reviewed copy of each submission on site.  

1.02 SHOP DRAWINGS AND PRODUCT DATA 

.1  The term "shop drawings" means drawings, diagrams, illustrations, schedules, 
performance charts, brochures and other data which are to be provided by Contractor 
to illustrate details of a portion of Work.  

.3  Submit drawings stamped and signed by professional engineer registered or licensed 
in the Province of New Brunswick, Canada.  

.4  Indicate materials, methods of construction and attachment or anchorage, erection 
diagrams, connections, explanatory notes and other information necessary for 
completion of Work. Where articles or equipment attach or connect to other articles 
or equipment, indicate that such items have been co-ordinated, regardless of 
Section under which adjacent items will be supplied and installed. Indicate cross 
references to design drawings and specifications.  
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.5  Allow ten days for Departmental Representative's review of each submission.  

.6  Adjustments made on shop drawings by Departmental Representative are not intended 
to change Contract Price. If adjustments affect value of Work, state such in writing 
to Departmental Representative prior to proceeding with Work.  

.7  Make changes in shop drawings as Departmental Representative may require, 
consistent with Contract Documents. When resubmitting, notify Departmental 
Representative in writing of revisions other than those requested.  

.8  Accompany submissions with transmittal letter, in duplicate, containing:  
.1  Date.  
.2  Project title and number.  
.3  Contractor's name and address.  
.4  Identification and quantity of each shop drawing, product data and sample.  
.5  Other pertinent data.  

.9  Submissions include:  
.1  Date and revision dates.  
.2  Project title and number.  
.3  Name and address of:  

.1  Subcontractor.  

.2  Supplier.  

.3  Manufacturer.  
.4  Contractor's stamp, signed by Contractor's authorized representative 

certifying approval of submissions, verification of field measurements and 
compliance with Contract Documents.  

.5  Details of appropriate portions of Work as applicable:  
.1  Fabrication.  
.2  Layout, showing dimensions, including identified field dimensions, 

and clearances.  
.3  Setting or erection details.  
.4  Capacities.  
.5  Performance characteristics.  
.6  Standards.  
.7  Operating weight.  
.8  Wiring diagrams.  
.9  Single line and schematic diagrams.  
.10  Relationship to adjacent work.  

.10  After Departmental Representative's review, distribute copies.  

.11  Submit 3 prints and one electronic copy of shop drawings for each requirement 
requested in specification Sections and as Departmental Representative may 
reasonably request.  

.12  Submit one electronic copy of product data sheets or brochures for requirements 
requested in specification Sections and as requested by Departmental 
Representative  where shop drawings will not be prepared due to standardized 
manufacture of product.  

.13  Supplement standard information to provide details applicable to project.  

.14  If upon review by Departmental Representative, no errors or omissions are 
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discovered or if only minor corrections are made, two copies will be returned 
and fabrication and installation of Work may proceed. If shop drawings are 
rejected, noted copy will be returned and resubmission of corrected shop drawings, 
through same procedure indicated above, must be performed before fabrication and 
installation of Work may proceed.  

.15  The review of shop drawings by Public Works and Government Services Canada (PWGSC) 
is for sole purpose of ascertaining conformance with general concept.  
.1  This review shall not mean that PWGSC approves detail design inherent in 

shop drawings, responsibility for which shall remain with Contractor 
submitting same, and such review shall not relieve Contractor of 
responsibility for errors or omissions in shop drawings or of responsibility 
for meeting requirements of construction and Contract Documents.  

.2  Without restricting generality of foregoing, Contractor is responsible for 
dimensions to be confirmed and correlated at job site, for information that 
pertains solely to fabrication processes or to techniques of construction 
and installation and for co-ordination of Work of sub-trades.  

1.03 CERTIFICATES AND TRANSCRIPTS 

.1  Immediately after award of Contract, submit Workers' Compensation Board status.  

.2  Submit transcription of insurance immediately after award of Contract.  

2 PRODUCTS 

2.01 NOT USED 

.1  Not Used.  

3 EXECUTION 

3.01 NOT USED 

.1  Not Used.  

END OF SECTION 
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1 GENERAL 

1.01 REFERENCES 

.1  New Brunswick Department of Transportation  
.1  Work Area Traffic Control Manual - 09.  

1.02 PROTECTION OF PUBLIC TRAFFIC 

.1  Comply with requirements of Acts, Regulations and By-Laws in force for regulation 
of traffic or use of roadways upon or over which it is necessary to carry out 
Work or haul materials or equipment.  

.2  When working on travelled way:  
.1  Place equipment in position to minimize interference and hazard to 

travelling public.  
.2  Keep equipment units as close together as working conditions permit and 

preferably on same side of travelled way.  
.3  Do not leave equipment on travelled way overnight.  

.3  Close lanes of road only after receipt of written approval from Departmental 
Representative.  
.1  Before re-routing traffic erect suitable signs and devices to Work Area 

Traffic Control Manual.  

.4  Keep travelled way graded, free from pot holes and of sufficient width for required 
number of lanes of traffic.  

.5  Provide and maintain road access and egress to property fronting along Work under 
Contract and in other areas as indicated, except where other means of road access 
exist that meet approval of Departmental Representative.  

1.03 INFORMATIONAL AND WARNING DEVICES 

.1  Provide and maintain signs, flashing warning lights and other devices required 
to indicate construction activities or other temporary and unusual conditions 
resulting from Project Work which requires road user response.  

.2  Supply and erect signs, delineators, barricades and miscellaneous warning devices 
to Work Area Traffic Control Manual.  

.3  Place signs and other devices in locations recommended in Work Area Traffic Control 
Manual.  

.4  Meet with Departmental Representative prior to commencement of Work to prepare 
list of signs and other devices required for project. If situation on site changes, 
revise list to approval of Departmental Representative.  

.5  Continually maintain traffic control devices in use:  
.1  Check signs daily for legibility, damage, suitability and location.  Clean, 

repair or replace to ensure clarity and reflectance.  
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.2  Remove or cover signs which do not apply to conditions existing from day 
to day.  

1.04 CONTROL OF PUBLIC TRAFFIC 

.1  Provide competent flag personnel, trained in accordance with, and properly 
equipped to Work Area Traffic Control Manual for situations as follows:  
.1  When public traffic is required to pass working vehicles or equipment that 

block all or part of travelled roadway.  
.2  When workmen or equipment are employed on travelled way over brow of hills, 

around sharp curves or at other locations where oncoming traffic would not 
otherwise have adequate warning.  

.3  Where temporary protection is required while other traffic control devices 
are being erected or taken down.  

.4  For emergency protection when other traffic control devices are not readily 
available.  

.5  In situations where complete protection for workers, working equipment and 
public traffic is not provided by other traffic control devices.  

1.05 OPERATIONAL REQUIREMENTS 

.1  Maintain existing conditions for marine and road traffic throughout period of 
contract except that, when required for construction under contract and when 
measures have been taken as specified and approved by Departmental Representative 
to protect and control marine and public traffic.  

.2  Maintain existing conditions for traffic crossing right-of-way.  
.1  Delays to public traffic:  maximum 15 minutes.  

2 PRODUCTS 

2.01 NOT USED 

.1  Not Used.  

3 EXECUTION 

3.01 NOT USED 

.1  Not Used.  

END OF SECTION 
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1.01 DEFINITIONS    
 
.1  COSH: Canada Occupational Health and Safety Regulations made under Part II of the 

Canada Labour Code.  
 
.2  Competent Person: means a person who is:  

.1  Qualified by virtue of personal knowledge, training and experience to perform 
assigned work in a manner that will ensure the health and safety of persons in 
the workplace, and;  
.2  Knowledgeable about the provisions of occupational health and safety statutes 
and regulations that apply to the Work and;  
.3  Knowledgeable about potential or actual danger to health or safety associated 
with the Work.  
 

.3  Medical Aid Injury: any minor injury for which medical treatment was provided and 
the cost of which is covered by Workers' Compensation Board of the province in 
which the injury was incurred.  

 
.4  PPE: personal protective equipment  
 
.5  Work Site: where used in this section shall mean areas, located at the premises 

where Work is undertaken, used by Contractor to perform all of the activities 
associated with the performance of the Work.  

 
 
1.02 SUBMITTALS    
 
.1  Make submittals in accordance with Section 01 33 00.  
 
.2  Submit site-specific Health and Safety Plan prior to commencement of Work.  

.1  Submit within 10 work days of notification of Bid Acceptance. Provide 3 copies.  

.2  Departmental Representative will review Health and Safety Plan and provide 
comments.  
.3  Revise the Plan as appropriate and resubmit within 5 work days after receipt 
of comments.  
.4  Departmental Representative's review and comments made of the Plan shall 
not be construed as an endorsement, approval or implied warranty of any kind by 
Canada and does not reduce Contractor's overall responsibility for Occupational 
Health and Safety of the Work.  
.5  Submit revisions and updates made to the Plan during the course of Work.  
 

.3  Submit name of designated Health & Safety Site Representative and support 
documentation specified in the Safety Plan.  

 
.4  Submit building permit, compliance certificates and other permits obtained.  
 
.5  Submit copy of Letter in Good Standing from Provincial Workers Compensation or 

other department of labour organization.  
.1  Submit update of Letter of Good Standing whenever expiration date occurs 
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during the period of Work.  
 

.6  Submit copies of reports or directions issued by Federal, Provincial and Territorial 
health and safety inspectors.  

 
.7  Submit copies of incident reports.  
 
.8  Submit WHMIS MSDS - Material Safety Data Sheets.  
 
 
1.03 COMPLIANCE REQUIREMENTS  
 
.1  Comply with Occupational Health and Safety Act for Province of New Brunswick, and 

Regulations made pursuant to the Act.  
 
.2  Comply with Canada Labour Code - Part II (entitled Occupational Health and Safety) 

and the Canada Occupational Health and Safety Regulations (COSH) as well as any 
other regulations made pursuant to the Act.  
.1  The Canada Labour Code can be viewed at: 
www.http://laws.justice.gc.ca/en/L-2/  
.2  COSH can be viewed at: www.http://laws.justice.gc.ca/eng/SOR-86-304/ n e 
.html  
.3  A copy may be obtained at: Canadian Government Publishing Public Works & 
Government Services Canada Ottawa, Ontario, K1A 0S9 Tel: (819) 956-4800 
(1-800-635-7943) Publication No. L31-85/2000 E or F)  
 

.3  Observe construction safety measures of:  
.1  Part 8 of National Building Code  
.2  Municipal by-laws and ordinances.  
 

.4 In case of conflict or discrepancy between above specified requirements, the more 
stringent shall apply.  

 
.5  Maintain Workers Compensation Coverage in good standing for duration of Contract. 

Provide proof of clearance through submission of Letter in Good Standing.  
 
.6  Medical Surveillance: Where prescribed by legislation or regulation, obtain and 

maintain worker medical surveillance documentation.  
 
1.04 RESPONSIBILITY  
 
.1  Be responsible for health and safety of persons on site, safety of property on 

site and for protection of persons and environment adjacent to the site to extent 
that they may be affected by conduct of Work.  

 
.2  Comply with and enforce compliance by all workers, sub-contractors and other persons 

granted access to Work Site with safety requirements of Contract Documents, 
applicable federal, provincial, and local by-laws, regulations, and ordinances, 
and with site-specific Health and Safety Plan.  
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1.05 SITE CONTROL AND ACCESS  
 
.1  Control the Work and entry points to Work Site. Approve and grant access only to 

workers and authorized persons. Immediately stop and remove non-authorized persons.  
.1  Departmental Representative will provide names of those persons authorized 
by Departmental Representative to enter onto Work Site and will ensure that such 
authorized persons have the required knowledge and training on Health and Safety 
pertinent to their reason for being at the site, however, Contractor remains 
responsible for the health and safety of authorized persons while at the Work Site.  
 

.2  Isolate Work Site from other areas of the premises by use of appropriate means.  
.1  Erect fences, hoarding, barricades and temporary lighting as required to 
effectively delineate the Work Site, stop non-authorized entry, and to protect 
pedestrians and vehicular traffic around and adjacent to the Work and create a 
safe environment. See Section 01 50 00 for minimum acceptable requirements.  
.2  Post signage at entry points and other strategic locations indicating 
restricted access and conditions for access.  
.3  Use professionally made signs with bilingual message in the 2 official 
languages or international known graphic symbols.  
 

.3  Provide safety orientation session to persons granted access to Work Site. Advise 
of hazards and safety rules to be observed while on site.  

 
.4  Ensure persons granted site access wear appropriate PPE. Supply PPE to inspection 

authorities who require access to conduct tests or perform inspections.  
 
.5  Secure Work Site against entry when inactive or unoccupied and to protect persons 

against harm. Provide security guard where adequate protection cannot be achieved 
by other means.  

 
 
1.06  PROTECTION  
 
.1  Give precedence to safety and health of persons and protection of environment over 

cost and schedule considerations for Work.  
 
.2  Should unforeseen or peculiar safety related hazard or condition become evident 

during performance of Work, immediately take measures to rectify situation and 
prevent damage or harm. Advise Departmental Representative verbally and in writing.  

 
1.07  FILING OF NOTICE    
 
.1  File Notice of Project with pertinent provincial health and safety authorities 

prior to beginning of Work.  
.1  Departmental Representative will assist in locating address if needed.  
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1.08  PERMITS    
 
.1  Post permits, licenses and compliance certificates, at Work Site.  
 
.2  Where a particular permit or compliance certificate cannot be obtained, notify 

Departmental Representative in writing and obtain approval to proceed before 
carrying out applicable portion of work.  

 
1.09 HAZARD ASSESSMENTS    
 
.1  Perform site specific health and safety hazard assessment of the Work and its site.  
 
.2  Carryout initial assessment prior to commencement of Work with further assessments 

as needed during progress of work, including when new trades and subcontractors 
arrive on site.  

 
.3  Record results and address in Health and Safety Plan.  
 
.4  Keep documentation on site for entire duration of the Work.  
 
 
1.10 PROJECT/SITE CONDITIONS  
 
.1  Following are potential health, environmental and safety hazards at the site for 

which Work may involve contact with:  
.1  Known latent site and environmental conditions:  

.1  Working in Traffic (marine and vehicular).  

.2  Working adverse Weather Conditions.   

.3    Working on uneven surfaces 

.4    Working with tides 
.2  Facility on-going operations:  

.1  The Contractor will co-operate with users of existing facilities. 
Maintain access to the existing Wharf and Parks structures, and consult with 
the Departmental Representative for site access limitations.  
.2  Should interference occur, take directions from Departmental 
Representative.  
.3  Do not unreasonably encumber site with materials.  
.4  Move stored products or equipment which interfere with operations.  
.5  Comply with all regulations and authorities having jurisdiction over 
the work.  
 

.2  Above items shall not be construed as being complete and inclusive of potential 
health and safety hazards encountered during Work.  

 
.3  Include above items in the hazard assessment of the Work.  
 
.4  MSDS Data sheets of pertinent hazardous and controlled products stored on site 

can be obtained from Departmental Representative.  
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1.11 MEETINGS  
 
.1  Attend pre-construction health and safety meeting, convened and chaired by 

Departmental Representative, prior to commencement of Work, at time, date and 
location determined by Departmental Representative. Ensure attendance of:  
.1  Superintendent of Work  
.2  Designated Health & Safety Site Representative  
.3  Subcontractors  
 

.2  Conduct regularly scheduled tool box and safety meetings during the Work in 
conformance with Occupational Health and Safety regulations.  

 
.3  Keep documents on site.  
 
 
1.12 HEALTH AND SAFETY PLAN    
 
.1  Prior to commencement of Work, develop written Health and Safety Plan specific 

to the Work. Implement, maintain, and enforce Plan for entire duration of Work 
and until final demobilization from site.  

 
.2  Health and Safety Plan shall include the following components:  

.1  List of health risks and safety hazards identified by hazard assessment.  

.2  Control measures used to mitigate risks and hazards identified.  

.3  On-site Contingency and Emergency Response Plan as specified below.  

.4  On-site Communication Plan as specified below.  

.5  Name of Contractor's designated Health & Safety Site Representative and 
information showing proof of his/her competence and reporting relationship in 
Contractor's company.  
.6  Names, competence and reporting relationship of other supervisory personnel 
used in the Work for occupational health and safety purposes.  

.3  On-site Contingency and Emergency Response Plan shall include:  
.1  Operational procedures, evacuation measures and communication process to 
be implemented in the event of an emergency.  
.2  Evacuation Plan: site and floor plan layouts showing escape routes, 
marshalling areas. Details on alarm notification methods, fire drills, location 
of firefighting equipment and other related data.  
.3  Name, duties and responsibilities of persons designated as Emergency 
Warden(s) and deputies.  
.4  Emergency Contacts: name and telephone number of officials from:  

.1  General Contractor and subcontractors.  

.2  Pertinent Federal and Provincial Departments and Authorities having 
jurisdiction.  
.3  Local emergency resource organizations.  

.5  Harmonize Plan with Facility's Emergency Response and Evacuation Plan. 
Departmental Representative will provide pertinent data including name of PWGSC 
and Facility Management contacts.  
 

.4  On-site Communication Plan:  
.1  Procedures for sharing of work related safety information to workers and 
subcontractors, including emergency and evacuation measures.  
.2  List of critical work activities to be communicated with Facility Manager 
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which have a risk of endangering health and safety of Facility users.  
 

.5  Address all activities of the Work including those of subcontractors.  
 
.6  Review Health and Safety Plan regularly during the Work. Update as conditions warrant 

to address emerging risks and hazards, such as whenever new trade or subcontractor 
arrive at Work Site.  

 
.7  Departmental Representative will respond in writing, where deficiencies or concerns 

are noted and may request re-submission of the Plan with correction of deficiencies 
or concerns.  

.8  Post copy of the Plan, and updates, prominently on Work Site.  
 
 
1.13  SAFETY SUPERVISION    
 
.1  Employ Health & Safety Site Representative responsible for daily supervision of 

health and safety of the Work.  
 
.2  Health & Safety Site Representative may be the Superintendent of the Work or other 

person designated by Contractor and shall be assigned the responsibility and 
authority to:  
.1  Implement, monitor and enforce daily compliance with health and safety 
requirements of the Work  
.2  Monitor and enforce Contractor's site-specific Health and Safety Plan.  
.3  Conduct site safety orientation session to persons granted access to Work 
Site.  
.4  Ensure that persons allowed site access are knowledgeable and trained in 
health and safety pertinent to their activities at the site or are escorted by 
a competent person while on the Work Site.  
.5  Stop the Work as deemed necessary for reasons of health and safety.  
 

.3  Health & Safety Site Representative must:  
.1  Be qualified and competent person in occupational health and safety.  
.2  Have site-related working experience specific to activities of the Work.  
.3  Be on Work Site at all times during execution of the Work.  
 

.4  All supervisory personnel assigned to the Work shall also be competent persons.  
 
.5  Inspections:  

.1  Conduct regularly scheduled safety inspections of the Work on a minimum 
bi-weekly basis. Record deficiencies and remedial action taken.  
.2  Conduct Formal Inspections on a minimum monthly basis. Use standardized safety 
inspection forms. Distribute to subcontractors.  
.3  Follow-up and ensure corrective measures are taken.  
 

.6  Cooperate with Facility's Occupational Health and Safety representative should 
one be designated by Departmental Representative.  

 
.7  Keep inspection reports and supervision related documentation on site.  
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1.14  TRAINING    
 
.1  Use only skilled workers on Work Site who are effectively trained in occupational 

health and safety procedures and practices pertinent to their assigned task.  
 
.2  Maintain employee records and evidence of training received. Make data available 

to Departmental Representative upon request.  
 
.3  When unforeseen or peculiar safety-related hazard, or condition occur during 

performance of Work, follow procedures in place for Employee's Right to Refuse 
Work in accordance with Acts and Regulations of Province having jurisdiction and 
advise Departmental Representative verbally and in writing.  

 
 
1.15  MINIMUM SITE SAFETY RULES    
 
.1  Notwithstanding requirement to abide by federal and provincial health and safety 

regulations; ensure the following minimum safety rules are obeyed by persons granted 
access to Work Site:  
.1  Wear appropriate PPE pertinent to the Work or assigned task; minimum being 
hard hat, safety footwear, safety glasses and hearing protection.  
.2  Immediately report unsafe condition at site, near-miss accident, injury and 
damage.  
.3  Maintain site and storage areas in a tidy condition free of hazards causing 
injury.  
.4  Obey warning signs and safety tags.  
 

.2  Brief persons of disciplinary protocols to be taken for non compliance. Post rules 
on site.  

 
1.16 CORRECTION OF NON-COMPLIANCE    
 
.1  Immediately address health and safety non-compliance issues identified by authority 

having jurisdiction or by Departmental Representative.  
 
.2  Provide Departmental Representative with written report of action taken to correct 

non-compliance of health and safety issues identified.  
 
.3  Departmental Representative will stop Work if non-compliance of health and safety 

regulations is not corrected in a timely manner.  
 
 
1.17 INCIDENT REPORTING  
 
.1  Investigate and report the following incidents to Departmental Representative:  

.1  Incidents requiring notification to Provincial Department of Occupational 
Safety and Health, Workers Compensation Board or to other regulatory Agency.  
.2  Medical aid injuries.  
.3  Property damage in excess of $10,000.00,  
.4  Interruptions to Facility operations resulting in an operational lost to 
a Federal department in excess of $5000.00.  
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.2  Submit report in writing. 
 
 
1.18 HAZARDOUS PRODUCTS    
 
.1  Comply with requirements of Workplace Hazardous Materials Information System 

(WHMIS).  
 
.2  Keep MSDS data sheets for all products delivered to site.  

.1  Post on site.  

.2  Submit copy to Departmental Representative.  

.3  For interior work in an occupied Facility, post additional copy in one or 
more publicly accessible locations.  

 
1.19 BLASTING    
 
.1  Blasting or other use of explosives is not permitted on site without prior receipt 

of written permission and instructions from Departmental Representative.  
 
1.20 POWDER ACTUATED DEVICES    
 
.1  Use powder actuated fastening devices only after receipt of written permission 

from Departmental Representative.  
 
1.21 CONFINED SPACES    
 
.1  Abide by occupational health and safety regulations regarding work in confined 

spaces.  
 
.2  Obtain an Entry Permit in accordance with Part XI of the Canada Occupational Health 

and Safety Regulations for entry into an existing identified confined space located 
at the Facility or premises of Work.  
.1  Obtain permit from Facility Manager  
.2  Keep copy of permit issued.  

 
.3  Safety for Inspectors:  

.1  Provide PPE and training to Departmental Representative and other persons 
who require entry into confined space to perform inspections.  
.2  Be responsible for efficacy of equipment and safety of persons during their 
entry and occupancy in the confined space.  

 
1.22 SITE RECORDS    
 
.1  Maintain on Work Site copy of safety related documentation and reports stipulated 

to be produced in compliance with Acts and Regulations of authorities having 
jurisdiction and of those documents specified herein.  

 
.2  Upon request, make available to Departmental Representative or authorized Safety 

Officer for inspection.  
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1.23 POSTING OF DOCUMENTS    
 
.1  Ensure applicable items, articles, notices and orders are posted in conspicuous 

location on Work Site in accordance with Acts and Regulations of Province having 
jurisdiction.  

 
 
.2  Post other documents as specified herein, including:  

.1  Site specific Health and Safety Plan  

.2  WHMIS data sheets  

.3  Fire and Safety Requirements  

.4  Special Procedures on Lockout Requirements  
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1 GENERAL 

1.01 RELATED REQUIREMENTS 

.1  Section 35 31 23.13 – Rubble Mound Breadwater.  

.2  Waste Management and Disposal: Section 01 74 21.  

1.02 REFERENCES 

.1  Reference Standards:  
.1  U.S. Environmental Protection Agency (EPA)/Office of Water  

.1  EPA 832/R-92-005-92, Storm Water Management for Construction 
Activities, Chapter 3.  

.2  EPA General Construction Permit (GCP) 2012.  

.2  WHMS: Workplace Hazardous Materials Information System, Health Canada.  

.3  Transportation of Dangerous Goods Act. Transport Canada, updated 2008-02-21.  

.4  Guidelines for the Use of Explosives In or Near Canadian Fisheries Waters, 
Department of Fisheries and Oceans Canada, 1998.  

.5  MBCA: Migratory Birds Convention Act, Environment Canada, 1994.  

.6  Canadian Coast Guard Regulations, Department of Fisheries and Oceans Canada.  

.7  Canadian Shipping Act, Transport Canada, 2001.  

.8  AWPA: American Wood Preserver Association  
  

1.03 DEFINITIONS 

.1  Hazardous Material: Product, substance, or organism that is used for its original 
purpose; and that is either dangerous goods or a material that may cause adverse 
impact to the environment or adversely affect health of persons, animals, or plant 
life when released into the environment.  

.2  Wetlands: land where the water table is at, near or above the surface or which 
is saturated for a long enough period to promote such features as wet-altered 
soils and water tolerant vegetation. Wetlands include organic wetlands or 
"peatlands," and mineral wetlands or mineral soil areas that are influenced by 
excess water but produce little or no peat. 

.3  Watercourse: refers to the bed and shore of a river, stream, lake, creek, pond, 
marsh, estuary or salt-water body that contains water for at least part of each 
year.  

.4  Alien species: refers to a species or subspecies introduced outside its normal 
distribution whose establishment and spread threaten ecosystems, habitats or 
species with economic or environmental harm.  
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.5  Buffer zone: a vegetated land that protects watercourses from adjacent land uses. 
It refers to the land adjacent to watercourses, such as streams, rivers, lakes, 
ponds, oceans, and wetlands, including the floodplain and the transitional lands 
between the watercourse and the drier upland areas.  

.6  Environmental Pollution and Damage: presence of chemical, physical, biological 
elements or agents which adversely affect human health and welfare; unfavorably 
alter ecological balances of importance to human life; affect other species of 
importance to humans; or degrade environment aesthetically, culturally and/or 
historically.  

.7  Environmental Protection: prevention/control of pollution and habitat or 
environment disruption during construction.  

1.04 TRANSPORTATION 

.1  Transport hazardous materials and hazardous waste in compliance with Federal 
Transportation of Dangerous Goods Act.  

.2  Do not overload trucks when hauling material. Secure contents against spillage.  

.3  Maintain trucks clean and free of mud, dirt and other foreign matter.  

.4  Avoid potential release of contents and of any foreign matter onto highways, roads 
and access routes used for the Work. Take extra care when hauling dredged material 
and other hazardous materials. Immediately clean any spillage and soils.  

.5  Before commencement of work, advise the Departmental Representative of the 
existing roads and temporary routes proposed to be used to access work areas and 
to haul material to and from the site, including roads to the dredged disposal 
field.  

 

1.05 HAZARDOUS MATERIAL HANDLING 

.1  Handle and store hazardous materials on site in accordance with WHMIS procedures 
and requirements.  

.2  Store all hazardous liquids in location and manner to prevent their spillage 
into the environment.  

.3  Maintain written inventory of all hazardous materials kept on site. List product 
name, quantity and storage date.  

.4  Keep MSDS data sheets on site for all items.  
 

1.06 PETROLEUM, OIL AND LUBRICANTS 

.1  Comply with Federal and Provincial laws, regulations, codes and guidelines for 
the storage of fuel and petroleum products on site.  
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.2  Do not place fuel storage tanks and store fuel or other petroleum products within 
a 30 metre buffer zone of watercourses and wetlands. Do not fuel or lubricate 
equipment within this 30 metre buffer zone. Obtain approval from Departmental 
Representative of acceptable location on site for fuel storage and equipment 
service.  

.3  Do not dump petroleum products or any other deleterious substances on ground 
or in the water.  

.4  Be diligent and take all necessary precautions to avoid spills and contaminate 
the soil and water (both surface and subsurface) when handling petroleum products 
on site and during fueling and servicing of vehicles and equipment.  

.5  Maintain on site appropriate emergency spill response equipment consisting of 
at least one 250-litre (55 gallon) overpack spill kit for containment and cleanup 
of spills.  

.6  Maintain vehicles and equipment in good working order to prevent leaks on site.  
 

.7  In the event of a petroleum spill, immediately notify the Departmental 
Representative and the Canadian Coast Guard (CCG) at 1-800-565-1633 (24 hour 
report line). Perform clean-up in accordance with all regulations and procedures 
stipulated by authority having jurisdiction.  

 

1.07 DISPOSAL OF WASTE 

.1  Do not bury rubbish, demolition debris and waste materials on site.  

.2  Dispose and recycle demolition debris and waste materials in accordance with 
project waste management requirements specified in section 01 74 21.  

.3  Do not dispose of hazardous waste, volatile materials (such as mineral spirits, 
paints, thinners etc...) and petroleum products into waterways, storm or sanitary 
sewers or in waste landfill sites.  

.4  Dispose of hazardous waste in accordance with applicable federal and provincial 
laws, regulations, codes and guidelines.  

.5  Concrete waste:  
.1  Do not discharge residual or rejected concrete on site.  
.2  Immediately clean any accidental release of concrete on site prior to 

solidification.  
.3  Do not wash and clean concrete vehicles on site.  
.4  Perform dumping of residual material and truck cleaning operations only 

at the concrete plant. Follow environmental regulations and good practices 
as approved by the Provincial Department of the Environment and other 
authorities having jurisdiction.  
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1.08 WATER QUALITY 

.1  Conduct dredging of a watercourse or wetland in such a manner to limit turbidity 
and reduce sediment suspension in the water to an absolute minimum at all times.  
.1  Maintain appropriate production speed and momentum of the dredging 

equipment. Make adjustments as required and as approved by Departmental 
Representative.  

.2  Strategicaly position dredging equipment and barge to avoid over the water 
swings of excavated material whenever possible.  

.2  Where work may affect the water quality adjacent to water intake lines used by 
Lobster Holding Facilities, Fish Processing Facilities and other harbour users, 
schedule work in cooperation with the Harbour Authority as directed by Departmental 
Representative to minimize interference and impact to harbour users.  

.3  Visually monitor the water turbidity of the surronding areas adjacent to the work 
and up to the established dredge limit of 200 metre.  
.1  Should excessive change occur in the turbidity beyond the dredge limit which 

differs from existing conditions of the surrounding water bodies, such as 
a distinct color difference; notify the Departmental Representative to 
obtain appropriate mitigation measures to be followed.  

.4  Water quality during suction dredging:  
.1  Minimize out-fall of the dredge material at the disposal site by placing 

the pipeline outake at or near the water level surface.  
.2  Restrict vessel traffic adjacent to the disposal site to an absolute minimum 

to avoid the re-suspension of dredged material from propeller wash.  

.5  Water contamination by preservative treated wood:  
.1  Preservative treated lumber and timber, whether plant or site treated, shall 

be cured for a minimum of 30 days from date of the treatment application 
before their installation in areas which will be in contact with the water.  

.2  Do not cut treated wood lumber over the surface of a watercourse or wetland.  

.3  Do not use liquid applied preservative products over the surface of a 
watercourse or wetland.  

.4  Wood treated with Chromate Copper Arsenate (CCA) or Ammoniac Copper Zinc 
Arsenate (ACZA) must be CSA or AWPA approved.  

.5  Do not use timber and lumber treated with cresote, petroleum and 
pentachlorophenol for any part of the Work.  

.6  Do not washdown equipment within a 30 metre buffer zone of a wetland, watercourse 
or other identified environmentally sensitive area.  

 

1.09 SOCIOECONOMIC RESTRICTIONS  

.1  Abide by municipal and provincial regulations for any restrictions on work 
performed during the night time and on flood lighting of the site. Obtain applicable 
permits.  

.2  Place flood lights in opposite direction of adjacent residential and business 
areas.  

.3  Equip equipment and machinery with purposely designed mufflers to reduce noise 
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on site to lowest possible level. Maintain mufflers in good operating condition 
at all times.  

 

1.10 BIRD AND BIRD HABITAT   

 .1  Become knowledgeable with abide by the Migratory Birds Convention Act (MBCA) in 
regards to the protection of migratory birds, their eggs, nests and their young 
encountered on site and in the vicinity.  

.2  Minimize disturbance to all birds on site and adjacent areas during the entire 
course of the Work.  

.3  Do not approach concentrations of seabirds, waterfowl and shorebirds when 
anchoring equipment, accessing wharves or ferrying supplies.  

.4  During night time work, position flood lights in opposite direction of nearby 
bird nesting habitat.  

.5  Do not use beaches, dunes and other natural previously undisturbed areas of the 
site to conduct work unless specifically approved by the Departmental 
Representative.  

.6  Should nests of migratory birds in wetlands be encountered during work, immediately 
notify Departmental Representative for directives to be followed.  
.1  Do not disturb nest site and neighboring vegetation until nesting is 

completed.  
.2  Minimize work immediately adjacent to such areas until nesting is completed.  
.3  Protect these areas by following recommendations of Canadian Wildlife 

Service.  

1.11   FISH AND FISH HABITAT     

.1  Be aware of the risk for contamination of the fish habitat at the site as a result 
of alien species being introduced in the water.  

.2  To minimize the possibility of fish habitat contamination, all construction 
equipment which will be immersed into the water of a watercourse, or has the 
possibility of coming into contact with such water during the course of the work, 
must be cleaned and washed to ensure that they are free of marine growth and alien 
species.  
.1  Equipment shall include boats, barges, cranes, excavators, haul trucks, 

pumps, pipe lines and other all miscellaneous tools and equipment previously 
used in a marine environment.  

.3  Cleaning and washing of equipment shall be performed immediately upon their arrival 
at the site and before use in or over the body of water.  

.4  Conduct cleaning and washing operations as follows:  
.1  Scrap and remove heavy accumulation of mud and dispose appropriately.  
.2  Wash all surfaces of equipment by use of a pressurized fresh water supply.  
.3  Immediately follow with application of a heavy sprayed coating of undiluted 

vinegar or other environmentally approved cleaning agent to thoroughly 
remove all plant matter, animals and sediments.  
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.4  Check and remove all plant, animal and sediment matter from the all bilges 
and filters.  

.5  Drain standing water from equipment and let fully dry before use.  

.6  Upon removal from the water, drain standing water from equipment and let 
fully dry before removal off the site.  

.5  Do not perform cleaning and washdown within a 30 metre buffer zone of a wetland, 
watercourse or other identified environmentally sensitive area.  

.6  Record of Assurance Logbook:  
.1  Maintain an on-going log of past and present usage and washdowns of all 

equipment to illustrate mitigation measures undertaken against fish habitat 
contamination by alien species.  

.2  Write data in a hard cover bound logbook,  

.3  Include the following:  
.1  Date and location where equipment was previously used in a watercourse 

or wetland;  
.2  Type of work performed.  
.3  Dates of washdown for each piece of equipment;  
.4  Cleaning method and cleaning agent(s) used.  

 

.7  Keep Record of Assurance Logbook updated from project to project. Upon request, 
submit logbook to Departmental Representative for review.  

.8  Abide by requirements and recommendations of the Federal Department of Environment 
and the Department of Fisheries and Oceans - Habitat Protection and Sustainable 
Development Branch in cleaning and washdown of equipment. 

 

1.12   AIR QUALITY   

.1  Keep airborne dust and dirt resulting from the work on site to an absolute minimum.  

.2  Apply dust control measures to roads, parking lots and work areas.  

.3  Spray surfaces with water or other environmentally approved product. Use purposely 
suited equipment or machinery and apply in sufficient quantity and frequency to 
provide effective result and continued dust control during the entire course of 
the work.  

.4  Do not use oil or any other petroleum products for dust control.  
 

1.13   FIRES 

.1  Fires and burning of rubbish on site is not permitted.  

END OF SECTION 
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1 GENERAL 

1.01 REFERENCES AND CODES 

.1  Perform Work in accordance with National Building Code of Canada (NBC) including 
amendments up to tender closing date and other codes of provincial or local 
application provided that in case of conflict or discrepancy, more stringent 
requirements apply.  

.2  Meet or exceed requirements of:  
.1  Contract documents.  
.2  Specified standards, codes and referenced documents.  

1.02 BUILDING SMOKING ENVIRONMENT 

.1  Comply with smoking restrictions and municipal by-laws.  

2 PRODUCTS 

2.01 NOT USED 

.1  Not Used.  

3 EXECUTION 

3.01 NOT USED 

.1  Not Used.  

END OF SECTION 
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1 GENERAL 

1.01 REFERENCES 

.1  Canadian Construction Documents Committee (CCDC)  
.1  CCDC 2-94, Stipulated Price Contract.  

1.02 INSPECTION 

.1  Allow Departmental Representative access to Work. If part of Work is in preparation 
at locations other than Place of Work, allow access to such Work whenever it is 
in progress.  

.2  Give timely notice requesting inspection if Work is designated for special tests, 
inspections or approvals by Departmental Representative instructions, or law of 
Place of Work.  

.3  If Contractor covers or permits to be covered Work that has been designated for 
special tests, inspections or approvals before such is made, uncover such Work, 
have inspections or tests satisfactorily completed and make good such Work.  

.4  Departmental Representative will order part of Work to be examined if Work is 
suspected to be not in accordance with Contract Documents. If, upon examination 
such work is found not in accordance with Contract Documents, correct such Work 
and pay cost of examination and correction. If such Work is found in accordance 
with Contract Documents, Departmental Representative shall pay cost of examination 
and replacement.  

1.03 INDEPENDENT INSPECTION AGENCIES 

.1  Independent Inspection/Testing Agencies will be engaged by Departmental 
Representative for purpose of inspecting and/or testing portions of Work. Cost 
of such services will be borne by Departmental Representative.  

.2  Provide equipment required for executing inspection and testing by appointed 
agencies.  

.3  Employment of inspection/testing agencies does not relax responsibility to perform 
Work in accordance with Contract Documents.  

.4  If defects are revealed during inspection and/or testing, appointed agency will 
request additional inspection and/or testing to ascertain full degree of defect. 
Correct defect and irregularities as advised by Departmental Representative at 
no cost to Departmental Representative. Pay costs for retesting and reinspection.  

1.04 ACCESS TO WORK 

.1  Allow inspection/testing agencies access to Work, off site manufacturing and 
fabrication plants.  

.2  Co-operate to provide reasonable facilities for such access.  
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1.05 PROCEDURES 

.1  Notify appropriate agency and Departmental Representative in advance of 
requirement for tests, in order that attendance arrangements can be made.  

.2  Submit samples and/or materials required for testing, as specifically requested 
in specifications. Submit with reasonable promptness and in orderly sequence to 
not cause delays in Work.  

.3  Provide labour and facilities to obtain and handle samples and materials on site. 
Provide sufficient space to store and cure test samples.  

1.06 REJECTED WORK 

.1  Remove defective Work, whether result of poor workmanship, use of defective 
products or damage and whether incorporated in Work or not, which has been rejected 
by Departmental Representative as failing to conform to Contract Documents. 
Replace or re-execute in accordance with Contract Documents.  

.3  Make good other Contractor's work damaged by such removals or replacements 
promptly.  

.4  If in opinion of Departmental Representative it is not expedient to correct 
defective Work or Work not performed in accordance with Contract Documents, Owner 
will deduct from Contract Price difference in value between Work performed and 
that called for by Contract Documents, amount of which will be determined by 
Departmental Representative.  

1.07 REPORTS 

.1  Submit 1 copies of inspection and test reports to Departmental Representative.  

.2  Provide copies to subcontractor of work being inspected or tested.  

1.08 TESTS AND MIX DESIGNS 

.1  Furnish test results and mix designs as requested.  

.2  Cost of tests and mix designs beyond those called for in Contract Documents or 
beyond those required by law of Place of Work will be appraised by Departmental 
Representative and may be authorized as recoverable.  

END OF SECTION 
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1 GENERAL 

1.01 REFERENCES 

.1  U.S. Environmental Protection Agency (EPA) / Office of Water  
.1  EPA 832R92005, Storm Water Management for Construction Activities: 

Developing Pollution Prevention Plans and Best Management Practices.  

1.02 ACTION AND INFORMATIONAL SUBMITTALS 

.1  Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.  

1.03 INSTALLATION AND REMOVAL 

.1  Provide temporary utilities controls in order to execute work expeditiously.  

.2  Remove from site all such work after use.  

1.04 DEWATERING 

.1  Provide temporary drainage and pumping facilities to keep excavations and site 
free from standing water.  

1.05 WATER SUPPLY 

.1  Arrange for connection with appropriate utility company and pay costs for 
installation, maintenance and removal.  

1.06 TEMPORARY POWER AND LIGHT 

.1  Arrange for connection with appropriate utility company. Pay costs for 
installation, maintenance and removal.  

.2  Temporary power for electric cranes and other equipment requiring in excess of 
above is responsibility of Contractor.  

.3  Provide and maintain temporary lighting throughout project.  

1.07 TEMPORARY COMMUNICATION FACILITIES 

.1  Provide and pay for temporary telephone, fax, data hook up, lines, equipment 
necessary for own use and use.  

1.08 FIRE PROTECTION 

.1  Provide and maintain temporary fire protection equipment during performance of 
Work required by insurance companies having jurisdiction and governing codes, 
regulations and bylaws.  

.2  Burning rubbish and construction waste materials is not permitted on site.  
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2 PRODUCTS 

2.01 NOT USED 

.1  Not Used.  

END OF SECTION 
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1 GENERAL 

1.01 REFERENCES 

.1  Canadian Construction Documents Committee (CCDC)  
.1  CCDC 2-1994, Stipulated Price Contract.  

.3  Canadian General Standards Board (CGSB)  
.1  CAN/CGSB 1.189-00, Exterior Alkyd Primer for Wood.  
.2  CGSB 1.59-97, Alkyd Exterior Gloss Enamel.  

.4  Canadian Standards Association (CSA International)  
.1  CSA-A23.1/A23.2-04, Concrete Materials and Methods of Concrete 

Construction/Methods of Test and Standard Practices for Concrete.  
.2  CSA-0121-M1978(R2003), Douglas Fir Plywood.  
.3  CAN/CSA-S269.2-M1987(R2003), Access Scaffolding for Construction Purposes.  
.4  CAN/CSA-Z321-96(R2001), Signs and Symbols for the Occupational Environment.  

.5  U.S. Environmental Protection Agency (EPA) / Office of Water  
.1  EPA 832R92005, Storm Water Management for Construction Activities: 

Developing Pollution Prevention Plans and Best Management Practices.  

1.02 ACTION AND INFORMATIONAL SUBMITTALS 

.1  Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.  

.2  LEED Submittals:  
.1  Submit erosion and sedimentation control plan for Credit SSp1 in accordance 

with LEED Canada-NC.  

1.03 INSTALLATION AND REMOVAL 

.1  Prepare site plan indicating proposed location and dimensions of area to be fenced 
and used by Contractor, number of trailers to be used, avenues of ingress/egress 
to fenced area and details of fence installation.  

.2  Identify areas which have to be graveled to prevent tracking of mud.  

.3  Provide construction facilities in order to execute work expeditiously.  

.4  Remove from site all such work after use.  

1.04 SITE STORAGE/LOADING 

.1  Confine work and operations of employees by Contract Documents. Do not unreasonably 
encumber premises with products.  

.2  Do not load or permit to load any part of Work with weight or force that will 
endanger Work.  
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1.05 CONSTRUCTION PARKING 

.1  Parking locations have to be discussed and approved by Departmental 
Representative.  

.2  Provide and maintain adequate access to project site.  

1.06 SECURITY 

.1  If required, provide and pay for responsible security personnel to guard site 
and contents of site after working hours and during holidays.  

1.07 EQUIPMENT, TOOL AND MATERIALS STORAGE 

.1  Provide and maintain, in clean and orderly condition, lockable weatherproof sheds 
for storage of tools, equipment and materials.  

.2  Locate materials not required to be stored in weatherproof sheds on site in manner 
to cause least interference with work activities.  

1.08 SANITARY FACILITIES 

.1  Provide sanitary facilities for work force in accordance with governing 
regulations and ordinances.  

.2  Post notices and take precautions as required by local health authorities. Keep 
area and premises in sanitary condition.  

1.09 CONSTRUCTION SIGNAGE 

.1  Provide and erect project sign, within three weeks of signing Contract, in a 
location designated by Departmental Representative. 

.2  Construction sign to the New Brunswick Work Area Traffic Control Manual 

.3  No other signs or advertisements, other than warning signs, are permitted on site.  

.4  Direct requests for approval to erect Consultant/Contractor signboard to 
Departmental Representative. For consideration general appearance of 
Consultant/Contractor signboard must conform to project identification site sign. 
Wording in both official languages.  

.5  Signs and notices for safety and instruction in both official languages Graphic 
symbols to CAN/CSA-Z321.  

.6  Maintain approved signs and notices in good condition for duration of project, 
and dispose of offsite on completion of project or earlier if directed by  
Departmental Representative.  

1.10 PROTECTION AND MAINTENANCE OF TRAFFIC 

.1  Provide access and temporary relocated roads as necessary to maintain traffic.  
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.2  Maintain and protect traffic on affected roads during construction period except 
as otherwise specifically directed by Departmental Representative.  

.3  Provide measures for protection and diversion of traffic, including provision 
of watch-persons and flag-persons, erection of barricades, placing of lights 
around and in front of equipment and work, and erection and maintenance of adequate 
warning, danger, and direction signs  

.4  Protect travelling public from damage to person and property.  

.5  Contractor's traffic on roads selected for hauling material to and from site to 
interfere as little as possible with public traffic.  

.6  Verify adequacy of existing roads and allowable load limit on these roads. 
Contractor: responsible for repair of damage to roads caused by construction 
operations.  

.7  Construct access and haul roads necessary.  

.9  Provide necessary lighting, signs, barricades, and distinctive markings for safe 
movement of traffic.  

.8  Dust control: adequate to ensure safe operation at all times.  

.9 Lighting: to assure full and clear visibility for full width of haul road and 
work areas during night work operations.  

.10  Provide snow removal at contractor’s cost, during period of Work.  

.11  Remove, upon completion of work, haul roads designated by Departmental 
Representative.  

1.11 CLEAN-UP 

.1  Remove construction debris, waste materials, packaging material from work site 
daily.  

.2  Clean dirt or mud tracked onto paved or surfaced roadways.  

.3  Store materials resulting from demolition activities that are salvageable.  

.4  Stack stored new or salvaged material not in construction facilities.  

END OF SECTION 
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1 GENERAL 

1.01 REFERENCES 

.1  Canadian General Standards Board (CGSB)  
.1  CGSB 1.59-97, Alkyd Exterior Gloss Enamel.  
.2  CAN/CGSB 1.189-00, Exterior Alkyd Primer for Wood.  

.2  Canadian Standards Association (CSA International)  
.1  CSA-O121-M1978(R2003), Douglas Fir Plywood.  

.3  Public Works Government Services Canada (PWGSC) Standard Acquisition Clauses and 
Conditions (SACC)-ID: R0202D, Title: General Conditions 'C', In Effect as Of: 
May 14, 2004.  

1.02 INSTALLATION AND REMOVAL 

.1  Provide temporary controls in order to execute Work expeditiously.  

.2  Remove from site all such work after use.  

1.03 ACCESS TO SITE 

.1  Provide and maintain access roads, sidewalk crossings, ramps and construction 
access roads, as may be required for access to Work.  

1.04 FIRE ROUTES 

.1  Maintain access to property including overhead clearances for use by emergency 
response vehicles.  

1.05 PROTECTION FOR OFF-SITE AND PUBLIC PROPERTY 

.1  Protect surrounding private and public property from damage during performance 
of Work.  

.2  Be responsible for damage incurred.  

1.06 WASTE MANAGEMENT AND DISPOSAL 

.1  Separate waste materials in accordance with Section 01 74 21 - 
Construction/Demolition Waste Management And Disposal.  

END OF SECTION 
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1 GENERAL 

1.01 REFERENCES 

.1  Canadian Construction Documents Committee (CCDC)  
.1  CCDC 2-94, Stipulated Price Contract.  

.2  Within text of each specifications section, reference may be made to reference 
standards.  

.3  Conform to these reference standards, in whole or in part as specifically requested 
in specifications.  

.4  If there is question as to whether products or systems are in conformance with 
applicable standards, Departmental Representative reserves right to have such 
products or systems tested to prove or disprove conformance.  

.5  Cost for such testing will be borne by Departmental Representative in event of 
conformance with Contract Documents or by Contractor  in event of non-conformance.  

1.02 QUALITY 

.1  Products, materials, equipment and articles incorporated in Work shall be new, 
not damaged or defective, and of best quality for purpose intended. If requested, 
furnish evidence as to type, source and quality of products provided.  

.2  Defective products, whenever identified prior to completion of Work, will be 
rejected, regardless of previous inspections. Inspection does not relieve 
responsibility, but is precaution against oversight or error. Remove and replace 
defective products at own expense and be responsible for delays and expenses caused 
by rejection.  

.3  Should  disputes arise as to quality or fitness of products, decision rests 
strictly with Departmental Representative based upon requirements of Contract 
Documents.  

.7  Unless otherwise indicated in specifications, maintain uniformity of manufacture 
for any particular or like item throughout building.  

.8  Permanent labels, trademarks and nameplates on products are not acceptable in 
prominent locations, except where required for operating instructions, or when 
located in mechanical or electrical rooms.  

1.03 AVAILABILITY 

.1  Immediately upon signing Contract, review product delivery requirements and 
anticipate foreseeable supply delays for items. If delays in supply of products 
are foreseeable, notify Departmental Representative of such, in order that 
substitutions or other remedial action may be authorized in ample time to prevent 
delay in performance of Work.  
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.2  In event of failure to notify Departmental Representative commencement of Work 
and should it subsequently appear that Work may be delayed for such reason, 
Departmental Representative reserves right to substitute more readily available 
products of similar character, at no increase in Contract Price or Contract Time.  

1.04 STORAGE, HANDLING AND PROTECTION 

.1  Handle and store products in manner to prevent damage, adulteration, deterioration 
and soiling and in accordance with manufacturer's instructions when applicable.  

.2  Store packaged or bundled products in original and undamaged condition with 
manufacturer's seal and labels intact. Do not remove from packaging or bundling 
until required in Work.  

.3  Store products subject to damage from weather in weatherproof enclosures.  

.4  Store cementitious products clear of earth or concrete floors, and away from walls.  

.5  Keep sand, when used for grout or mortar materials, clean and dry. Store sand 
on wooden platforms and cover with waterproof tarpaulins during inclement weather.  

.6  Store sheet materials, timber products on flat, solid supports and keep clear 
of ground. Slope to shed moisture.  

.7  Store and mix paints in heated and ventilated room. Remove oily rags and other 
combustible debris from site daily. Take every precaution necessary to prevent 
spontaneous combustion.  

.8  Remove and replace damaged products at own expense and to satisfaction of 
Departmental Representative.  

1.05 TRANSPORTATION 

.1  Pay costs of transportation of products required in performance of Work.  

 

1.06 MANUFACTURER'S INSTRUCTIONS 

.1  Unless otherwise indicated in specifications, install or erect products in 
accordance with manufacturer's instructions. Do not rely on labels or enclosures 
provided with products. Obtain written instructions directly from manufacturers.  

.2  Notify Departmental Representative in writing, of conflicts between 
specifications and manufacturer's instructions, so that Departmental 
Representative will establish course of action.  

.3  Improper installation or erection of products, due to failure in complying with 
these requirements, authorizes Departmental Representative to require removal 
and re-installation at no increase in Contract Price or Contract Time.  

1.07 QUALITY OF WORK 

.1  Ensure Quality of Work is of highest standard, executed by workers experienced 
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and skilled in respective duties for which they are employed. Immediately notify 
Departmental Representative if required Work is such as to make it impractical 
to produce required results.  

.2  Do not employ anyone unskilled in their required duties. Departmental 
Representative reserves right to require dismissal from site, workers deemed 
incompetent or careless.  

.3  Decisions as to standard or fitness of Quality of Work in cases of dispute rest 
solely with Departmental Representative, whose decision is final.  

1.08 CO-ORDINATION 

.1  Ensure co-operation of workers in laying out Work. Maintain efficient and 
continuous supervision.  

.2  Be responsible for coordination and placement of openings, sleeves and 
accessories.  

1.09 REMEDIAL WORK 

.1  Perform remedial work required to repair or replace parts or portions of Work 
identified as defective or unacceptable. Co-ordinate adjacent affected Work as 
required.  

.2  Perform remedial work by specialists familiar with materials affected. Perform 
in a manner to neither damage nor put at risk any portion of Work.  

1.10 LOCATION OF FIXTURES 

.1  Consider location of fixtures, outlets, and mechanical and electrical items 
indicated as approximate.  

.2  Inform Departmental Representative of conflicting installation. Install as 
directed.  

1.11 FASTENINGS 

.1  Provide metal fastenings and accessories in same texture, colour and finish as 
adjacent materials, unless indicated otherwise.  

.2  Prevent electrolytic action between dissimilar metals and materials.  

.3  Use non-corrosive hot dip galvanized steel fasteners and anchors for securing 
exterior work, unless stainless steel or other material is specifically requested 
in affected specification Section.  

.4  Space anchors within individual load limit or shear capacity and ensure they 
provide positive permanent anchorage. Wood, or any other organic material plugs 
are not acceptable.  

.5  Keep exposed fastenings to a minimum, space evenly and install neatly.  

.6  Fastenings which cause spalling or cracking of material to which anchorage is 
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made are not acceptable.  

1.12 EXISTING UTILITIES 

.1  When breaking into or connecting to existing services or utilities, execute Work 
at times directed by local governing authorities, with minimum of disturbance 
to Work, and/or Wharf and Park occupants and pedestrian and vehicular traffic.  

.2  Protect, relocate or maintain existing active services. When services are 
encountered, cap off in manner approved by authority having jurisdiction. Stake 
and record location of capped service.  

END OF SECTION 
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1 GENERAL 

1.01 REFERENCES 

.1  Canadian Construction Documents Committee (CCDC)  
.1  CCDC 2-94, Stipulated Price Contract.  

.2  Public Works Government Services Canada (PWGSC) Standard Acquisition Clauses and 
Conditions (SACC)-ID: R0202D, Title: General Conditions "C", In Effect as Of: 
May 14, 2004.  

1.02 PROJECT CLEANLINESS 

.1  Maintain Work in tidy condition, free from accumulation of waste products and 
debris, other than that caused by Owner or other Contractors.  

.2  Remove waste materials from site at daily regularly scheduled times or dispose 
of as directed by Departmental Representative. Do not burn waste materials on 
site.  

.3  Make arrangements with and obtain permits from authorities having jurisdiction 
for disposal of waste and debris.  

.4  Provide on-site containers for collection of waste materials and debris.  

.5  Provide and use marked separate bins for recycling. Refer to Section 01 74 21 
- Construction/Demolition Waste Management and Disposal.  

.6  Dispose of waste materials and debris at designated dumping areas on Crown 
property, off site.  

.7  Store volatile waste in covered metal containers, and remove from premises at 
end of each working day.  

.8  Provide adequate ventilation during use of volatile or noxious substances. Use 
of building ventilation systems is not permitted for this purpose.  

.9  Use only cleaning materials recommended by manufacturer of surface to be cleaned, 
and as recommended by cleaning material manufacturer.  

.10  Schedule cleaning operations so that resulting dust, debris and other contaminants 
will not fall on wet, newly painted surfaces nor contaminate building systems.  

1.03 FINAL CLEANING 

.1  When Work is Substantially Performed, remove surplus products, tools, construction 
machinery and equipment not required for performance of remaining Work.  

.2  Remove waste products and debris other than that caused by others, and leave Work 
clean and suitable for occupancy.  

.3  Prior to final review remove surplus products, tools, construction machinery and 
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equipment.  

.4  Remove waste products and debris.  

.5  Remove waste materials from site at regularly scheduled times or dispose of as 
directed by Departmental Representative. Do not burn waste materials on site.  

.6  Make arrangements with and obtain permits from authorities having jurisdiction 
for disposal of waste and debris.  

.7  Remove dirt and other disfiguration from exterior surfaces.  

.8  Sweep and wash clean paved areas.  

1.04 WASTE MANAGEMENT AND DISPOSAL 

.1  Separate waste materials in accordance with Section 01 74 21 - 
Construction/Demolition Waste Management And Disposal.  

2 PRODUCTS 

2.01 NOT USED 

.1  Not Used.  

3 EXECUTION 

3.01 NOT USED 

.1  Not Used.  

END OF SECTION 
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1 GENERAL 

1.01 WASTE MANAGEMENT GOALS 

.1  Accomplish maximum control of solid construction waste.  

.2  Preserve environment and prevent pollution and environment damage.  

1.02 DEFINITIONS 

.1  Class III: non-hazardous waste - construction renovation and demolition waste.  

.2  Inert Fill: inert waste - exclusively asphalt and concrete.  

.3  Materials Source Separation Program (MSSP): consists of series of ongoing 
activities to separate reusable and recyclable waste material into material 
categories from other types of waste at point of generation.  

.4  Recyclable: ability of product or material to be recovered at end of its life 
cycle and re-manufactured into new product for reuse.  

.5  Recycle: process by which waste and recyclable materials are transformed or 
collected for purpose of being transferred into new products.  

.6  Recycling: process of sorting, cleansing, treating and reconstituting solid waste 
and other discarded materials for purpose of using in altered form. Recycling 
does not include burning, incinerating, or thermally destroying waste.  

.7  Salvage: removal of structural and non-structural materials from 
deconstruction/disassembly projects for purpose of reuse or recycling.  

.8  Separate Condition: refers to waste sorted into individual types.  

.9  Source Separation: acts of keeping different types of waste materials separate 
beginning from first time they became waste.  
 

1.03 MATERIALS SOURCE SEPARATION PROGRAM (MSSP) 

.1  Prepare MSSP and have ready for use prior to project start-up.  

.2  Implement MSSP for waste generated on project in compliance with approved methods 
and as reviewed by Departmental Representative.  

.3  Provide on-site facilities for collection, handling, and storage of anticipated 
quantities of reusable and recyclable materials.  

.4  Provide containers to deposit reusable and recyclable materials.  

.5  Locate containers in locations, to facilitate deposit of materials without 
hindering daily operations.  
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.6  Locate separated materials in areas which minimize material damage.  

1.04 STORAGE, HANDLING AND PROTECTION 

.1  Store, materials to be reused, recycled and salvaged in locations as directed 
by Departmental Representative.  

.2  Unless specified otherwise, materials for removal become Contractor's property.  

.3  Protect, stockpile, store and catalogue salvaged items.  

.4  Separate non-salvageable materials from salvaged items. Transport and deliver 
non-salvageable items to licensed disposal facility.  

.5  Protect structural components not removed for demolition from movement or damage.  

.6  Support affected structures. If safety of building is endangered, cease operations 
and immediately notify Departmental Representative.  

.7  Protect surface drainage, mechanical and electrical from damage and blockage.  

.8  Separate and store materials produced during dismantling of structures in 
designated areas.  

.9  Prevent contamination of materials to be salvaged and recycled and handle materials 
in accordance with requirements for acceptance by designated facilities.  
.1  On-site source separation is recommended.  
.2  Remove co-mingled materials to off-site processing facility for separation.  
.3  Provide waybills for separated materials.  

1.05 DISPOSAL OF WASTES 

.1  Do not bury rubbish or waste materials.  

.2  Do not dispose of waste, volatile materials, mineral spirits, oil, paint thinner 
into waterways, storm, or sanitary sewers.  

.3  Keep records of construction waste including:  
.1  Number and size of bins.  
.2  Waste type of each bin.  
.3  Total tonnage generated.  
.4  Tonnage reused or recycled.  
.5  Reused or recycled waste destination.  

.4  Remove materials from deconstruction as deconstruction/disassembly Work 
progresses.  

.5  Prepare project summary to verify destination and quantities on a 
material-by-material basis as identified in pre-demolition material audit.  

1.06 USE OF SITE AND FACILITIES 

.1  Execute work with least possible interference or disturbance to normal use of 
premises.  
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1.07 SCHEDULING 

.1  Co-ordinate Work with other activities at site to ensure timely and orderly 
progress of Work.  

2 PRODUCTS 

2.01 NOT USED 

.1  Not Used.  

3 EXECUTION 
  

3.01 APPLICATION 

.1  Handle waste materials not reused, salvaged, or recycled in accordance with 
appropriate regulations and codes.  

3.02 CLEANING 

.1  Remove tools and waste materials on completion of Work, and leave work area in 
clean and orderly condition.  

.2  Clean-up work area as work progresses.  

.3  Source separate materials to be reused/recycled into specified sort areas.  

3.03 DIVERSION OF MATERIALS 

.1  From following list, separate materials from general waste stream and stockpile 
in separate piles or containers, as reviewed by Departmental Representative, and 
consistent with applicable fire regulations.  
.1  Mark containers or stockpile areas.  
.2  Provide instruction on disposal practices.  

.2  On-site sale of salvaged, recovered, reusable, recyclable materials is not 
permitted.  

END OF SECTION 
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1 GENERAL 

1.01 ADMINISTRATIVE REQUIREMENTS 

.1  Acceptance of Work Procedures:  
.1  Contractor's Inspection: Contractor: conduct inspection of Work, identify 

deficiencies and defects, and repair as required to conform to Contract 
Documents.  
.1  Notify Departmental Representative in writing of satisfactory 

completion of Contractor's inspection and submit verification that 
corrections have been made.  

.2  Request Departmental Representative inspection.  
.2  Departmental Representative Inspection:  

.1  Departmental Representative and Contractor to inspect Work and 
identify defects and deficiencies.  

.2  Contractor to correct Work as directed.  
.3  Completion Tasks: submit written certificates in English or French that 

tasks have been performed as follows:  
.1  Work: completed and inspected for compliance with Contract Documents.  
.2  Defects: corrected and deficiencies completed.  
.3  Work: complete and ready for final inspection.  

.4  Final Inspection:  
.1  When completion tasks are done, request final inspection of Work by 

Departmental Representative, and Contractor.  
.2  When Work incomplete according to Departmental Representative, 

complete outstanding items and request re-inspection.  
.5  Declaration of Substantial Performance: when Departmental Representative 

considers deficiencies and defects corrected and requirements of Contract 
substantially performed, make application for Certificate of Substantial 
Performance.  

.6  Commencement of Lien and Warranty Periods: date of Owner's acceptance of 
submitted declaration of Substantial Performance to be date for commencement 
for warranty period and commencement of lien period unless required 
otherwise by lien statute of Place of Work.  

.7  Final Payment:  
.1  When Departmental Representative considers final deficiencies and 

defects corrected and requirements of Contract met, make application 
for final payment.  

.8  Payment of Holdback: after issuance of Certificate of Substantial 
Performance of Work, submit application for payment of holdback amount in 
accordance with contractual agreement.  

1.02 FINAL CLEANING 

.1  Clean in accordance with Section 01 74 11 - Cleaning.  
.1  Remove surplus materials, excess materials, rubbish, tools and equipment.  

.2  Waste Management: separate waste materials in accordance with Section 01 74 21 
- Construction/Demolition Waste Management and Disposal.  

END OF SECTION 
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1 GENERAL 

1.01 ADMINISTRATIVE REQUIREMENTS 

.1  Pre-warranty Meeting:  
.1  Convene meeting one week prior to contract completion with contractor's 

representative and Departmental Representative, in accordance with Section 
01 31 19 - Project Meetings to:  
.1  Verify Project requirements.  

.2  Departmental Representative to establish communication procedures for:  
.1  Notifying construction warranty defects.  
.2  Determine priorities for type of defects.  
.3  Determine reasonable response time.  

.3  Contact information for bonded and licensed company for warranty work 
action: provide name, telephone number and address of company authorized 
for construction warranty work action.  

.4  Ensure contact is located within local service area of warranted 
construction, is continuously available, and is responsive to inquiries 
for warranty work action.  

1.02 ACTION AND INFORMATIONAL SUBMITTALS 

.1  Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.  

1.03 AS -BUILT DOCUMENTS AND SAMPLES 

.1  Maintain, in addition to requirements in General Conditions, at site for 
Departmental Representative one record copy of:  
.1  Contract Drawings.  
.2  Specifications.  
.3  Addenda.  
.4  Change Orders and other modifications to Contract.  
.5  Reviewed shop drawings, product data, and samples.  
.6  Field test records.  
.7  Inspection certificates.  
.8  Manufacturer's certificates.  

.2  Store record documents and samples in field office apart from documents used for 
construction.  
.1  Provide files, racks, and secure storage.  

.3  Label record documents and file in accordance with Section number listings in 
List of Contents of this Project Manual.  
.1  Label each document "PROJECT RECORD" in neat, large, printed letters.  

.4  Maintain record documents in clean, dry and legible condition.  
.1  Do not use record documents for construction purposes.  

.5  Keep record documents and samples available for inspection by Departmental 
Representative.  
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1.04 RECORDING INFORMATION ON PROJECT RECORD DOCUMENTS 

.1  Record information on set of drawings opaque drawings, provided by Departmental 
Representative.  

.2  Use felt tip marking pens, maintaining separate colours for each major system, 
for recording information.  

.3  Record information concurrently with construction progress.  
.1  Do not conceal Work until required information is recorded.  

.4  Contract Drawings and shop drawings: mark each item to record actual construction, 
including:  
.1  Measured horizontal and vertical locations of underground utilities and 

appurtenances, referenced to permanent surface improvements.  
.2  Measured locations of internal utilities and appurtenances, referenced to 

visible and accessible features of construction.  
.3  Field changes of dimension and detail.  
.4  Changes made by change orders.  
.5  Details not on original Contract Drawings.  
.6  References to related shop drawings and modifications.  

.5  Specifications: mark each item to record actual construction, including:  
.1  Manufacturer, trade name, and catalogue number of each product actually 

installed, particularly optional items and substitute items.  
.2  Changes made by Addenda and change orders.  

.6  Other Documents: maintain manufacturer's certifications, inspection 
certifications, field test records, required by individual specifications 
sections.  

.7  Provide digital photos, if requested, for site records.  

1.05 FINAL SURVEY 

.1  Submit final site survey certificate in accordance with Section 01 33 00 – 
Submittal Procedures, certifying that elevations and locations of completed Work 
are in conformance, or non-conformance with Contract Documents.  

END OF SECTION 
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