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Part 1 General
11 WASTE MANAGEMENT GOALS
1 Prior to start of Work conduct meeting with Departmental Representative to review and

discuss PWGSC's waste management goal and Contractor's proposed Waste Reduction
Workplan for Construction, Renovation and /or Demolition (CRD) waste to be project
generated.

2 PWGSC's waste management goal: to divert a minimum 75 percent of total Project Waste
from landfill sites. Prior to project completion provide Departmental Representative
documentation certifying that waste management, recycling, reuse of recyclable and
reusable materials have been extensively practiced. The overall waste diversion goal for
this project is 80 percent.

3 Specific material target percentages for reuse and/or recycling:

1 Metals: 90%.
2 Mechanical - HVAC: 75%.
3 Mechanical - plumbing piping: 90%.

A4 Target percentage goals are achievable for waste diversion. Contractor to review and
confirm Departmental Representative's Waste Audit acceptable values.

5 Minimize amount of non-hazardous solid waste generated by project and accomplish
maximum source reduction, reuse and recycling of solid waste produced by CRD
activities.

.6 Protect environment and prevent environmental pollution damage.

1.2 RELATED REQUIREMENTS

1 Section .

13 REFERENCES
1 Definitions:

1 Approved/Authorized recycling facility: waste recycler approved by applicable
provincial authority or other users of material for recycling approved by the
Departmental Representative .

2 Class I11: non-hazardous waste - construction renovation and demolition waste.

3 Construction, Renovation and/or Demolition (CRD) Waste: Class 111 solid, non-
hazardous waste materials generated during construction, demolition, and/or
renovation activities

A4 Cost/Revenue Analysis Workplan (CRAW): based on information from Waste
Reduction Workplan, and intended as financial tracking tool for determining
economic status of waste management practices (Schedule E).

5 Inert Fill: inert waste - exclusively asphalt and concrete.
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.6 Waste Source Separation Program (WSSP): implementation and co-ordination of

ongoing activities to ensure designated waste materials will be sorted into pre-
defined categories and sent for recycling and reuse, maximizing diversion and
potential to reduce disposal costs.

T Recyclable: ability of product or material to be recovered at end of its life cycle
and re-manufactured into new product for reuse.

8 Recycle: process by which waste and recyclable materials are transformed or
collected for purpose of being transferred into new products.

9 Recycling: process of sorting, cleansing, treating and reconstituting solid waste

and other discarded materials for purpose of using in altered form. Recycling
does not include burning, incinerating, or thermally destroying waste.

10 Reuse: repeated use of product in same form but not necessarily for same
purpose. Reuse includes:

A Salvaging reusable materials from re-modelling projects, before
demolition stage, for resale, reuse on current project or for storage for
use on future projects.

2 Returning reusable items including pallets or unused products to vendors.

A1 Salvage: removal of structural and non-structural materials from
deconstruction/disassembly projects for purpose of reuse or recycling.

12 Separate Condition: refers to waste sorted into individual types.

13 Source Separation: act of keeping different types of waste materials separate
beginning from the point they became waste.

14 Waste Audit (WA): detailed inventory of estimated quantities of waste materials
that will be generated during construction, demolition, deconstruction and/or
renovation. Involves quantifying by volume/weight amounts of materials and
wastes that will be reused, recycled or landfilled. Refer to Schedule A.

15 Waste Diversion Report: detailed report of final results, quantifying cumulative
weights and percentages of waste materials reused, recycled and landfilled over
course of project. Measures success against Waste Reduction Workplan (WRW)
goals and identifies lessons learned.

.16 Waste Management Co-ordinator (WMC) : contractor representative responsible
for supervising waste management activities as well as co-ordinating required
submittal and reporting requirements.

A7 Wiaste Reduction Workplan (WRW): written report which addresses
opportunities for reduction, reuse, or recycling of materials generated by project.
Specifies diversion goals, implementation and reporting procedures, anticipated
results and responsibilities. Waste Reduction Workplan (Schedule B)
information acquired from Waste Audit.

2 Reference Standards:
1 Public Works and Government Services Canada (PWGSC)
A 2002 National Construction, Renovation and Demolition Non-

Hazardous Solid Waste Management Protocol.

2 CRD Waste Management Market Research Report (available
from PWGSC's Environmental Services).
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3 Sustainable Development Strategy 2007-2009: Target 2.1
Environmentally Sustainable Use of Natural Resources.

1 Real Property projects over $1 million and in
communities where industrial recycling is supported,
implementation of CRD waste management practices
will be completed, with waste materials being reused or
recycled.

2 Contractually ensure resources used in construction or
maintenance are consumed and recovered in a
sustainable manner.

DOCUMENTS

Post and maintain in visible and accessible area at job site, one copy of following
documents:

1 Waste Reduction Workplan (Schedule B).

2 Waste Source Separation Program.

3 Schedules B completed for project.

ACTION AND INFORMATIONAL SUBMITTALS
Submit in accordance with Section 01 33 00 - Submittal Procedures.
Prepare and submit following prior to project start-up:

1 1 electronic copy of completed Waste Reduction Workplan (WRW): Schedule B.
2 1 electronic copy of Cost/Revenue Analysis Workplan (CRAW): Schedule E.
3 1 electronic copy of Waste Source Separation Program (WSSP).

Prepare and submit on weekly basis, throughout project or at intervals agreed to by
Departmental Representative the following:

1 Receipts, scale tickets, waybills, and/or waste disposal receipts that show
guantities and types of materials reused, recycled, or disposed of.
2 Updated Waste Materials Tracking form (Schedule D).

3 Written monthly summary report detailing cumulative amounts of waste
materials reused, recycled and landfilled, and brief status of ongoing waste
management activities.

Submit prior to final payment the following:

1 Waste Diversion Report, indicating final quantities by material types salvaged
for reuse, recycling or disposal in landfill and recycling centres, re-use depots,
landfills and other waste processors that received waste materials (See Schedule
C).

2 Provide receipts, scale tickets, waybills, waste disposal receipts that confirm
guantities and types of materials reused, recycled or disposed of and destination.

WASTE REDUCTION WORKPLAN (WRW)
Prepare and submit WRW (Schedule B) at least 10 days prior to project start-up.
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1.7

WRW identifies strategies to optimize diversion through reduction, reuse, and recycling
of materials and comply with applicable regulations, based on information acquired from
WA.

WRW should include but not limited to:

1 Applicable regulations.

2 Specific goals for waste reduction, identify existing barriers and develop
strategies to overcome them.

3 Destination of materials identified.

4 Deconstruction/disassembly techniques and schedules.

5 Methods to collect, separate, and reduce generated wastes.
.6 Location of waste bins on-site.

7 Security of on-site stock piles and waste bins.

8 Protection of personnel, sub-contractors.

9 Clear labelling of storage areas.

10 Training plan for contractor and sub-contractors.

A1 Methods to track and report results reliably (Schedule D).
12 Details on materials handling and removal procedures.
13 Recycler and reclaimer requirements.

14 Quantities of materials to be salvaged for reuse or recycled and materials sent to
landfill.

15 Requirements for monitoring on-site wastes management activities.

Structure WRW to prioritize actions and follow 3R's hierarchy, with Reduction as first
priority, followed by Reuse, then Recycle.

Post WRW or summary where workers at site are able to review content.

Monitor and report on waste reduction by documenting total volume (in tonnes) and cost
of actual waste removed from project (Schedule D).

WASTE SOURCE SEPARATION PROGRAM (WSSP)

As part of Waste Reduction Workplan, prepare WSSP prior to project start-up.

WSSP will detail methodology and planned on-site activities for separation of reusable
and recyclable materials from waste intended for landfill.

Provide list and drawings of locations that will be made available for sorting, collection,
handling and storage of anticipated quantities of reusable and recyclable materials.

Provide sufficient on-site facilities and containers for collection, handling, and storage of
anticipated quantities of reusable and recyclable materials.

Locate containers to facilitate deposit of materials without hindering daily operations.

Provide training for sub-contractors and workers in handling and separation of materials
for reuse and/or recycling.

Locate separated materials in areas which minimizes material damage.
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8 Clearly and securely label containers to identify types/conditions of materials accepted

and assist sub-contractors and workers in separating materials accordingly.

9 Monitor on-site waste management activities by conducting periodic site inspections to
verify: state of sighage, contamination levels, bin locations and condition, personnel
participation, use of waste tracking forms and collection of waybills, receipts and
invoices.

10 On-site sale of salvaged materials is not permitted unless authorized in writing by
Departmental Representative and provided that site safety regulations and security
requirements are adhered to.

1.8 USE OF SITE AND FACILITIES
1 Execute Work with minimal interference and disturbance to normal use of premises.
2 Maintain security measures established by facility provide temporary security measures

approved by Departmental Representative .

1.9 WASTE PROCESSING SITES

1 Contractor is responsible to research and locate waste diversion resources and service
providers. Salvaged materials are to be transported off site to approved and/or authorized
recycling facilities or to users of material for recycling.

1.10 QUALITY ASSURANCE

1 After award of Contract, a mandatory site examination will be held for this Project for
Contractor responsible for construction, renovation demolition/deconstruction waste
management.

1 Date, time and location will be arranged by Departmental Representative .

2 Waste Management Meeting: Waste Management Co-ordinator is to provide an update
on status of waste diversion and management activities at each meeting. Written bi-
weekly Waste Diversion Report summary to be provided by Waste Management
Coordinator (refer to the Waste Diversion Report form in Schedule C and Waste
Materials Tracking form in Schedule D).

111 STORAGE, HANDLING AND PROTECTION

A Store, materials to be reused, recycled and salvaged in locations as directed by
Departmental Representative.

2 Unless specified otherwise, materials for removal become Contractor's property.

3 Protect structural components not removed and salvaged materials from movement or
damage.

A4 Support affected structures. If safety of building is endangered, cease operations and
immediately notify Departmental Representative .

5 Protect surface drainage, mechanical and electrical from damage and blockage.

.6 Provide on-site facilities and containers for collection and storage of reusable and

recyclable materials.
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Separate and store materials produced during project in designated areas.

8 Prevent contamination of materials to be salvaged and recycled and handle materials in
accordance with requirements for acceptance by designated processing facilities.
1 On-site source separation is recommended.
2 Remove co-mingled materials to off site processing facility for separation.
3 Obtain waybills, receipts and/or scale tickets for separated materials removed
from site.
4 Materials reused on-site are considered to be diverted from landfill and as such

are to be included in all reporting.

1.12 DISPOSAL OF WASTES
1 Do not bury rubbish or waste materials.

2 Do not dispose of waste, volatile materials, mineral spirits, oil, paint thinner into
waterways, storm, or sanitary sewers.

3 Keep records of construction waste including:

Number and size of bins.

Waste type of each bin.

Total tonnage generated.

Tonnage reused or recycled.

Reused or recycled waste destination.

s w NP

Remove materials on-site as Work progresses.

Prepare project summary to verify destination and quantities on a material-by-material
basis as identified in the waste audit.

1.13 SCHEDULING
1 Co-ordinate Work with other activities at site to ensure timely and orderly progress of
Work.
Part 2 Products
2.1 NOT USED
1 Not Used.
Part 3 Execution
3.1 APPLICATION
1 Do Work in compliance with WRW and WSSP.
2 Handle waste materials not reused, salvaged, or recycled in accordance with appropriate

regulations and codes.
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3.2 CLEANING
1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.
1 Leave Work area clean at end of each day.
2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment
in accordance with Section 01 74 11 - Cleaning.
3 Waste Management: separate waste materials for reuse/recycling in accordance with
Section 01 74 21 - Construction/Demolition Waste Management and Disposal.
1 Remove recycling containers and bins from site and dispose of materials at
appropriate facility.
2 Source separate materials to be reused/recycled into specified sort areas.
33 DIVERSION OF MATERIALS
1 From following list, separate materials from general waste stream and stockpile in
separate piles or containers, as reviewed by Departmental Representative, and consistent
with applicable fire regulations.
1 Mark containers or stockpile areas.
2 Provide instruction on disposal practices.
2 On-site sale of salvaged/recovered/reusable/recyclable materials is not permitted.
3.4 WASTE DIVERSION REPORT
1 At completion of Project, prepare written Waste Diversion Report indicating quantities
of materials reused, recycled or disposed of as well as the following:
1 Identify final diversion results and measure success against goals from Waste
Reduction Workplan.
2 Compare final quantities/percentages diverted with initial projections in Waste
Audit and Waste Reduction Workplan and explain variances.
1 Supporting documentation.
2 Wayhills and tracking forms.
3 Description of issues, resolutions and lessons learned.
3.5 WASTE REDUCTION WORKPLAN (WRW)
1 Schedule B
@ 2 (3) Total (@) Actual (5) Actual (6)
Material Person(s) = Quantity Reused Recycled Material(s)
Category Respon- of Waste | Amount Amount Destina-
sible (unit) (units) (unit) tion
Projected Projected
Wood and
Plastics
Material
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Description
Chutes
Warped
Pallet
Forms
Plastic
Packaging
Card-
board
Packaging
Other
Wood
Metal
Other
3.6 COST/REVENUE ANALYSIS WORKPLAN (CRAW)
1 Schedule E - Cost/Revenue Analysis Workplan (CRAW)
(1) Material (2) Total (3) Volume (4) Weight (5) Disposal (6) Category
Description Quantity (unit) = (cum) (cum) Cost/Credit Sub-Total $(+/-
$(+/-) )
Wood
Steel
(7) Cost (-) / $
Revenue (+)
3.7 CANADIAN GOVERNMENTAL DEPARTMENTS CHIEF RESPONSIBILITY
FOR THE ENVIRONMENT
1 Schedule G - Government Chief Responsibility for the Environment:
Province Address General Inquires Fax
Alberta Alberta Environmental ~ 403-427-2739
Protection Petroleum
Plaza, South Tower
9915 - 108 th Street
Edmonton AB
T5K 2G8
Alberta Special Waste | 403-422-5029 403-428-9627
Management
Corporation Pacific
Plaza, Suite 610 10909
Jasper Avenue NW
Edmonton AB T5J 3L9
3.8 SCHEDULES
1 Following Schedules are attached to this Specification:
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1 Wiaste Reduction Workplan Form - Schedule B.
2 Waste Diversion Report Form - Schedule C.
3 Waste Materials Tracking Form - Schedule D.
A4 Cost/Revenue Analysis Workplan - Schedule E.

END OF SECTION
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	1.4 DOCUMENTS
	.1 Post and maintain in visible and accessible area at job site, one copy of following documents:
	.1 Waste Reduction Workplan (Schedule B).
	.2 Waste Source Separation Program.
	.3 Schedules  B completed for project.


	1.5 ACTION AND INFORMATIONAL SUBMITTALS
	.1 Submit in accordance with Section 01 33 00 - Submittal Procedures.
	.2 Prepare and submit following prior to project start-up:
	.1 1 electronic copy of completed Waste Reduction Workplan (WRW): Schedule B.
	.2  1 electronic copy of Cost/Revenue Analysis Workplan (CRAW): Schedule E.
	.3  1 electronic copy of Waste Source Separation Program (WSSP).

	.3 Prepare and submit on weekly  basis, throughout project or at intervals agreed to by Departmental Representative  the following:
	.1 Receipts, scale tickets, waybills, and/or waste disposal receipts that show quantities and types of materials reused, recycled, or disposed of.
	.2 Updated Waste Materials Tracking form (Schedule D).
	.3 Written  monthly summary report detailing cumulative amounts of waste materials reused, recycled and landfilled, and brief status of ongoing waste management activities.

	.4 Submit prior to final payment the following:
	.1 Waste Diversion Report, indicating final quantities  by material types salvaged for reuse, recycling or disposal in landfill and recycling centres, re-use depots, landfills and other waste processors that received waste materials (See Schedule C).
	.2 Provide receipts, scale tickets, waybills, waste disposal receipts that confirm quantities and types of materials reused, recycled or disposed of and destination.


	1.6 WASTE REDUCTION WORKPLAN (WRW)
	.1 Prepare and submit WRW (Schedule B) at least 10 days prior to project start-up.
	.2 WRW identifies strategies to optimize diversion through reduction, reuse, and recycling of materials and comply with applicable regulations, based on information acquired from WA.
	.3 WRW should include but not limited to:
	.1 Applicable regulations.
	.2 Specific goals for waste reduction, identify existing barriers and develop strategies to overcome them.
	.3 Destination of materials identified.
	.4 Deconstruction/disassembly techniques and schedules.
	.5 Methods to collect, separate, and reduce generated wastes.
	.6 Location of waste bins on-site.
	.7 Security of on-site stock piles and waste bins.
	.8 Protection of personnel, sub-contractors.
	.9 Clear labelling of storage areas.
	.10 Training plan for contractor and sub-contractors.
	.11 Methods to track and report results reliably (Schedule D).
	.12 Details on materials handling and removal procedures.
	.13 Recycler and reclaimer requirements.
	.14 Quantities of materials to be salvaged for reuse or recycled and materials sent to landfill.
	.15 Requirements for monitoring on-site wastes management activities.

	.4 Structure WRW to prioritize actions and follow 3R's hierarchy, with Reduction as first priority, followed by Reuse, then Recycle.
	.5 Post WRW or summary where workers at site are able to review content.
	.6 Monitor and report on waste reduction by documenting total volume (in tonnes) and cost of actual waste removed from project (Schedule D).

	1.7 WASTE SOURCE SEPARATION PROGRAM (WSSP)
	.1 As part of Waste Reduction Workplan, prepare WSSP prior to project start-up.
	.2 WSSP will detail methodology and planned on-site activities for separation of reusable and recyclable materials from waste intended for landfill.
	.3 Provide list and drawings of locations that will be made available for sorting, collection, handling and storage of anticipated quantities of reusable and recyclable materials.
	.4 Provide sufficient on-site facilities and containers for collection, handling, and storage of anticipated quantities of reusable and recyclable materials.
	.5 Locate containers to facilitate deposit of materials without hindering daily operations.
	.6 Provide training for  sub-contractors and workers in handling and separation of materials for reuse and/or recycling.
	.7 Locate separated materials in areas which minimizes material damage.
	.8 Clearly and securely label containers to identify types/conditions of materials accepted and assist sub-contractors and workers in separating materials accordingly.
	.9 Monitor on-site waste management activities by conducting periodic site inspections to verify: state of signage, contamination levels, bin locations and condition, personnel participation, use of waste tracking forms and collection of waybills, rec...
	.10 On-site sale of salvaged materials is not permitted unless authorized in writing by Departmental Representative and provided that site safety regulations and security requirements are adhered to.

	1.8 USE OF SITE AND FACILITIES
	.1 Execute Work with minimal interference and disturbance to normal use of premises.
	.2 Maintain security measures established by facility provide temporary security measures approved by Departmental Representative .

	1.9 WASTE PROCESSING SITES
	.1 Contractor is responsible to research and locate waste diversion resources and service providers. Salvaged materials are to be transported off site to approved and/or authorized recycling facilities or to users of material for recycling.

	1.10 QUALITY ASSURANCE
	.1 After award of Contract, a mandatory site examination will be held for this Project for Contractor responsible for  construction, renovation demolition/deconstruction waste management.
	.1 Date, time and location will be arranged by Departmental Representative .

	.2 Waste Management Meeting: Waste Management Co-ordinator is to provide an update on  status of waste diversion and management activities at each meeting.  Written bi-weekly Waste Diversion Report summary  to be provided by  Waste Management Coordina...

	1.11 STORAGE, HANDLING AND PROTECTION
	.1 Store, materials to be reused, recycled and salvaged in locations as directed by Departmental Representative.
	.2 Unless specified otherwise, materials for removal  become Contractor's property.
	.3 Protect structural components not removed and salvaged materials from movement or damage.
	.4 Support affected structures. If safety of building is endangered, cease operations and immediately notify Departmental Representative .
	.5 Protect surface drainage, mechanical and electrical from damage and blockage.
	.6 Provide on-site facilities and containers for collection and storage of reusable and recyclable materials.
	.7 Separate and store materials produced during project in designated areas.
	.8 Prevent contamination of materials to be salvaged and recycled and handle materials in accordance with requirements for acceptance by designated processing facilities.
	.1 On-site source separation is recommended.
	.2 Remove co-mingled materials to off site processing facility for separation.
	.3 Obtain waybills, receipts and/or scale tickets for separated materials removed from site.
	.4 Materials reused on-site are considered to be diverted from landfill and as such are to be included in all reporting.


	1.12 DISPOSAL OF WASTES
	.1 Do not bury rubbish or waste materials.
	.2 Do not dispose of waste, volatile materials, mineral spirits, oil, paint thinner into waterways, storm, or sanitary sewers.
	.3 Keep records of construction waste including:
	.1 Number and size of bins.
	.2 Waste type of each bin.
	.3 Total tonnage generated.
	.4 Tonnage reused or recycled.
	.5 Reused or recycled waste destination.

	.4 Remove materials on-site as Work progresses.
	.5 Prepare project summary to verify destination and quantities on a material-by-material basis as identified in the waste audit.

	1.13 SCHEDULING
	.1 Co-ordinate Work with other activities at site to ensure timely and orderly progress of Work.


	Part 2 Products
	2.1 NOT USED
	.1 Not Used.


	Part 3 Execution
	3.1 APPLICATION
	.1 Do Work in compliance with WRW and WSSP.
	.2 Handle waste materials not reused, salvaged, or recycled in accordance with appropriate regulations and codes.

	3.2 CLEANING
	.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.
	.1 Leave Work area clean at end of each day.

	.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment in accordance with Section 01 74 11 - Cleaning.
	.3 Waste Management: separate waste materials for reuse/recycling in accordance with Section 01 74 21 - Construction/Demolition Waste Management and Disposal.
	.1 Remove recycling containers and bins from site and dispose of materials at appropriate facility.
	.2 Source separate materials to be reused/recycled into specified sort areas.


	3.3 DIVERSION OF MATERIALS
	.1 From following list, separate materials from general waste stream and stockpile in separate piles or containers, as reviewed by Departmental Representative, and consistent with applicable fire regulations.
	.1 Mark containers or stockpile areas.
	.2 Provide instruction on disposal practices.

	.2 On-site sale of salvaged/recovered/reusable/recyclable materials  is not permitted.

	3.4 WASTE DIVERSION REPORT
	.1 At completion of  Project, prepare  written Waste Diversion Report indicating quantities of materials reused, recycled or disposed of as well as the following:
	.1 Identify final diversion results and measure success against goals from Waste Reduction Workplan.
	.2 Compare final quantities/percentages diverted with initial projections in Waste Audit and  Waste Reduction Workplan and explain variances.
	.1 Supporting documentation.
	.2 Waybills and tracking forms.
	.3 Description of issues, resolutions and lessons learned.



	3.5 WASTE REDUCTION WORKPLAN (WRW)
	.1 Schedule B

	3.6 COST/REVENUE ANALYSIS WORKPLAN (CRAW)
	.1 Schedule E - Cost/Revenue Analysis Workplan (CRAW)

	3.7 CANADIAN GOVERNMENTAL DEPARTMENTS CHIEF RESPONSIBILITY FOR THE ENVIRONMENT
	.1 Schedule G - Government Chief Responsibility for the Environment:

	3.8 SCHEDULES
	.1 Following Schedules are attached to this Specification:
	.1 Waste Reduction Workplan Form - Schedule B.
	.2 Waste Diversion Report Form - Schedule C.
	.3 Waste Materials Tracking Form - Schedule D.
	.4 Cost/Revenue Analysis Workplan - Schedule E.




