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1.1 DESCRIPTION OF .1
WORK
.2
.3
.4
1.2 CODES AND .1
STANDARDS
.2
1.3 INTERPRETATION .1

OF DOCUMENTS

The work under this contract involves the
rehabilitation of the existing stern fenders.
The work includes the supply of all labour,
materials and equipment required to: remove
the existing stern fender panels, leg
fenders, pad-eyes and chains and locally
store on-site until re-positioning in new
work; the demolition of the existing stern
fender piles and struts; the installation of
new fender piles complete with a concrete cap
and steel struts; and the reinstallation of
the existing fender panels, leg fenders,
pad-eyes and chains. Please review all plans
and specification sections for further
details.

Site of Work is at: Digby Ferry Terminal Wharf
Structure, Digby, NS.

The work must be completed while maintaining
the existing ferry terminal operation. The
ferry overnights in Saint John.

The work shall be scheduled such that the
offshore fender is fully constructed and in
service prior to the demolition of the
existing inshore fender.

Perform work in accordance with any code of
provincial or local application, including
all amendments up to bid closing date,
provided that in any case of conflict or
discrepancy, the more stringent requirement
shall apply.

Materials and workmanship must meet or exceed
requirements of specified standards, codes
and referenced documents.

Division 01 sections take precedence over the
technical specification sections in other
Divisions of the Specification Manual.
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1.4 TERM ENGINEER .1
1.5 SETTING OUT .1
WORK

.2

1.6 MEASUREMENT FOR .1

PAYMENT

1.7 DOCUMENTS .1
REQUIRED

1.8 PERMITS .1

Unless specifically stated otherwise, the
term Engineer where used in the Specifications
and on the Drawings shall mean the
Departmental Representative as defined in the
General Conditions of the Contract.

Assume full responsibility for and execute
complete layout of work to locations, lines
and elevations indicated.

Provide devices needed to lay out and
construct work.

Supply such devices as straight edges and
templates required to facilitate Departmental
Representative's inspection of work.

Supply stakes and other survey markers
required for laying out work.

See Sections 01 29 00 — Payment Procedures for
payment details.

Maintain at job site, one copy each of the
following:

.1 Contract Drawings

Specifications

Addenda

Reviewed Shop Drawings

List of outstanding shop drawings
Change Orders

Other modifications to Contract

Field Test Reports

.9 Copy of Approved Work Schedule

.10 Health and Safety Plan and other safety
related documents

.11 Other documents as stipulated elsewhere
in the Contract Documents.

O J oy Ul WDN

In accordance with the General Conditions,
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1.9 ALTERATIONS, .1

ADDITIONS OR
REPAIRS TO EXISTING
STRUCTURE

1.10 CUTTING, .1

FITTING AND
PATCHING

1.11 EXISTING .1

SERVICES

obtain and pay for building permits,
certificates, licenses and other permits as
required by municipal, provincial and federal
authorities.

Provide appropriate notifications of project
to municipal and provincial inspection
authorities.

Obtain compliance certificates as prescribed
by legislative and regulatory provisions of
municipal, provincial and federal authorities
as applicable to the performance of work.

Submit to Departmental Representative, copy
of application forms and approval documents
received from above referenced authorities.

Execute work with least possible interference
or disturbance to Ferry Terminal operations
and normal use of premises. Arrange with
Departmental Representative to facilitate
execution of work.

Where security has been reduced by work of
Contract, provide temporary means to maintain
security.

Provide barriers and warning signs in
locations where work is adjacent to areas
which will be operative during such work.

Ensure that cutting, fitting and patching
required by all trades to make work fit
properly are included in total bid price
submitted for the work.

Where work involves breaking into or
connecting to existing services, carry out
work at times directed by governing
authorities, with minimum of disturbance to
operations.
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Before commencing work, establish location
and extent of service lines in area of work and
notify Departmental Representative of
findings.

Submit schedule to and obtain approval from
Departmental Representative for any shut-down
or closure of active service or facility. This
includes disconnection of electrical power.
Adhere to approved schedule and provide notice
to affected parties.

Provide temporary services when directed by
Departmental Representative to maintain
critical systems.

Where unknown services are encountered,
immediately advise Departmental
Representative and confirm findings in
writing.

Protect, relocate or maintain existing active
services as required. When inactive services
are encountered, cap off in manner approved by
authorities having jurisdiction over service.
Record locations of maintained, re-routed and
abandoned service lines.
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1.1 SUBMITTALS .1 Upon acceptance of bid and prior to
commencement of work, submit to Departmental
Representative the following work management

documents:

.1 Work Schedule as specified herein.

.2 Waste Management Plan specified in
section 01 74 21.

.3 Environmental Plan specified in section
01 35 44.

.4 Health and Safety Plan specified in
section 01 35 29.

1.2 WORK SCHEDULE .1 Upon acceptance of bid submit:
.1 Work schedule within 7 calendar days of
contract award.

.2 Schedule to indicate all calendar dates from
commencement to completion of all work within
the time stated in the accepted bid.

.3 Provide sufficient details in schedule to
clearly illustrate entire implementation
plan, depicting efficient coordination of
tasks and resources, to achieve completion of
work on time and permit effective monitoring
of work progress in relation to established
milestones.

.4 Work schedule content to include as a minimum
the following:
.1 Bar (GANTT) Charts, indicating all work
activities, tasks and other project elements,
their anticipated durations, planned dates
for achieving key activities and major
project milestones supported with;
.2 Written narrative on key elements of
work illustrated in bar chart, providing
sufficient details to demonstrate a
reasonable implementation plan for
completion of project within designated time.
.3 Generally Bar Charts derived from
commercially available computerized project
management system are preferred but not
mandatory.
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.10

.11

Work schedule must take into consideration
and reflect the work phasing, required
sequence of work, special conditions and
operational restrictions as specified below
and indicated on drawings.

Schedule work in cooperation with the
Departmental Representative. Incorporate
within Work Schedule, items identified by
Departmental Representative during review of
schedule.

Completed schedule shall be reviewed by
Departmental Representative. When reviewed,
take necessary measures to complete work
within scheduled time. Do not change schedule
without Departmental Representative's
review.

Ensure that all sub trades and subcontractors
are made aware of the work restraints and
operational restrictions specified.

Schedule Updates:

.1 Submit when requested by Departmental
Representative.

.2 Provide information and pertinent
details explaining reasons for necessary
changes to implementation plan.

.3 Identify problem areas or anticipated
delays which may have an impact on the
schedule and proposed corrective measures to
be taken.

Departmental Representative will make
interim reviews and evaluate progress of work
based on review schedule. Frequency of such
reviews will be as decided by Departmental
Representative. Address and take corrective
measures on items identified by reviews and
as directed by Departmental Representative.
Update schedule accordingly.

In every instance, change or deviation from
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the Work Schedule, no matter how minimal the
risk or impact on safety or inconvenience to
tenant or public might appear, will be subject
to prior review by the Departmental

Representative.
1.3 PROJECT PHASING .1 Be aware that the Ferry Terminal must be kept
RESTRICTIONS operational for the full duration of work of

this contract.

.2 The work shall be scheduled such that the
offshore fender is fully constructed and in
service prior to the demolition of the
existing inshore fender.

1.4 OPERATIONAL .1 The Contractor must recognize that Ferry

RESTRICTIONS Terminal users will be affected by
implementation of this contract. The
Contractor must perform the work with utmost
regard to the safety and convenience of
facility occupants and users. All work
activities must be planned and scheduled with
this in mind. The Contractor will not be
permitted to disturb any portion of the
structure without providing temporary
facilities as necessary to ensure safe and
direct passage through disturbed or otherwise
affected areas.

.2 Contractor to meet with the Departmental
Representative on a weekly basis to identify
intended work areas, activities and
scheduling for the coming week.

.3 Safety Signage:
.1 Provide onsite, and erect as required
during progress of work, proper signage,
mounted on self-supporting stands, warning
the public of construction activities
progress and alerting need to exercise
caution in the area.
.2 Signage to be professionally printed and
mounted on wooden backing, colored and to
express messages as directed by the
Departmental Representative.
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.3 Include costs for the supply and
installation of these signs in the bid price.

.4 Stock pile materials on site in a location
that does not affect the normal operation of
the Ferry Terminal and is agreed upon by the
Departmental Representative.

.5 Dust and Dirt Control:
.1 See sections 01 50 00 and 01 74 11 for dust
control and cleaning requirements.
.2 Effectively plan and implement dust
control measures and cleaning activities as
an integral part of all construction
activities. Review all measures with the
Departmental Representative before
undertaking work, especially for major dust
generating activities.
.3 Do not allow demolition debris and
construction waste to accumulate on site and
contribute to the propagation of dust.
.4 As work progresses, maintain
construction areas in a tidy condition at all
times.

.6 Consult the updated schedule online
throughout the project. The Ferry schedule is
available at the following website:
https://www.ferries.ca/nb-ns-ferry/schedul

e/.

.7 The ferry schedule is subject to change
without notice during the duration of this
contract. Any changes to the schedule will be
accommodated by the contractor at no
additional cost to the contract. If the ferry
service sails more than twice daily, an extra
for down time will be considered. On days when
the ferry has two trips, the ferry will be in
port for approximately 1 hour between trips.

.8 The Ferry is moored at the Saint John ferry
terminal overnight after the final crossing
of the day. The final crossing of the day is
expected to depart Digby at approximately
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1.5 PROJECT MEETINGS

1.6 WORK
COORDINATION

5:30 PM dependent on the time of year.

The contractor must cease work and vacate the
work area 30 minutes prior to the Ferry
service arriving in port. While the ship is
moored, the contractor cannot complete any
work. After the ferry service has left port,
the contractor regains access to the work
area.

Schedule and administer project meetings,
held on a minimum monthly basis, for entire
duration of work and more often when directed
by Departmental Representative as deemed
necessary due to progress of work or
particular situation.

Prepare agenda for meetings.

Notify participants in writing 4 days in
advance of meeting date.

.1 Ensure attendances of all subcontractors.
.2 Departmental Representatives will provide
list of other attendees to be notified.

Hold meetings at project site or where
approved by Departmental Representative.

Preside at meetings and record minutes.

.1 Indicate significant proceedings and
decisions. Identify action items by parties.
.2 Distribute to participants by mail or by
facsimile within 2 calendar days after each
meeting.

.3 Make revisions as directed by
Departmental Representative.

.4 Departmental Representative will advise
whether submission of minutes by Email is
acceptable. Decision will be based on
compatibility of software among
participants.

The General Contractor is responsible for
coordinating the work of the various trades
and predetermining where the work of such
trades interfaces with each other.
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.1 Designate one person from own employ
having overall responsibility to review
contract documents and shop drawings, plan
and manage such coordination.

.2 No extra costs to the Contract will be
considered by the Departmental
Representative as a result of Contractor’s
failure to effectively coordinate all
portions of the Work. Disputes between the
various trades as a result of their not being
informed of the areas and extent of interface
work shall be the sole responsibility of the
General Contractor to be resolved at own cost.
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PART 1 - GENERAL

1.1 Section .1 Applications for payments.
Includes

.2 Progress payment procedures.

.3 Schedule of wvalues.

1.2 Precedence .1 For Federal Government projects, Division 1
Sections take precedence over technical
specification sections in other Divisions of
this Project Manual.

1.3 Applications

for Progress .1 Make applications for payment on a monthly

Payment basis as Work progresses. Contractor to
provide a breakdown of costs for measurement
purposes.

.2 Date applications for payment on the last day
of the agreed upon monthly payment period and
ensure amount claimed is for value,
proportionate to amount of Contract, of Work
performed and Products delivered to Place of
Work at that date.

.3 Submit to a Departmental Representative at
least 14 days before first application for
payment, a schedule of values for parts of the
Work, aggregating total amount of Contract
Price, so as to facilitate evaluation of
applications for payment.

1.4 Schedule of .1 All costs associated with this project shall
Values be lump sum. The contractor is to provide a
breakdown of costs for measurement purposes.

.2 Make the schedule of values out in such a form
and supported with such evidence that a
Departmental Representative may reasonably
review and accept applications for payment.
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Include statement based on schedule of values
with each application for payment.

Support claims for products delivered to
Place of Work but not yet incorporated into
Work by such evidence that a Departmental
Representative may reasonably require to
establish value and delivery of products.
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1.1 RELATED .1
SECTIONS
1.2 SUBMITTAL .1

GENERAL REQUIREMENTS

Section 01 78 00 - Closeout Submittals.

Submit to Departmental Representative for
review requested submittals specified in
various sections of the specifications
including shop drawings, samples, permits,
compliance certificates, test reports, work
management plans and other data required as
part of the work.

Submit with reasonable promptness and in
orderly sequence so as to allow for
Departmental Representative's review and not
cause delay in Work. Failure to submit in
ample time will not be considered sufficient
reason for an extension of Contract time and
no claim for extension by reason of such
default will be allowed.

Do not proceed with work until relevant
submissions have been reviewed.

Present shop drawings, product data, samples
and mock-ups in SI Metric units.

Where items or information is not produced in
SI Metric units, provide soft converted
values.

Review submittals prior to submission. Ensure
that necessary requirements have been
determined and verified and that each
submittal has been checked and coordinated
with requirements of Work and Contract
Documents.

.1 Submittals not stamped, signed, dated
and identified as to a specific project will
be returned unexamined by Departmental
Representative and considered rejected.

Verify field measurements and affected
adjacent Work are coordinated.
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.10

.11

.12

1.3 SHOP DRAWINGS .1
AND PRODUCT DATA

Notify Departmental Representative, in
writing at time of submission, identifying
deviations from requirements of Contract
Documents stating reasons for deviations.

Contractor's responsibility for errors,
omissions or deviations in submission from
requirements of Contract Documents is not
relieved by Departmental Representative's
review.

Submittal format: paper originals, or
alternatively clear and fully legible
photocopies of originals. Facsimiles are not
acceptable, except in special circumstances
pre-approved by Departmental Representative.
Poorly printed non-legible photocopies or
facsimiles will not be accepted and be
returned for resubmission.

Make changes or revision to submissions which
Departmental Representative may require,
consistent with Contract Documents and
resubmit as directed by Departmental
Representative. When resubmitting, identify
in writing of any revisions other than those
requested.

Keep one reviewed copy of each submittal
document on site for duration of Work.

The term "shop drawings" means fabrication
drawings, erection drawings, diagrams,
illustrations, schedules, performance
charts, technical product data, brochures,
specifications, test reports installation
instructions and other data which are to be
provided by Contractor to illustrate
compliance with specified materials and
details of a portion of work.

Shop Drawing Quantities: submit sufficient
copies required by the General Contractor and
sub-contractors plus 3 copies which will be
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retained by Departmental Representative.

Shop Drawings Format:

.1 Opaque white prints or photocopies of
original drawings or standard drawings
modified to clearly illustrate work specific
to project requirements. Maximum sheet size
to be 1000 x 707 mm.

.2 Product Data from manufacturer's
standard catalogue sheets, brochures,
literature, performance charts and diagrams,
used to illustrate standard manufactured
products, to be original full colour
brochures, clearly marked indicating
applicable data and deleting information not
applicable to project.

.3 Non or poorly legible drawings,
photocopies or facsimiles will not be
accepted and returned not reviewed.

Shop Drawings Content:

.1 Indicate materials, methods of
construction and attachment or anchorage,
erection diagrams, connections, explanatory
notes and other information necessary for
completion of Work. Where items or equipment
attach or connect to other items or equipment,
confirm that all interrelated work have been
coordinated, regardless of section or trade
from which the adjacent work is being supplied
and installed.

.2 Supplement manufacturer's standard
drawings and literature with additional
information to provide details applicable to
project.

.3 Delete information not applicable to
project on all submittals.

Allow 14 calendar days for Departmental
Representative's review of each submission.

Adjustments or corrections made on shop
drawings by Departmental Representative are
not intended to change Contract Price. If
adjustments affect value of Work, advise
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.10

Departmental Representative in writing prior
to proceeding with Work.

If upon review by Departmental
Representative, no errors or omissions are
discovered or if only minor corrections and
comments are made, fabrication and
installation may proceed upon receipt of shop
drawings. If shop drawings are rejected and
noted to be Resubmitted, do not proceed with
that portion of work until resubmission and
review of corrected shop drawings, through
same submission procedures indicated above.

Be advised that costs and expenses incurred
by Departmental Representative to conduct
more than one review of incorrectly prepared
shop drawing submittal for a particular
material, equipment or component of work may
be assessed against the Contractor in the form
of a financial holdback to the Contract.

Accompany each submissions with transmittal
letter, in duplicate, containing:

.1 Date.
.2 Project title and project number.
.3 Contractor's name and address.

.4 Identification and quantity of each shop
drawing, product data and sample.
.5 Other pertinent data.

Submissions shall include:

.1 Date and revision dates.
.2 Project title and project number.
.3 Name and address of:
.1 Subcontractor.
.2 Supplier.
.3 Manufacturer.
.4 Contractor's stamp, signed by

Contractor's authorized Representative
certifying approval of submissions,
verification of field measurements and
compliance with Contract Documents.

.5 Cross references to particular details
of contract drawings and specifications
section number for which shop drawing
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submission addresses.

.6 Details of appropriate portions of Work
as applicable:

.1 Fabrication.

.2 Layout, showing dimensions,

including identified field dimensions,
and clearances.

.3 Setting or erection details.
.4 Capacities.

.5 Performance characteristics.
.6 Standards.

.7 Operating weight.

.8 Wiring diagrams.

.9 Single line and schematic
diagrams.

.10 Relationship to adjacent work.

.11 After Departmental Representative's review,
distribute copies.

.12 The review of shop drawings by the
Departmental Representative or by an
authorized Consultant or designate is for
sole purpose of ascertaining conformance with
general concept. This review shall not mean
that Canada approves the detail design
inherent in the shop drawings, responsibility
for which shall remain with Contractor
submitting same, and such review shall not
relieve Contractor of responsibility for
errors or omissions in shop drawings or of
responsibility for meeting all requirements
of the construction and Contract Documents.
Without restricting generality of foregoing,
Contractor is responsible for dimensions to
be confirmed and correlated at job site, for
information that pertains solely to
fabrication processes or to techniques of
construction and installation and for
co-ordination of Work of all sub-trades.

1.4 SAMPLES .1 Submit for review samples as specified in
respective specification Sections. Label
samples with origin and intended use.

.2 Deliver samples to Departmental
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Representative's office or to other address
as directed. Do not drop off samples at
construction site except for pre-approved
circumstances previously approved by
Departmental Representative.

The contractor must notify the Departmental
Representative in writing, at time of
submission of deviations in samples from
requirements of Contract Documents.

Where colour, pattern or texture is
criterion, submit full range of samples.

Adjustments made on samples by Departmental
Representative are not intended to change
Contract Price. If adjustments will result in
a cost increase to the Contract, notify
Departmental Representative in writing prior
to proceeding with Work.

Make changes in samples which Departmental
Representative may require, consistent with
Contract Documents.

Reviewed and accepted samples will become
standard of workmanship and material against
which installed Work will be verified.
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1.1 SECTION
INCLUDES

1.2 RELATED WORK

1.3 REFERENCES

1.4 DEFINITIONS

1.5 SUBMITTALS

1.6 FIRE SAFETY
REQUIREMENTS

Fire Safety Requirements
Hot Work Permit

Existing Fire Protection and Alarm Systems

Section 01 35 29 Health and Safety
Requirements

Fire Protection Standards issued by Fire
Protection Services, Labour Program Division
of Service Canada:

.1 FCC No. 301-June 1982 Standard for
Construction Operations.

.2 FCC No. 302-June 1982 Standard for
Welding and Cutting.

FCC standards may be viewed at:

.1 http://www.hrsdc.gc.ca/en/1p/lo/fp/
standards/commissioner.shtml

.2 Fire Protection Services - Atlantic
Region office, Halifax, N.S, Tel. (902)
426-6053.

Hot Work defined as:

.1 Cutting of materials by use of torch or
other open flame devices

.2 Grinding with equipment which produces
sparks.

Submit copy of Hot Work Procedures and sample
of Hot Work permit to Departmental
Representative for review, within 14 calendar
days of acceptance of bid.

Submit in accordance with section 01 33 00.

Implement and follow fire safety measures
during Work. Comply with following:

.1 National Fire Code.

.2 Fire Protection Standards FCC 301 and
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1.7 HOT WORK
AUTHORIZATION

FCC 302.
.3 Federal and Provincial Occupational
Health and Safety Acts and Regulations.

In event of conflict between any provisions
of above authorities the most stringent
provision will apply. Should a dispute arise
in determining the most stringent
requirement, Departmental Representative
will advise on the course of action to be
followed.

Obtain Departmental Representative's written
"Authorization to Proceed" before conducting
any form of Hot Work on site.

To obtain authorization submit to
Departmental Representative:

.1 Contractor's typewritten Hot Work
Procedures to be followed on site as specified
below.

.2 Description of the type and frequency of
Hot Work required.

.3 Sample Hot Work Permit to be used.

Upon review and confirmation that effective
fire safety measures will be implemented and
followed during performance of hot work,
Departmental Representative will give
authorization to proceed as follows:

.1 Issue one written "Authorization to
Proceed" covering the entire project for
duration of work or;

.2 Subdivide the work into pre-determined,
individual activities, each activity
requiring a separately written authorization
to proceed.

Requirement for individual authorization
will be based on:

.1 Nature or phasing of work;

.2 Risk to Facility operations;

.3 Quantity of various trades needing to
perform hot work on project or;

.4 Other situation deemed necessary by
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1.8 HOT WORK
PROCEDURES

Departmental Representative to ensure fire
safety on premises.

Do not perform any Hot Work until receipt of
Departmental Representative's written
"Authorization to Proceed" for that portion
of work.

In tenant occupied Facility, coordinate
performance of Hot Work with Facility Manager
through the Departmental Representative.
When directed, perform Hot Work only during
non-operative hours of the Facility. Follow
Departmental Representative's directives in
this regard.

Develop and implement safety procedures and
work practices to be followed during the
performance of Hot Work.

Hot Work Procedures to include:

.1 Requirement to perform hazard
assessment of site and immediate work area
beforehand for each hot work event in
accordance with Safety Plan specified in
section 01 35 29.

.2 Use of a Hot Work Permit system with
individually written permit issued by
Contractor's Superintendent to specific
worker or subcontractor granting permission
to proceed with Hot Work.

.3 Permit required for each Hot Work event.
.4 Designation of a person on site as a Fire
Safety Watcher responsible to conduct a fire
safety watch for a minimum duration of 30
minutes immediately following the completion
of the Hot Work.

.5 Compliance with fire safety codes,
standards and occupational health and safety
regulations specified.

.6 Site specific rules and procedures in
force at the site as provided by the Facility
Manager.

Generic procedures, if used, must be edited
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1.9 HOT WORK
PERMIT

and supplemented with pertinent information
tailored to reflect specific project
conditions. Label document as being the Hot
Work Procedures for this contract.

Procedures shall clearly establish
responsibilities of:

.1 Worker performing hot work,

.2 Person issuing the Hot Work Permit,
.3 Fire Safety Watcher,

.4 Subcontractor(s) and Contractor.

Brief all workers and subcontractors on Hot
Work Procedures and of Permit system.
Stringently enforce compliance.

Failure to comply with fire safety procedures
may result in the issue of a Non-Compliance
notification as specified in Section

01 35 29.

Hot Work Permit to include the following:

.1 Project name and project number;

.2 Structure name and specific location or
area where hot work will be performed;

.3 Date of issue;

.4 Description of hot work type needed;

.5 Special precautions to be followed,
including type of fire extinguisher needed;
.6 Name and signature of permit issuer.
.7 Name of worker to which the permit is
issued.

.8 Permit validity period not to exceed 10

hours. Indicate start time/date and
termination time/date.

.9 Worker's signature with time/date of hot
work completion.

.10 Stipulated time period of safety watch.
.11 Fire Safety Watcher's signature with
time/date.

Permit to be typewritten form. Industry
Standard forms shall only be used if all data
specified above is included on form.
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1.10 FIRE PROTECTION
AND ALARM SYSTEMS

1.11 DOCUMENTS
ON SITE

Each Hot Work Permit to be completed in full,
signed and returned to Contractor's
Superintendent for safe keeping on site.

Fire protection and alarm systems shall not
be:

.1 Obstructed.

.2 Shut-off, unless approved by
Departmental Representative.

.3 Left inactive at the end of a working day
or shift.

Do not use fire hydrants, standpipes and hose
systems for purposes other than firefighting.

Costs incurred, from the fire department,
Facility owner and tenants, resulting from
negligently setting off false alarms will be
charged to the Contractor in the form of
financial progress payment reductions and
holdback assessments against the Contract.

Keep Hot Work Permits and Hazard assessment
documentation on site for duration of Work.

Upon request, make available to Departmental
Representative or to authorized safety
Representative for inspection.
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1.1 RELATED WORK .1 Submit to Departmental Representative copies
of the following documents, including
updates:

.1 Site Specific Health and Safety Plan.
.2 Building Permit, compliance
certificates and other permits obtained.
.3 Reports or directions issued by Federal,
Provincial or other authority having
jurisdiction.

.4 Accident or Incident Reports.

.5 MSDS data sheets.

.6 Name of Contractor's Representative
designated to perform full time health and
safety supervision on site.

.2 Upon request by Departmental Representative,
submit reports and other documentation as
stipulated to be produced and maintained by
Federal and Provincial Occupational Health
and Safety Regulations and as specified

herein.

.3 Submit above documents in accordance with the
submittal procedures specified in Section
01 33 00.

.4 Section 01 35 24: Special Procedures on Fire

Safety Requirements.

1.2 DEFINITIONS/ .1 Comply with Worker’s Compensation Board of

COMPLIANCE Nova Scotia and the Occupational Health and

REQUIREMENTS Safety Act Regulations made pursuant to the
Act.

.2 COSH: Comply with Canada Labour Code Part II,
and the Canada Occupational Safety and Health
Regulations made under Part II of the Canada
Labour Code.

.3 Observe and enforce construction safety
measures required by:
.1 National Building Code of Canada;



Digby Ferry Terminal
Stern Fender Replacement
Digby, NS

R.080837.002

HEALTH AND SAFETY 01 35 29
REQUIREMENTS Page 2
September 2017

.2 Provincial Worker's Compensation Board;
.3 Municipal statutes and ordinances.

In event of conflict between any provisions
of above authorities the most stringent
provision will apply. Should a dispute arise
in determining the most stringent
requirement, Departmental Representative
will advise on the course of action to be
followed.

A copy of the Canada Labour Code Part II may
be obtained by contacting:

Canadian Government Publishing

Public Works & Government Services Canada
Ottawa, Ontario, KI1A 0S9

Tel: (819) 956-4800 (1-800-635-7943)
Publication No. L31-85/2000 E or F)

.6 Maintain Workers Compensation Coverage for

.

.9

duration of Contract. Submit Letter of Good
Standing to Departmental Representative upon
request.

Competent Person: means a person who 1is:

.1 Qualified by virtue of personal
knowledge, training and experience to perform
assigned work in a manner that will ensure the
health and safety of persons in the workplace,
and;

.2 Knowledgeable about the provisions of the
occupational health and safety statutes and
regulations that apply to the work and;

.3 Knowledgeable about the potential or
actual danger to health and safety associated
with the work.

Medical Aid Injury: any minor injury for
which medical treatment was provided and the
cost of which is covered by Workers’
Compensation Board of the province in which the
injury was incurred.

PPE: personal protective equipment
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.10 Work Site: where used in this section shall
mean areas, located at the premises where work is
undertaken, used by Contractor to perform all of
the activities associated with the performance of

the work.
1.3 SUBMITTALS .1 Make submittals in accordance with Section 01
33 00.

.2 Submit site-specific health and safety plan
prior to commencement of work.

.3 Review section 1.12 Health and Safety Plan.

1.4 RESPONSIBILITY .1 Be responsible for health and safety of
persons on site, of property and for
protection of persons and public circulating
adjacent to work operations to extent that
they may be affected by conduct of the Work.

.2 Enforce compliance by all workers,
sub-contractors and other persons granted
access to work site with safety requirements
of Contract Documents, applicable Federal,
Provincial, and local statutes, regulations,
and ordinances, and with site-specific Health
and Safety Plan.

1.5 SITE CONTROL .1 Control work site and entry points to
AND ACCESS construction areas.
.1 Delineate and isolate construction

areas from other areas of site by use of
appropriate means.

.2 Post notices and signage at entry points
and at other strategic locations identifying
entrance onto site to be restricted to
authorized persons only.

.3 Signage must be professionally made,
bilingual in both official languages or
display internationally understood graphic
symbols.

.2 Approve and grant access to site only to
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1.6 PROTECTION .1

1.7 FILING OF .1
NOTICE

workers and authorized persons.

.1 Immediately stop non-authorized persons
from circulating in construction areas and
remove from site.

.2 Provide site safety orientation to all
persons before granting access. Advise of
site conditions, hazards and mandatory safety
rules to be observed on site.

Secure site at night time to extent required
to protect against unauthorized entry.
Provide security guard where protection
cannot be achieved by other means.

Ensure persons granted access to site wear
appropriate personal protective equipment
(PPE) suitable to work and site conditions.
.1 Provide such PPE to authorized persons
who require access to perform inspections or
other approved purposes.

Carry out work placing emphasis on health and
safety of the Public, Facility personnel,
construction workers and protection of the
environment.

Erect safety barricades, lights and signage
on site to effectively delineate work areas,
protect pedestrian and vehicular traffic
around and adjacent to work and to create a
safe working environment.

.1 Erect fences, hoarding protective
barrier and temporary lighting as required.
See Section 01 50 00 for minimum acceptable
barricades.

Should unforeseen or peculiar safety related
hazard or condition become evident during
performance of work, immediately take
measures to rectify the situation and prevent
damage or harm. Advise Departmental
Representative verbally and in writing.

File Notice of Project and other notices with
Provincial authorities prior to commencement
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1.8 PERMITS

1.9 HAZARD
ASSESSMENTS

of Work.

.1 Departmental Representative will assist
in locating address for Filing Notice of
Project if needed.

Post on site permits, licenses, compliance
certificates specified in section 01 10 10.

Where particular permit or compliance
certificate cannot be obtained at the
required stage of work, notify Departmental
Representative in writing and obtain his/her
approval to proceed before carrying out that
portion of work.

Conduct site specific health and safety
hazard assessment before commencing project
and during course of the work. Identify risks
and hazards resulting from site conditions,
weather conditions and work operations.

.1 Perform on-going assessments addressing
new risks and hazards as work progresses
including when new sub trade or subcontractor
arrives on site.

.2 Also, conduct assessment when the scope
of work has been changed by Change Order and
when potential hazard or weakness in current
health and safety practices are identified by
Departmental Representative or by an
authorized safety Representative.

The following are known or potential project
related safety hazards at site:

.1 overhead wiring

.2 vehicle traffic

.3 uneven road conditions

.4 working over water of extreme tidal
variation

.5 unstable ground conditions

.6 load limits on wharf structures

.7 Ferry, boat and pleasure craft traffic

Above lists shall not be constructed as being
complete and inclusive of safety and health
hazards encountered as a result of

Contractor’s operations during the course of
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.4

.5
1.10 PROJECT/SITE .1
CONDITIONS

.2
1.11 HEALTH AND .1
SAFETY MEETINGS

.2
1.12 HEALTH AND .1

SAFETY PLAN

work. Include above items into the hazard
assessment program specified herein.

Record results in writing and address in
Health and Safety Plan.

Keep copies of all assessments on site.

Obtain from Departmental Representative,
copies of all MSDS Data sheets for existing
hazardous products stored on site or used by
Facility personnel.

Obtain from supplier all MSDS Data sheets for
construction products and provide a copy
easily accessible to all people access the
site.

Attend pre-construction health and safety
Meeting conducted by Departmental
Representative. Have following persons in
attendance:

.1 Site Superintendent.

.2 Contractor's designated Health and
Safety Site Supervisor.

.3 Departmental Representative will advise
of date, time and location.

Conduct health and safety meetings and tool
box briefings on site. Hold on a regular and
pre-scheduled basis during entire work in
accordance with requirements and frequency as
stipulated in provincial occupational health
and safety regulations.

.1 Keep workers informed of potential
hazards and provide safe work practices and
procedures to be followed.

.2 Take written minutes and post on site.

Develop written site-specific Project Health
and Safety Plan, based on hazard assessments,
prior to commencement of work.

.1 Submit copy to Departmental
Representative within 7 calendar days of
acceptance of bid.
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.2 Submit updates as work progresses.

.2 Health and Safety Plan shall contain three (3)
parts with following information:
.1 Part 1 - Hazards: List of individual
health risks and safety hazards identified by
hazard assessment process.
.2 Part 2 - Safety Measures: engineering
controls, personal protective equipment and
safe work practices used to mitigate hazards
and risks listed in Part 1 of Plan.
.3 Parts 3a: Emergency Response: standard
operating procedures, evacuation measures
and emergency response in the occurrence of
an accident, incident or emergency.
.1 Include responses to all hazards
listed in Part 1 of Plan.
.2 Evacuation measures to complement
the Facility's existing Emergency
Response and Evacuation Plan. Obtain
pertinent information from Departmental

Representative.
.3 List names and telephone numbers of
officials to contact including:
.1 General Contractor and all
Subcontractors.
.2 Federal and Provincial

Departments as stipulated by laws
and regulations and local
emergency resource organizations,
as needed based on nature of
emergency or accident.

.3 Officials from PWGSC and site
Facility management. Departmental
Representative will provide list.

.4 Part 3b - Site Communications:
.1 Procedures used on site to share
work related safety issues between
workers, subcontractors, and General
Contractor.
.2 List of critical tasks and work
activities, to be communicated with the
Facility Manager, which has risk of
affecting tenant operations, or
endangering health and safety of
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Facility personnel and the general
public. Develop list in consultation
with the Departmental Representative.

.3 Prepare Health and Safety Plan in a three
column format, addressing the three parts
specified above, as follows:

Column 1 Column 2 Column 3

Part 1 Part 2 Part 3a/3b

Identified Safety Emergency Response

Hazards Measures Site Communications
.4 Develop Plan in collaboration with

subcontractors. Address work activities of
all trades. Revise and update Plan as
Sub-contractors arrive on site.

.5 Implement and enforce compliance with
requirements of Plan for full duration of work
to final completion and demobilization from
site.

.6 As work progresses, review and update Plan.
Address additional health risks and safety
hazards identified by on-going hazard
assessments.

.7 Post copy of Plan, and updates, on site.

.8 Submission of the Health and Safety Plan, and
updates, to the Departmental Representative
is for review and information purposes only.
Departmental Representative's receipt,
review and any comments made of the Plan shall
not be construed to imply approval in part or
in whole of such Plan by Departmental
Representative and shall not be interpreted
as a warranty of being complete and accurate
or as a confirmation that all health and
safety requirements of the Work have been
addressed and that it is legislative
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1.13 SAFETY
SUPERVISION AND
INSPECTIONS

1.14 TRAINING

1.15 MINIMUM
SITE SAFETY RULES

compliant. Furthermore, Departmental
Representative's review of the Plan shall not
relieve the Contractor of any of his legal
obligations for Occupational Health and
Safety provisions specified as part of the
Work and those required by provincial
legislation.

Designate one person to be present on site at
all times, responsible for supervising health
and safety of the Work.

.1 Person to be competent in Occupational
Health and Construction Safety as defined in
the Provincial Occupational Health and Safety
Act.

Assign responsibility, obligation and
authority to such designated person to stop
work as deemed necessary for reasons of health
and safety.

Conduct regularly scheduled informal safety
inspections of work site on a minimum
bi-weekly basis.

.1 Note deficiencies and remedial action
taken in a log book or diary.

Keep inspection reports on site.
Ensure that all workers and other persons

granted access to site are competently
trained and knowledgeable on:

.1 Safe use of tools and equipment.

.2 How to wear and use personal protective
equipment (PPE).

.3 Safe work practices and procedures to be
followed in carrying out work.

.4 Site conditions and minimum safety rules

to be observed on site, as given at site
orientation session.

Notwithstanding the requirement to abide by
federal and provincial health and safety
regulations, the following safety rules shall
be considered minimum requirements to be
obeyed by all persons granted site access:
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.1 Wear personnel protective equipment
(PPE) appropriate to function and task on
site; the minimum requirements being hard
hat, safety footwear and eye protection.

.2 Immediately report unsafe activity or
condition at site, near-miss accident, injury
and damage.

.3 Maintain site in tidy condition.

.4 Obey warning signs and safety tags.

Brief workers on site safety rules and on
disciplinary measures to be taken by
Departmental Representative for violation or
non-compliance of such rules. Post rules on
site.

The following actions or conduct by
Contractor, workers and subcontractors will
be considered as non-conformance with the
health and safety requirements of the
contract for which a Non-Compliance
Notification will be issued to the General
Contractor by the Departmental

Representative:

.1 Failure to follow the minimum site
safety rules specified above.

.2 Negligence resulting in serious injury
or major property damage.

.3 Deliberate non-compliance with Federal
and Provincial Acts and Regulations.

.4 Falsification of information in Workers

Compensation Reports, safety reports and
other health and safety related documents
submitted to Departmental Representative or
to Authority having jurisdiction.

.5 Possession of firearms on site.

.6 Possession of non-prescriptive illegal
drugs or alcohol.

.7 Action, or lack thereof, resulting in

the issuance of Warnings, Fines or Stop Work
Orders from a Provincial Authority having
jurisdiction.

.8 Violation of other specified health and
safety rules and requirements as determined
by Departmental Representative.
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.4
1.16 INCIDENT .1
REPORTING

.2
1.17 TOOLS AND .1
EQUIPMENT SAFETY

.2

.3
1.18 HAZARDOUS .1

PRODUCTS

See elsewhere in this section for details on
Non-Compliance Notifications and resulting
disciplinary measures.

Investigate and report the following
incidents:
.1 Those as required by Provincial
Occupational Safety and Health Act and
Regulations.
.2 Injury requiring medical aid as defined
in the Canadian Dictionary of Safety
Terms-1987, published by the Canadian Society
of Safety Engineers (C.S.S.E)as follows:
.1 Medical Aid Injury: any minor
injury for which medical treatment was
provided and the cost of which is covered
by Workers' Compensation Board of the
province in which the injury was

incurred.
.3 Property damage in excess of $5000.00,
.4 Interruption to Facility operations.
.5 Those which require notification to

Workers Compensation Board or other
regulatory agencies as stipulated by
applicable law or regulations.

Send written report to Departmental
Representative for all above cases.

Routinely check and maintain tools, equipment
and machinery for safe operation.

Conduct checks as part of site safety
inspections. When requested, submit proof
that checks and maintenance have been carried
out.

Tag and immediately remove from site items
found faulty or defective.

Comply with requirements of Workplace
Hazardous Materials Information System
(WHMIS) .
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1.19 POWDER ACTUATED
DEVICES

1.20 CONFINED
SPACES

Keep MSDS data sheets for all products
delivered to site. Post on site. Submit copy
to Departmental Representative upon receipt.

Use powder actuated fastening devices only
after receipt of written permission from
Departmental Representative.

Carry out work in confined spaces in
compliance with:

.1 Provincial Occupational Safety and
Health Regulations and;

.2 Canada Occupational Safety and Health
Regulations (COSH) made under the Canada
Labour Code - Part II.

Conduct hazard assessment and address in
Safety Plan before entering confined space.

Provide and maintain equipment and PPE as
required for the safety and emergency
evacuation of persons entering confined
spaces.

Provide training to persons who will be
entering and to those persons who will be
assisting in the confined space entry
process. Training to be specialized
instructions beyond (basic confined space
entry information) as required to suit type
and conditions of confined space.

Safety for Inspectors:

.1 Upon request, provide PPE and training
to Departmental Representative and to other
authorized persons, for the purpose of
entering confined space to conduct
inspections.

.2 Be responsible for the efficacy of the
equipment and safety of such persons during
their entry and occupancy in the confined
space.
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1.21 POSTING OF .1 Post on site safety documentation as

DOCUMENTS stipulated by Authorities having
jurisdiction and as specified herein. Place
in a common visible location.

1.22 SITE RECORDS .1 Maintain on site a copy of all health and
safety documentation and reports specified to
be produced as part of the work and received
from authorities having jurisdiction.

.2 Upon request, make available to Departmental
Representative and to other authorized safety
representative for review. Provide copy when
directed by Departmental Representative.

1.23 NON COMPLIANCE .1 Immediately address and correct health and
AND DISCIPLINARY safety non-compliance issues identified by
MEASURES authority having jurisdiction or by

Departmental Representative.

.2 Provide Departmental Representative with
written report of action taken to correct
non-compliance of health and safety issues
identified.

.3 Departmental Representative will stop work if
non-compliance of health and safety
regulations are not corrected in a timely
manner.
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1.1 RELATED WORK .1 Waste Management and Disposal: Section
01 74 21.
1.2 REFERENCES .1 WHMS: Workplace Hazardous Materials

Information System, Health Canada.

.2 Transportation of Dangerous Goods Act.
Transport Canada, amended 2011-11-09.

.3 Guidelines for the Use of Explosives In or
Near Canadian Fisheries Waters, Department of
Fisheries and Oceans Canada, 1998.

.4 MBCA: Migratory Birds Convention Act,
Environment Canada, 1994.

.5 Canadian Coast Guard Regulations, Department
of Fisheries and Oceans Canada.

.6 Canadian Shipping Act, Transport Canada,
2001.

.7 AWPA: American Wood Preserver Association
.8 Species at Risk Act, 2002.

1.3 DEFINITIONS .1 Hazardous Material: Product, substance, or
organism that is used for its original
purpose; and that is either dangerous goods
or a material that may cause adverse impact
to the environment or adversely affect health
of persons, animals, or plant life when
released into the environment.

.2 Wetlands: land where the water table is at,
near or above the surface or which is
saturated for a long enough period to promote
such features as wet-altered soils and water
tolerant vegetation. Wetlands include
organic wetlands or "peatlands," and mineral
wetlands or mineral soil areas that are
influenced by excess water but produce little
Oor no peat
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1.4 TRANSPORTATION

1.5 HAZARDOUS
MATERTIAL HANDLING

Watercourse: refers to the bed and shore of
a river, stream, lake, creek, pond, marsh,
estuary or salt-water body that contains
water for at least part of each year.

Alien species: refers to a species or
subspecies introduced outside its normal
distribution whose establishment and spread
threaten ecosystems, habitats or species with
economic or environmental harm.

Buffer zone: a vegetated land that protects
watercourses from adjacent land uses. It
refers to the land adjacent to watercourses,
such as streams, rivers, lakes, ponds,
oceans, and wetlands, including the
floodplain and the transitional lands between
the watercourse and the drier upland areas.

Transport hazardous materials and hazardous
waste in compliance with Federal
Transportation of Dangerous Goods Act.

Do not overload trucks when hauling material.
Secure contents against spillage.

Maintain trucks clean and free of mud, dirt
and other foreign matter.

Avoid potential release of contents and of any
foreign matter onto highways, roads and
access routes used for the Work. Take extra
care when hauling materials. Immediately
clean any spillage and soils.

Before commencement of work, advise the
Departmental Representative of the existing
roads and temporary routes proposed to be used
to access work areas and to haul material to
and from the site.

Handle and store hazardous materials on site
in accordance with WHMIS procedures and
requirements.
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.2 Store all hazardous liquids in location and
manner to prevent their spillage into the
environment.

.3 Maintain written inventory of all hazardous

materials kept on site. List product name,
quantity and storage date.

.4 Keep MSDS data sheets on site for all items.

1.6 PETROLEUM, OIL .1 Comply with Federal and Provincial laws,
AND LUBRICANTS regulations, codes and guidelines for the
storage of fuel and petroleum products on
site.
.2 Do not place fuel storage tanks and store fuel

or other petroleum products within a 30 metre
buffer zone of watercourses and wetlands. Do
not fuel or lubricate equipment within this
30 metre buffer zone. Obtain approval from
Departmental Representative of acceptable
location on site for fuel storage and
equipment service.

.3 Do not dump petroleum products or any other
deleterious substances on ground or in the
water.

.4 Be diligent and take all necessary

precautions to avoid spills and contaminate
the soil and water (both surface and
subsurface) when handling petroleum products
on site and during fueling and servicing of
vehicles and equipment.

.5 Maintain on site appropriate emergency spill
response equipment consisting of at least one
250-1itre (55 gallon) over pack spill kit for
containment and cleanup of spills.

.6 Maintain vehicles and equipment in good
working order to prevent leaks on site.

.7 In the event of a petroleum spill, immediately
notify the Departmental Representative and



Digby Ferry Terminal
Stern Fender Replacement
Digby, NS

R.080837.002

ENVIRONMENTAL PROTECTION 01 35 44
PROCEDURES FOR MARINE WORK Page 4
September 2017

1.7 DISPOSAL OF
WASTES

1.8 WATER QUALITY

1.9 SOCIOECONOMIC
RESTRICTIONS

the Canadian Coast Guard (CCG) at
1-800-565-1633 (24 hour report line). Perform
clean-up in accordance with all regulations
and procedures stipulated by authority having
jurisdiction.

Whenever possible, machinery and equipment
should be operated on land above the high
water mark, or from a floating barge.

Machinery, equipment and contaminants are to
be stored in an area well above the high water
mark.

Do not bury rubbish, demolition debris and
waste materials on site.

Dispose and recycle demolition debris and
waste materials in accordance with project
waste management requirements specified in
section 01 74 21.

Do not dispose of hazardous waste, volatile
materials (such as mineral spirits, paints,
thinners etc...) and petroleum products into
waterways, storm or sanitary sewers or in
waste landfill sites.

Dispose of hazardous waste in accordance with
applicable federal and provincial laws,
regulations, codes and guidelines.

Where work may affect the water quality
adjacent to water intake lines used by Lobster
Holding Facilities, Fish Processing
Facilities and other harbour users, schedule
work in cooperation with the Harbour
Authority as directed by Departmental
Representative to minimize interference and
impact to harbour users.

Must abide by municipal and provincial
regulations for any restrictions on work
performed during the night time and on flood
lighting of the site. Obtain applicable
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1.10 BIRD AND
BIRD HABITAT

permits.

Place flood lights in opposite direction of
adjacent residential and business areas.

Equipment and machinery with purposely
designed mufflers to reduce noise on site to
lowest possible level. Maintain mufflers in
good operating condition at all times.

Become knowledgeable with and abide by the
Migratory Birds Convention Act (MBCA) in
regards to the protection of migratory birds,
their eggs, nests and their young encountered
on site and in the wvicinity.

Must minimize disturbance to all birds on site
and adjacent areas during the entire course
of the Work.

Do not approach concentrations of seabirds,
waterfowl and shorebirds when anchoring
equipment, accessing wharves or ferrying
supplies.

During night time work, position flood lights
in opposite direction of nearby bird nesting
habitat.

Do not use beaches, dunes and other natural
previously undisturbed areas of the site to
conduct work unless specifically approved by
the Departmental Representative.

Should nests of migratory birds in wetlands
be encountered during work, immediately
notify Departmental Representative for
directives to be followed.

.1 Do not disturb nest site and neighboring
vegetation until nesting is completed.

.2 Minimize work immediately adjacent to
such areas until nesting is completed.

.3 Protect these areas by following
recommendations of Canadian Wildlife
Service.
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1.11 FISH AND .1
FISH HABITAT

Emergency events involving species at risk
should be promptly reported to the Canadian
Wildlife Service. Additionally, the
contractor is advised to contact Transport
Canada’s Environmental Affairs and
Aboriginal Consultation Unit should species
at risk or species of special concern be
observed within, or adjacent to, the project
area for further guidance on the proceedings.

Food scraps and garbage should not be left at
the work site.

Birds and wildlife must never be fed by any
personnel associated with the project.

Be aware of the risk for contamination of the
fish habitat at the site as a result of alien
species being introduced in the water.

To minimize the possibility of fish habitat
contamination, all construction equipment
which will be immersed into the water of a
watercourse, or has the possibility of coming
into contact with such water during the course
of the work, must be cleaned and washed to
ensure that they are free of marine growth and
alien species.

.1 A1l equipment shall include boats, barges,
cranes, excavators, haul trucks, pumps, pipe
lines and other all miscellaneous tools and
equipment previously used in a marine
environment.

Cleaning and washing of equipment shall be
performed immediately upon their arrival at
the site and before use in or over the body
of water.

Conduct cleaning and washing operations as
follows:

.1 Scrap and remove heavy accumulation of
mud and dispose appropriately.

.2 Wash all surfaces of equipment by use of
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a pressurized fresh water supply.

.3 Immediately follow with application of
a heavy sprayed coating of undiluted vinegar
or other environmentally approved cleaning
agent to thoroughly remove all plant matter,
animals and sediments.

.4 Checks and remove all plant, animal and
sediment matter from the all bilges and
filters.

.5 Drain standing water from equipment and
let fully dry before use.

.6 Upon removal from the water, drain
standing water from equipment and let fully
dry before removal off the site.

Do not perform cleaning and wash down within
a 30 meter buffer zone of a wetland,
watercourse or other identified
environmentally sensitive area.

Record of Assurance Logbook:

.1 Maintain an on-going log of past and
present usage and wash down of all equipment
to illustrate mitigation measures undertaken
against fish habitat contamination by alien
species.

.2 Write data in a hard cover bound logbook,
.3 Include the following:

.1 Date and location where equipment
was previously used in a watercourse or
wetland;

.2 Type of work performed.

.3 Dates of wash down for each piece
of equipment;

.4 Cleaning method and cleaning

agent (s) used.

Keep Record of Assurance Logbook updated from
project to project. Upon request, submit
logbook to Departmental Representative for
review.

Abide by requirements and recommendations of
the Federal Department of Environment and the
Department of Fisheries and Oceans - Habitat
Protection and Sustainable Development
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1.12 AIR QUALITY

1.13 FIRES

Branch in cleaning and wash down of equipment.

Keep airborne dust and dirt resulting from the
work on site to an absolute minimum.

Apply dust control measures to roads, parking
lots and work areas.

Spray surfaces with water or other
environmentally approved product. Use
purposely suited equipment or machinery and
apply in sufficient quantity and frequency to
provide effective result and continued dust
control during the entire course of the work.

Do not use 0il or any other petroleum products
for dust control.

Fires and burning of rubbish on site is not
permitted.
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1.1 INSPECTION .1 Give timely notice requesting inspection of
Work designated for special tests,
inspections or approvals by Departmental
Representative or by inspection authorities
having jurisdiction.

.2 In accordance with the General Conditions,
Departmental Representative may order any
part of Work to be examined if Work is
suspected to be not in accordance with
Contract Documents.

.3 If Contractor covers or permits to be covered
Work designated for special tests,
inspections or approvals before such is made,
uncover Work until particular inspections or
tests have been fully and satisfactorily
completed and until such time as Departmental
Representative gives permission to proceed.

.4 Pay costs to uncover and make good work
disturbed by inspections and tests.

1.2 TESTING .1 Tests on materials, equipment and building
systems as specified in various sections of
the Specifications is the responsibility of
the Contractor except where stipulated
otherwise.

.1 Provide all necessary instruments,
equipment and qualified personnel to perform
tests.

.2 At completion of tests, turn over 2 sets of
fully documented tests reports to the
Departmental Representative. Submit in
accordance with Section 01 33 00.

.1 Obtain additional copies for inclusion
of a complete set in each of the maintenance
manuals specified in Section 01 78 00.

.3 Unspecified tests may also be made by
Departmental Representative, at the
discretion of the Departmental
Representative. The costs of these tests will
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1.3 INDEPENDENT
INSPECTION AGENCIES

be paid for by the Departmental
Representative.

Where tests or inspections reveal work not in
accordance with contract requirements,
Contractor shall pay costs for additional
tests and inspections incurred by
Departmental Representative as required
verifying acceptability of corrected work.

Departmental Representative may engage and

pay for service of Independent Inspection and
Testing Agencies for purpose of inspecting

and testing portions of Work except for the
following which remain part of Contractor's
responsibilities:

.1 Inspection and testing required by laws,
ordinances, rules, regulations or orders of
public authorities.

.2 Inspection and testing performed
exclusively for Contractor's convenience.
.3 Testing, adjustment and balancing of

mechanical and electrical equipment and other
building systems.

.4 Performance verification tests before
building commissioning procedures commences.
.5 Mill tests and certificates of
compliance.

.6 Tests as specified within various
sections designated to be carried out by
Contractor under the supervision of
Departmental Representative.

Provide sufficient advance notice to
Departmental Representative of time when the
Work will be ready for testing by designated
Testing Agency in order for Departmental
Representative to make attendance
arrangements with such Agency. When directed
by Departmental Representative notify the
Agency directly.

When specified or directed, submit
Representative samples of materials, in
required quantities, to Testing Agency for
testing purposes. Submit with reasonable
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1.4 ACCESS TO WORK

1.5 REJECTED WORK

promptness and in an orderly sequence so as
not to cause delay in Work.

Provide labour and facilities to obtain,
handle and deliver samples.

Provide sufficient space on site for Testing
Agency's exclusive use to store equipment and
cure test samples.

Employment of Independent Inspection and
Testing Agencies by Departmental
Representative does not relax responsibility
to perform Work in accordance with Contract
Documents.

Facilitate Departmental Representative's
access to Work. If part of Work is being
fabricated at locations other than
construction site, make preparations to allow
access to such Work whenever it is in
progress.

Furnish labour and facility to provide access
to the work being inspected and tested.

Co-operate to facilitate such inspections and
tests.

Remove and replace defective Work, whether
result of poor workmanship, use of defective
or damaged products and whether incorporated
in Work or not, which has been identified by
Departmental Representative as failing to
conform to Contract Documents.

Make good damages to new and existing
construction and finishes resulting from
removal or replacement of defective work.
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1.1 SITE ACCESS .1
AND PARKING

1.2 CONTRACTOR'S .1
SITE OFFICE

1.3 MATERIAL STORAGE .1

The Departmental Representative will
designate Contractor's access to project site
as well as parking facilities for equipment
and workers.

The Contractor is advised that while parking
facilities for his workers and subcontractors
will be on property, such parking facilities
may be remote from the actual site of the work.
In any case, follow all instructions from the
Departmental Representative in regards to
parking facilities.

Parking facilities at site are limited and
cannot be used by Contractor. Make
arrangements elsewhere for Contractor's
vehicles including those of subcontractors
and workers.

Build and maintain temporary access roads and
provide snow removal and dust control during
period of work.

Maintain existing roads and parking areas at
site, where used by Contractor, for duration
of contract.

.1 Keep clean and free of mud and dirt by
washing on a regular basis.

.2 Provide snow removal in areas located
within construction site or enclosed by work.
.3 Make good and repair damage resulting
from Contractor's use of existing roads,
asphalted areas and lawns on site.

The contractor is responsible to provide
their own site office and fresh water supply.
110V power can be provided on site. Coordinate
the location of the site office with the
Departmental Representative.

The contractor is responsible to provide the
Departmental Representative(s) with a site

office for inspections throughout the work.

Material storage space on site is limited.
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1.4 SITE ENCLOSURES

.1

Coordinate delivery to minimize storage
period on site before being needed for
incorporation into work.

Provide temporary fence to enclose wvarious
construction areas of work site.

Erect plastic mesh fence constructed as
follows:

.1 1200 mm height, constructed of high
density polyethylene mesh fence fabric,
orange in color.

.2 Supported by steel T-bar posts or other
similar framing, of sufficient quantity,
adequate spacing and set firmly in ground to
secure fence against sags.

.3 Inspect fence reqularly, repairing sags
and damaged sections.
.4 Incorporate within fence one operable

truck gate and one pedestrian gate.

Make all gates lockable and provide keyed
padlocks.

Obtain Departmental Representative's
approval beforehand of location and layout of
all temporary fence enclosures.

Provide battery powered lanterns around the
perimeter of the site enclosure to clearly
mark its location at night.

Provide warning signs affixed to all fenced
areas, identifying those enclosed areas as
"Construction Zones" with access restricted
to only those persons so authorized by General
Contractor.

Do not construe fencing as an acceptable
replacement for pedestrian walkway specified
below.
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1.5 PEDESTRIAN
WALKWAYS AND
HOARDING

1.6 SANITARY
FACILITIES

1.7 ENCLOSURE OF
STRUCTURE

1.8 POWER

1.9 WATER SUPPLY

1.10 CONSTRUCTION
SIGN AND NOTICES

Ensure maximum safety and security to
facility users during the course of work.

Maintain access and egress to facility
entrances and fire exits to remain in use.

Erect such protective devices during
Facility's non-operational off hour periods.

Obtain Departmental Representative's
concurrence prior to removal of hoarding and
walkways.

Provide sanitary facilities for work force in
accordance with governing regulations and
ordinances.

Post notices and take such precautions as
required by local health authorities. Keep
area and premises in sanitary condition.

Design enclosures to withstand wind pressure
and snow loading, as required.

Power supply (110V) is available and will be
provided for construction usage.

Provide and maintain temporary lighting to
conduct work. Ensure illumination level is
not less than 54 lux in all locations.

Water supply is not available on site.

Upon request by Departmental Representative,
erect a self-supporting project sign in
location indicated.

Departmental Representative will provide a
vinyl sign facing for installation by

Contractor on sign framework. Sign frame to
be plywood face of approximately 1200 x 2400
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1.11 REMOVAL OF
TEMPORARY
FACILITIES

mm in size complete with required wood framing
at 400 mm o.c and support posts.

Install sign plumb and level in neat wood
framework and securely anchor in ground by
posts to withstand wind speeds up to 160 km/h.

Contractor or subcontractor advertisement
signboards are not permitted on site.

Safety and Instruction Signs and Notices:
.1 Signs and notices for safety and
instruction shall be in both official
languages and commonly understood graphic
symbols conforming to CAN3-2321-96(R2006) .

Maintenance and Disposal of Site Signs:

.1 Maintain approved signs and notices in
good condition for duration of project and
dispose of offsite upon completion of project
or earlier if directed by Departmental
Representative.

Remove temporary facilities from site when
directed by Departmental Representative.
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1.1 GENERAL

1.2 PRODUCT QUALITY

Use new material and equipment unless
otherwise specified.

Within 7 days of written request by
Departmental Representative, submit
following information for any materials and
products proposed for supply:

.1 Name and address of manufacturer.

.2 Trade name, model and catalogue number.
.3 Performance, descriptive and test data.
.4 Compliance to specified standards.
.5 Manufacturer's installation or
application instructions.

6 Evidence of arrangements to procure.
.7 Evidence of manufacturer delivery
problems or unforeseen delays.

Provide material and equipment of specified
design and quality, performing to published
ratings and for which replacement parts are
readily available.

Use products of one manufacturer for
equipment or material of same type or
classification unless otherwise specified.

Permanent labels, trademarks and nameplates
on products are not acceptable in prominent
locations, except where required for
operating instructions, or when located in
mechanical or electrical rooms.

Contractor shall be solely responsible for
submitting relevant technical data and
independent test reports to confirm whether
a product or system proposed for use meets
contract requirements and specified
standards.

Final decision as to whether a product or
system meets contract requirements rest
solely with the Departmental Representative
in accordance with the General Conditions of
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1.3 ACCEPTABLE
MATERTALS AND
ALTERNATIVES

1.4 MANUFACTURERS
INSTRUCTIONS

1.5 AVATLABILITY

1.6 WORKMANSHIP

the Contract.

Acceptable Materials: When materials
specified include trade names or trademarks
or manufacturer's or supplier's name as part
of the material description, select and only
use one of the names listed for incorporation
into the Work.

Alternative Materials: Submission of
alternative materials to trade names or
manufacturer's names specified must be done
during the bidding period.

Substitutions: After contract award,
substitution of a specified material will be
dealt with as a change to the Work in
accordance with the General Conditions of the
Contract.

Unless otherwise specified, comply with
manufacturer's latest printed instructions
for materials and installation methods to be
used. Do not rely on labels or enclosure
provided with products. Obtain written
instructions directly from manufacturers.

Notify Departmental Representative in
writing of any conflict between these
specifications and manufacturer’s
instructions, so that Departmental
Representative will designate which document
is to be followed.

Immediately notify Departmental
Representative in writing of unforeseen or
unanticipated material delivery problems by
manufacturer. Provide support documentation
as per clause 1.1.2 above.

Ensure quality of work is of highest standard,
executed by workers experienced and skilled
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1.7 STORAGE,
HANDLING AND
PROTECTION

1.8 CONSTRUCTION
EQUIPMENT AND PLANT

in respective duties for which they are
employed.

Remove unsuitable or incompetent workers from
site as stipulated in the General Conditions
of the Contract.

Ensure cooperation of workers in laying out
work. Maintain efficient and continuous
supervision on site at all times.

Coordinate work between trades and
subcontractors. See section 01 14 10 in this
regard.

Deliver, handle and store materials in manner
to prevent deterioration and soiling and in
accordance with manufacturer's instructions
when applicable.

Store packaged or bundled materials in
original and undamaged condition with
manufacturer's seal and labels intact. Do not
remove from packaging or bundling until
required in Work.

Store products subject to damage from weather
in weatherproof enclosures.

Immediately remove damaged or rejected
materials from site.

On request, prove to the satisfaction of
Departmental Representative that the
construction equipment and plant are adequate
to manufacture, transport, place and finish
work to quality and production rates
specified. If inadequate, replace or provide
additional equipment or plant as directed.

Maintain construction equipment and plant in
good operating order.
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1.1 GENERAL

1.2 MATERIALS

1.3 CLEANING DURING
CONSTRUCTION

1.4 FINAL CLEANING

Conduct cleaning and disposal operations to
comply with local ordinances and
anti-pollution laws.

Store volatile waste in covered metal
containers, and remove from premises at end
of each working day.

Provide adequate ventilation during use of
volatile or noxious substances.

Use only cleaning materials recommended by
manufacturer of surface to be cleaned, and as
recommended by cleaning material
manufacturer.

Maintain work site in a tidy condition, free
from accumulations of waste material and
debris. Clean areas on a daily basis.

Provide on-site containers for collection of
waste materials and debris.

Use separate collection bins, clearly marked
as to purpose, for source separation and
recycling of waste and debris in accordance
with waste management requirements
specified.

Remove waste materials, and debris from site
on a minimum weekly basis.

Schedule cleaning operations so that
resulting dust, debris and other contaminants
will not contaminate facility systems.

In preparation for acceptance of the
completed work, perform final cleaning.

Inspect finishes, fitments and equipment.
Ensure specified workmanship and operation.

Remove debris and surplus materials from
site.
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CONSTRUCTION/DEMOLITION
WASTE MANAGEMENT AND
DISPOSAL (SHORT FORM)

1.1 DEFINITIONS

1.2 WASTE MANAGEMENT

Hazardous Material: Product, substance, or
organism that is used for its original
purpose, and that is either dangerous goods
or a material that may cause adverse impact
to the environment or adversely affect health
of persons, animals, or plant life when
released into the environment.

Incorporate environmental and sustainable
practices in managing waste resulting from
work.

Divert as much waste as possible from
landfill.

Coordinate work of sub trades and
subcontractors to ensure all possible waste
reduction and recycling opportunities are
taken. Follow waste management requirements
specified in trade sections of the
Specifications.

Reduce waste during installation of new
materials. Undertake practices which will
optimize full use of materials and minimize
waste.

Develop innovative procedures to reduce
quantity of waste generated by construction
such as by delivering materials to site with
minimal packaging etc...

Provide on-site facilities to collect, handle
and store anticipated quantities of reusable,
salvageable and recyclable materials.

During demolition and removal work separate
materials and equipment at source, carefully
dismantling, labelling and stockpiling alike
items for the following purposes:

.1 Reinstallation into the work where
indicated.
.2 Salvaging reusable items not needed in

project which Contractor may sell to other
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parties.

.3 Sending as many items as possible to

locally available recycling facility.

.4 Segregating remaining waste and debris

.10

1.3 DISPOSAL .1
REQUIREMENTS

into various individual waste categories for
disposal in a "non-mixed state" as
recommended by waste processing/landfill
sites.

Isolate product packaging and delivery
containers from general waste stream. Send to
recycling facility or return to
supplier/manufacturer.

Send leftover material resulting from
installation work for recycling whenever
possible.

Establish methods whereby hazardous and toxic
materials, and their containers used on site
are properly handled, stored and disposed in
accordance with applicable federal,
provincial and municipal laws and
regulations.

Burying or burning of rubbish and waste
materials is prohibited.

Disposal of volatile materials, mineral
spirits, oil, paint, and other hazardous
materials into waterways, storm, or sanitary
sewers 1is prohibited.

Dispose of waste only at approved waste
processing facility or landfill sites
approved by authority having jurisdiction.

Contact the authority having jurisdiction
prior to commencement of work, to determine
what, if any, demolition and construction
waste materials have been banned from
disposal in landfills and at transfer
stations. Take appropriate action to isolate
such banned materials at site of work and
dispose in strict accordance with provincial
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and municipal regulations.

Transport and dispose of waste intended for
waste processing plant or landfill facility
in separated condition and to Operator's
rules and recommendations in support of their
effort to recycle, reduce and divert certain
waste stream from general landfill.

Collect, bundle and transport salvaged
materials to be recycled in separated
categories and condition as directed by
recycling facility. Ship materials only to
approved recycling facilities.

Sale of salvaged items by Contractor to other
parties not permitted on site.
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1.1 SECTION
INCLUDES

1.2 RELATED
SECTIONS

1.3 INSPECTION AND
DECLARATION

Administrative procedures preceding
inspection and acceptance of work by
Departmental Representative.

Section 01 78 00 - Closeout Submittals.

Contractor's Inspection: Coordinate and
perform, in concert with subcontractors, an
inspection and check of all Work. Identify and
correct deficiencies, defects, repairs and
perform outstanding items as required to
complete work in conformance with Contract
Documents.

.1 Notify Departmental Representative in
writing when deficiencies from Contractor's
inspection have been rectified and that work
is deemed to be complete and ready for
Departmental Representative's inspection of
the completed work.

Departmental Representative's Inspection:
Accompany Departmental Representative during
all substantial and final inspections of the
work.

.1 Address defects, faults and outstanding
items of work identified by such inspections.
.2 Advise Departmental Representatives when
all deficiencies identified have been
rectified.

Note that Departmental Representative will
not issue a Certificate of Substantial
Performance of the work until such time that
Contractor performs following work and turns
over the specified documents:

.1 Project record as-built documents;
.2 Reports resulting from designated
tests;

Correct all discrepancies before
Departmental Representative will issue the
Certificate of Completion.
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1.1 SECTION .1 Project Record Documents.

INCLUDES

1.2 PROJECT RECORD .1 Departmental Representative will provide 2
DOCUMENTS white print sets of contract drawings and 2

copies of Specifications Manual specifically
for "as-built" purposes.

.2 Maintain at site one set of the contract
drawings and specifications to record actual
as-built site conditions.

.3 Maintain up-to-date, real time as-built
drawings and specifications in good condition
and make available for inspection by the
Departmental Representative upon request.

.4 As-Built Drawings:

.1 Record changes in red ink on the prints.
Mark only on one set of prints and at
completion of work, neatly transfer notations
to second set (also by use of red ink).

.2 Submit both sets to Departmental
Representative prior to application for
Certificate of Substantial Performance.

.3 Stamp all drawings with "As-Built

Drawings". Label and place Contractor's
signature and date.
.4 Show all modifications, substitutions

and deviations from what is shown on the

contract drawings or in specifications.

.5 Record following information:
.1 Horizontal and vertical location
of various elements in relation to chart
datum;
.2 Location of internal utilities and
appurtenances concealed in
construction, referenced to visible and
accessible features of structure;

.3 Field changes of dimension and
detail;
.4 Location of all capped or

terminated services and utilities.
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1.3 REVIEWED
SHOP DRAWINGS

.5 Any details produced in the course
of the contract by the Departmental
Representative to supplement or to
change existing design drawings;

.6 All change orders issued over the
course of the contract must be
documented on the finished as-built
documents, accurately and consistently
depicting the changed condition as it
applies to all affected drawing details.

As-built Specifications: legibly mark in red
each item to record actual construction,
including:

.1 Changes made by Addenda and Change
Orders.

.2 Mark up both copies of specifications;
stamp "as-built", sign and date similarly to
drawings as per above clause.

Maintain As-built documents current as the
contract progresses. Departmental
Representative will conduct reviews and
inspections of the documents on a regular
basis. Failure to maintain as-built drawings
current and complete to satisfaction of the
Departmental Representative shall be subject
to financial penalties in the form of progress
payment reductions and holdback assessments.

Provide a complete set of all shop drawings
reviewed for project to incorporate into each
copy of the Operations & Maintenance manuals.

Submit full sets at same time and as part of
the contents of the Operation and Maintenance
manuals specified.
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