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1.0 GENERAL  
  
1.1 CODES 
 
 

.1  Perform work in accordance with National Building Code Canada 2015, Canadian Highway & 
Bridge Design Code CSA S6-14, WORKSAFE BC, Construction Standards and Bylaws and any 
other code of provincial or local application provided that in any case of conflict or discrepancy, the 
more stringent requirements shall apply. 

 
.2  Meet or exceed requirements of specified standards, codes and referenced documents. 
 

1.2 DESCRIPTION OF WORK  
 
 
 

.1  Work under this Contract is to take place at West Coast Trail Logan Creek site at southwest of Port 
Renfrew and west of Owen Pt, B.C.  The site is approximate 19km southwest from Gordon River 
Trailhead on West Coast Trail as shown on site map on S301. The nearby camp sites are the Cullite 
Cove Campsite, which is about 2km at its east, and the Walbran Creek Campsite, which is about 
3km at its west. 

 
.2          Work to be performed includes, but is not limited to, the provision of all labour, materials, services 

and equipment necessary for the following items covered further in the Contract documents: 
 
             .1       Arrange the helicopter trip and assist the Departmental Representative for a site inspection of 

existing bridge in spring. 
 

.2       Clear site as required for new bridge construction and remove danger trees that could 
possibly damage new bridge if falling as identified on the drawings and Appendix A – 
Environmental Management Plan. Follow the direction of the Departmental Representative 
for danger tree removal and disposal. 

 
             .3       Supply and construct suspension bridge including concrete footings, rock anchors, cables, 

aluminum beams/joists, aluminum plank, steel support piers and miscellaneous components 
 

.4       Supply and construct boardwalk and/or ramp for access to the new bridge at both ends. 
 
. 5       Remove and dispose off site the existing cable suspension bridge including all cables, wood 

beams, decks, nets, etc and their connection components.  
 
             .6       Remove and dispose off site the existing wood ladders, wood platforms that provide access 

to the existing bridge at both ends. 
 
.3          “Green” requirements: 
             .1       Use materials/products containing highest percentage of recycled and recovered materials 

practicable – consistent with maintaining cost effective satisfactory levels of competition. 
 
             .2        Adhere to waste reduction requirement for reuse or recycling of waste materials, thus 
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diverting material from landfill. 
 

1.3 CONTRACT DOCUMENTS  
 
 
 

.1  The Contract documents, drawings and specifications are intended to complement each other, and 
to provide for and include everything necessary for the completion of the work. 

 
.2  Drawings are, in general, diagrammatic and are intended to indicate the scope and general 

arrangement of the work. 
 
 
1.4 TIME OF COMPLETION  
 
 
 

.1  Commence work immediately upon official notification of acceptance of offer and complete the 
project by end of September 2018.  

1.5 HOURS OF WORK  
 
 
 

.1  Hours of work: 
 .1 No restriction on hours of work by the Contractor but subject to provincial and/or 

municipal bylaw for noise control.  
 

1.6 WORK SCHEDULE  
 
 
 

.1  Carry out work as follows: 
.1  Within 10 working days after Contract award, provide a “phasing bar chart”, and a 

schedule showing anticipated progress stages and final completion of the work within the 
time period required by the Contract document. Indicating the following: 

 .1  Submission of shop drawings including construction methodology, environmental 
protection plan, and archaeology monitoring plan, product data, MSDS sheets and 
samples. 

 .2  Commencement and completion of work of each section of the specifications or  
  trades for each phase as outlined. 

 .3  Final completion date within the time period required by the Contract documents. 
 

 .2  Do not change approved Schedule without notifying Departmental Representative. 
 
 .3  Interim reviews of work progress based on work schedule will be conducted as decided by 

Departmental Representative and schedule updated by Contractor in conjunction with and 
to approval of Departmental Representative.  

 
 

1.7 DIVISION OF SPECIFICATIONS  
 
 
 

.1  The specifications are subdivided in accordance with the current 6-digit National Master 
Specifications System. 

 
.2 A division may consist of the work of more than 1 subcontractor. Responsibility for determining 

which subcontractor provides the labour, material, equipment and services required to complete the 
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work rests solely with the Contractor. 
 
.3  In the event of discrepancies or conflicts when interpreting the drawings and specifications, the 

specifications govern. 
 

1.8 COST BREAKDOWN  
 
 
 

.1  Before submitting the first progress claim, submit a breakdown of the Contract lump sum prices in 
detail as directed by the Departmental Representative and aggregating Contract price. After 
approval by Departmental Representative, cost breakdown will be used as basis for progress 
payments. 

 
 

1.9 CODE, BYLAWS, STANDARDS 
 
 
 

.1  Perform work in accordance with the National Building Code of Canada (NBC) 2015, Canadian 
Highway & Bridge Design Code CSA S6-14, and other indicated Codes, Construction Standards 
and/or any other Code or Bylaw of local application. 

 
.2  Comply with applicable local bylaws, rules and regulations enforced at the location concerned. 
 
.3  Meet or exceed requirements of Contract documents, specified standards, codes and referenced 
 documents. 
 
.4  In any case of conflict or discrepancy, the most stringent requirements shall apply.   
 

1.10 DOCUMENTS REQUIRED  
 .1  Maintain one copy each of the following at the job site: 

.1 Contract drawings. 

.2  Contract specifications. 

.3  Addenda to Contract documents. 

.4  Copy of approved work schedule. 

.5  Reviewed/approved shop drawings. 

.6  Change orders. 

.7  Other modifications to Contract. 

.8  Field test reports. 

.9  Reviewed/approved samples. 

.10  Manufacturer’s installation and application instructions. 

.11  One set of record drawings and specifications for “as-built” purposes. 

.12  National Building Code of Canada 2015. 

.13  Current construction standards of workmanship listed in technical Sections. 

.14  Project Safety Plan.  

.15        Request for Information (RFI). 

.16       Contemplated Change Notices. 

.17       WHMIS Documents. 

.18       Site Instructions. 
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.19       Contractor’s Health and Safety Plan, including map to nearest hospital. 
 

1.11 REGULATORY REQUIREMENTS 
 .1 Permit 

 .1  Obtain and pay for Permit, Certificates, Licenses and other permits required by regulatory 
municipal and provincial authorities to complete the work. 

 
.2  Provide inspection authorities with plans and information required for issue of acceptance  
 certificates. 
 
.3  Furnish inspection certificates in evidence that the work installed conforms with the requirements 

of the authority having jurisdiction. 
 
.4  Comply with conditions as stated in Standard Acquisition Clauses and Conditions (SACC) Manual. 
 
 

1.12 ENVIRONMENTAL REQUIREMENTS 
 .1 Hazardous Materials: product, substance, or organism that may cause adverse impact to 

environment or adversely affect health of persons, animals, or plant life when released into the 
environment. 

  
.2  Comply with the requirements of the Workplace Hazardous Materials Information System 

(WHMIS) regarding use, handling, storage, and disposal of hazardous materials; and regarding 
labelling and the provision of Material Safety Data Sheets (MSDS). 

 
.3          Perform work with protective equipment and procedures applicable for the hazardous materials 

indicated and Comply with Canada Labour Code, Part II requirements and BC Occupational Health 
and Safety Regulation (OHSR) and Worksafe BC, whichever are more stringent. 

 
.4          All site clearing and danger tree removal will be monitored by Departmental Representative. 

Schedule of any site clearing and tree removal work must be provided to the Departmental 
Representative at least 72 hours in advance to allow them to be at site during the work. Contractor 
is to provide campsite at his own cost for the Department Representative to perform environmental 
monitoring work. 

 
.5          Contractor shall abide by the requirements specified in the Appendix A – Environmental 

Management Plan. 
 

1.13 CONTRACTOR’S USE OF SITE 
 .1  Use of site: 

.1 Exclusive and complete for execution of work. 

.2  Assume responsibility for assigned premises for performance of this work. 

.3  Be responsible for coordination of all work activities on site, including the work of other 
contractors engaged by the Departmental Representative such as concrete testing company 
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and rock anchor testing company. 
.4  Provide security of Contractor’s work site and all Contractors and Subcontractor’s 
 equipment and material. 
.5 Perform work in accordance with the Contract documents. Ensure work is carried out in 
 accordance with indicated phasing and approved schedules. 
.6 Do not unreasonably encumber site with material or equipment. 
.7 Do not obstruct access to the property outside of the Contractor’s work site. Provide yellow 

safety taps around the boundary of the construction site and provide temporary detour 
routes for hiker’s access to the existing bridge. 

.8         Site clearing, and removal of danger trees must be completed by March 12th to reduce the 
risk of environmental impact. Also refer to Appendix A – Environmental Management Plan 
for precaution measures and recommendations to minimize the environmental impact. 

.9          Provide his own water and sanitary services and his own electrical power and/or generators 
as required on site during the construction period. 

.10        Strictly follow the Forest Fire Prevention and Suppression Regulation in B.C. 

.11        There is no road to the Creek and there is a nearby logging road of West Coast Trail 
approximate 5km to 6km away and the access is subject to weather condition. Contract 
might need a helicopter to transport/deliver equipment, materials from the nearby logging 
road or from the beach at Logan Creek to the site. Access may be restricted by weather due 
to West Coast weather condition and access from the beach may be restricted due to water 
level. 

.12        Contractor is to provide a safe access from the beach at Logan Creek to the new abutment 
at both sides of the bridge prior to construction on site. 

.13        Contractor can use the areas adjacent to the proposed bridge abutment locations for the 
storage areas as shown in the drawing S302, but contractor is not allowed to camp at the 
construction site. Clearing outside the delineated boundaries is not allowed the permission 
from the Departmental Representative. 
 

 
1.14 EXAMINATION 
 .1  Examine site and be familiar and conversant with existing conditions likely to affect work. 

 
.2          Provide photographs of surrounding properties, objects and structures liable to be damaged or be 

the subject of subsequent claims. 
  

1.15 EXISTING SERVICES 
 .1  Where Work involves breaking into or connecting to existing services, carry out work as directed 

by the authority having jurisdiction. 
 
.2 Record locations of maintained, re-routed and abandoned service lines.  

 
1.16 SETTING OUT OF WORK 
 1 Assume full responsibility for and execute complete layout of work to locations, lines and 

elevations indicated. 
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.2  Provide devices needed to lay out and construct work. 
 
.3          Supply such devices as templates required to facilitate Departmental Representative’s inspection of 

work. 
 
1.17 ACCEPTANCE OF SUBTRADES 
 1 Each trade shall examine surfaces prepared by others and job conditions which may affect his 

work, and shall report defects to the General Contractor. Commencement of work shall imply 
acceptance of prepared work or substrate surfaces. 

 
1.18 QUALITY OF WORK 
 .1 Ensure that quality workmanship is performed through use of skilled tradesmen, under supervision 

 of qualified journeyman. 
 
.2  The workmanship, erection methods and procedures to meet minimum standards set out in the City 

of National Building Code of Canada 2015, Canadian Highway & Bridge Design Code CSA S6-14 
and Construction Standards as specified herein. 

 
.3 In cases of dispute, decisions as to standard or quality of work rest solely with the Departmental 

Representative, whose decision is final. 
 

1.19 WORKS COORDINATION 
 .1 Coordinate work of sub-trades: 

 .1  Designate one person to be responsible for review of contract documents and shop  
  drawings and managing coordination of Work. 
 
.2  Convene meetings between subcontractors whose work interfaces and ensure awareness of areas 
 and extent of interface required. 

.1  Provide each subcontractor with complete plans and specifications for Contract, to assist 
 them in planning and carrying out their respective work. 
.2  Develop coordination drawings when required, illustrating potential interference between 
 work of various trades and distribute to affected parties. 

.1  Pay particularly close attention to overhead work above existing bridge. 

.2 Identify on coordination drawings, construction elements, services lines, rough-in 
 points and indicate location services entrance to site. 

.3  Facilitate meeting and review coordination drawings. Ensure subcontractors agree and 
 sign off on drawings. 
.4  Publish minutes of each meeting. 
.5  Plan and coordinate work in such a way to minimize quantity of service line offsets. 
.6  Submit copy of coordination drawings and meeting minutes to Departmental 
 Representative for information purposes. 
 

.3 Submit shop drawings and order of prefabricated equipment or rebuilt components only after 
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 coordination meeting for such items has taken place. 
 
.4  Work cooperation: 

.1  Ensure cooperation between trades in order to facilitate general progress of Work and 
 avoid situations of spatial interference. 
.2 Ensure that each trade provides all other trades reasonable opportunity for completion of 
 Work and in such a way as to prevent unnecessary delays, cutting, patching and removal 
 or replacement of completed work. 
.3  Ensure disputes between subcontractors are resolved. 
.4 Departmental Representative is not responsible for, or accountable for extra costs incurred 

as a result of Contractor's failure to coordinate Work. 
 .5  Maintain efficient and continuous supervision. 

 
1.20 APPROVAL OF SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
 .1 Shop drawings are to be prepared by Contractor, subcontractor, supplier or distributor. Drawings 

shall illustrate the appropriate portion of the work, showing fabrication, layout, setting or erection 
details as specified in appropriate sections. 

 
.2  Product data: certain specification sections specify that manufacturers’ standard schematic 

drawings, catalogue sheets, diagrams, schedules, performance charts, illustrations and other 
standard descriptive data will be accepted in lieu of shop drawings, provided that the product 
concerned is clearly identified. Submit in sets, not as individual submissions. 

 
.3  Samples: Submit samples in sizes and quantities specified. 
 
.4  Submission requirements: 

.1  Schedule submissions at least 10 days before the date the reviewed submissions will be 
needed. 

.2  Submit the number of copiers of shop drawings and/or product data which Contractor 
requires for distribution plus copies which will be retained by the Departmental 
Representative. 

.3  Accompany submissions with transmittal letter in duplicate. 

.4  Submit either 4 diazo copies or 1 reproducible transparency as directed by the 
Departmental Representative. 

 
.5  Coordination of submissions: 

.1  Review shop drawings, product data and samples prior to submission. 

.2  Coordinate with field construction criteria. 

.3  Verify catalogue numbers and similar data. 

.4  Coordinate each submittal within the Contract documents and the requirements of the work 
of all trades. 

.5  The Contractor’s responsibility for errors and omissions in submittals is not relieved by the 
Departmental Representative’s review of submittals. 

.6  The Contractor’s responsibility for deviations in submittals from the requirements of the 
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Contract documents is not relieved by the Departmental Representative’s review of 
submittals unless the Departmental Representative gives written acceptance of specified 
deviations. 

 
.6  Notify Departmental Representative in writing, at time of submission, of deviations in submittals 

from the requirements of the Contract documents. 
 
.7  Allow sufficient time (2 weeks) for each of the following: 

.1  Review of product data. 

.2  Approval of shop drawings. 

.3  Review of re-submission. 
 
.8  The review of shop drawings by Departmental Representative is for the sole purpose of 

ascertaining conformance with the general concept. This review shall not mean that Departmental 
Representative approves the detailed design inherent in the shop drawings, responsibility for which 
shall remain with the Contractor submitting same, and such review shall not relieve the Contractor 
of responsibility of errors or omissions in the shop drawings or of responsibility of meeting all the 
requirements of the construction and Contract document. Without restricting the generality of the 
foregoing, the Contractor is responsible for dimensions to be confirmed and correlated at the job 
site, for information that pertains solely to fabrication processes or to techniques of construction 
and installation and for coordination of the work of all sub-trades.  

 
1.21 PROJECT MEETINGS 
 .1 Departmental Representative will arrange pre-construction meeting, project meetings and assume 

responsibility for setting times. Contractor is responsible to record and issue minutes within two (2) 
days after the meeting.  

 
 

1.22 TESTING AND INSPECTION 
 .1 Particular requirements for inspection and testing to be carried out by testing service or laboratory 

approved by the Departmental Representative are specified under various sections. 
 
.2  The Contractor will appoint and pay for the services of testing agency or testing laboratory, and 

where required for the following: 
.1 Inspection and testing required by laws, ordinances, rules, regulations or orders of public  
  authorities. 
.2 Inspection and testing performed exclusively for Contractor's convenience. 
.3 Testing, adjustment and balancing of mechanical and electrical equipment and systems. 

.1  Mill tests and certificates of compliance. 

.2  Tests specified in the contract documents to be carried out by Contractor which 
 may be under the Departmental Representative's supervision. 
 

.3  Within 20 working days after Contract award provide a list of proposed testing services or testing 
laboratories for Departmental Representative’s approval. 
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.4  The Departmental Representative may require, and pay for, additional inspection and testing 

services not included in paragraph 1.22.2. 
 
.5  Where tests or inspections by designated testing laboratory reveal work is not in accordance with 

the Contract requirements, Contractor shall pay costs for additional tests or inspections as the 
Departmental Representative may require to verify acceptability of corrected work. 

 
.6  Contractor shall furnish labour and facilities to carry out specified testing and notify Departmental 

Representative in advance of planned testing. 
 
.7  Where materials are specified to be tested, deliver representative samples in required quantity to 
 testing laboratory. 
 
.8  Provide Departmental Representative with 2 copies of testing laboratory reports as soon as they   
 are available. 
 
.9  Ensure that work to be inspected is complete at the time of inspection and in accordance with the 

contract documents. Additional inspections required due to the incomplete work ro poorly executed 
work, as judged by the Departmental Representative, as well as additional design or remedial work 
caused by deviations from these drawings, may be charged to the contractor. 

 
.10  A minimum 72 hours notice shall be given to the Departmental Representative by the contractor for 

any inspection to be carried out. 
 
.11  Arrange and pay for helicopter access for 18 site inspections to be carried out by the Departmental 

Representative. Arrange the helicopter to allow for 3 passengers full day per site inspection. 
 
.12  Arrange and pay for campsite for the Department Representative to perform environmental and 

archeological monitoring work. Allow for 2 people for each of the monitoring work. 
 
 

1.23 RELICS AND ANTIQUITIES 
 .1 Relics and antiquities and items of historical or scientific interest shall remain property of 

Departmental Representative. Protect such articles and request directives from Departmental 
Representative. 

 
.2 Give immediate notice to Departmental Representative if evidence of archeological finds are 

encountered during excavation, and await Departmental Representative’s written instructions 
before proceeding with work in this area.  

 
.3 All sub-surface disturbances will be monitored by a departmentally designated Archaeologist 

during any excavation. Schedule of any excavation work must be provided to Archaeologist and the 
Departmental Representative at least 72 hours in advance to allow them to be at site during 
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excavation. The encountered artifacts and/or features must be recovered and recorded and this may 
result in slower work. Contractor is to provide campsite at his own cost for the Department 
Representative and Archaeologist to perform archeological monitoring work. 

 
.4 If artifacts or archaeological features (including historic structures or objects) are encountered by a 

construction contractor, excavation is to be stopped, and the Parks Canada Representative on site, 
Departmental Representative and Archaeologist shall be notified.  Documentation is to include 
photographs of what was seen, the location of where the material was encountered, what the 
surrounding soil looked like, how deep it was from the ground surface, or if it was at ground 
surface. 

  
.5          Refer to Appendix C on Archeological notes for requirements and measures to mitigate possible 

impacts to archaeological resources. 
 

1.24  AS-BUILT DOCUMENTS 
 .1 The Departmental Representative will provide 2 sets of drawings and specifications and PDF files 

for “as-built” purposes. 
 
.2 Keep one set of current white prints of all contract drawings and all addenda, revisions, 

clarifications, change orders, and reviewed shop drawings in the site office; and have them 
available at all times for inspection by the Consultant. 

 
.3 As the work progresses, maintain accurate records to show all deviations from the Contract  
 documents. Note on as-built specifications, drawings and shop drawings as changes occur.  
 
.4 Provide accurate as-built drawings by a qualified professional surveyor identifying the various 

elements shown on the drawings in the requested format. 
 

.5 At completion of the Work, transfer all deviations, including those called up by addenda, revisions, 
clarifications, shop drawings and change order, to a set of Issued for Construction drawings. 
Submit the ‘red-marked’ as-built set to the Departmental Representative in hard copy with 
contractor’s review stamp and date confirming that the set submitted are a true record of “as-built” 
information. 

 
1.25 CLEANING 
 .1 Daily conduct cleaning and disposal operations. Comply with local ordinances and anti_pollution 

laws. 
 
.2  Ensure cleanup of the work areas and lock up the equipment each day after completion of work. 
 
.3  On completion of the work, remove all temporary buildings and offices, site sign, all debris, 

rubbish, etc., clean-up site and leave same neat and tidy to the satisfactory of the Departmental 
Representative. 
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.4  In preparation for interim and final inspections: 
.1     Examine all sight_exposed interior and exterior surfaced and concealed spaces. 
.2     Remove grease, dust, dirt, stains, labels, fingerprints, and other foreign materials from 

sight_exposed interior and exterior finished surfaces, including glass and other polished 
surfaces 

 
.5  Use cleaning materials and methods in accordance with instructions of the manufacturer of the 

surface to be cleaned. 
 
 

1.26 DUST CONTROL 
 .1 Provide temporary dust tight screens or partitions to localize dust generating activities, and for 

 protection of workers, finished areas of work and public. 
 
.2  Maintain and relocate protection until such work is complete. 
 
 

1.27 ENVIRONMENTAL PROTECTION 
 .1 Prevent extraneous materials from contaminating air beyond construction area, by 

 providing temporary enclosures during work. 
 
.2  Do not dispose of waste or volatile materials into water courses, storm or sanitary sewers. 
 
.3  Ensure proper disposal procedures in accordance with the Departmental Representative 

requirements and all applicable territorial regulations. 
 
.4  Refer to Appendix A – Environmental Management Plan for other requirements on environmental 

protection. 
 
  

1.28 ADDITIONAL DRAWINGS 
 .1 The Departmental Representative may furnish additional drawings for clarification. These 

additional drawings have the same meaning and intent as if they were included with drawings 
referred to in the Contract Documents. 

 
.2 Departmental Representative will furnish up to a maximum of four (4) sets of Contract drawings 

and four (4) sets of specification for use by the Contractor at no additional cost. PDF files of all 
documents will be provided. Should more documents be required, the Departmental Representative 
will provide them at additional cost. 

 
1.29 MATERIAL DISPOSAL 
 .1 all material designated to be removed will become the property of the Contractor and will be 

disposed of in an environmentally acceptable manner so that they neither become a menace to 
marine navigation nor a nuisance to the public on adjacent or any other property. 
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.2          Unless otherwise specified, all existing material to be replaced or renewed will be disposed of in 

accordance with .1 above. 
 

1.30 SYSTEM OF MEASUREMENT 
 .1 The metric system of measurement (SI) will be employed on this Contract. 

 
1.31 FAMILIARIZATION WITH SITE 
 .1 Before submitting tender, visiting site is recommended to become familiar with all conditions 

likely to affect the cost of the work but a site visit is not mandatory. 
 

1.32 SUBMISSION OF TENDER 
 .1  Submission of a tender is deemed to be confirmation of the fact that the Tenderer has 

 analyzed the Contract documents and inspected the site, and is fully conversant with all 
 conditions. 
 

 
  
  

END OF SECTION 01 11 55 
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Part 1 General 

1.1 REFERENCES 
.1 Government of Canada 

.1 Canada Labour Code, Part 2 Canada Occupational Safety and Health Regulations.  

.2 Canada Occupational Health and safety Regulations.  

.2 National; Building Code of Canada (NBC) 2015 

.1 Part 8 – Safety Measures at Construction and Demolition Sites 

.3 Health Canada/Workplace Hazardous Materials Information System (WHMIS). 

.1 Material Safety Data Sheets (MSDS). 

.4 Province of British Columbia. 

.1 Workers Compensation Act Part 3 - Occupational Health and Safety, RSBC 1996 – 
Current Edition. 

.5 Canadian Standards Association (CSA) as amended:  

.1 CSA Z797-2009 Code of Practice for Access Scaffold. 

.2 CSA S269.1-1975 (R2003) Falsework for Construction Purposes.  

.3 CSA S350-M1980 (R2003) Code of Practice for Safety in Demolition of Structures.  

.6 American National Standards Institute (ANSI): 

.1 ANSI A10.3 Operations – Safety Requirements for Powder-Actuated Fastening Systems.  

1.2 RELATED SECTIONS 
.1 All specification sections. 

1.3 WORKER’S COMPENSATION BOARD COVERAGE 
.1 Comply fully with the Worker’s Compensation Act, regulations and orders made pursuant thereto, 

and any amendments up to the completion of work. 

.2 Maintain Workers’ Compensation Board coverage during the term of the Contract, until and 
including the date that the Certificate of Final Completion is issued.  

1.4 COMPLIANCE WITH REGULATIONS 
.1 PARKS CANADA may terminate the Contract without liability to PARKS CANADA where the 

Contractor, in the opinion of PARKS CANADA, refuses to comply with a requirement of the 
Workers’ Compensation Act or the Occupational Health and Safety Regulations. 
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.2 It is the Contractor’s responsibility to ensure that all workers are qualified, competent and certified 
to perform the work as required by the Workers’ Compensation act or the Occupational Health 
and Safety Regulations.  

1.5 ACTION AND INFORMATIONAL SUBMITTALS 
.1 Submit to Departmental Representative, submittals in accordance with Section 01 11 55 - General 

Instructions. 

.2 Work affected by submittal shall not proceed until review is complete. 

.3 Submit the following: 

.1 Health and Safety Plan. 

.2 Copies of Reports or Directions issued by Federal and Provincial health and safety 
inspectors. 

.3 Copies of incident and accident reports. 

.4 Complete set of Material Safety Data Sheets (MSDS), and all other documentation 
required by Workplace Hazardous Materials Information System (WHMIS) requirements.  

.5 Emergency Procedures.  

.4 The Departmental Representative will review the Contractor’s site-specific Health and Safety Plan 
and emergency procedures and provide comments to the Contractor within seven (7) business 
days after receipt of plan. Revise plan as appropriate and resubmit to Departmental 
Representative.  

.5 Medical Surveillance: where prescribed by legislation, regulation or safety program, submit 
certification of medical surveillance for site personnel prior to commencement of Work, and 
submit additional certifications for any new site personnel to Departmental Representative. 

.6 Submission and resubmission of the Health and Safety Plan to the Departmental Representative is 
for information and reference purposes only. It shall not: 

.1 Be continued to imply approval by the Departmental Representative. 

.2 Be interpreted as a warranty of being complete, accurate and legislatively compliant. 

.3 Relieve the Contractor of his legal obligations for the provision of health and safety on the 
project.  

1.6 RESPONSIBILITY 
.1 Assume responsibility as the Prime Contractor for work under this Contract. 

.2 Be Responsible for health and safety of persons on site, safety of property on site and for 
protection of persons adjacent to site and environment to the extent that they may be affected by 
conducted work. 
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.3 Comply with and enforce compliance by employees with safety requirements of Contract 
Documents, applicable federal, provincial, territorial and local status, regulations, and ordinances, 
and with site-specific Health and Safety Plan.  

1.7 HEALTH AND SAFETY CO-ORDINATOR 
.1 The Health and safety Coordinator/Registered Occupational Hygienist/Certified Industrial 

Specified Hygienist must:  

.1 Be responsible for completing all health and safety training sessions and ensuring that 
personnel not successfully completing training are not permitted to enter site to perform 
work. 

.2 Be responsible for implementing, enforcing daily and monitoring site-specific Contractor's 
Health and Safety Plan. 

.3 Be on site during execution of work.  

1.8 GENERAL CONDITIONS 
.1 Provide safety barricades and lights around work site as required to provide a safe working 

environment for workers and protection for pedestrian and vehicular traffic.  

.2 Ensure that non-authorized persons are not allowed to circulate in designated construction areas of 
the work site. 

.1 Provide appropriate means by use of barricades, fences, warning signs, traffic control 
personnel, and temporary lighting as required. 

.2 Secure site at night time as deemed necessary by Departmental Representative to protect 
site against entry. 

1.9 PROJECT/SITE CONDITIONS 
.1 Work at site will involve: 

.1 Environment and Climate Change Canada (ECCC) and site representatives. 

.2 Departmental Representative – Parks Canada 

1.10 REGULATORY REQUIREMENTS 
.1 Comply with specified codes, acts, bylaws, standards and regulations to ensure safe operations at 

site. 

.2 In event of conflict between any provision of the above authorities, the most stringent provision 
will apply. Should a dispute arise in determining the most stringent requirement, the Departmental 
representative will advise on the course of action to be followed.  

1.11 WORK PERMITS 
.1 Obtain and pay for speciality permits related to a project before start of work. 
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1.12 FILING OF NOTICE 
.1 The Contractor is to complete and submit a Notice of Project as required by provincial authorities. 

.2 Provide copies of all notices to the Departmental representative.  

1.13 HEALTH AND SAFETY PLAN 
.1 Conduct a site-specific hazard assessment based on review of Contract documents, required work, 

and project site. Identify any known and potential health risk and safety hazards.  

.2 Prepare and comply with a site-specific project health and Safety Plan based on hazard 
assessment, including but not limited to, the following: 

.1 Primary requirements: 
1. Contractor’s safety policy. 
2. Identification of applicable compliance obligations. 
3. Definition of responsibilities for project safety/organization chart for project. 
4. General safety rules for projects. 
5. Job-specific safe work, procedures. 
6. Inspection policy and procedures. 
7. Incident reporting and investigation policy and procedures. 
8. Occupational Health and Safety Committee/Representative procedures. 
9. Occupational Health and Safety meetings. 
10. Occupational Health and Safety communications and record keeping procedures.  
11. Additional Requirements: Collaborate with Parks staff on site to be aware of 

Species at Risk that may be encountered on site during the work, for example 
nests. Co-operate with Parks staff on site in mitigation measures to protect 
Species at Risk. 

.2 Include summary of health risks and safety hazards resulting from analysis of hazard 
assessment, with respect to site tasks and operations which must be performed as part of 
the work. 

.3 List hazardous materials to be brought on site as required by work. 

.4 Indicate engineering and administrative control measures to be implemented at the site for 
managing identified risks and hazards.  

.5 Identify personal protective equipment (PPE) to be used by workers. 

.6 Identify personnel and alternates responsible for site safety and health.  

.7 Identify personnel training requirements and training plan, including site orientation for 
new works. 

.3 Develop the plan in collaboration with all subcontractors. Ensure that work/activities of 
subcontractors are included in the hazard assessment and are reflected in the plan.  
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.4 Revise and update Health and Safety Plan as required, and re-submit to Departmental 
Representative. 

.5 Departmental Representative’s review: the review of the Health and Safety Plan by Parks Canada 
shall not relieve the Contractor of responsibility for errors or omissions in final Health and Safety 
Plan or of responsibility for meeting all requirements of construction and Contract documents. 

1.14 EMERGENCY PROCEDURES 
.1 List standard operating procedures and measures to be taken in emergency situations, include an 

evacuation plan and emergency contacts (i.e. names/telephone numbers) of: 

.1 Designated personnel from own company. 

.2 Regulatory agencies applicable to work and as per legislated regulations. 

.3 Local emergency resources. 

.4 Departmental representative site staff.  

.2 Include the following provisions in the emergency procedures: 

.1 Notify workers and the first-aid attendant, of the nature and location of the emergency. 

.2 Evacuate all workers safely. 

.3 Check and confirm the safe evacuation of all workers. 

.4 Notify the fire department or other emergency responders. 

.5 Notify adjacent workplaces which may be affected if the risk extends beyond the 
workplace. 

.6 Notify Departmental representative site staff. 

.3 Provide written rescue/evacuation procedures as required for, but not limited to: 

.1 Work at high angles. 

.2 Work with hazardous substances. 

.4 Revise and update emergency procedures as required, and re-submit to the Departmental 
Representative.  

1.15 HAZARDOUS PRODUCTS 
.1 Comply with requirements of Workplace Hazardous Materials Information System (WHMIS) 

regarding use, handling, storage and disposal of hazardous regarding labelling and provision of 
Material Safety data Sheets (MSDS) acceptable to the Departmental Representative and in 
accordance with the Canada Labour Code. 

.2 Where use of hazardous and toxic products cannot be avoided: 

.1 Advise Departmental Representative beforehand of the product(s) intended for use. 
Submit applicable MSDS and WHMIS documents as per Section 01 11 55 – General 
Instructions.  
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.2 In conjunction with Departmental Representative, schedule to carry out work during “off 
hours”. 

1.16 ELECTRICAL SAFETY REQUIREMENTS 
.1 Comply with authorities. 

.1 Maintain electrical safety procedures and take necessary precautions to ensure safety for 
all personnel working under this Contract, as well as safety of other personnel on site. 

1.17 OVERLOADING 
.1 Ensure no part of work is subjected to a load which will endanger its safety or will cause 

permanent deformation or damage to existing structure and finishes.  

1.18 FALSEWORK 
.1 Design and construct falsework in accordance with CSA S269.1. 

1.19 SCAFFOLDING 
.1 Design, construct and maintain scaffolding in a rigid, secure and safe manner, in accordance with 

CSA Z797 and B.C. Occupation Health and Safety Regulations. 

1.20 FIRE SAFETY REQUIREMENTS 
.1 Store oily/paint-soaked rags, waste products, empty containers and materials subject to 

spontaneous combustion in ULC approved, sealed containers and remove from site on a daily 
basis. 

.2 Handle, store, use and dispose of flammable and combustible materials in accordance with the 
National Fire Code. 

1.21 FIRE PROTECTION AND ALARM SYSTEM 
.1 Fire protection and alarm system shall not be: 

.1 Obstructed. 

.2 Shut off. 

.3 Left inactive at the end of a working day or shift. 

.2 Do not use fire hydrants, standpipes and hose systems for purposes other than firefighting.  

.3 Be responsible/liable from costs incurred from the fire department, Departmental Representative 
resulting from false alarms. 
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1.22 UNFORSEEN HAZARDS 
.1 Should any unforeseen or peculiar safety-related factor, hazard or condition become evident 

during performance of the work, immediately stop work and advise the Departmental 
Representative verbally and in writing. Refer to Specification Section 01 11 55 - General 
Instruction for information on existing hazardous materials. 

1.23 POSTED DOCUMENTS 
.1 Post legible versions of the following documents on site: 

.1 Health and Safety Plan. 

.2 Sequence of Work. 

.3 Emergency procedures. 

.4 Site drawing showing project layout, locations of the first-aid station, evacuation route 
and marshalling station, and the emergency transportation provisions.  

.5 Notice of Project. 

.6 Site plans. 

.7 Notice as to where a copy of the Workers’ Compensation Act and Regulations are 
available on the work site for review by employees and workers. 

.8 Workplace Hazardous Materials Information System (WHMIS) documents. 

.9 Material Safety Data Sheets (MSDS). 

.10 List of names of Joint Health and Safety Committee members, or Health and Safety 
Representative, as applicable.  

.2 Post all Material Safety Data Sheets (MSDS) on site, in a common area, visible to all works and in 
locations accessible to tenants when work of this Contract includes construction activities adjacent 
to occupied areas.   

.3 Postings should be protected from the weather, and visible from the street or the exterior of the 
principal construction site shelter provided for workers and equipment, or as approved by the 
Departmental Representative. 

1.24 MEETINGS 
.1 Attend health and safety pre-construction meeting and all subsequent meetings called by the 

Departmental Representative.  

1.25 CORRECTION OF NON-COMPLIANCE 
.1 Immediately address health and safety non-compliance issues identified by the Departmental 

Representative. 

.2 Provide Departmental Representative with written report of action taken to correct non-
compliance with health and safety issues identified. 
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.3 The Departmental Representative may issue a “stop work order” if non-compliance of health and 
safety regulations is not corrected immediately or within posted time. The General 
Contractor/subcontractors will be responsible for any costs arising from such a “stop work order”.  

 

Part 2 PRODUCTS 

2.1 NOT USED 
.1 Not Used. 

Part 3 EXECUTION 

3.1 NOT USED 
.1 Not used.  

END OF SECTION 
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1.0 GENERAL  
The existing suspension bridge over Logan Creek was constructed in December 2006 after a windstorm 
destroyed the previous one. Due to the deterioration of the ladder system and ongoing maintenance within 
this section of the West Coast Trail (WCT), Parks Canada is seeking to replace the current suspension 
bridge with a full-span bridge that would connect the eastern and western banks. This new bridge will 
increase safety for hikers passing through this section of the WCT.  
 
The existing suspension bridge over Logan Creek is approximately 62 m long and 0.5 m wide consisting 
of wooden planks suspended by two wire cables approximately 20 m above Logan Creek. The new bridge 
will be constructed in 2018 when the WCT is open to hikers to minimize delays associated with weather 
conditions. The new bridge will be wider than the existing bridge to allow hiker cross-traffic and will also 
be designed to support a much higher load. Additionally, the proposed bridge would be suspended much 
higher above the creek bed, eliminating the requirement for a ladder system.  

It is important to follow and implement best management practices (BMPs) in Appendix A, which 
includes an Environmental Management Plan (EMP), and associated documentation developed for 
specific activities carried out during this Project. Adhering to this documentation will minimize the 
potential for negative impacts resulting from the work. All personnel involved in this Project have the 
responsibility to be familiar with the contents of the EMP and comply with the practices and procedures 
outlined within. Additionally, the EMP and associated documentation should be kept readily available 
throughout implementation of the Project. 

2.0 DEFINITIONS 
2.1 Environmental Pollution and Damage: presence of chemical, physical, biological elements or 

agents which adversely affect human environment and wildlife health and welfare; unfavourably 
alter ecological balances of importance to human life; affect other species of importance to 
humankind; or degrade environment aesthetically, culturally, and/or historically. 

 
2.2 Basic Impact Assessment (BIA): prevention/control of pollution and habitat or environment 

disruption during construction. Control of environmental pollution and damage requires 
consideration of land, water, and air; biological and cultural resources; and includes management 
of visual aesthetics; noise; solid, chemical, gaseous, and liquid waste; radiant energy and 
radioactive material as well as other pollutants. 

 
3.0 SUBMITTALS 

3.1 Submittals: in accordance with Section 01 11 55 – General Instructions. 

.2 
 

4.0 FIRES 
4.1 Fires and burning of rubbish on site is not permitted. 

4.2 Clear minimum area necessary; trees should be removed only as necessary for wildfire risk 
reduction. 
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4.3 Fuel and flammable material must be stored appropriately 
 
1.4 DISPOSAL OF WASTES 
 .1 Do not bury rubbish and waste materials on site. 

.2 Do not dispose of waste or volatile materials, such as mineral spirits, oil, or paint thinner into 
waterways. 

.3 All construction materials must be removed from the site on project completion. 
 
.4 Contain waste and transport to an approved waste landfill. 
 
.5 Cover waste loads during transportation 
 
.6 Refer to BIA/EMP for specific mitigation measures 
 

1.5 DRAINAGE 
  

.3  Provide temporary drainage and pumping as necessary to keep excavations and site free from 
water. 

 
 .4 Do not pump water containing suspended materials into waterways, sewer, or drainage systems. 
 

.5 Control disposal or runoff of water containing suspended materials or other harmful substances in 
accordance with local authority requirements. 

 
.6 Refer to BIA/EMP for specific mitigation measures 

 
1.6 WORK ADJACENT TO WATERWAYS 
 .1 Construction equipment to be operated on land only. 
 
 .2 Waterways to be free of excavated fill, waste material and debris.  
 
 .3 Do not skid logs or construction materials across waterways.  
 
 .4 Refer to BIA/EMP for specific mitigation measures 
 
1.7  POLLUTION CONTROL 

  .1   Maintain temporary erosion and pollution control features installed under this contract. 

.2 Control emissions from equipment. 

.3 Cover materials and rubbish to prevent blowing dust and debris.  
 
.4 Prevent extraneous materials from contaminating air and waterways beyond application area.  
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.5 Provide temporary enclosures where directed by Departmental Representative.  
 
.6 Refer to BIA/EMP for specific mitigation measures 
 

1.8  SITE CLEARING AND PLANT PROTECTION 
 .1 Take the necessary precautions when felling trees to minimise damage to surrounding vegetation 
 
 .2 Protect trees and plants to be retained as indicated.  
 
 .3 Avoid unnecessary traffic, dumping and storage of materials over root zones. 
 
 .4 Minimize stripping of topsoil and vegetation.  
 
 .5 Restrict tree removal to areas indicated or designated by Departmental Representative.  
  
 .6 Flag all clearing activities.  
 
 .7 Avoid wherever possible the removal of trees of wildlife value (e.g., snags with cavity nests, trees 

with stick nests). 
  
 .8 When altering a tree on the bank of a waterbody, ensure the root structure and stability are 

maintained 
 
 .9 Organic material and debris must not be allowed to enter waterbodies. 
 
 .10 Refer to BIA/EMP for specific mitigation measures 
 
1.9 NOTIFICATION 

.1 Departmental Representative will notify Contractor in writing of observed non-compliance with 
Federal, Provincial, or Municipal environmental laws or regulations, permits, and other elements 
of the BIA/EMP. 

 
.2  Contractor: after receipt of such notice, inform Departmental Representative of proposed 

corrective action and take such action for approval by Departmental Representative. 
 
.3 The contractor will stop activities until after receipt of written approval by Departmental 

Representative.  
 
.4 Departmental Representative will issue stop order of work until satisfactory corrective action has 

been taken. 
 
.5 No time extensions granted or equitable adjustments allowed to Contractor for such suspensions. 

 
END OF SECTION 01 35 43 
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Part 1 General 

1.1 SECTION INCLUDES 
.1 Temporary utilities. 

1.2 PRECEDENCE 
.1 For Federal Government projects, Division 1 Sections take precedence over technical 

specification sections in other Divisions of this Project Manual. 

1.3 RELATED SECTIONS 
.1 Section 01 11 55 – General Instructions. 

1.4 INSTALLATION AND REMOVAL 
.1 Provide temporary utilities controls in order to execute work expeditiously. 

.2 Remove from site all such work after use. 

1.5 DEWATERING 
.1 Provide temporary drainage and pumping facilities to keep excavations and site free from 

standing water. 

1.6 WATER SUPPLY 
.1  Provide continuous supply of potable water for construction use. 

.2 Arrange for connection with appropriate utility company and pay all costs for installation, 
maintenance and removal. 

.3  Pay for utility charges at prevailing rates. 

1.7 TEMPORARY HEATING 
.1 Provide and pay for temporary heating required during construction period, including 

attendance, maintenance and fuel. 

.2 Construction heaters used must be non-flameless type. Solid fuel salamanders are not 
permitted. 

.3 Be responsible for damage to Work due to failure in providing adequate heat and 
protection during construction. 
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1.8 TEMPORARY POWER AND LIGHT 
.1  Provide and pay for temporary power during construction for temporary lighting and 

operating of power tools. 

.2 Arrange for connection with appropriate utility company. Pay all costs for installation, 
maintenance and removal. 

.3 Temporary power for electric cranes and other equipment requiring in excess of above is 
responsibility of Contractor. 

.4 Provide and maintain temporary lighting throughout project.  

1.9 TEMPORARY COMMUNICATION FACILITIES 
.1 Provide and pay for temporary telephone, data hook up, lines, equipment necessary for 

own use. 

1.10 FIRE PROTECTION 
.1 Provide and maintain temporary fire protection equipment during performance of Work 

required by insurance companies having jurisdiction and governing codes, regulations and 
bylaws. 

.2 Burning rubbish and construction waste materials is not permitted on site. 

Part 2 Products 

2.1 NOT USED 
.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 
.1 Not Used. 

END OF SECTION 
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1.0        GENERAL 
 
1.1       WASTE MANAGEMENT GOALS 
 
 
 

.1  Prior to start of Work conduct meeting with Departmental Representative to review and discuss 
Parks Canada's Waste Management Plan and Goals.  

 
.2  Accomplish maximum control of solid construction waste.  
 
.3  Preserve environment and prevent pollution and environment damage.  
 

1.2     DEFINITIONS  
 
 
 

.1  Class III: non-hazardous waste - construction renovation and demolition waste.  
 
.2  Cost/Revenue Analysis Workplan (CRAW): based on information from WRW, and intended as 

financial tracking tool for determining economic status of waste management practices.  
 
.3  Demolition Waste Audit (DWA): relates to actual waste generated from project.  
 
.4  Inert Fill: inert waste - exclusively asphalt and concrete.  
 
.5  Materials Source Separation Program (MSSP): consists of series of ongoing activities to separate 

reusable and recyclable waste material into material categories from other types of waste at point of 
generation.  

 
.6  Recyclable: ability of product or material to be recovered at end of its life cycle and re-

manufactured into new product for reuse.  
 
.7  Recycle: process by which waste and recyclable materials are transformed or collected for purpose 

of being transferred into new products.  
 
.8  Recycling: process of sorting, cleansing, treating and reconstituting solid waste and other discarded 

materials for purpose of using in altered form. Recycling does not include burning, incinerating, or 
thermally destroying waste.  

 
.9  Reuse: repeated use of product in same form but not necessarily for same purpose.  Reuse includes: 

.1  Salvaging reusable materials from re-modelling projects, before demolition stage, for          
    resale, reuse on current project or for storage for use on future projects.  
.2  Returning reusable items including pallets or unused products to vendors.  
 

.10  Salvage: removal of structural and non-structural materials from deconstruction/disassembly 
projects for purpose of reuse or recycling.  

 
.11  Separate Condition: refers to waste sorted into individual types.  
 
.12  Source Separation: acts of keeping different types of waste materials separate beginning from first 
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time they became waste.  
 
.13  Waste Audit (WA): detailed inventory of materials in building. Involves quantifying by 

volume/weight amounts of materials and wastes generated during construction, demolition, 
deconstruction, or renovation project. Indicates quantities of reuse, recycling and landfill.  Refer to 
Schedule A.  

 
.14  Waste Management Co-ordinator (WMC): contractor representative responsible for supervising 

waste management activities as well as coordinating related, required submittal and reporting 
requirements.  

 
.15  Waste Reduction Workplan (WRW): written report which addresses opportunities for reduction, 

reuse, or recycling of materials. Refer to Schedule B. WRW is based on information acquired from 
WA (Schedule A).  

 
1.3       DOCUMENTS 
 .1  Maintain at job site, one copy of following documents:  

.1  Waste Audit.  

.2  Waste Reduction Workplan.  

.3  Material Source Separation Plan. 

.4  Schedules A, B, C, D, E completed for project.  
 

1.4       SUBMITTALS 
 .1  Submittals in accordance with Section 01 33 00 - Submittal Procedures.  

 
.2  Prepare and submit following prior to project start-up:  

.1  Submit 2 copies of completed Waste Reduction Workplan (WRW): Schedule B.  

.2  Submit 2 copies of completed Demolition Waste Audit (DWA): Schedule C.  

.3  Submit 2 copies of Materials Source Separation Program (MSSP) description.  
 

.3  Submit before final payment summary of waste materials salvaged for reuse, recycling or disposal 
by project using deconstruction/disassembly material audit form.  
.1  Failure to submit could result in hold back of final payment.  
.2  Provide receipts, scale tickets, waybills, and show quantities and types of materials reused, 

recycled, co-mingled and separated off-site or disposed of.  
.3  For each material reused, sold or recycled from project, include amount quantities by 

number, type and size of items and the destination.  
.4  For each material land filled or incinerated from project, include amount in tonnes of 

material and identity of landfill, incinerator or transfer station. 
 

1.5       WASTE AUDIT (WA) 
 .1  Conduct WA prior to project start-up.  

 
.2  Prepare WA: Schedule A.  
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.3  Record, on WA - Schedule A, extent to which materials or products used consist of recycled or 
reused materials or products.  

 
1.6       WASTE REDUCTION WORKPLAN (WRW) 
 
 
 

.1  Prepare WRW prior to project start-up.  
 
.2  WRW should include but not limited to:  

.1  Destination of materials listed.  

.2  Deconstruction/disassembly techniques and sequencing.  

.3  Schedule for deconstruction/disassembly. 

.4  Location.  

.5  Security.  

.6  Protection.  

.7  Clear labelling of storage areas.  

.8  Details on materials handling and removal procedures.  

.9  Quantities for materials to be salvaged for reuse or recycled and materials sent to landfill.  
 

.3  Structure WRW to prioritize actions and follow 3R's hierarchy, with Reduction as first priority, 
followed by Reuse, then Recycle.  

 
.4  Describe management of waste.  
 
.5  Identify opportunities for reduction, reuse, and recycling of materials. Based on information 

acquired from WA.  
 
.6  Post WRW or summary where workers at site are able to review content.  
 
.7  Set realistic goals for waste reduction, recognize existing barriers and develop strategies to 

overcome these barriers.  
 
.8  Monitor and report on waste reduction by documenting total volume and cost of actual waste 

removed from project.  
 

1.7       DEMOLITION WASTE AUDIT (DWA) 
 .1  Prepare DWA prior to project start-up.  

 
.2  Complete DWA: Schedule C.  
 
.3  Provide inventory of quantities of materials to be salvaged for reuse, recycling, or disposal.  
 

1.8       MATERIALS SOURCE SEPARATION PROGRAM (MSSP) 
 .1  Prepare MSSP and have ready for use prior to project start-up.  

 
.2  Implement MSSP for waste generated on project in compliance with approved methods and as 

reviewed by Departmental Representative.  
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.3  Provide on-site facilities for collection, handling, and storage of anticipated quantities of reusable 

and recyclable materials.  
 
.4  Provide containers to deposit reusable and recyclable materials.  
 
.5  Locate containers in locations, to facilitate deposit of materials without hindering daily operations.  
 
.6  Locate separated materials in areas which minimize material damage.  
 
.7  Collect, handle, store on-site, and transport off-site, salvaged materials in separate condition.  

.1  Transport to approved and authorized recycling facility.  
 

1.9      STORAGE, HANDLING AND PROTECTION 
 
 
 

.1  Store, materials to be reused, recycled and salvaged in locations as directed by Departmental 
Representative.  

 
.2  Unless specified otherwise, materials for removal become Contractor's property.  
.3  Protect surface drainage, mechanical and electrical from damage and blockage.  
 
.4  Separate and store materials produced during dismantling of structures in designated areas.  
 
.5  Prevent contamination of materials to be salvaged and recycled and handle materials in accordance 

with requirements for acceptance by designated facilities. 
.1  On-site source separation is recommended. 
.2  Remove co-mingled materials to off-site processing facility for separation.  
.3  Provide waybills for separated materials.  

 
1.10      DISPOSAL OF WASTES 
 
 
 

.1  Do not bury rubbish or waste materials.  
 
.2  Do not dispose of waste, volatile materials, mineral spirits, oil, paint thinner, into waterways, 

storm, or sanitary sewers.  
 
.3  Keep records of construction waste including:  

.1  Number and size of bins.  

.2  Waste type of each bin.  

.3  Total tonnage generated.  

.4  Tonnage reused or recycled.  

.5  Reused or recycled waste destination.  
 

.4  Remove materials from deconstruction as deconstruction/disassembly Work progresses.  
 
.5  Prepare project summary to verify destination and quantities on a material-by-material basis as 

identified in pre-demolition material audit.  
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1.11      USE OF SITE AND FACILITIES  
 
 
 

.1  Execute work with least possible interference or disturbance to normal use of premises.  
 
.2  Provide temporary security measures approved by Departmental Representative.  
 

1.12      SCHEDULING  
 
 

.1  Co-ordinate Work with other activities at site to ensure timely and orderly progress of Work.  
 

2.0      PRODUCTS 
 
2.1      NOT USED 
 .1  Not Used. 

 
3.0       EXECUTION 
 
3.1      APPLICATION 
 .1  Do Work in compliance with WRW.  

 
.2  Handle waste materials not reused, salvaged, or recycled in accordance with appropriate 

regulations and codes.  
 

3.2      CLEANING  
 
 
 

.1  Remove tools and waste materials on completion of Work, and leave work area in clean and 
orderly condition.  

 
.2  Clean-up work area as work progresses.  
 
.3  Source separate materials to be reused/recycled into specified sort areas.  
 

3.3      DIVERSION OF MATERIALS 
 
 
 

.1  From following list, separate materials from general waste stream and stockpile in separate piles or 
containers, as reviewed by Departmental Representative, and consistent with applicable fire 
regulations. 
.1  Mark containers or stockpile areas. 
.2  Provide instruction on disposal practices.  
 

.2  On-site sale of salvaged recovered reusable and/or recyclable materials is not permitted.  
 
 
 
 
.3  Demolition Waste:  
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Material Type Recommended 
Diversion % 

Actual Diversion % 

Acoustical Insulation  100  
Doors and Frames 100  
Electrical Equipment  80  
Mechanical 
Equipment 

100  

Metals 100  
Rubble 100  
Wood 
(uncontaminated) 

100  

Other   
 

 
 .4  Construction Waste:  
 

Material Type Recommended 
Diversion % 

Actual Diversion % 

Cardboard 100  
Plastic Packaging 100  
Rubble 100  
Steel 100  
Wood 
(uncontaminated) 

100  

Other   
 

                                          
3.4      WASTE AUDIT (WA) 
 The following pertains to Schedule A - Waste Audit (WA). Column-1 refers to the category of waste, and a 

physical description of the material (e.g. off-cuts, clean drywall, etc.). Column-2 refers to the total quantity 
of materials received by the Contractor. Measurement units must be specified. Column-3 refers to the 
estimated percentage of material that is waste. Column-4 refers to the total quantity of waste (column-2 x 
column-3). Column-5 refers to the areas(s) in which the waste was generated. Column-6 refers to the total 
percentage of recycled material from the specified total quantity of waste (column-4). Column-7 refers to 
the total percentage of reused material from the specified total quantity of waste (column-4).  
.1  Schedule A - Waste Audit (WA):  
 
 
 

  
(1) Material 
  Category 

(2) 
Material 
Quantity 
Unit % 

(3) 
Estimated 
Waste 

(4) 
Total 
Quantity of  
Waste (unit) 

(5) 
Generation 
Point 

(6) 
% 
Recycled  

(7) 
% 
Reused 

Wood & 
Plastics 
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Material 
Description 

      

Off-Cuts       
Warped       
Plastic       
Cardboard       
Other       
Doors & 
Windows 

      

Material 
Description 

      

Frames       
Glass       
Wood       
Metal       
Other       

 

 
3.6      WASTE REDUCTION WORKPLAN (WRW) 
 
 
 

The following pertains to Schedule B - Waste Reduction Workplan (WRW). Column-1 refers to the 
category and type of waste materials. Column-2 refers to the persons responsible for completing the WRW. 
Column-3 refers to Column-4 of Schedule A. Column-4 refers to the amount of reused waste predicted and 
realized. Column-5 refers to the amount of recycled waste predicted and realized. Column-6 refers to the 
approved recycling facility.  
.1  Schedule B:  
 

  
(1)  
Material 
Quantity 
Category 

(2) 
Person 
Amount 
Responsible 
Waste 

(3) 
Total of 
Project 
(unit) 

(4) 
Reused 
Actual 
(units) 

(5) 
Recycle 
Actual (s) 
Amount 

(6) 
Material 
Destination 
(s) 

Wood & 
Plastics 

     

Material 
Description 

     

Chutes      
Warped      
Plastic      
Cardboard 
Packaging 

     

Other      
Doors & 
Windows 

     

Material      
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Description 
Painted      
Frames      
Glass      
Wood      
Metal      
Other      

 

 
3.7      DEMOLITION WASTE AUDIT (DWA) 
 
 
 

The following pertains to Schedule C - Demolition Waste Audit (DWA). Column-1 refers to the type of 
material salvaged. Column-2 refers to the material quantity shown in column-1. Several columns may be 
required to identify specific demolition areas. Column-3 refers to the unit of measurement used to describe 
Column-2. Column-4 refers to the total quantity of salvaged material. Column-5 refers to the cumulative 
volume of salvaged material. Column-6 refers to the total weight in kilograms. Column-7 refers to remarks 
and assumptions made about the specified material.  
 
.1  Schedule C - Demolition Waste Audit (DWA):  
 

 (1) Material 
  Description 
Assumptions 

(2) 
Quantity 

(3) 
Unity 

(4) 
Total 

(5) 
Volume 
(cum) 

(6) 
Weight 
(cum)  

(7) 
Remarks & 
Assumptions 

Wood       
Wood       
Stud       
Plywood       
Baseboard 
-wood 

      

Door       
Trim-Wood       
Cabinet        
Doors & 
Windows 

      

Panel       
Regular       
Slab Regular       
Wood       
Laminate       
Byfold-
Closet 

      

Glazing       
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END OF SECTION 01 74 19 

3.8      CANADIAN GOVERMENTAL DEPARTMENTS CHIEF REPSONSIBLITY FOR THE ENVIROMENT 
.1  Schedule E - Government Chief Responsibility for the Environment:  
        .1      Ministry of Environment Lands and Parks  

    810 Blanshard Street, 4th Floor         
    Victoria, BC V8V 1X4 

 
        .2      Waste Reduction Commission Soils and Hazardous Waste 

    770 South Pacific Blvd, Suite 303  
    Vancouver BC, V6B 5E7  
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1.0 GENERAL 
 
1.1 RELATED WORK 
 
 .1 Concrete Reinforcing      Section 03 20 00  
 

.2 Cast-in-Place Concrete      Section 03 30 00 
 
1.2   REFERENCES 
 

.1 CAN/CSA-A23.1-14/CAN/CSA-A23.2-14, Concrete Materials and Methods of Concrete 
Construction/Methods of Test and Standard Practices for Concrete.  

 
 .2 CAN/CSA-O86-14, Engineering Design in Wood (Limit States Design). 
   

.3 CSA O121-08, Douglas Fir Plywood. 
  

.4 CSA O151-04,  Canadian Softwood Plywood. 
 

.5 CSA S269.1-1975, Falsework for Construction Purposes. 
 

.6 CAN/CSA-S269.3-M92, Concrete Formwork.  
 
1.3     SHOP DRAWINGS 
 

.1 Prepare shop drawings for formwork and falsework in accordance with Section 01 11 55 – 
General Instructions.  

 
.2 Indicate method and schedule of construction, shoring, stripping and re-shoring procedures, 

materials, arrangement of joints, special architectural exposed finishes, ties, liners, and locations 
of temporary embedded parts. Comply with CSA S269.1, for falsework drawings and comply 
with CAN/CSA-S269.3 for formwork drawings. 

 
.3 Indicate formwork design data, such as permissible rate of concrete placement, and temperature 

of concrete, in forms.  
 

.4 Indicate sequence of erection and removal of formwork/falsework as directed by Departmental 
Representative. 

 
.5 The contractor is responsible for the design of all formwork and shoring and for complying with 

all Worksafe BC regulations pertaining to formwork construction, design and inspection.  
 

 
2.0 PRODUCTS 
 
2.1 MATERIALS 
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.1 Formwork materials: 
 .1 Use plywood and wood formwork materials to CSA-O121and CAN/CSA-O86,  
 .2 For concrete with special architectural features, use formwork materials to CAN/CSA-

A23.1. 
 

.2 Pan forms: removable as indicated.  
 

.3 Form ties:  
.1 Use removable or snap-off metal ties, fixed or adjustable length, free of devices leaving 

holes larger than 25 mm diameter in concrete surface. 
 

.4 Form liner: 
 .1 Plywood: Douglas Fir to CSA O121 or Canadian Softwood Plywood to CSA O151 

square edge.  
 

.5 Form release agent: chemically active release agents containing compounds that react with free 
lime in concrete resulting in water insoluble soaps. 

 
.6 Falsework materials: to CSA S269.1. 

 
 
3.0 EXECUTION 
 
3.1 FABRICATION AND ERECTION 
 

.1 Verify lines, levels and centres before proceeding with formwork / falsework and ensure 
dimensions agree with drawings. 

 
.2 Obtain Departmental Representative's approval for use of earth forms framing openings not 

indicated on drawings. 
 

.3 Hand trim sides and bottoms and remove loose earth from earth forms before placing concrete. 
 

.4 Fabricate and erect falsework in accordance with CSA S269.1. 
 
 .5 Do not place shores and mud sills on frozen ground. 
 

.6 Provide site drainage to prevent washout of soil supporting mud sills and shores. 
 

.7 Fabricate and erect formwork in accordance with CAN/CSA-S269.3 to produce finished concrete 
conforming to shape, dimensions, locations and levels indicated within tolerances required by 
CAN/CSA-A23.1. 

 
.8 Align form joints and make watertight. Keep form joints to minimum. 
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.9 Use 20mm chamfer strips on external corners and/or 20mm fillets at interior corners of concrete 
members, joints, unless specified otherwise. 

 
.10 Build in anchors, sleeves, and other inserts required to accommodate Work specific in other 

sections. Assure that all anchors and inserts will not protrude beyond surfaces designated to 
receive applied finishes, including painting.    

 
.11 Clean formwork in accordance with CAN/CSA-A23.1, before placing concrete. 

   
 
 3.2 REMOVAL AND RESHORING 
 

.1  Formwork removal and reshoring: Do not remove forms and shoring before the concrete has 
attained sufficient strength to ensure the safety of the structure and not before the following 
minimum and long term performance periods of time after placing concrete: 

   
  24 hours  footing sides 
   

 
.2 Provide all necessary reshoring of members where early removal of forms may be required or 

where members may be subjected to additional loads during construction as required.  
  

.3 Re-use formwork and falsework subject to requirements of CAN/CSA-A23.1. 
 

 
END OF SECTION 03 10 00 
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1.0 GENERAL 
 
1.1 RELATED WORK 
 

1. Concrete Forming and Accessories    Section 03 10 00 
 

.2 Cast-in-Place Concrete      Section 03 30 00 
 
1.2   REFERENCES 
 

.1 ANSI/ACI 315-99, Details and Detailing of Concrete Reinforcement. 
 

.2 ACI 315R-94, Manual of Engineering and Placing Drawings for Reinforced Concrete Structure. 
 

.3 ASTM A775/A775M-04, Specification for Epoxy-Coated Reinforcing Steel Bars. 
 

.4 CAN/CSA-A23.1-14, Concrete Materials and Methods of Concrete Construction. 
 

.5 CAN3-A23.3-14, Design of Concrete Structures for Buildings. 
 

.6 CSA G30.3-M1983(R1991), Cold Drawn Steel wire for Concrete Reinforcement. 
 

.7 CSA G30.5-M1983(R1991), Welded Steel Wire Fabric for Concrete Reinforcement. 
 

.8 CAN/CSA-G30.18-09, Billet-Steel Bars for Concrete Reinforcement. 
 

.9 CSA G30.14-M1983(R1991), Deformed Steel Wire for Concrete Reinforcement. 
 

.10 CSA G30.15-M1983(R1991), Welded Deformed Steel wire Fabric for Concrete Reinforcement. 
 

.11 CAN/CSA-G40.21-04, Structural Quality Steels. 
 

.12 CAN/CSA-G164-M92, Hot Dip Galvanizing of Irregularly Shaped Articles. 
 
.13 CSA W186-M1990, Welding of Reinforcing Bars in Reinforced Concrete Construction. 

 
 
1.3   SOURCE QUALITY CONTROL 
 

.1 Provide Departmental Representative with certified copy of mill test report of reinforcing steel, 
showing physical and chemical analysis, minimum 1 week prior to commencing reinforcing 
work. 

 
.2  Inform Departmental Representative of proposed source of material to be supplied. 
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1.4  SHOP DRAWINGS 
 

.1 Produce shop drawings including placing of reinforcement. 
   

.2 Indicate on shop drawings, bar bending details, lists, quantities of reinforcement, sizes, spacing, 
locations of reinforcement and mechanical splices if approved by Departmental Representative, 
with identifying code marks to permit correct placement without reference to structural drawings. 
Indicate sizes, spacing and locations of chairs, spacers and hangers. Prepare reinforcement 
drawings in accordance with ANSI/ACI 315 and ACI 315R, Manual of Engineering and Placing 
Drawings for Reinforced Concrete Structure. 

 
.3 Detail lap lengths and bar development lengths to CAN3-A23.3, unless otherwise indicated. 

 
1.5  SUBSTITUTES 
 

.1    Substitute different size bars only if permitted in writing by Departmental Representative. 
 

 
2.0 PRODUCTS 
 
2.1  MATERIALS 
 

.1 Reinforcing steel: billet steel, grade 400, deformed bars to CAN/CSA-G30.18, unless indicated 
otherwise. 

 
.2 Reinforcing steel: weldable low alloy steel deformed bars to CAN/CSA G30.18. 

 
.3 Cold-drawn annealed steel wire ties: to CSA G30.3. 

 
.4 Welded steel wire fabric: to CSA G30.5. Provide in flat sheets only. 

 
.5 Epoxy coating of non-prestressed reinforcement: to ASTM A775/A775M. 

  
.6 Chairs, bolsters, bar supports, spacers: to CAN/CSA-A23.1. 

 
.7 Mechanical splices: subject to approval of Departmental Representative. 

 
.8 Plain round bars: to CAN/CSA-G40.21. 

 
2.2   FABRICATION 
 

.1 Fabricate reinforcing steel in accordance with CAN/CSA-A23.1, ANSI/ACI 315, and ACI 315R, 
Manual of Engineering and Placing Drawings for Reinforced Concrete Structures unless 
indicated otherwise. For epoxy coated bars, fabricate in accordance with ASTM D3963. 
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.2 Obtain Departmental Representative's approval for locations of reinforcement splices other than 
those shown on placing drawings. 

 
.3 Upon approval of Departmental Representative, weld reinforcement in accordance with CSA 

W186. 
 
.4 Ship bundles of bar reinforcement, clearly identified in accordance with bar bending details and 

lists. For epoxy coated bars, method of bundling and transportation should be in accordance with 
ASTM A775/A775M and ASTM D3963. 

 
 
3.0   EXECUTION 
 
3.1 FIELD BENDING 
 

.1 Do not field bend or field weld reinforcement except where indicated or authorized by 
Departmental Representative. 

 
.2 When field bending is authorized, bend without heat, applying a slow and steady pressure. 

 
.3 Replace bars which develop cracks or splits. 

 
3.2  PLACING REINFORCEMENT 
 

.1 Place reinforcing steel as indicated on placing drawings and in accordance with CAN/CSA-
A23.1. 

 
.2 Use plain round bars as slip dowels in concrete. Paint portion of dowel intended to move within 

hardened concrete with one coat of asphalt paint. When paint is dry, apply a thick even film of 
mineral lubricating grease. 

 
.3 Prior to placing concrete obtain Departmental Representative's approval of reinforcing material 

and placement. 
 

.4 Ensure cover to reinforcement is maintained during concrete pour. 
. 
 

END OF SECTION 03 20 00 
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1.0 GENERAL 
     
1.1 RELATED SECTIONS 
 

.1 Concrete Forming and Accessories   Section 03 10 00 
 

.2 Concrete Reinforcing     Section 03 20 00 
 

 
1.2 REFERENCES 
 

.1 ASTM C109/C109M-08, Test Method for Compressive Strength of Hydraulic Cement Mortars 
(Using 2 in. or 50-mm Cube Specimens). 

 
.2 ASTM C309-07, Specification for Liquid Membrane-Forming Compounds for Curing Concrete. 

 
.3 ASTM C332-09, Specification for Lightweight Aggregates for Insulating Concrete. 

 
.4 ASTM C827-01a-(2005), Test Method for Early Volume Change of Cementitious Mixtures.  

 
.5 ASTM C939-02, Test Method for Flow of Grout for Preplaced-Aggregate Concrete. 
.6 ASTM D412-06ae2, Test Methods for Vulcanized Rubber and Thermoplastic Rubbers and 

Thermoplastic Elastomers-Tension. 
 

.7 ASTM D624-00(2007), Test Method for Tear Strength of Conventional Vulcanized Rubber and 
Thermoplastic Elastomer. 

  
.8 ASTM D1751-04(2008) Specification for Preformed Expansion Joint Fillers for Concrete Paving 

and Structural Construction (Non-extruding and Resilient Bituminous Types). 
 

.9 ASTM D1752-04a(2008), Specification for Preformed Sponge Rubber and Cork Expansion Joint 
Fillers for Concrete Paving and Structural Construction. 

 
.10 CAN/CGSB-37.2-M88, Emulsified Asphalt, Mineral Colloid-Type, Unfilled, for Dampproofing 

and Waterproofing and for Roof Coatings. 
 

.11 CAN/CGSB-51.34-M86, Vapour Barrier, Polyethylene Sheet for Use in Building Construction. 
 

.12 CGSB 81-GP-1M-77, Flooring, Conductive and Spark Resistant. 
 

.13 CAN/CSA- A3000-08, Cementitious Materials Compendium. 
 

.14 CAN/CSA-A23.1-14, Concrete Materials and Methods of Concrete Construction. 
 

.15 CAN/CSA-A23.2-14, Methods of Test for Concrete. 
 
16 CSA A283-06 Qualification Code for Concrete Testing Laboratories. 
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17 CSA S269.1-1975 (R2003), Falsework for Construction Purposes 

 
.18 CAN/CSA-S269.3-M92 (R2008), Concrete Formwork 

 

.19 Canada Green Building Council (CaGBC) 
.1 LEED® Canada-NC Version 1.0-[2009], LEED® (Leadership in Energy and 
Environmental Design): Green Building Rating System Reference Package for New 

Construction and Major Renovations (including Addendum [2007]). 
.2 LEED® Canada-CI Version 1.0-[2007], LEED® (Leadership in Energy and 

Environmental Design):  Green Building Rating System Reference Guide for 
Commercial Interiors. 

 
 
1.3 CERTIFICATES 
  

.1 Provide certification that mix proportions selected will produce concrete of quality, yield and 
strength as specified in concrete mixes, and will comply with CAN/CSA-A23.1. 

 
.2 Provide certification that plant, equipment, and materials to be used in concrete comply with 

requirements of CAN/CSA-A23.1. 
 
1.4 QUALITY ASSURANCE 
 

.1 Minimum 2 weeks prior to starting concrete work, submit proposed quality control procedures for 
Departmental Representative's approval for following items: 

 
 .1 Falsework erection. 
 .2 Hot weather concrete. 
 .3 Cold weather concrete. 
 .4 Curing. 
 .5 Finishes. 
 .6 Formwork removal. 
 .7 Joints. 
   
 
2.0 PRODUCTS 
 
2.1 MATERIALS 
 

.1 Portland cement: to CAN/CSA-A3000 and CSA A23.1. 
 

.2 Supplementary cementing materials: to CAN/CSA-A3000. 
   

.3 Water: to CAN/CSA-A23.1.   
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.4 Aggregates: to CAN/CSA-A23.1. Coarse aggregates to be normal density. 

 
.5 Low density aggregate for insulating concrete: to CAN/CSA-A23.1 and ASTM C332  group II. 

 
.6 Air entraining admixture: to ASTM C260. 
 
.7 Chemical admixtures: to ASTM C494M. Departmental Representative to approve accelerating or 

set retarding admixtures during cold and hot weather placing. 
 

.8 Non-shrink grout: premixed compound consisting of non-metallic aggregate, Portland cement, 
water reducing and plasticizing agents. 

 
 .1 Compressive strength: 50 MPa at 28 days. 
 .2 Consistency: 

.1 Fluid: to ASTM C827. Time of efflux through flow cone            (ASTM C939), 
under 30 s. 

.2 Flowable: to ASTM C827. Flow table, 5 drops in 3 s, (ASTM  C109, applicable 
portion) 125 to 145%. 

.3 Plastic: to ASTM C827. Flow table, 5 drops in 3 s, (ASTM             C109, 
applicable portions) 100 to 125%. 

.4 Dry pack to manufacturer's requirements. 
   

.9 Non premixed dry pack grout: composition of non metallic aggregate Portland cement with 
sufficient water for the mixture to retain its shape when made into a ball by hand and capable of 
developing compressive strength of 50 MPa at 28 days. 

 
.10 Curing compound: to CAN/CSA-A23.1 and to ASTM C309, Type 1-chlorinated rubber. 

 
.11 Ribbed waterstops: extruded PVC Arctic Grade of sizes indicated with welded corner and 

intersecting pieces: 
 

.1 Tensile strength: to ASTM D412, method A, Die "C", minimum 11.4  MPa. 
 .2 Elongation: to ASTM D412, method A, Die "C", minimum 275%. 

.3 Tear resistance: to ASTM D624, method A, Die "B", minimum 48 kN/m. 
  

.12 Premoulded joint fillers: 
 
 .1 Bituminous impregnated fiber board: to ASTM D1751. 
 .2 Sponge rubber: to ASTM D1752, Type I, flexible grade. 
 

.13 Weep hole tubes: plastic. 
 

.14 Dampproofing: Emulsified asphalt, mineral colloid type, unfilled: to CAN/CGSB-37.2. 
 

.15 Polyethylene film: 6 mil thickness to CAN/CGSB-51.34. 
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2.2 MIXES 
 

.1 Proportion normal density concrete in accordance with CAN/CSA-A23.1, Alternative 1 to give 
the following properties: 

  .1 Cement: Type GU Portland cement 
.2 Minimum compressive strength at 28 days, class of exposure and nominal size of 

coarse aggregate:  
 

Member    minimum  maximum  exposure air  
28-days   aggregate  class  content 
strength (Mpa)  size (mm)   Category 
 

Concrete footings/piers  30   20  F-2  2 
 

 
.3 Slump at time and point of discharge: To CSA-A23.1 Clause 4.3.2.3. When 

superplasticizers are used, the slump may be increased by shall kept below the 
point where segregation will occur. The cost of superplasticizers shall be 
included in the cost of the concrete. Smaller aggregate size may be used where 
necessary to increase slump. 

.4 Air content: To CSA-A23.1 Table 2 & 4 to suit appropriate exposure class. 

.5 Chemical admixtures: following admixtures in accordance with to ASTM 
C494M. Admixtures shall contain no salts or acids.  

.6 Concrete mix designs shall be submitted to a material consultant for approval and 
to Departmental representative for review prior to any concrete work.  

  
3.0 EXECUTION 
   
3.1 PREPARATION 
 

.1 Obtain Departmental Representative's approval before placing concrete. Provide 48 h notice prior 
to placing of concrete. 

 
.2 Pumping of concrete is permitted only after approval of equipment and mix. 

 
.3 Ensure reinforcement and inserts are not disturbed during concrete placement. 

 
.4 Prior to placing of concrete obtain Departmental Representative's approval of proposed method 

for protection of concrete during placing and curing. 
 

.5 Maintain accurate records of poured concrete items to indicate date, location of pour, quality, air 
temperature and test samples taken. 

 
.6 Do not place load upon new concrete until authorized by Departmental Representative. 
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3.2 CONSTRUCTION 
 

.1 Do cast-in-place concrete work in accordance with CAN/CSA-A23.1 and CAN/CSA-A23.2. 
Adhere strictly to CSA-A23.1 for proper preparation and protection for cold weather and hot 
weather concrete work. 

 
.2 Sleeves and inserts. 

 
.1 No sleeves, ducts, pipes or other openings shall pass through joists, beams, column 

capitals or columns, except where indicated or approved by Departmental Representative. 
 

.2 Where approved by Departmental Representative, set sleeves, ties, pipe hangers and other 
inserts and openings as indicated or specified elsewhere. Sleeves and openings greater 
than 100 x 100 mm not indicated, must be approved by Departmental Representative. 

 
.3 Do not eliminate or displace reinforcement to accommodate hardware.  If inserts cannot 

be located as specified, obtain approval of modifications from Departmental 
Representative before placing of concrete. 

 
.4 Check locations and sizes of sleeves and openings shown on drawings. 
 
.5 Set special inserts for strength testing as indicated and as required by non-destructive 

method of testing concrete. 
 

.3 Anchor bolts. 
 

.1 Set anchor bolts to templates under supervision of appropriate trade prior to placing 
concrete. 

.2 With approval of Departmental Representative, grout anchor bolts in holes drilled after 
concrete has set. Drilled holes to be to manufacturer’s recommendations. 

.3 Protect anchor bolt holes from water accumulations, snow and ice build-up. 

.4 Set bolts and fill holes with epoxy grout. 

.5 Locate anchor bolts used in connection with expansion shoes, rollers and rockers with 
due regard to ambient temperature at time of erection. 

 
.4 Grout under base plates using procedures in accordance with manufacturer's recommendations 

which result in 100% contact over grouted area. 
 

.5 Finishing: 
 

.1 Finish concrete in accordance with CAN/CSA-A23.1. 

.2 Use procedures acceptable to Departmental Representative or those noted in CAN/CSA-
A23.1 to remove excess bleed water. Ensure surface is not damaged. 

.3 Use curing compounds compatible with applied finish on concrete surfaces. Applied 
finish on concrete: Provide written declaration that compounds used are compatible. 
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.6 Supply and set anchor bolts, sleeves, pipe hangers, expansion joints and other inserts and 
openings as indicated in the structural drawings and specifications or in documents by other 
consultants. 

 
.7 All dowels, anchor bolts, embedded plates and other inserts shall be placed before the concrete is 

poured. 
 

 
3.3 SITE TOLERANCE 
 

.1 All horizontal surfaces shall meet the Class A Slab and Floor Finish classification  (+/- 8mm) in 
accordance with Table 21 of CAN/CSA-A23.1 straight edge method. 

 
.2 Tolerance closer than those specified in CSA-A23.1 may be required at certain locations for 

structural, architectural and construction requirements. 
 

 
3.4 FIELD QUALITY CONTROL 
 

.1 Inspection and testing of concrete and concrete materials will be carried out by a CSA certified 
Testing Laboratory designated by Departmental Representative in accordance with CAN/CSA-
A23.1. Submit all concrete testing results to the Departmental representative. 

 
.2 The costs of tests shall be borne by contractor as specified in Section 01 11 55 – General 

Instructions. 
 

.3 Departmental Representative will take additional test cylinders during cold weather concreting. 
Cure cylinders on job site under same conditions as concrete which they represent. 

 
.4 Non-destructive Methods for Testing Concrete shall be in accordance with CAN/CSA-A23.2. 

 
.5 Inspection or testing by Departmental Representative will not augment or replace Contractor 

quality control nor relieve him of his contractual responsibility. 
   

 
END OF SECTION 03 30 00 
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Part 1 General 

1.1 RELATED SECTIONS 
.1 General Instructions Section 01 11 55 

1.2 REFERENCES 

            .1         American Society for Testing and Materials International, (ASTM) 
  .1 ASTM A 36/A 36M-14, Standard Specification for Carbon Structural Steel. 

.2 ASTM A307-14, Standard Specification for Carbon Steel Bolts and Studs, 60,000psi 
Tensile Strength 

.3 ASTM A325-14 (Withdrawn), Standard Specification for Structural Bolts, Steel, Heat 
Treated, 120/105ksi Minimum Tensile Strength 

.4 ASTM F3125/F3125M-15a, Standard Specification for High Strength Structural Bolts, 
Steel and Alloy Steel, Heat Treated, 120 ksi (830MPa) and 150ksi (1040MPa) Minimum 
Tensile Strength, Inch and Metric Dimensions. 

.5  ASTM A 108-13, Specification for Steel Bar, Carbon and Alloy, Cold-Finished. 

.2         Canadian Institute of Steel Construction (CISC)/Canadian Paint Manufacturer's                  
Association (CPMA). 

.1 CISC/CPMA 1-73a, Quick-Drying, One-Coat Paint for Use on Structural Steel. 

.2 CISC/CPMA 2-75, Quick-Drying, Primer for Use on Structural Steel. 

.3         Canadian Standards Association (CSA International) 

.1         CAN/CSA-G40.20-13/ CAN/CSA-G40.21-13, General Requirements for Rolled 
            or Welded Structural Quality Steel / Structural Quality Steels. 

                          .2         CAN/CSA-G164-M92 (R2003) (Withdrawn), Hot Dip Galvanizing of Irregularly 
                                    Shaped Articles. 

.3         CAN/CSA-S16-14, Design of steel structures 
                          .4         CSA W47.1-09 (R2014), Certification of Companies for Fusion Welding of  
                                    Steel Structures. 

.5         CSA W48-14, Filler Metals and Allied Materials for Metal Arc Welding. 
                          .6       CSA W55.3-08 (R2013), Certification of Companies for Resistance Welding of Steel and 

Aluminum. 
                          .7         CSA W59-13, Welded Steel Construction (Metal Arc Welding). 

.8         CSA W178.1-14, Certification of welding inspection organizations. 

.9         CSA W178.2  Certification of welding inspectors 
 

1.3 DESIGN REQUIREMENTS 
.1 Provide splices as indicated on drawings where applicable. Unless noted otherwise, all continuous 

elements called up on the drawings shall be provided with full strength splice either by full strength 
groove weld or by full strength splice plates on each end of the connection elements. 
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1.4 SHOP DRAWINGS 
.1 Submit shop drawings including fabrication and erection documents and materials list in 

accordance with Section 01 11 55 – General Instructions. Shop drawings for anchor bolt layout and 
embedded plate layout shall also be submitted for review. 

.2 On erection drawings, indicate all details and information necessary for assembly and erection 
purposes such as, description of methods, sequence of erection, type of equipment used in erection 
and temporary bracings. 

 
.3 No fabrication or work shall be commenced until the review and approval of the shop drawings. 

The contractor shall assume full responsibility for any fabrication and work done prior to review 
and approval of the shop drawings. 

 
.4 Contractor shall co-ordinate and verify all dimension and locations prior to production of the 

drawing. 
 

1.5 QUALITY ASSURANCE 
  
.1 Submit 2 copies of mill test reports showing chemical and physical properties and other details of 

steel to be incorporated into work at least 2 weeks prior to fabrication of structural steel. Mill test 
reports shall be certified by metallurgists qualified to practice in British Columbia, Canada. 

 
.2 Fabricator of structural steel shall, in addition, provide an affidavit stating that materials and 

products used in fabrication conform to applicable material and products standards called for by 
design drawings and specifications. 

1.6 WASTE MANAGEMENT AND DISPOSAL 
.1 Separate and recycle waste materials in accordance with Section 01 11 55 – General Instructions. 

Part 2 Products 

2.1 MATERIALS 
 

.1 Structural steel: to CAN/CSA-G40.21 Grade as indicated on drawings. 
 

.2 Anchor bolts: ASTM A307 unless noted otherwise on drawings. 
 

.3 Bolts, nuts and washers: to ASTM F3125/F3125M Grade 325M or to ASTM 325 
 

.4 Pins: to ASTM A108 Grade 1117, with threads at ends for nuts 
 

.4    Welding materials: to CSA W48 Series and CSA W59 and certified by Canadian Welding Bureau. 
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.5 Shop paint primer: to CISC/CPMA 1. 

 
.6 Hot dip galvanizing: galvanize all structural steel including connection components to CAN/CSA-

G164, minimum zinc coating of 600 g/m2. 
 

2.2 FABRICATION 
.1 Fabricate structural steel in accordance with CAN/CSA-S16 and in accordance with reviewed shop 

drawings. 

.2 Welding shall be performed by certified welders. Fabrication shops shall be approved by the 
Canadian welding bureau to CSA-W47.1 (Division 1 or 2). Certification shall be supplied to the 
Departmental Representative upon request. 

.3 Unless noted otherwise, install all rolled steel sections with mill camber upwards. 

.4 Continuously seal members by continuous welds where indicated. Grind smooth. 

.5 All areas of galvanized parts shall be grounded off prior to welding. Part 2 coats minimum of zinc 
rich primer read mix to CAN/CGSB-1.181 after welding. 

.6 Strip paint from bolts, nuts, sharp edges and corners before prime coat is dry. 

Part 3 Execution 

3.1 GENERAL 
.1 Structural steel work: in accordance with CAN/CSA-S16. 

.2 Welding: in accordance with CSA W59. 

.3 Companies to be certified under Division 1 or 2.1 of CSA W47.1 for fusion welding of steel 
structures and/or CSA W55.3 for resistance welding of structural components. 

3.2 MARKING 
.1 Mark materials in accordance with CAN/CSA G40.20/G40.21. Do not use die stamping. If steel is 

to be left in unpainted condition, place marking at locations not visible from exterior after erection. 

.2 Match marking: shop mark for fit and match. 

3.3 ERECTION 
.1 Erect structural steel, as indicated and in accordance with CAN/CSA-S16 and in accordance with 
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reviewed erection drawings. 

.2 Field cutting or altering structural members: to approval of Departmental Representative. 

.3 Clean with mechanical brush and touch up shop primer to bolts, rivets, welds and burned or 
scratched surfaces at completion of erection. 

.4 Continuously seal members by continuous welds where indicated. Grind smooth. 

.5 Install and torque all bolts and drilled anchors in accordance with manufacturer’s specifications and 
procedures. 

.6 Any misfit or misalignment must be reported to the Departmental Representative. The contractor 
shall provide proposed remedial measures to the Departmental Representative for review and 
approval. Any remedial work on connections must be reviewed and/or redesigned by the 
connection engineer. Costs of remedial work are at the expense of the contractor. 

.7 Do not notch or cut openings in any of the framing members and connection without prior approval 
from the Departmental Representative. 

.8 Provide temporary bracing to structure for stability and safety as required until the completion of 
the overall structure. 

.9 Contractor shall do welding work in strict conformance with the requirements of CSA W59, in 
particular, preheating requirements and welding restriction in low temperature. 

.10 No field weld should be provided without prior approval from the Departmental Representative. 

3.4 FIELD QUALITY CONTROL 
.1 The Departmental Representative will not be responsible for inspection of the Contractor’s work as 

described in Clause 7.12 of the CISC Code of Standard Practice for Structural Steel.  The 
Contractor is responsible for the accuracy and completeness of his own work and shall verify that 
the structural steel has been fabricated, erected and finished in accordance with the contract 
specifications. 

.2 Inspection and testing of materials and workmanship will be carried out by an independent testing 
laboratory approved by Departmental Representative. 

.3 Testing requirements are as follows: 

.1 Visual Field Inspection and Bolt Torque Testing (Random 10% of Bolts) of all bolted 
connections. 
 

.2 Non Destructive Testing of Welds: 100% of all welds to be visually inspected. 
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.4 Welding inspector shall be certified to CSA W178.2 Level 2 or Level 3. 

.5 Provide safe access and working areas for testing on shop, as required by testing agency and as 
authorized by Departmental Representative. 

.6 Submit test reports to Departmental Representative within 1 week of completion of inspection. 

.7 Costs of tests shall be borne by the Contractor. 

3.5 FIELD PAINTING 
 

.1 Touch up damaged surfaces with 2 coating of galvacon. 

END OF SECTION 05 12 23 
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PART 1 - GENERAL 

1.1 SUMMARY 

A. Related Documents: 
1. Drawings and the General Requirements of the Subcontract apply to this Section. 
2. Review these documents for coordination with additional requirements and information that 

apply to work under this Section. 

B. Section Includes: 
1. Aluminum framing members, support members, bracing members and connections. 
2. Base plates, leveling plates, leveling nuts and bolts. 
3. Grouting under base plates. 

C. Related Sections: 
1. Section 01 11 55 – General Instructions 

1.2 REFERENCES   

A. General: 
1. The following documents form part of the Specifications to the extent stated. Where differences 

exist between codes and standards, the one affording the greatest protection shall apply. 
2. Unless otherwise noted, the referenced standard edition is the current one at the time of 

commencement of the Work. 
3. Refer to Section 01 11 55 – General Instructions for the list of applicable regulatory requirements. 

B. Federal Specifications: 
1. TT-P-645 – Paint, Aluminum, Heat Resisting 
 

C. Aluminum Association: 
1. Aluminum Design Manual 2010 

D. ASTM International: 
1. ASTM B308 / B308M  Standard Specification for Aluminum-Alloy 6061-T6 Standard Structural 

Profiles  
2. ASTM B221  Standard Specification for Aluminum and Aluminum-Alloy Extruded Bars, 

Rods, Wire, Profiles, and Tubes 
3. ASTM B429 Standard Specification for Aluminum-Alloy Extruded Structural Pipe and 

Tube  

E. American Welding Society: 
1. AWS B2.1 – Specifications for Welding Procedure and Performance Qualification 
2. AWS D1.2 - Structural Welding Code, Aluminum. 
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1.3 DESIGN REQUIREMENTS 

A. Design connections not detailed on the Drawings under the direct supervision of a Structural Engineer 
experienced in design of aluminum and licensed in the province of British Columbia, Canada. 

B. Design details and connections in accordance with requirements of Aluminum Design Manual 2010 to 
resist forces, moments, shears and allow for movements indicated. 

C. If shears are not indicated, select or design connections to support reaction from 120% maximum 
uniformly distributed load that can be safely supported by beam in bending (60% each end), provided 
no point loads act on beam. 

1.4 SUBMITTALS 

A. Submit shop drawings including fabrication and erection documents and materials list in 
accordance with Section 01 11 55 – General Instructions.  

B. Shop Drawings: For aluminum fabrications as follows: 
1. Complete fabrication and erection plans and procedures giving full information on all aspects of 

the erection that will affect alignment, plumb and dimensional accuracy of the structure. 
2. Connections, including size and spacing of bolts and welds. 
3. Indicate profiles, sizes, spacing, and locations of structural members, openings, camber and 

attachments. 
4. Indicate welded connections with AWS welding symbols.  Indicate net weld lengths.  Include 

details of welding materials, equipment, sequence and technique to be used. 

C. Manufacturer's Certificate: Submit certification that manufactured products (including bolts, nuts and 
washers) meet or exceed specified requirements.  
1. Deliver manufactured products to the site in unopened containers. Certification numbers must 

appear on product containers for bolts, nuts and washers and the numbers shall correspond to the 
identification numbers on the Manufacturer's Certificate. The Manufacturer's symbol and grade 
markings must appear on bolts, nuts and washers.  

D. Mill Test Reports: Submit mill test reports indicating structural strength, destructive and nondestructive 
test analysis and chemical analyses from the aluminum used in the Work. 

E. Welders' Certificates: Documentation certifying welders employed by the Subcontractor meet AWS 
qualifications. 

F. Submit the following as specified elsewhere in this Section: 
1. Written welding procedures in accordance with AWS D1.2 for each proposed joint. 
2. Procedure qualification records in accordance with AWS D.1.2 for procedures qualified by 

testing. 
3. Inspection reports of the Subcontractor's independent testing laboratory. 
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G. On erection drawings, indicate all details and information necessary for assembly and erection purposes 
such as, description of methods, sequence of erection, type of equipment used in erection and temporary 
bracings. 

H. All fabricator designed assemblies, components and connections, and drawings to be stamped and 
signed by qualified professional engineer licensed in the province of British Columbia, Canada. 

I. The Professional Engineer responsible for the shop drawings shall inspect the installation of the work 
for conformance with the design and the shop drawings, and shall upon completion of the work submit 
to the Consultant a completed Schedule S-B: Assurance of Professional Design and Commitment for 
Field Review by Supporting Registered Professional, and Schedule S-C: Assurance of Professional 
Field Review and Compliance by Supporting Registered Professional. 

1.5 QUALITY ASSURANCE 

A. Fabricate aluminum members in accordance with NBCC and Aluminum Design Manual 2010 
“Specification for Aluminum Structures” by the Aluminum Association, Inc. 

B. Welders shall be qualified in accordance with AWS D1.2 for each process, position and joint 
configuration. 

C. Submit 2 copies of mill test reports showing chemical and physical properties and other details of steel 
to be incorporated into work at least 2 weeks prior to fabrication of structural aluminum. Mill test 
reports shall be certified by metallurgists qualified to practice in British Columbia, Canada 

D. Fabricator of structural aluminum shall, in addition, provide an affidavit stating that materials and 
products used in fabrication conform to applicable material and products standards called for by design 
drawings and specifications 

1.6 PROJECT CONDITIONS 

A. Contractor shall verify dimensions on Shop Drawings in the field. 

1.7 PROJECT CONDITIONS 

A. Separate and recycle waste materials in accordance with Section 01 74 19 – Waste Management and 
Disposal. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Rolled and Extruded Members: Alloy and temper 6061-T6 unless otherwise indicated on the Drawings. 
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B. Aluminum Tubing: Alloy and temper 6061-T6. 

C. Bolts, Nuts, and Washers:  
1. Bolts and Nuts in Structural Connections: Alloy 6061-T6 unless  otherwise indicated on the 

Drawings.  
2. Flat Washers:  Alclad 2024-T4.   
3. Spring Washers: Alloy 7075-T6 or AISI 316 stainless steel. 

D. Rivets in Structural Connections: Alloy 6061-T6. 

E. Welding Materials:  
1. Filler Metals: AWS D1.2.  
2. Electrodes and Equipment Settings: As recommended by the filler metal manufacturer for the 

position, thickness and conditions of use.  
3. Furnish written verification to the University that filler metal is appropriate to the materials and 

welding process 

F. Sliding Bearing Plates: Teflon coated. 

2.2 CONNECTIONS 

A. Unless otherwise indicated on the Drawings, all field connections shall be bolted. For shop connections, 
weld or rivet or bolt. Weld in accordance with approved welding procedures. 

B. The Contractor is responsible for the design of the connections not detailed on the Drawings.  

C. Connections shall have a minimum of two bolts and the minimum thickness of connection plates shall 
be 10mm. 

2.3 FABRICATION 

A. Fabricate aluminum members in accordance with the approved Shop Drawings.  Where practical, 
fabricate and assemble in the shop. 

B. Obtain field measurements necessary for fabrication. 

C. Dimensional Tolerances: 
1. Overall length of members with both ends milled shall vary by not more than 0.75 mm. 
2. Overall length of members without milled ends shall vary by not more than 1.6 mm for lengths 

less than 9m and not more than 3 mm for lengths 9m and over. 

D. Where structural joints are welded, the detail of the joints, welding technique, weld quality and 
appearance, and methods for correcting defective welds shall conform to the AWS D1.2.  
1. Welding Process: Inert shielded gas or resistance welding process. 



WEST COAST TRAIL  05 14 00 
LOGAN CREEK BRIDGE  ALUMINUM STRUCTURAL FRAMING  
PACIFIC RIM NATIONAL PARK RESERVE November 2017 
VANCOUVER ISLAND, B.C. 
  
 

  
 Page 5 of 6 
 

E. Where milling is indicated on the Drawings, machine the contact surfaces true to obtain full and 
complete contact. 

F. Structural members are selected from generally available rolled sections; however, if the specified 
sections are not available, provide sections with equivalent physical properties at no additional cost after 
approval by the Departmental Representative. 

2.4 FINISHES 

A. Where aluminum will contact dissimilar metals, protect against galvanic action by painting contact 
surfaces as follows: 
1. Where aluminum members are in contact with steel, prime both aluminum and steel members 

with one coat of paint meeting Federal Specification TT-P-645. Paint aluminum with an 
additional coat of varnish containing 1 kg of aluminum pigment per 3.8 liters. 

2. Where aluminum members are in contact with porous materials, masonry or concrete, apply to 
the contact surfaces of the aluminum members a heavy coat of alkali resistant bituminous paint. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Provide temporary supports and internal braces necessary to support structure during erection.  
Temporary supports and braces shall be adequate for anticipated equipment and erection loads.  Remove 
temporary shoring after the erection is complete. 

B. Before erection, paint contact surfaces between dissimilar materials.   

3.2 EXAMINATION 

A. Verify that field conditions are acceptable and are ready for erection. 

B. Beginning of installation means Contractor accepts that existing conditions meet the requirements for 
installation. 

3.3 ERECTION 

A. Where members can not be properly assembled due to misfabrication or deformation due to handling or 
transportation, report the condition to the Departmental Representative with a proposed method of 
correction for approval.  Erect structure to the lines and grades indicated on the Drawings and in 
accordance with the Shop Drawings. 

B. Do not field cut or alter structural members without approval of the Departmental Representative. 
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C. Grout base plates with non-shrink grout.  Clean concrete bearing surfaces from bond-reducing materials, 
and roughen if necessary to improve bond to surfaces. Paint the bottom surface of base plate.  Set base 
plate on wedges or other adjustable devices.  After the base plate has been positioned and plumbed, 
tighten the anchor bolts. Grout solidly between the bearing surfaces to ensure that no voids remain. 

3.4 INSPECTION AND TESTING 

A. Inspection and testing will be performed under provisions of Section 01 11 55 – General Instruction. 
The Contractor shall be responsible for in-house visual inspection and implementing a quality control 
program. The Contractor is responsible for the accuracy and completeness of his own work and shall 
verify that the structural aluminum has been fabricated, erected and finished in accordance with the 
contract specifications. 

B. Inspection and testing of materials and workmanship will be carried out by testing laboratory designated 
by Departmental Representative. 

C. Testing requirements are as follows: 
1. Perform visual testing of welds in the fabricator's shop. 
2. Visual Field Inspection and Bolt Torque Testing (Random 10% of Bolts) of all bolted 

connections 

D. Provide safe access and working areas for testing on site, as required by testing agency and as 
authorized by Departmental Representative. 

E. Submit test reports to Departmental Representative within 1 week of completion of inspection. 

F. Costs of tests shall be borne by the Contractor. 

END OF SECTION 05 14 00 
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Part 1 General 

1.1 RELATED SECTIONS 
.1 General Instructions Section 01 11 55 

1.2 REFERENCES 

            .1         American Society for Testing and Materials International, (ASTM) 

  .1 ASTM A586-04a (2014), Standard Specification for Zinc-Coated Parallel and Helical 
Steel Wire Structural Strand 

.2 ASTM A90/A90M-13, Test Method for Weight [Mass] of Coating on Iron or Steel 
Articles with Zinc or Zinc-Alloy Coatings 

 
.3 ASTM A325-14 (Withdrawn), Standard Specification for Structural Bolts, Steel, Heat 

Treated, 120/105ksi Minimum Tensile Strength 
 
.4 ASTM F3125/F3125M-15a, Standard Specification for High Strength Structural 

Bolts, Steel and Alloy Steel, Heat Treated, 120 ksi (830MPa) and 150ksi (1040MPa) 
Minimum Tensile Strength, Inch and Metric Dimensions 

 
.5  ASTM A 148-15a, Specification for Steel Castings, High-Strength, for Structural 

Purposes 
 
.6  ASTM A 108-13, Specification for Steel Bar, Carbon and Alloy, Cold-Finished 
 
.7  ASTM A 153 /A153M -16a, Standard Specification for Zinc Coating (Hot-Dip) on 

Iron and Steel Hardware 
 

.2         Canadian Standards Association (CSA International) 

                          .1         CAN/CSA-G164-M92 (R2003) (Withdrawn), Hot Dip Galvanizing of Irregularly 
                                    Shaped Articles 
 
                          .2         CAN/CSA-S6-14, Canadian Highway Bridge Design Code 
 

1.3 RESPONSIBILITY OF THE CONTRACTOR 
 
Firms undertaking to bid this work shall have a minimum of five years experience in projects 
of this magnitude and shall have equipment and manpower suitable and available for the entire 
duration of the project. The Contractor shall submit with his proposal a reference list of work 
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performed of equal magnitude and scope within five (5) days after contract award. 

1.4 ASSEMBLY REQUIREMENTS 
.1 Provide connection socket and pin with rating for minimum breaking strength of the 

cables/ropes at each connection. 

1.5 SHOP DRAWINGS 
 

.1 Submit shop drawings including fabrication and erection documents and materials list in 
accordance with Section 01 11 55 – General Instructions. 
 

.2 Contractor shall co-ordinate and verify all dimension to suit the final selected abutment 
locations for bridge span confirmation prior to production of the shop drawings. 
 

.3 On erection drawings, indicate all details and information necessary for assembly and erection 
purposes such as, material properties of the cable/rope assembly, length of cable and wire 
rope, socket connection details with the confirmation on the connection capacity relative to 
the breaking force of the strand/rope, description of detailed methodology of erection and 
cable stressing, sequence of erection, type of equipment used in erection and stressing, 
temporary bracings and etc.. 
 

.4 The temporary bracing shall be designed by a qualified professional engineer registered in the 
province of British Columbia, Canada.  
 

.5 All fabricator designed assemblies, components and connections, and drawings to be stamped 
and signed by qualified Professional Engineer licensed in the province of British Columbia, 
Canada. 
 

.6 The Professional Engineer responsible for the shop drawings shall inspect the installation of 
the work for conformance with the design and the shop drawings, and shall upon completion 
of the work submit to the Consultant a completed Schedule S-B: Assurance of Professional 
Design and Commitment for Field Review by Supporting Registered Professional, and 
Schedule S-C: Assurance of Professional Field Review and Compliance by Supporting 
Registered Professional. 
 

.7 No fabrication or work shall be commenced until the review and approval of the shop 
drawings. The contractor shall assume full responsibility for any fabrication and work done 
prior to review and approval of the shop drawings. 
 

1.6 QUALITY ASSURANCE 
  
.1 Submit 2 copies of mill test reports showing mechanical and physical properties and other 
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details of cables and ropes to be incorporated into work at least 2 weeks prior to fabrication of 
structural cables and ropes. Mill test reports shall be certified in accordance to ASTM A 586. 

 
.2 Manufacturer of structural cable and rope assembly shall have an industry accepted Qualify 

Management System in place to ensure the Quality Control of the products is controlled and 
measured at each manufacturing step. The manufacturer shall provide a Certificate of 
Conformance for the final products listing the physical loads for pre-stretching, measuring, 
and proof-loading. Certificate of Conformance shall be signed by a member of the Quality 
Team of the manufacturer. 

 
 

.2 Manufacturer of structural cables and ropes shall, in addition, provide an affidavit stating that
materials and products used in fabrication conform to applicable material and products 
standards called for by design drawings and specifications. 

1.7 WASTE MANAGEMENT AND DISPOSAL 
.1 Separate and recycle waste materials in accordance with Section 01 74 19 – Waste 

Management and Disposal. 

Part 2 Products 

2.1 MATERIALS 
.1 Structural cable and ropes: to ASTM A 586, Grade 1 with Class C Zinc coating to ASTM A 

153 / A153M with diameters indicated on drawings. 

.2 Socket body: structural steel to ASTM A148 with smooth hot dipped galvanized finish able to 
develop minimum breaking strength of the connecting cable and rope. 100% termination 
efficiency. 

.3 Socket pin: to ASTM A108 Grade 4140 minimum, size selected to develop minimum 
breaking strength of the connecting cable and rope. provide threads at ends for nuts 

.4 Bolts, nuts and washers: to ASTM A 325 
 

.5 Hot dip galvanizing: galvanize steel, where indicated, to CAN/CSA-G164, minimum zinc 
coating of 600 g/m2. 

 

2.2 FABRICATION AND STORAGE 
.1 Fabricate structural cables and ropes in accordance with ASTM A 586 and in accordance with 

reviewed shop drawings. 

.2 The prefabricated cable and wire rope shall be protected against physical damage, permanent 
damage and corrosion at all times prior to installation. Any strand component which is 
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damaged during the work shall be replaced at the expense of the Contractor.  Particular care 
will be required in this regard during transport to the remote project site. 

Part 3 Execution 

3.1 GENERAL 
.1 Structural steel cable and wire rope work: in accordance with CAN/CSA-S6 and in 

accordance with reviewed shop drawings. 

3.2 MARKING 
.1 Mark materials in accordance with ASTM A 586.  

3.3 ERECTION 
.1 Erect structural steel, as indicated and in accordance with CAN/CSA-S6 and in accordance 

with reviewed erection drawings. 

.2 Field altering: to approval of Departmental Representative. 

.3 When tensioning/stretching cable, the suspension clamps shall be loose enough to allow free 
movement of the cable. 

.4 Suspension cable & ropes shall be placed and tensioned in accordance with the drawings. 

.5 Any misfit or misalignment must be reported to the Departmental Representative. The 
contractor shall provide signed and sealed remedial details/measures to the Departmental 
Representative for review and approval. Any remedial work on connections must be reviewed 
and/or redesigned by the contractor’s engineer. Costs of remedial work are at the expense of 
the contractor. 

.6 Provide temporary bracing to structure for stability and safety as required and in accordance 
with reviewed shop drawings until the completion of the overall structure.  

3.4 FIELD QUALITY CONTROL 
.1 The Contractor is responsible for the accuracy and completeness of his own work and shall 

verify that the structural cable and wire rope have been fabricated, erected and finished in 
accordance with the contract specifications and the reviewed shop drawings. 

.2 Inspection and testing of materials and workmanship will be carried out by an independent 
testing laboratory approved by Departmental Representative. 

.3 Testing requirements are as follows: 



WEST COAST TRAIL  05 72 10 
LOGAN CREEK BRIDGE  STEEL STRUCTURAL CABLE AND WIRE ROPE  
PACIFIC RIM NATIONAL PARK RESERVE November 2017 
VANCOUVER ISLAND, B.C. 
  
 

 
Page 5 of 5 

 

.1 Visual field inspection of cables and wire ropes and their associated connections for 
any damages. 

.2 Confirmation of physical loads for prestressing, measuring, and proof-loading, bridge 
maximum sags under self weight. 
 

.4 Provide safe access and working areas for testing on site, as required by testing agency and as 
authorized by Departmental Representative. 

.5 Submit test reports to Departmental Representative within 1 week of completion of inspection.

.6 Costs of tests shall be borne by the Contractor. 

END OF SECTION 05 72 10 
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Part 1 General 

1.1 RELATED SECTIONS 
.1 General Instructions Section 01 11 55 

1.2 REFERENCES 
                 

.1 ANSI/ASSE A10.11 – 2010 (R2016) Safety Requirements for Personnel Nets 

.2 ASTM A 36/A 36M-14, Standard Specification for Carbon Structural Steel. 

.3 CAN/CSA-G164-M92 (R2003) (Withdrawn), Hot Dip Galvanizing of Irregularly Shaped 
Articles 

.4 Worksafe BC 

 

1.3 ASSEMBLY REQUIREMENTS 
.1 Provide passive net system for fall protection along both sides of the bridge. 

1.4 SHOP DRAWINGS 
 

.1 Submit shop drawings including fabrication and erection documents and materials list in 
accordance with Section 01 11 55 – General Instructions. 
 

.2 On erection drawings, indicate all details and information necessary for assembly and erection 
purposes such as, material properties and specifications of the net system, mesh crossing 
anchors, connection between mesh rope or webbing to the border at each crossing, net 
connection to bridge main cables and deck upstand plates, interconnection between nets, etc..  
 

.3 All fabricator designed assemblies, components and connections, and drawings to be stamped 
and signed by qualified Professional Engineer licensed in the province of British Columbia, 
Canada. 
 

.4 The Professional Engineer responsible for the shop drawings shall inspect the installation of 
the work for conformance with the design and the shop drawings, and shall upon completion 
of the work submit to the Consultant a completed Schedule S-B: Assurance of Professional 
Design and Commitment for Field Review by Supporting Registered Professional, and 
Schedule S-C: Assurance of Professional Field Review and Compliance by Supporting 
Registered Professional. 
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1.5 DESIGN REQUIREMENTS 
 

.1 Design the safety net system and its connections to the support members in accordance with 
the requirements of National Building Code (NBC) 2015 on guard rail/wall and Worksafe BC, 
whichever more stringent. 
 

.2 All new nets shall meet accepted performance standards of 17,500 foot pound minimum 
impact resistance as determined and certified by the manufacturers and shall bear a label of 
proof test.  
 

.3 Maximum size of mesh size of the nets shall be 4 inches x 4 inches (100mmx100mm). 
 

.4 The mesh rope or webbing should be anchored securely to the border at each crossing.  
 

.5 All mesh crossing should be anchored securely to eliminate friction war and prevent 
enlargement of the mesh openings. 
 

.6 Drop forged steel safety hooks or shackles, which support the design load, should be used to 
attach nets to supporting cables or plates projecting from structure. Such attachments should 
be spaced at intervals of not more than 4 feet (1.2m). 
 

.7 Connections between net panels shall develop the full strength of the net. 
 

1.6 QUALITY ASSURANCE 
  
.1 Submit 2 copies of mill test reports showing mechanical and physical properties and other 

details of safety net system to be incorporated into work at least 2 weeks prior to fabrication of 
safety nets. 

 
.2 Manufacturer of safety net system shall provide an affidavit stating that the safety net system 

provided had been tested for durability, weather resistance, breaking strength and impact 
resistance. 

.3 Manufacturer of safety net system shall, in addition, provide an affidavit stating that materials 
and products used in fabrication conform to applicable material and products standards called 
for by design drawings and specifications. 

1.7 WASTE MANAGEMENT AND DISPOSAL 
.1 Separate and recycle waste materials in accordance with Section 01 74 19 – Waste 

Management and Disposal. 
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Part 2 Products 

2.1 MATERIALS 
.1 Net material: to ANSI A10.11 and Worksafe BC. 

.2 Forged steel safety hooks or shackles: to ASTM A36. 

.3 Hot dip galvanizing: galvanize connection steel components to CAN/CSA-G164, minimum 
zinc coating of 600 g/m2. 

 

2.2 FABRICATION AND STORAGE 
.1 Fabricate safety net system in accordance with ANSI A10.11 and in accordance with reviewed 

shop drawings. 

.2 The prefabricated safety net system shall be protected against physical damage, permanent 
damage and abrasions at all times prior to installation. Any net component which is damaged 
during the work shall be replaced at the expense of the Contractor.   

Part 3 Execution 

3.1 GENERAL 
.1 Safety net work: in accordance with Worksafe BC and in accordance with reviewed shop 

drawings. 

3.2 ERECTION 
.1 Erect safety net in accordance with the net manufacturer’s specifications and instructions as 

well as in accordance with reviewed erection drawings. 

.2 Field altering: to approval of Departmental Representative. 

.3 Nets shall be installed as close to its supporting members as possible with any gaps in between 
not greater than 4 inches (100mm). 

3.3 FIELD QUALITY CONTROL 
.1 The Contractor is responsible for the accuracy and completeness of his own work and shall 

verify that the safety net system has been fabricated, erected and finished in accordance with 
the contract specifications and the reviewed shop drawings. 

.2 Provide safe access and working areas for testing on site, as required by testing agency and as 
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authorized by Departmental Representative. 

END OF SECTION 06 90 00 
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Part 1   General 
 
1.1 REFERENCES 

 
. 1  American Society for Testing and Materials International (ASTM) 
 

.1  ASTM C117-13, Standard Test Method for Material Finer than 0.075 mm 
(No.200) Sieve in Mineral Aggregates by Washing. 

.2  ASTM C136-14, Standard Test Method for Sieve Analysis of Fine and Coarse 
Aggregates. 

.3  ASTM D422-63(2007), Standard Test Method for Particle-Size Analysis of 
Soils. 

.4  ASTM D698-12ae1, Standard Test Methods for Laboratory Compaction 
Characteristics of Soil Using Standard Effort (12,400 ft-lbf/ft ;) (600 kN-
m/m;). 
 

1.2   DEFINITIONS 
 

.1  Excavation classes: two classes of excavation will be recognized; common excavation 
and rock excavation. 
.1  Rock : solid material which cannot be removed by means of a hand held 

gasoline Jack Hammer. Frozen material not classified as rock. 
.2  Common excavation: excavation of materials of whatever nature, which are not 

included under definitions of rock excavation. 
 

.2  Topsoil: 
.1  Material capable of supporting good vegetative growth and suitable for use in 

top dressing, landscaping and seeding. 
 

.3  Waste material: excavated material unsuitable for use in Work or surplus to 
requirements. 

 
.4  Suitable material: material as per Section 2.1 of this specification. 
 
.5 Controlled Density Fill (CDF): Concrete with a minimum 7 day compressive strength 

of 10 MPa. 
 
1.3   EXISTING CONDITIONS 
 

.1  Examine geotechnical report available from Departmental Representative that is 
provided for reference purposes only. The contractor shall use the geotechnical report 
based on their sole interpretation of the report. 

 
.2  Buried services: 
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.1  Before commencing work verify location of buried services on and adjacent to 
site. 

.2  Arrange with appropriate authority for relocation of buried services that 
interfere with execution of work: pay costs of relocating services. 

.3  Remove obsolete buried services within 2 m of foundations: cap cut-offs.  

.4  Size, depth and location of existing utilities and structures as indicated are for 
guidance only. Completeness and accuracy are not guaranteed. 

.5  Prior to beginning excavation Work, notify applicable authorities having 
jurisdiction establish location and state of use of buried utilities and structures. 
Authorities having jurisdiction to clearly mark such locations to prevent 
disturbance during Work. 

.6  Confirm locations of buried utilities by careful test excavations 

.7  Maintain and protect from damage, water, sewer, gas, electric, telephone and 
other utilities and structures encountered as indicated on drawings. 

.8  Record location of maintained, re-routed and abandoned underground lines. 

.9  Confirm locations of recent excavations adjacent to area of excavation. 
 

Part 2  Products 
 
2.1   SUITABLE MATERIALS 

.1  Type 1 and Type 2 fill: 
.1  Crushed, pit run or screened stone, gravel or sand. 
.2  Gradations to be within limits specified when tested to ASTM C136 and ASTM 

C117. Sieve sizes to CAN/CGSB-8.1 CAN/CGSB-8.2. 
.3  Table: 

Sieve Designation  % Passing 
Type 1   Type 2 

75 mm   -    100 
50 mm   -    - 
37.5 mm   -    - 
25 mm   100    - 
19 mm   75-100   - 
12.5 mm   -    - 
9.5 mm   50-100   - 
4.75 mm   30-70    22-85 
2.00 mm   20-45    - 
0.425 mm   10-25    5-30 
0.180 mm   -    - 
0.075 mm   3-8    0-10 
 

.2  Type 3 fill: selected material from excavation or other sources, approved by 
Departmental Representative for use intended, unfrozen and free from rocks larger than 
75 mm, cinders, ashes, sods, refuse or other deleterious materials. 
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Part 3   Execution 
 
3.1   TEMPORARY EROSION AND SEDIMENTATION CONTROL 
 

.1  Provide temporary erosion and sedimentation control measures to prevent soil erosion 
and discharge of soil-bearing water runoff or airborne dust to adjacent properties and 
walkways, according to requirements of authorities having jurisdiction. 

.2  Inspect, repair, and maintain erosion and sedimentation control measures during 
construction until permanent vegetation has been established. 

.3  Remove erosion and sedimentation controls and restore and stabilize areas disturbed 
during removal. 

 
3.2   SITE PREPARATION 
 

.1  Remove obstructions, ice and snow, from surfaces to be excavated within limits 
indicated. 

 
3.3   PREPARATION/PROTECTION 
 

.1  Protect existing features in accordance with applicable local regulations.  

.2  Keep excavations clean, free of standing water, and loose soil. 

.3  Protect natural and man-made features required to remain undisturbed. Unless 
otherwise indicated or located in an area to be occupied by new construction, protect 
existing trees from damage. 

.4  Protect buried services that are required to remain undisturbed. 

.5  Contractor to implement all recommendations outlined in the Geotechnical  
Report in Appendix C in regards to subgrade protection and construction. 

.6 Abutment location/layout to be confirmed by the Departmental Representative after 
clearing and before excavation.   

.7 Obtain permit from authority having jurisdiction for temporary diversion of water 
course.  
 

3.4   STRIPPING OF TOPSOIL 
 

.1  Begin topsoil stripping of areas as indicated as directed by Departmental Representative 
after area has been cleared of brush weeds and grasses and removed from site. 

.2   Strip topsoil to depths as indicated as directed by Departmental Representative. 
.1  Do not mix topsoil with subsoil. 

.3  Stockpile top soil to be incorporated into the works in locations as directed by 
Departmental Representative. 
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.1  Stockpile height not to exceed 0.6 m and should be protected from erosion and 
precipitation. 

.2  Dispose off site all excess topsoil material, as directed by Departmental 
Representative. 

 
 

3.5   STOCKPILING 
 

.1  Stockpile fill materials in areas designated by Departmental Representative. 
.1  Stockpile granular materials in manner to prevent segregation. 

.2  Protect fill materials from contamination and moisture. 

.3  Implement sufficient erosion and sediment control measures to prevent sediment release 
off construction boundaries and into water bodies. 

 
3.6   SHORING, AND BRACING  
 

.1  Maintain sides and slopes of excavations in safe condition by appropriate methods and 
in accordance with Work Safe British Columbia. 

.2  During backfill operation: 
.1  Unless otherwise indicated or directed by Departmental Representative, remove 

sheeting and shoring from excavations. 
.2 Do not remove bracing until backfilling has reached respective levels of such 

bracing. 
.3 Remove excess materials from site and restore watercourses as indicated and as 

directed by Departmental Representative. 
 

3.7   DEWATERING AND HEAVE PREVENTION 
 

.1  Keep excavations free of water while Work is in progress. 

.2  Provide for the Departmental Representative review details of proposed dewatering 

.3  Avoid excavation below groundwater table if quick condition or heave is likely to occur. 
.1  Prevent piping or bottom heave of excavations by groundwater lowering. 

.4  Protect open excavations against flooding and damage due to surface run-off. 

.5  Dispose of water in manner not detrimental to public and private property, or portion of 
Work completed or under construction. 
.1  Provide and maintain temporary drainage ditches and other diversions outside 

of excavation limits. 
.6  Provide flocculation tanks, settling basins, or other treatment facilities to remove 

suspended solids or other materials before discharging to storm sewers, watercourses or 
drainage areas. 

 
3.8   EXCAVATION 
 

.1  Advise the Departmental Representative at least 7 days in advance of excavation 
operations for initial cross sections to be taken. 
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.2  Excavate to lines, grades, elevations and dimensions as directed by the Departmental 
Representative. 

.3  Excavation must not interfere with bearing capacity of adjacent foundations. 

.4  Do not disturb soil within branch spread of trees or shrubs that are to remain. 
.1  If excavating through roots, excavate by hand and cut roots with sharp axe or 

saw and only with approval of the Departmental Representative. 
.5  All excavations are to adhere to WorkSafe BC requirements for excavations. 
.6  Keep excavated and stockpiled materials safe distance away from edge of trench as 

directed by Departmental Representative. 
.7  Restrict vehicle operations directly adjacent to open trenches. 
.8  Dispose of surplus and unsuitable excavated material in approved location. 
.9  Do not obstruct flow of surface drainage or natural watercourses. 
.10  Earth bottoms of excavations to be undisturbed soil, level, free from loose, soft or 

organic matter. 
.11  Remove unsuitable material from foundation support zone of the abutments including 

those that extend below required elevations to extent and depth as directed by 
Departmental Representative. 

.12  Correct unauthorized over-excavation within foundation support zone of the abutments 
and anchors with Controlled Density Fill (CDF). All other unauthorized excavation to 
be corrected as follows: 
.1  Fill under other areas with Type 2 fill compacted to not less than 95 % of 

corrected Standard Proctor maximum dry density. 
.13  Hand trim, make firm and remove loose or distributed material and debris from 

excavations as directed by the Departmental Representative.  
 .14 Where material at bottom of excavation is disturbed, compact foundation soil to 

density at least equal to undisturbed soil. 
 

3.9  ROCK REMOVAL 
 

.1  Rock is to be removed by use of drilling and splitting only and only with approval of 
the Departmental Representative. Under no circumstances shall blasting be used. Shale, 
hardpan, frozen material, or soft or disintegrated rock material shall not be classified as 
“rock” that can be removed by a hand held gasoline Jack Hammer. 

 
3.11  BACKFILLING 
 

.1  Do not proceed with backfilling operations until completion of following: 
.1  Departmental Representative has inspected and approved installations. 
.2  Inspection, testing, approval, and recording location of underground utilities. 
.3  Removal of shoring and bracing; backfilling of voids with satisfactory soil 

material. 
.2  Areas to be backfilled to be free from debris, snow, ice, water and fro zen ground. 
.3  Do not use backfill material which is frozen or contains ice, snow or debris. 
.4  Place backfill material in uniform layers not exceeding 150 mm compacted thickness up 

to grades indicated. Compact each layer before placing succeeding layer. 
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.5  Provide geotechnical testing for verification of compaction and backfill density in all 
trenches and submit test results to Departmental Representative. 

.6 In place density testing to be completed by Independent Testing Agency approved by 
Departmental Representative for this project where backfill material supports structural 
elements. 

.7 Costs of tests shall be borne by Contractor. 

.8 Restore water courses as needed. 
 

3.12  RESTORATION 
 

.1  Upon completion of Work, remove waste materials and debris, trim slopes, and correct 
defects as directed by Departmental Representative. 

.2  Replace topsoil as indicated as directed by Departmental Representative. 

.3  Reinstate adjacent ground to elevation which existed before excavation. 

.4  Clean and reinstate areas affected by Work as directed by Departmental Representative. 

.5  Protect newly graded areas from traffic and erosion and maintain free of trash or debris. 
 
                                             END OF SECTION 
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1. WORK INCLUDED 
.1 The unit prices submitted in the Form of Tender shall include the entire cost of supplying all 
labour, material, equipment and applicable taxes required to install rock anchors where called for on the 
drawings and outlined in this specification. The work to be performed under this section shall consist of 
drilling, furnishing, grouting, and testing of rock anchors at locations shown on the plans, or as directed 
by the Departmental Representative, and in conformity with this specification. 
 

2. DEFINITIONS 
.1 Anchor Bond Length (fixed anchor length): Refers to the portion of the tendon that transmits the 

force to the surrounding rock. 
 
.2 Anchor Stressing Length (free length): Refers to the unbonded portion of the anchor tendon, 

which is free to elongate during stressing. 
 
.3 Anchor Tendon: Refers to the complete anchor assembly consisting of the anchorage and 

prestressing steel including corrosion protection as described in Section 4 
 
.4 Design Load (DL): Refers to the anticipated final maximum load in the anchor. It is also referred 

to as the factored load shown on the drawings.  
 
.5 Alignment Load (AL): AL = 10% of design load (DL). 
 
.6 Maximum Test Load (TL): TL = 1.5 DL. 
 
.7 Transfer Load (Pe): Refers to the pre-stressing force in the anchor following load testing 

immediately after the force has been transferred from the jack to the stressing anchorage. 
 
.8 Proof Test: Refers to the incremental loading of a prestressed anchor by recording the incremental 

movement of the anchor at each specified load stage and returning to the Alignment Load upon 
completion of the final load stage A short duration creep test is conducted at the Test Load. 

 
.9 Performance Test: Refers to the incremental loading of a prestressed anchor by recording the 

incremental movement of the anchor at each specified load stage, holding for a minimum of 1 
minute at each load stage and returning to the Alignment Load after each load stage.  A short 
duration creep test is conducted at the Test Load. 

 
.9 Creep Test: Refers to a test used to determine the movement of the tendon at constant load over a 

specific period of time.  A short duration (i.e. 10 min) creep test is completed as part of the proof 
and performance tests.  An extended creep test (+/- 1 hour or more) is completed separate from 
the proof or performance tests. 
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3. GENERAL 

 
.1 Performance 
Perform all work and supply materials as specified herein and in accordance with the Contract documents. 
 
Rock anchor installation and testing is to be in accordance with Post Tensioning Institute 
“Recommendations for Prestressed Soil and Rock Anchors” 2004 Edition (PTI Recommendations)  
 
.2 Geotechnical Report 
A copy of WSP’s Geotechnical Report dated Oct 24, 2017 is attached for reference in Appendix C. 
 
.3 Responsibility of the Contractor 
Firms undertaking to bid this work shall have a minimum of five years experience in projects of this 
magnitude and shall have equipment and manpower suitable and available for the entire duration of the 
project. The Contractor shall submit with his proposal a reference list of work performed of equal 
magnitude and scope. 
 
.4 Inspection and Testing 
Contractor shall conduct quality control testing for grout, anchor installation and testing.  The 
Departmental Representative will retain an independent testing agency for quality assurance testing of 
cement grout and the Departmental Representative will review the work independent of the Contractor’s 
QC program. The costs of testing will be borne by the Contractor. The contractor shall submit to the 
Departmental Representative the mill test certificate of the steel used to fabricate the anchors, couplers, 
plates, and nuts. 
 
.5 Shop Drawings 
Submit shop drawings of the rock anchor assembly for approval to the Departmental Representative a 
minimum of 4 weeks prior to commencement of work and delivery of materials to site. 
 
Shop drawings shall include the following information: 
- Anchor layout 
- Anchor component details, including bonded and unbonded anchor ength  
- Anchor design capacity 
- Grade and properties of the anchor material 
- Steel producer mill test certificates of anchor, couplings, nut washers, wedges and plates 
- Percent of anchor yield load at working load and test load 
- Grout: cement type, strength, addictive, mix design (pre-bagged product) 
- Proposed drilling method and borehole diameter 
- Sequence of drilling, installation and testing 
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- Method of proposed testing and stressing procedures clearly indicating independent reference point 
and method of measuring anchor tendon elongation 

.6 Acceptability  
Failure of any anchor to meet the anchor test criteria will result in rejection of the anchor in question. The 
criteria for anchor test acceptance are outlined in Subsection 9. 

.7 Jobsite Conditions 
Refer to geotechnical report in Appendix D for anchor length, bond length and free-stressing length. The 
anchor length and bond length of anchors have been determined based on available geological data. 

If during construction, the site conditions are found to be significantly different from those anticipated, 
the length and/or the spacing of anchors may be changed as directed by the Departmental Representative.  

.8 Basis of Payment 
The price shall include all costs for mobilzation and demobilization, supply, drilling, installation, grouting 
and testing of successfully completed anchors as measured by the Departmental Representative. 

 

4. PRODUCTS 
 
.1 General Description 

The anchor is a grouted tension Double Corrosion Protected (DCP) Threadbar. The grout cylinder 
encases the corrugated DCP Threadbar, protects the steel against corrosion, and transfers load to 
the ground by friction at the grout-rock interface.  The Threadbar is kept in the center of the 
borehole by centralizers prior to grouting. A smooth, rigid plastic tubing (free stress sleeve) shall 
fit snugly over the corrosion protected bars in the unbonded length in the free-stressing zone to 
ensure unobstructed elongation during stressing and transfer of load to the underlying rock. The 
anchor load is transferred to the ground in the bond length by means of rock–grout bond. 

 
.2 Threadbar  

The anchor shall consist of DYWIDAG (or approved equivalent) hot rolled Threadbar 
manufactured in accordance with ASTM A615 or CSA G30.18M. 

 
  - 43mm diameter (#14) 
 Grade of Steel: 517/690 MPa 
 Steel Area: As = 1,452 mm2 

 Yield capacity: Py = 801 KN 
- 28mm diameter (#9) 

 Grade of Steel: 517/690 MPa 
 Steel Area: As = 645mm2 
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 Yield capacity: Py = 334 KN 
 

- 19mm diameter (#9) 
 Grade of Steel: 517/690 MPa 
 Steel Area: As = 284mm2 

 Yield capacity: Py = 147 KN 
 
 

The contractor shall provide manufacturer’s test certificate for all batches of anchors supplied. 
 
.3 Corrosion Protection 

.1 Provide Double Corrosion Protection (DCP) over the entire length of the anchor by means 
of a pre-grouted corrugated PVC sheathing. Anchorage and splicing shall be corrosion 
protected in accordance with the approved shop drawings. 

 
.2 The Threadbar shall be shop grouted inside a corrugated PVC sheathing for the entire 

length. Corrugated PVC sheathing for the outer corrosion protection of the anchor tendon 
shall have a minimum compressive strength of 103 MPa (14,500 psi) and a minimum 
tensile strength of 48 MPa (7,000 psi) at grout strength of 27MPa (4,000psi).  PVC 
material shall be free of water-soluble chlorides and other ingredients that might enhance 
corrosion, hydrogen embrittlement or stress corrosion on the steel tendon. 

 
.3 Inside spacers, end caps, anchor head assembly, heat shrink sleeves and cement grout 

shall be in accordance with the manufacturer’s standard specifications for “Double 
Corrosion Protected anchors”. 

 
.4 The inner layer of corrosion protection shall consist of non-shrink Portland Cement grout 

with a minimum 7-day compressive strength of 25Mpa and a minimum 28 day 
compressive strength of 35 MPa when tested in accordance with CSA Test Method 
A23.2-1B. 

 
.5 Corrosion protection shall be provided for the assembly at the top of the anchor (i.e. plate, 

nut, exposed segment of bar, etc.) as directed on the drawings. 
 
.4 Anchorage Nuts and Couplers 

Anchor plates, nuts, couplers and other anchor components shall be compatible with the post-
tensioning anchor system. Anchorage and splicing components shall develop at least 125% of the 
yield strength of the Threadbar. Minimum anchor plate size shall be 40x250x250mm. 

 
5.  ANCHOR FABRICATION AND STORAGE 
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.1  Anchors shall be shop-fabricated in accordance with approved shop drawings, using personnel 

trained and qualified in this type of work. 

.2 The prefabricated anchor assemblies shall be protected against physical damage and corrosion at 
all times prior to installation. Any anchor or anchor component (including the protective 
sheathing) which is damaged during the work shall be replaced at the expense of the Contractor.  
Particular care will be required in this regard during transport to the remote project site. 

6. DRILLING 
 
.1 Anchor holes shall be drilled to a minimum borehole diameter of 100mm.  Casing is to be 
provided as needed. 

 
.2 Anchor holes shall be drilled within plus or minus 1% of the theoretical centerline and shall be 

located within plus or minus 50mm from the location as shown on the contract drawings. 
 
.3 Anchor holes shall be thoroughly cleaned to the satisfaction of the Departmental Representative 
prior to the installation of anchors. 
 
.4 Anchor holes are to be over-drilled a minimum of 0.5 m. 
 
.5 The Contractor shall keep a record of all drilling procedures and drilling time, which shall be 

made available to the Departmental Representative. 
 

 
7. INSTALLATION 

 
.1 Anchors shall be installed in the presence of the Departmental Representative.  
 
.2 Plastic centralizers shall be provided to ensure that the micro-anchor assembly is centrally located 

in the hole, providing a minimum grout cover of 15 mm. Centralizer spacing is not to exceed 2 m. 
 
.3 The unbonded length of the anchor shall be protected with a design engineer approved free 

stressing sleeve.  The free stressing sleeve may be attached to the anchor tendon using a heat 
shrink wrap.  

 
.3 The Contractor shall maintain a record showing the anchor number, cement grout quantity and 

installation date for each anchor. 
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.4 The contractor is to provide post-pressure grouting tubes for the back cable anchors to facilitate 
post grouting operations in the event that the anchor does not hold the test load (as an economical 
alternative to removal and reinstallation or modifications to the design). 

 
 

8. GROUTING  
 
.1  The anchor grout shall be Basalite Concrete Products Microsil Grout (or approved equivalent) 

mixed in accordance with the manufacterer’s instructions to achieve a pumpable mixture with a 
minimum design compressive strength of 40MPa at 7 days. The mixing water shall be free of any 
deleterious material.  

 
.2 Use equipment capable of continuous mechanical mixing and pumping to produce a grout free of 

lumps and undispersed cement. 
 
.3 The grout shall be pumped into the hole through a grout tube from the bottom (tremied) until 

grout reaches the bottom of the free stressing zone. 
 
.4 The grout shall always be injected at the lowest point of the anchor (i.e. tremied). 
 
.5 Post pressure grouting tubes are to be washed out. 
 
.6 If second stage pressure grouting is deemed necessary, the contractor is to submit their procedure 

to the Departmental Representative for review and approval prior to commencing.  
 
.7 After each grouting operation, the anchors shall remain in an undisturbed condition until adequate 

grout strength has been achieved.  
 
.8  After acceptance of the test results has been received from the Departmental Representative, 

grout the remaining annulus of the hole to the top with tremie grouting procedures.  Preferably 
this will be conducted via a tremie tube installed through a pre-drilled hole in the anchor plate.  

 
 

9. ANCHOR TESTING AND STRESSING 
 
.1 General: 

.1 Carry out testing and stressing only after the grout has attained its specified strength and in 
accordance with procedures described in the PTI Recommendations. 
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.2 Record all testing and stressing data on a form acceptable to the Departmental 
Representative. All testing shall be completed in the presence of the Departmental 
Representative.  Testing and stressing data shall be recorded and made available to the 
Departmental Representative upon request. 

 
.3 The Contractor shall provide all necessary devices and instruments for testing of the anchors 

in accordance with procedures described by the PTI. Reaction base shall be solid and stable 
for the duration of the test.  

 
.2 Equipment: 

.1 Testing set-up and procedures are to be submitted to the Departmental Representative for 
review and approval prior to mobilization of equipment to site.  A sketch indicating the 
proposed procedure for providing an independent reference point shall be included in the 
submission. 

 
.2 Testing and stressing of anchors shall be performed using a hollow core hydraulic jack and 

equipment specified by the anchor manufacturer. 
 
.3 All performance testing equipment must be used in accordance with the specifications of the 

manufacturer and must at all times be maintained in good condition. 
 
.4 Anchor stressing equipment (i.e. hydraulic jack and related set-up) shall 

• Be capable of applying at least 120% of the specified maximum tensile test load 
(TL) (i.e. minimum 120% of 1.5 DL). 

• Have a calibrated pressure gauge indicating the hydraulic jack pressure to an 
accuracy of ±3%. 

• Have been calibrated by an acceptable authority within 6 months prior to use on this 
project. Submit calibration data to the Geotechnical Engineer and Departmental 
Representative. 
 

.3 Elongation measurements: 
.1 Anchor tendon elongations and displacements shall be measured and recorded to the nearest 

0.0025mm (0.001 inches) with respect to an independent reference point. 
 

 
.4 Load versus displacement data for each test and stressing shall be plotted on a load extension 

graph. 
 
.5 Anchor displacements under constant creep test load shall be plotted as displacement in 

millimetres versus the log of time in minutes. 
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.6 Performance testing for the anchors shall be conducted as follows: 
 

.1 All anchors are to be proof tested.  A minimum of one anchor from each abutment is to be 
performance tested and a minimum of one anchor from each abutment (different than for 
performance test) is to include an extended creep test for a minimum of 2 hours.  Cost for 
testing shall be borne by the Contractor. The Departmental Representative may select that 
additional anchors be performance tested and extended creep tested. 

 
.2 All anchors shall be proof tested to a test load (TL) of 150% of design load (DL). 

.3 Proof testing shall proceed by incremental loading to the max. Test load in the following 
stages: AL, 0.25DL, 0.5DL, 0.75DL, 1.0DL, 1.25DL, 1.5DL and AL at intervals of 1 
minute.  Maximum test load is to be held for a minimum of 10 minutes and elongation 
readings taken at a minimum of 1, 2, 3, 4, 5, 6 and 10 minute intervals.   

.4 Performance testing shall proceed by incremental loading to stages listed above for proof 
testing, returning to the alignment load after each stage.  As the load is increased to the 
next stage, stop long enough at each of the previous load stages to measure elongation. 
Return to the alignment load at the end of the test. 

.5 Perform extended creep testing on the back cable anchors by holding the maximum Test 
load constant for a minimum of 2 hours and record tendon elongation at 0, 1, 2, 3, 4, 5, 6, 
10, 15, 20, 25, 30, 45, 60, 75, 90, 100, and 120 minutes.  

.7 Acceptance Criteria 

.1 Based on extension measurement of the anchor head taken during testing, an anchor will 
be rejected if any one of the following criteria is not met: 

 
• The total movement at the anchor head shall be more than 80% percent of the 

theoretical elastic elongation of the “Free-stressing length”, and less than 100% of 
the elastic elongation of the “Free-stressing length” plus 50% of the “Bond 
Length”. 
 

• The creep movement at the anchor head shall not exceed 1.5mm per log cycle, 
e.g., between the 1 and 10 minute time increment during the proof creep test.   

 
.2 If any anchor fails to meet the acceptance criteria, the Contractor shall conduct an 

additional testing as requested by the Departmental Representative on all anchors that are 
in question at no extra cost to the Departmental Representative. The Contractor shall be 
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responsible for costs of rock anchor remedial work. No payment shall be made by the 
Departmental Representative for any additional anchors or testing required as a result of 
failure of the acceptance criteria. 

.8 Stressing of the Anchors 

.1 Following the acceptance of proof and creep testing, the anchors shall be locked off at the 
specified transfer load.  Contractor is to conduct “lift-off” testing of each anchor after 
lock-off as required by the Departmental Representative.  A minimum of one lift off test 
is to be conducted after 24 hours of lock-off. 

 

 

END OF SECTION 31 63 00 
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GLOSSARY OF TERMS 

A list of terms and abbreviations used in this Environmental Management Plan, and their definitions, are 

provided below. 

Term Definition 

BIA Basic Impact Analysis 

BMPs Best Management Practices 

cm centimetre 

EM Environmental Monitor 

EMP Environmental Management Plan  

ESC  Erosion and Sediment Control 

m metre 

SARA Species at Risk Act 

Project Logan Creek Bridge Replacement 
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1.0 INTRODUCTION 

1.1 PURPOSE AND OBJECTIVES 

The purpose of this Environmental Management Plan (EMP) is to provide Parks Canada and the 
Contractor, with environmental guidance, objectives, standard protocols, and mitigation measures in order 
to support compliance with applicable legislation during the Logan Creek Bridge Replacement Project (the 

 

This EMP has been produced as an attachment to the Basic Impact Analysis (BIA) produced for the Project. 
This EMP describes: 

 Specific roles and responsibilities associated with the Project team members 

 Existing environmental conditions 

 Important legislative requirements 

 Mitigation of environmental risks 

 Emergency response procedures and reporting protocols in the event of an incident, and 

 The environmental monitoring framework that will be implemented during the Project to inspect, 
evaluate, and report on work practices and the efficacy of the environmental remediation, 
effectiveness mitigation, and environmental protection efforts.  

It is the responsibility of all members of the Project team to be familiar with the contents of this EMP and to 
comply with the practices and procedures described herein. The Contractor is also responsible for 
disseminating this EMP to their supervisors and crew members and must keep a hard copy of the EMP and 
associated appendices at the Project site where is it readily accessible. 

The contents of this EMP are subject to change to reflect updated best management practices (BMPs) and 
mitigation measures developed in response to changes to the Project design or approach to construction.  

2.0 CONTACT INFORMATION 

A list of emergency contact numbers is provided below in Table 1. There is no cell reception within the 
Project area. Thus, a satellite phone must be kept on site and be accessible to all field personnel involved 
in the Project. The contractor is responsible for providing satellite phone contact information to Parks 
Canada and its representatives. 

Table 1  Emergency Contact Numbers 

Contact Contact # 

Fisheries and Oceans Canada - Spill Reporting Line 1-800-465-4336 

Ministry of Environment - Conservation Officer 1-877-952-7277 

Parks Canada - Emergency Dispatch 1-877-852-3100 
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3.0 PROJECT OVERVIEW 

3.1 PROJECT LOCATION 

The Project site is located immediately east of Kilometer 56 on the West Coast Trail near Port Renfrew, 

Vancouver Island, British Columbia (Figure 1). The approximate coordinates of the site are 48°34'13.15"N 

124°36'59.35"W. 

 

Figure 1 Logan Creek Bridge Study area along the West Coast Trail 

3.2 PROJECT DESCRIPTION 

The existing suspension bridge over Logan Creek was constructed in December 2006 after a windstorm 

destroyed the previous one. Due to the deterioration of the ladder system and ongoing maintenance within 

this section of the West Coast Trail, Parks Canada is seeking to replace the current suspension bridge with 

a full-span bridge that would connect the eastern and western banks. This new bridge will increase safety 

for hikers passing through this section of the trail.  
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4.0 PROJECT TEAM / ROLES AND RESPONSIBILITIES  

This section provides an overview of the roles and responsibilities of each of the key on-site Project team 

members. The responsibilities identified for each role are presented within an environmental management 

context and are not exhaustive of the responsibilities of each member.  

4.1 CONTRACTOR 

The responsibilities of the Contractor will include, but are not limited to: 

 Following construction safety standards (e.g. delineating construction zones, marking site-specific 
hazards and providing alternative routes to visitors) to minimize adverse impacts to field personnel 
and park visitors within the Project area and adjacent sites.  

 Maintaining safety standards highlighted in Section 7.2 of the EMP to minimize wildlife/human 
interactions by reducing waste and storing potential wildlife attractants such as food, waste 
materials, cleaning products, fuel etc. 

 Ensuring all construction activities are completed according to Project designs approved by Parks 
Canada and that all construction work complies with the requirements of this EMP and the BIA. 

 Completing all construction activities within the applicable timing windows. If construction is 
required beyond the duration of the timing windows, the Contractor must: 

 Take all necessary steps to obtain a permit/approval extension or renewal (for any Contractor-
held permits/approvals), and 

 Notify and receive approval from Parks Canada and the Environmental Monitor (EM) well in 
advance of activities proposed outside the timing window. 

 While Hemmera will provide an environmental orientation to the Contractor at the start of 
construction, the Contractor is responsible for ensuring all construction staff, including sub-
contractors, have undergone an orientation and appropriate training on environmental mitigation 
measures as outlined in this EMP and the BIA. 

 Keeping a current version of this EMP and the BIA, and any applicable permits/approvals on site 
during construction activities. 

 Communicating regularly and effectively with all Project team members regarding the construction 
schedule and activities as it pertains to environmental and archaeological issues, and adjusting 
construction activities as needed to stay in compliance with the EMP and any relevant 
permits/approvals. 

 Leaving all completed work areas in an environmentally stable (e.g. no eroding soils) condition. 

 Notifying the EM in the event of:  

 Any incidents that have the potential to result in harm to the environment or wildlife (including 
impacts to habitat) 

 Any unforeseen changes in environmental conditions (e.g., slope instability, flooding etc.), and 

 Any other relevant activities that have potential to affect valued environmental components. 
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4.2 HEMMERA ENVIROCHEM INC. - ENVIRONMENTAL MONITOR 

Specific responsibilities of the EM include, but are not limited to: 

 Conducting necessary pre-construction environmental surveys 

 Developing and overseeing environmental protection and monitoring programs 

 Monitoring the removal of existing bridge features (i.e., ladders, platforms and boardwalks) 

 Monitoring the construction of platforms for the new bridge 

 Providing advice on key decisions such as stop work activities in any events of non-compliance 
with this EMP, and/or if Project activities result in harm to the environment 

 Being available during normal working hours and (if not available) having a backup system in place 
to address any issues related to environmental performance that may arise 

 Reporting to Parks Canada is EMP through environmental 
monitoring reports, and 

 Advising and reporting to Parks Canada in the event of any areas of non-compliance, ineffective 
mitigation measures, or environmental incidents. 
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5.0 ENVIRONMENTAL OVERVIEW 

This section provides a general overview of the environmental features present within the Project alignment 

and identifies the sensitivities associated with these habitats and features as well as the species which may 

be affected by the proposed construction activities. 

5.1 POTENTIAL IMPACTS TO AQUATIC RESOURCES 

The Project site is located directly above/adjacent to Logan Creek which discharges to the Pacific Ocean 

approximately 150 metres (m) downstream of the Project site. An unnamed watercourse is also present 

approximately 6 m west of the proposed western bridge abutment.  

Project activities have potential to cause erosion and sedimentation of surficial materials on the gully walls 

during construction and decommissioning activities. There is potential for accidental spills of small 

quantities of deleterious substances into the environment which could contaminate surface and 

groundwater resources. Also, due to the steep topography, construction supplies and equipment could 

potentially fall into the Logan Creek channel.  

5.2 POTENTIAL IMPACTS TO TERRESTRIAL RESOURCES 

Construction activities associated with the Project consist of the installation of two terrestrial platforms that 

will connect the eastern and western bank of Logan Creek, construction of connecting trail infrastructure, 

and the removal of the existing bridge infrastructure (i.e., ladders, platforms and boardwalks). Note that 

removal of the cabled suspension bridge is not included under the scope of the current Project.  

Removal of shrubs and trees located within the footprint of the bridge abutments, in addition to danger trees 

(see the Danger Tree Assessment Report in Appendix A), will be required to facilitate the Project. 

Additionally, installation of the bridge abutments, footings and anchor foundations, and clearing for laydown 

areas will disturb soil at the site due to movement of materials and equipment.  
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6.0 REGULATORY OVERVIEW  

This section provides an overview of relevant federal environmental and archaeological legislation and 

regulations, that apply to construction of the new Logan Creek bridge and removal of existing bridge 

infrastructure (i.e., connecting ladders, platforms and boardwalks). 

6.1 FISHERIES ACT 

The Fisheries Act protects the quality and integrity of fish habitats for commercial recreational and 

Aboriginal (CRA) fisheries. Recent changes to Sections 32 and 35 of the Fisheries Act prohibit activity that 

may cause serious harm to fish, defined as the death of fish, or any permanent alteration to or destruction 

of fish habitat1, unless authorized by Fisheries and Oceans Canada. Other sections of the Fisheries Act 

that are applicable to the Project include Section 36(3) that prohibits the deposition of deleterious 

substances to waters frequented by fish, and Sections 38(4) and 38(5) that require a contravention of either 

Sections 35 or 36(3) be reported without delay. 

6.2 SPECIES AT RISK 

The goal of the Species at Risk Act S.C. 2002, c. 29 (SARA) is to prevent Endangered or Threatened 

wildlife from becoming extinct or lost from the wild, and to help in the recovery of these species. SARA is 

also intended to manage species of Special Concern and to prevent them from becoming Endangered or 

Threatened.  SARA protects at-risk fish and wildlife species covered under the federal Fisheries Act R.S.C. 

1985, c.F-14 and Migratory Birds Convention Act S.C. 1994, C.22 and all species (including plants and 

mammals) on federal lands. Species listed as Extirpated, Endangered or Threatened under Schedule 1 of 

SARA cannot be killed or harmed and there are prohibitions against damaging or destroying their 

residences. Any negative Project impacts, including negative impacts to identified Critical Habitat for, 

Extirpated, Endangered or Threatened species listed under Schedule 1 of SARA, would require a permit 

under Section 73 of SARA. 

Table 2 summarizes species at risk listed under Schedule 1 and Schedule 3 of SARA, that have potentially 

suitable habitat within and around the Project area within Pacific Rim National Park Reserve of Canada 

(NPRC). Three species, from Table 2 were carried forward for additional consideration; these include 

marbled murrelet, dromedary jumping-slug (Hemphillia dromedarius), and warty jumping-slug (Hemphillia 

glandulosa).

                                                      
1  Fish habitat is defined as  on which fish depend directly 

Project, this includes all yellow, red, and red-dash coded 
watercourses within the Project area. 
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6.2.1 Marbled Murrelet 

The Project site falls within a 43,188 ha polygon of federally identified mapped Critical Habitat for marbled 

murrelet. The marbled murrelet is legally protected in BC and federally listed as Threatened under Schedule 

1 of SARA. It is a small seabird that forages in nearshore waters throughout coastal British Columbia 

(typically less than 1 km from land), and nests on large mossy limbs or platforms of coniferous trees in 

mature (140 to 200 year old) and old growth (>200 year old) forests. An on-site habitat assessment was 

undertaken by a Qualified Environmental Professional from Hemmera on October 10, 2017. Based on the 

assessment, it was determined that the Project footprint does not currently support suitable breeding habitat 

for marbled murrelet. As such, the Project is unlikely to harm marbled murrelet habitat. More details 

regarding the marbled murrelet habitat assessment is available in the main body of the BIA. Mitigation 

measures specific to marbled murrelet are available in Section 7.2.2.1. 

6.2.2 Dromedary Jumping-Slug and Warty Jumping-Slug 

Dromedary jumping-slug is legally protected in BC and federally listed as Threatened on Schedule 1 of 

SARA. Warty jumping-slug is federally listed as a species of Special Concern, and designated on Schedule 

1 of SARA. Both species are known to occupy most forested habitats and riparian sites from low to mid 

elevations within Pacific Rim National Park. The area anticipated for clearing is recognized as suitable 

habitat for both species. Mitigation measures specific to dromedary and warty jumping-slugs are available 

in Section 7.2.2.2. 

6.3 MIGRATORY BIRDS CONVENTION ACT 

The Migratory Birds Convention Act protects various species of migratory birds including gamebirds, 

insectivorous birds, and non-gamebirds. This Act restricts the possession of live and dead migratory birds 

and bird parts, and prohibits the taking of migratory bird nests and the deposit of harmful substances in 

waters or areas frequented by migratory birds.  

6.4 CANADA NATIONAL PARKS ACT 

The Canada National Parks Act protects national parks from environmental damage from pollution, and 

provides regulations and rules for protections of native flora, fauna, and watercourses. The Act restricts use 

of natural objects within a park to permits holders only. Under the Act, the National Parks Wildlife 

Regulations also prevents disturbance to wildlife and wildlife habitat within a national park. 
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7.0 ENVIRONMENTAL MITIGATION MEASURES AND BEST PRACTICES 

Project activities have the potential to negatively impact environmental values associated with Pacific Rim 

National Park. Many of these impacts can be avoided or minimized through implementation of site-specific 

mitigation measures. Sections 7.2.4 to 7.4 outline mitigation measures and standard best practices that 

may be implemented to keep the Project in compliance with applicable legislation, regulations, and policies.  

7.1 GUIDING DOCUMENTS AND BEST MANAGEMENT PRACTICES 

Guiding documents and BMPs ensure that a project is planned and carried out in compliance with 

applicable legislation, regulations, and policies. Guiding documents and BMPs that should be followed 

during Project activities and where practical, include, but are not limited to the following: 

 A Field Guide to Fuel Handling, Transportation, and Storage (MWLAP and MOF 2002) 

 Environmental Guidelines for Urban and Rural Land Development in British Columbia (MOE 2014) 

 (Draft) Oregon Forestsnail and Other Land Snails at Risk in the Coastal Lowlands (MOE and 
MFLNRO 2012)  

 Guidelines for Amphibian and Reptile Conservation during Urban and Rural Development in British 
Columbia (MFLNRO 2014) 

 Guidelines for Raptor Conservation during Urban and Rural Land Development in British Columbia 
(MOE 2013) 

 Land Development Guidelines for the Protection of Aquatic Habitat (DFO and MELP 1992) 

 (Draft) Parks Canada National Best Management Practices for Migratory Birds (Parks Canada 
2017b) 

 Parks Canada National Best Management Practices for Trail Maintenance and Modification (Parks 
Canada 2016).  

Other planning documents and BMPs may be provided to the Contractor depending on the task and 

potential for environmental impacts. 

7.2 MITIGATION MEASURES 

7.2.1 Working in or Around Natural Areas 

It is expected that all field personnel will receive the appropriate training regarding sensitive ecological 

features and their locations prior to working on the Project. The following sections outline mitigation 

measures for working in and around parks, greenspaces and wildlife habitat. Additionally, it outlines 

mitigation measures for managing invasive vegetation. 
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7.2.1.1 Wildlife Habitat 

The following mitigation measures will be implemented when working in and around these wildlife habitat 

areas:  

 The Canada National Parks Act and related Regulations will apply to all areas within the park, 
including the camp and work areas. 

 All staff will be required to attend on site human/wildlife conflict prevention training provided by 
Parks Canada staff. 

 Any camps establ  
(Appendix A). 

 The camp and work areas must be kept completely free of uncontained wildlife attractants such as 
food, waste materials, cleaning products, fuel etc. Failure to comply with these requirements will 
result in a stop work order until deficiencies have been addressed. 

 All food and wildlife attractants should be secure when not in use: items can be hung between 
two trees at least 4 m above the ground when a bear proof food cache is not accessible. 

 When camping, the cooking, eating and supply areas shall be at least 100 m from tenting areas. 

 The Contractor is responsible to ensure any material that may be blown or washed away is 
retrieved. 

 Garbage shall not be burned, buried, or disposed of in the Park Reserve. 

 All garbage generated during the Project will be contained and removed regularly for appropriate 
off-site disposal, including recycling where applicable. 

 Feeding, enticing, hunting, or destroying wildlife is prohibited under park regulations. 

 The work sites must be kept free of items that could attract or harm wildlife. 

 Liquid waste (grey water) will be disposed of in a way that minimizes environmental pollution and 
risks to wildlife (disposal methods require pre-approval from Parks Canada). 

 Fuels, lubricants etc. are known bear attractants and care will be taken fueling generators, chain 
saws etc. to prevent drips or spills. 

 Designated Parks Canada staff must be alerted immediately to any potential wildlife conflict (e.g., 
aggressive behaviour, persistent intrusion etc.), distress or mortality. In the case of aggressive 
behaviour or persistent intrusion, stop work and evacuate the area. 

7.2.1.2 Bird Nest Surveys and Timing Windows 

The Migratory Birds Convention Act protects various species of migratory birds including gamebirds, 

insectivorous birds, and non-gamebirds. This Act restricts the possession of live and dead migratory birds 

and bird parts, and prohibits the taking of migratory bird nests and the deposit of harmful substances in 

waters or areas frequented by migratory birds. BMPs outlined for migratory birds (Parks Canada 2017) and 

(MOE 2014) recommend tree and vegetation clearing outside the bird breeding 
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period. While the breeding season for bird species varies by species, the nesting period is considered to 

be from mid March to late August (Bird Studies Canada 2016). Vegetation clearing is to be completed prior 

to the onset of the general federal bird breeding period (mid-March), and prior to the commencement of the 

marbled murrelet nesting period (i.e., between March 12 and August 17). The following are mitigation 

measures to be implemented for the protection of nesting birds.

 Surveys must be completed by a Qualified Environmental Professional. 

 st 1 to 11, and between March 12 to April 13), conduct 2 
-

to- -to- an 
-to- . 

 Results must be documented and provided to the designated Parks Canada contact prior to work 
commencing. 

 If breeding activity or nests are identified during the survey, the area will be left undisturbed with a 
suitable buffer zone established and maintained until the young have permanently left the vicinity 
of the nest. 

 Limits of the buffer zone must be flagged to clearly identify the area especially in the direction of 
approaching construction activities. BMPs for migratory birds contain detailed information on buffer 
areas. 

 Never mark individual nests using flagging tape or other similar material as this increases the risk 
of nest predation. 

 If bird breeding activity is identified during the construction phase, work must stop immediately, the 
designated Parks Canada contact must be notified, and an appropriate buffer zone must be 
established. 

 The Prime Contractor or person with primary responsibility for the site, is responsible to ensure all 
personnel, including any sub-contractors are aware of the buffer zone, and conduct activities as 
directed to minimize disturbance, and remain outside of its boundaries. 

 The EM will monitor the area during construction to ensure the established buffer zone is effective. 

 If there is evidence that a buffer zone is ineffective (e.g., continued agitation/guarding behavior, 
frequently leaving the nest) work must stop immediately and the buffer zone must be adjusted by 
the EM. 

 Incidents must be reported immediately to Parks Canada staff and the EM. 

 The buffer zone can only be removed upon confirmation from the EM that young have left the nest. 

 Minimize construction noise above ambient levels by installing temporary structural noise barriers 
such as sand bags, baffle boxes, or sound walls. 
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 Limit construction activities to the time between dawn and dusk to avoid the illumination of adjacent 
habitat. 

 Avoid chemical contamination of nesting habitat (e.g., manage hazardous waste appropriately, 
refuel over tarps, maintain spill kits on site). 

7.2.2 Species at Risk 

 If any previously unidentified species at risk or their potential habitat is encountered within the work 
area, immediately notify the EM. All work in the immediate area will be suspended until an 
appropriate course of action has been determined. 

 The EM will record the location of any species at risk encountered during construction activities in 
the daily monitoring report. 

 Removal of vegetation outside the potential marbled murrelet nesting period (March 12  August 
17), is anticipated to mitigate direct impacts on the nesting birds listed in Table 2. 

 Where practicable, retain adjacent wildlife trees with particular conservation emphasis, such as 
those containing cavities greater than three (3) inches in diameter. 

7.2.2.1 Marbled Murrelet 

The Project area falls within designated Critical Habitat for marbled murrelet. Although the habitat 

assessment (included in the BIA) determined that the Project site is unsuitable as nesting habitat for 

marbled murrelet, precautionary mitigation measures are required. The footprint of the Project must avoid 

suitable nest trees and associated canopy cover. Otherwise further assessment, review, and authorization 

under SARA may be required. To minimize and avoid negative impacts to marbled murrelet habitat or 

individuals, all personnel involved in the Project must follow BMPs for migratory birds (Parks Canada 2017) 

which include the following mitigation measures: 

 All tree clearing/removal must be scheduled to avoid the entire potential marbled murrelet nesting 
period (March 12 - August 17). 

 A pre-clearing habitat survey within a minimum 60-m buffer (approximately one and a half tree 
lengths) from the clearing area is to be conducted before felling trees. 

 Limit clearing to only those trees necessary for removal per the design drawings, including those 
that are classified as danger trees (Appendix B). 

 No large-diameter, veteran trees (e.g., >100 cm diameter at breast height, >35 m height) are to be 
felled except for those identified in the danger tree assessment. If additional veteran trees are 
targeted for removal, this activity is to be formally authorized by Parks Canada. 

 The Project will avoid clearing potentially suitable nest trees (e.g., with limb diameters 
>15 centimetres (cm) in the upper third of the canopy) as well as causing damage to their roots. 

 For work around large trees, avoid impacting structural/tap roots (>5 cm) diameter that provide 
stability for the tree) and dig by hand around them, if possible. Limit soil compaction around and 
over tree roots. 
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 Where practicable, do not impact canopy cover over any adjacent potential marbled murrelet 
nesting platforms. Removal of canopy cover over potential nesting platforms will require formal 
authorization from Parks Canada staff. 

 To minimize impacts to any suitable nesting habitat for marbled murrelet, a buffer of at least 60-m 
should be maintained around potential nesting trees.  

 Minimize disturbance to vegetation and avoid siting access routes within these areas, as much as 
practicable. 

7.2.2.2 Dromedary Jumping-Slug and Warty Jumping-Slug 

Due to the inconspicuous nature of both dromedary and warty jumping-slugs, and in recognition of timing 

for proposed works (including vegetation clearing and bridge construction), effective salvage and removal 

of these species is likely not feasible. Both species are subject to direct mortality as a result of soil 

compaction and/or physical disturbance to microhabitats on the forest floor (as anticipated during proposed 

Project works). However, the following mitigation measures can be implemented to held reduce potential 

impacts to both of these species: 

 Leave coarse woody debris (including large decaying logs) on site to retain microhabitat 
moisture/humidity conditions. 

 Reduce disturbance of moss and hummock layers. 

 Reduce removal of both overstory and understory vegetation (e.g., salal (Gaultheria shallon), 
elderberry (Sambucus racemosa), blueberry (Vaccinium spp.), deer fern (Blechnum spicant) etc.). 

 Avoid soil compaction, where possible, by using designated trails and/or work access routes. 

7.2.3 Cultural Resources 

 
Archaeology section, will be implemented (see the Archaeological Impact Assessment). 

 Millennia Research will oversee the Project to ensure compliance with mitigation measures. 

 Mitigation measures may include requirements for archaeological monitoring by a qualified 
archaeologist ) and for a First Nations Observer(s) that may be 
required during ground disturbing activities that could impact surface and buried soils and 
sediments, removal of trees, and/or as identified in the cultural resource mitigations. 

 Site visits may be requested by the Parks Canada Cultural Resource Management Advisor to view 
the on-going work, and will be scheduled with the Parks Canada Project Manager 

 All Project -up.  
Any new staff that join the Project must also go through this training. The Contractor will inform the 
Parks Canada Project Manager of new staff joining so training can be arranged in a timely manner. 
The training program includes a review of the Chance Find Procedure (see Section 7.2.3.1).  

 If cultural resources are encountered, implement the Chance Find Procedure (see Section 7.2.3.1) 
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7.2.3.1 Chance Find Procedure 

As archaeological testing is by nature sampling and does not cover 100% of a project area, there could be 

a chance, however low, that cultural features, deposits or artifacts are encountered. The Chance Finds 

Procedure will be implemented to minimize the risk of inadvertent impacts to cultural resources, and will be 

followed throughout the duration of the entire Project. It is imperative in implementing this Procedure that 

Project personnel understand that they are not expected to interpret the origin, integrity or significance of 

potential cultural deposits or artifacts.    

 The most common Chance Finds cultural site types which may be encountered are:  

 Pre-Contact Archeological Sites  These sites can include artifact scatters, shell middens, 
shell-less middens, culturally modified trees (CMTs), rock art, waterlogged organic materials, 
and trails; 

 Found or suspected Human Remains;  

 Historical Sites  These sites can include historical artifacts and structures, and historical refuse 
such as crockery, metal and glass-ware indicating presence of historical camp sites, 
shipwrecks, WWII features, cabins, temporary shelters, or sites associated with early logging 
and mining. Historical sites and objects are evaluated based on heritage value and 
significance, and can be 40 years or older.  

 If potential cultural features, artifacts, human remains or suspected human remains are identified, 
the following procedures must be immediately implemented:  

 STOP WORK IMMEDIATELY in the area.  

 If available on site, immediately contact the Millennia Research archaeologist (
). Otherwise, immediately contact the Parks Canada Project Manager, who will 

then immediately contact the Parks Canada Reserve Cultural Resource Management Advisor 
and/or Parks Canada Reserve Resource Conservation Manager.  

 Record location of the find:    

 Date (when the find was encountered);  

 Observer (name of the person recording information about the find);  

 Location of Find (Labelled flagging so that it may be relocated, GPS coordinates if 
possible); 

 Type of find (e.g., archaeological, historical, suspected human remains);  

 Description of the obvious disturbance to the find (by equipment, work, erosion etc.); and;  

 Photograph of find, with scale in photograph if possible. In the case of suspected human 
remains photographs are only be permitted to be taken by Parks Canada staff or a PCA 
delegate for the purpose of confirming if the remains are human, and document and 
maintain chain of custody;  
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 Under direction of the Monitoring Archaeologist or Parks Canada Project Manager, be prepared 
to initiate work at another location while archaeological testing and/or mitigation is conducted.  
Work may only continue in the location of the Chance Find under the direction of the Monitoring 
Archaeologist or Parks Canada Project Manager.  

 In the event that a Chance Find is confirmed to be of found human remains, local law 
enforcement police will be informed by Parks Canada. The human remains must be accorded 
full dignity and respect by prohibiting public access and photographs by Project workers and 
the public.  A cover will be placed over any exposed bones with plastic sheeting or blanket.  If 
the affected location is busy or has high public visibility, a delegate of the Contractor will be 
assigned to stand watch and secure the location until a Parks Canada staff person can relieve 
the Contractor employee. 

7.2.4 Erosion and Sediment Control 

Project activities, including drilling, and vehicle and equipment movement, have the potential to cause the 

erosion of soil and transport of sediment by water. It is expected that the Contractor identify and implement 

erosion and sediment control (ESC) measures prior to any work starting on the site. 

 Schedule operations to avoid wet, windy, and rainy periods or very dry periods that may increase 
erosion and sedimentation. 

 Halt construction during periods of heavy precipitation and runoff to minimize soil disturbance. 

 Install ESC measures prior to onset of work, especially within 30 m of a watercourse. 

 Inspect and maintain ESC structures during all phases of the Project and modify as necessary. 

 Utilize ESC products that correspond with the nature and duration of the Project. 

 Select ESC products that are 100% biodegradable when possible. Select products that are not 
potential wildlife attractants and do not contain invasive species. 

 Plan for as little soil disturbance as possible and limit the duration of soil exposure. 

 Divert surface runoff away from exposed areas and manage water flowing onto the site as 
appropriate. 

 Retain natural drainage patterns wherever possible. 

 Minimize vegetation clearing and avoid clearing and grubbing areas around sensitive soils when 
possible. 

 Remove temporary ESC products when they are no longer required. 

7.2.5 Equipment Operations 

 Hand tools must be in good working order, tuned and be free of leaks and contaminants (e.g., fuel, 
oil, or grease) prior to arrival on site. 

 Consider using bio-degradable chain oil/vegetable oils in chain saws, especially when working 
within 30 meters of waterbodies. 

 Equipment operators must be fully trained and experienced. 



Parks Canada   Hemmera 
Logan Creek Bridge Replacement  EMP - 19 - December 2017 

 Equipment must be secured when working on/around steep topography. 

 Equipment must be inspected daily to ensure tools are fully functioning with no leaks of any fluids. 

 Equipment (e.g., chainsaws and generators) must be stored, maintained and refuelled on a flat 
surface, a minimum of 30 meters from waterbodies, as measured from the High-Water Mark to 
prevent the release of wash water that may contain deleterious substances. 

 An impervious tarp or drip tray must be placed underneath equipment when servicing. 

 Do not overfill any equipment fuel tanks. 

 Refuelling of equipment must be supervised always. 

 Sealable hazardous waste containers will be used for disposal of items such as oil containers, 
grease tubes, and used absorbent pads. The Contractor will dispose of these items at a facility that 
processes hazardous materials. 

 If operating chain saws directly over or adjacent to waterbodies is unavoidable, use measures such 
as tarps to trap and prevent debris from entering the waterbody as much as possible. 

 Gas generators must be secured to prevent movement during operation and set up on an 
impermeable fuel mat with a berm or within a container that can contain 110% containment of the 
volume of fuel in the generator. 

7.2.6 Staging/Laydown Areas 

 Staging areas for material and equipment must be carefully identified with preference for existing 
disturbed areas (e.g., roadway, gravel surface, previously disturbed area with high resiliency). 

 When transporting material via helicopter: 

 Material drop, staging areas and drop-off sites must be approved by Parks Canada staff. 

 Choose a drop point that is open and easily accessible from the construction site and that will 
minimize travel to and from the construction site. 

 Plan multiple drop sites at strategic locations to avoid doubling back on the trail to distribute 
materials. 

 Cover construction material with weighted tarps when appropriate. Minimise damage to adjacent 
plant material and rehabilitate if necessary. 

 Use existing roadways, trails, disturbed areas, or other areas as approved by designated Parks 
Canada staff for site access, travel within the site and construction activities. 

 Clearly mark the work site and restricted areas with stakes, flagging tape or other means and 
remove them when the Project is completed. 

 Keep the disturbance footprint as small as possible. 

The Contractor will work with the EM to ensure that the requirements listed above are undertaken prior to 

and during construction.  
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7.2.7 Noise, Dust, and Air Quality Control 

As work will be taking place in a remote setting using hand tools, noise, dust, and exhaust generated during 

construction activities are not considered to be a significant consideration. However, it may have indirect 

effects on sensitive wildlife and vegetation in the immediate area. To prevent excessive noise during 

construction, the Contractor shall implement the following noise control measures: 

 Ensure that all equipment is well-maintained during construction to minimize unnecessary noise. 

 Ensure the size and power of tools used is appropriate to the job in order to limit noise from power 
tool operations. 

7.2.8 Vegetation 

 Carry cut branches and slash away from trail infrastructure and out of trail user view. Spread 
branches out with cut ends facing away from trail. 

 Protect trees and plant species of high ecological, heritage or cultural value. All clearing activities 
must be flagged and pre-approved by designated Parks Canada staff. 

 Conduct minimal selective clearing by hand to ensure soil stability and prevent run off. 

 Limit soil compaction over tree roots. 

 Clear the minimum area necessary and trim back vegetation instead of full removal when feasible. 

 Only trees outlined in the design drawings are permitted for removal. Any additional trees identified 
by the Contractor that may require removal for visitor/trail crew safety or wildfire risk reduction is to 
be discussed with Parks Canada and the EM. 

 For danger trees (see Appendix B), removal of full tree trunks is recommended only when required 
for safety purposes. Where felling is avoidable, mitigation techniques including topping the trunk at 
the defect and removal of large and dead branches over the trail, should be implemented instead. 

 Schedule vegetation clearing outside of the bird breeding window. 

7.2.9 Invasive Vegetation Management 

 Footwear, clothing, and equipment coming into contact with the terrestrial or aquatic environment 
must be free of invasive alien species individuals, seeds, propagules (i.e., any other material that 
may cause the spread of the species) and pathogens. 

 Equipment must be clean prior to arrival. 

 All untreated construction lumber, ESC products (e.g., straw, mulch), or other applicable materials 
from outside the Project site must be from a certified weed-free source. 

 Minimize ground disturbance and vegetation removal, as practical. 

 Minimize bare soil exposure (e.g., cover stockpiled material with tarps, plant native species, cover 
with natural mulch/ground coverings etc.). 

 Monitor disturbed and re-vegetated areas for several growing seasons to ensure that native 
vegetation is growing successfully and invasive species spread is prevented. 
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7.3 WASTE MANAGEMENT 

7.3.1 Hazardous Waste 

For the purpose of this EMP, hazardous materials include dangerous goods, any controlled or restricted 

products, and any substance that has the potential to negatively affect the environment if discharged into 

water or land. The following mitigation measures are specific to hazardous materials management, and will 

be followed during all Project activities that have the potential to generate hazardous waste. 

7.3.2 Waste 

 All wildlife attractants must be secured (e.g., petroleum products, human food, recyclable drink 
containers and garbage) within wildlife-proof containers. Keep food waste separate from 
construction waste and secure garbage until it can be removed. 

 Notify Parks Canada staff immediately should wildlife gain access to the above-mentioned 
attractants. 

 Contain and stabilize waste material (e.g., construction waste and materials) above the high water 
mark to prevent them from entering any waterbody. 

 All construction materials (e.g., refuse material, waste petroleum, construction material) must be 
removed from the site upon completion of the Project. 

7.3.3 Hazardous Material 

 Prevent the release of hazardous substances into the environment, including but not limited to, 
concrete leachate, petroleum products and their derivatives. 

 All on-site personnel must be briefed on reporting requirements for hazardous materials spills. All 
spills must be reported immediately to Parks Canada staff. 

 All construction sites must be equipped with containers suitable for the secure, temporary storage 
of hazardous wastes, separated by type. 

 A spill contingency response kit including sorbent material and berms to contain 110% of the largest 
possible spill (i.e., fuel or other toxic liquids) related to the work must be available on site at all 
times.  On-site personnel must be aware of its location and trained in its use. Any contaminants 
must be recovered at source and disposed according to applicable laws, policies, and regulations. 

 Identify and handle all toxic/hazardous materials as required under the Canadian Environmental 
Protection Act, Transportation of Dangerous Goods Act, and Workplace Hazardous Materials 
Information Service. 

 Petrochemical products, paints and chemicals must be stored a minimum of 30 m away from 
waterbodies and secured overnight in a Parks Canada approved enclosed area under lock and 
key. The 30 m buffer may be increased depending on level of risk and site-specific conditions. 

 Any hazardous waste or contaminated material uncovered during excavation/construction, must be 
investigated, removed, and disposed of at an approved location outside the Project site. Disposal 
documentation must be provided to Parks Canada staff. 
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 Conduct any work to be done with concrete or cement in dry weather such that no sediments, 
debris, or wash water are deposited into any watercourse. 

 Contain all materials associated with concrete pours within secondary containment to prevent 
accidental releases. 

 Cover curing concrete with poly or other materials to prevent accidental migration of material. 

 Handle all concrete and washout water with care to prevent these substances from indirectly or 
directly entering a watercourse. 

 Ensure all crew members who will be handing hazardous materials and wastes have valid 
Workplace Hazardous Materials Information System training. 

 Material Safety Data Sheets are to be onsite in a readily-available location for all potential 
encounters of hazardous materials. 

7.4 ENVIRONMENTAL INCIDENTS AND SPILLS 

It is expected that all reasonable preventative measures will be taken to avoid the release of waste or 

hazardous materials into the environment. The Contractor is responsible for implementing the following 

measures in order to avoid and/or mitigate the potential effects of environmental incidents and spills. 

7.4.1 Spill Prevention 

The Contractor will identify potential spill hazards (e.g., refuelling equipment on a slope), determine the 

level of risk for activities that could result in a spill, and take measures to reduce the potential of a spill. All 

efforts will be taken to minimize the risk of spills, including:  

 Maintaining equipment in the work site in a manner that prevents spills to the environment. 

 Appropriately training equipment operators and crews on how to contain spills or leakage from 
equipment. 

 Placing absorbent pads underneath areas of the equipment or vehicles that require maintenance. 

 Transferring liquid waste into containers using funnels, pumps, or other flow control devices to 
minimize the potential for spills. 

 Ensuring that any equipment left at the work site overnight is secure. 

 Conducting a daily pre-construction inspection of equipment, focusing on any potential leaks. 

 Storing all fuels and lubricants brought onto the work site in properly labelled containers. 

 Ensuring all products and equipment are used in a manner that avoids potential spills. 
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7.4.2 Spill Kits 

Spill kits must be available in every vehicle and piece of equipment operating at the Project site. All spill 

kits must be fully stocked and restocked as soon as possible if used. All spill kits will include the following, 

at a minimum: 

 2 each - 10' oil only socks 

 15 each - polypropylene sorbent pads (oil only) 18" x 18" x 3/8" 

 2 each - 10-quart cellulose sorbent material, oil only 

 1 each - barrier ribbon, yellow "Caution Do Not Enter" 

 1 each - poly disposal bags (45-gallon drum size, minimum 6 millimetres) 

 1 each - blank labels for plastic bags 

 1 each - plastic bag tie 

 1 each - epoxy plug compound (hydrocarbon compatible) 

 1 each - spill kit container marked "Spill Response Kit  

7.4.3 Spill Response and Reporting 

The Contractor must ensure that crew members are trained in spill recognition, response, reporting and 

cleanup procedures. All spills, regardless of size must be properly cleaned. Any ground spills greater than 

1 L, or any spills entering any watercourses (regardless of size) must be reported to the EM. The EM will 

be responsible for contacting Parks Canada and the appropriate regulatory agencies as needed. 
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8.0 ENVIRONMENTAL MONITORING 

Environmental monitoring will be undertaken during the removal of the Project to provide advice and 

guidance to the Contractor related to protection of the environment. The EM will assess the efficacy of 

mitigation measures and will report on th compliance with all relevant environmental 

obligations, including conditions as listed under this EMP. The EM will coordinate and conduct 

environmental monitoring activities and will be present during sensitive Project activities, including but not 

limited to the following: 

 Vegetation clearing activities 

 Construction commencement 

 Concrete pouring for the bridge abutments, and 

 Construction conclusion. 

Environmental surveillance by Parks Canada staff will also occur during Project activities. In the event of 

any non-compliance with this EMP, the EM will determine if the work needs to be stopped. The Contractor 

must implement all appropriate mitigation measures to address the non-compliance or will wait until 

conditions change such that construction activities can once again be initiated in compliance with all 

environmental obligations. Parks Canada would be consulted by the EM following a site shut down. 

8.1 TAILGATE MEETINGS 

Field crew tailgate meetings will be convened by the Contractor, and will be attended by the EM prior to the 

commencement of daily works. Tailgate meetings, including content pertaining to environmental 

management and protection, will be documented and kept on file for inspection/auditing by the applicable 

regulatory agencies. 

Pacific Rim National Park will also provide pre-trip and onsite arrival information for all onsite personnel. 

Parks Canada will also provide a cultural resource orientation to all crew staff as part of the tailgate meeting.  

8.2 ENVIRONMENTAL REPORTING REQUIREMENTS 

The EM will complete an environmental monitoring update report. Once approved by Parks Canada, the 

reports will be sent to the Contractor. 

The content of the report will include the following, at a minimum: 

 Monitoring dates and times 

 Weather over the reporting period 

 Construction activities undertaken 
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 Any issues identified 

 Environmental protection and mitigation measures recommended and implemented and an update 
regarding maintenance of these items 

 Representative photographs, and 

 Outstanding items, including non-compliances with this EMP and BIA, recommendations from the 
EM, regulatory agencies, or regulatory documents. 
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Archaeological reconnaissance date: May 25, 2017 
Field personnel: Stan Jones (Pacheedaht First Nation), Paul Ewonus (Millennia Research; Field 
Director) 
AIA recommended: No 
Archaeological Monitoring recommended: Yes 
  
Dear Katrina, 
  
Background research suggested moderate to high archaeological potential for the Logan Creek 
locality. It is the location of a named place, Wi’ê’, translated as “Negative Beach” (Arima et al. 
1991: 259-260). According to Stan Jones, traditional knowledge indicates that a village site was 
situated at the mouth of the creek. The area is also identified as a kelp, shellfish (e.g. mussels, 
barnacles) and fish (e.g. rockfish, lingcod) harvesting area. 
  
Our field assessment of archaeological potential was not as high. We assessed the general 
area of the mouth of Logan Creek as having moderate potential for archaeological resources. 
No surficial evidence of precolonial human use of the intertidal zone, beach or creek mouth area 
was observed. A small coastal terrace was noted on the west side of the mouth of the creek. 
The terrain is slightly sloping, with a south aspect, and the ground surface moderately uneven in 
places. Storm wash has covered this small terrace with logs originating primarily in booms 
off/near shore or in nearby ports. Many of these have been cut with industrial saws, and one 
example is a part of a floating structure such as a camp (heavy rebar was used to hold the log in 
place). Since it is not anticipated that existing bridge and ladder deconstruction or replacement 
bridge construction will directly impact this backshore zone, no further archaeological work in 
this area is presently recommended. 
  
The antiquity of subareal exposure of the backshore terrace is also poorly known. It is possible 
that tectonic uplift resulted in exposure of this coastal zone as recently as during the last 100 
years. 
  
In the area of the existing bridge and ladder footings/locations, as well as the proposed location 
of the new bridge as communicated to us in the field, the following observations may be offered. 
On both sides of the creek old growth forest cover is extensive. The canopy is predominantly 
veteran western redcedar and the understory is dominated by salal in the areas of old growth. 
No evidence of historic European-style logging activity was noted during our reconnaissance, 
however historic and recent trail construction activity could be observed. As it approaches the 
Pacific Ocean, Logan Creek runs through a large ravine cut into bedrock and glacially deposited 
sediment. Initial ravine/stream downcutting and the formation of the elevated creek terraces 
would have occurred during the late/terminal Pleistocene, as glaciers receded and periglacial 
stream flow was high. 
  
We surveyed at least 50 m on the WCT from the upper edge of the creek ravine on both sides 
of Logan Creek. Survey coverage north of the current WCT extended at least 80 m on both 
sides of the ravine terrace, in a 30 m wide transect. On the west side of the creek ravine, 
coverage extended south of the WCT in a 25 m wide transect for a distance of only 20-25 m, as 
development is not planned in this area. No above-ground archaeological or traditional use 
features were identified. 
  
On the east side of the creek ravine, we observed a number of natural scars on western 
redcedar (trees between ~60-150 years old). These are hypothesized to have been the direct 
result of heavy blowdown in this immediate area. These scars lack important features of cultural 



bark strip scars, such as even, uninterrupted sides, bark-free scar faces, scar crust, and any 
consistency in scar orientation, size and height-above-ground. It was agreed by Stan Jones and 
myself that they should be categorized as natural features. Stan did request that we ask Parks 
Canada whether they would be willing to arrange for trees that are felled in preparation for 
bridge construction to be sent to Pacheedaht First Nation in Port Renfrew. I suggested that the 
cost of removing these trees from the park may be prohibitive and that they may be required for 
other purposes. Stan quickly acknowledged this issue, but I nonetheless offered to pass along 
the request. 
  
Our revised assessment of archaeological potential in the area of bridge demolition and 
construction is moderate to low. The ground surface adjacent to the ravine is moderately to 
slightly hummocky on both east and west sides. It is also approximately 50 m asl by an almost-
vertical drop to the creek bed below. Therefore, subsurface evaluation of sediments via 
systematic testing is not recommended. In light of the close proximity of the bridge to the mouth 
of Logan Creek and its association with multiple place names, including a possible habitation 
site, archaeological monitoring however of the bridge replacement is recommended. If 
construction of work camp facilities includes subsurface ground disturbance or is located along 
the WCT more than 50 m from the creek ravine edge, these activities should also be monitored. 
  
Please do not hesitate to contact us by phone or email if we can answer any questions you 
might have. 
  
Reference: 
Arima, Eugene, Denis St. Claire, Louis Clamhouse, Joshua Edgar, Charles Jones, and John 
Thomas 
1991  Between Ports Alberni and Renfrew: Notes on West Coast Peoples. Canadian Ethnology 
Service, Mercury Series, Paper No.121. Canadian Museum of Civilization, Ottawa. 
  
Yours sincerely, 
  
Paul Ewonus, Ph.D. 
Senior Archaeologist 
Millennia Research Limited 
510 Alpha Street 
Victoria, BC V8Z 1B2 
  



 
East side of Logan Creek ravine, facing west; Stan Jones standing on WCT. 
  



 
Stan Jones climbing WCT ladders on the east side of Logan Creek ravine, with the creek mouth 
and coastal terrace in the background. 
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