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Part 1 General
1.1 TRAINEES

A Trainees: personnel selected for operating and maintaining this facility. Includes
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Facility Manager, building operators, maintenance staff, security staff, and
technical specialists as required.

Trainees will be available for training during later stages of construction for
purposes of familiarization with systems.
INSTRUCTORS

Contractor and certified factory-trained manufacturers' personnel: to provide
instruction on the following:

A1 Start-Up, operation, shut-down of equipment, components and systems.

2 Control features, reasons for, results of, implications on associated
systems of, adjustment of set points of control and safety devices.

.3 Instructions on servicing, maintenance and adjustment of systems,

equipment and components.
Contractor and equipment manufacturer to provide instruction on:

A1 Start-up, operation, maintenance and shut-down of equipment they have
certified installation, started up and carried out PV tests.

TRAINING OBJECTIVES

Training to be detailed and duration to ensure:

A1 Safe, reliable, cost-effective, energy-efficient operation of systems in
normal and emergency modes under all conditions.

Effective on-going inspection, measurements of system performance.
Proper preventive maintenance, diagnosis and trouble-shooting.
Ability to update documentation.

Ability to operate equipment and systems under emergency conditions
until appropriate qualified assistance arrives.
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TRAINING MATERIALS
Instructors to be responsible for content and quality.

Training materials to include:

A "As-Built" Contract Documents.
2 Operating Manual.

3 Maintenance Manual.

A4 Management Manual.

5 TAB and PV Reports.
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.3 Project Manager, Commissioning Manager and Facility Manager will review
training manuals.
A4 Training materials to be in a format that permits future training procedures to
same degree of detalil.
5 Supplement training materials:
A Transparencies for overhead projectors.
2 Multimedia presentations.
3 Manufacturer's training videos.
4 Equipment models.
1.5 SCHEDULING
Include in Commissioning Schedule time for training.
2 Deliver training during regular working hours, training sessions to be ho more
than 3 hours in length.
3 Training to be completed prior to acceptance of facility.
1.6 RESPONSIBILITIES
A1 Be responsible for:
A Implementation of training activities,
2 Coordination among instructors,
.3 Quiality of training, training materials,
Departmental Representative will evaluate training and materials.
Upon completion of training, provide written report, signed by Instructors,
witnessed by Departmental Representative.
1.7 TRAINING CONTENT
A Training to include demonstrations by Instructors using the installed equipment
and systems.
2 Content includes:

A Review of facility and occupancy profile.

2 Functional requirements.

.3 Review of system layout, equipment, components and controls.
4 Equipment and system start-up, operation, monitoring, servicing,

maintenance and shut-down procedures.

5 System operating sequences, including step-by-step directions for
starting up, shut-down, operation of valves, dampers, switches,
adjustment of control settings and emergency procedures.

.6 Maintenance and servicing.
7 Trouble-shooting diagnosis.
.8 Inter-Action among systems during integrated operation.
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.9 Review of O&M documentation.

1.8

Part 2

2.1

Part 3

3.1

Provide specialized training as specified in relevant Technical Sections of the
construction specifications.
VIDEO-BASED TRAINING

Manufacturer's videotapes to be used as training tool with Departmental
Representative's review and written approval 3 months prior to commencement
of scheduled training.

On-Site training videos:

A Videotape training sessions for use during future training.
2 To be performed after systems are fully commissioned.
.3 Organize into several short modules to permit incorporation of changes.

Production methods to be high quality.

Products

NOT USED
Not Used.

Execution

NOT USED
Not Used.

END OF SECTION
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