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Part 1 General 

1.1 REFERENCE STANDARDS 
.1 Canadian Construction Documents Committee (CCDC) 

.1 CCDC 2-[2008], Stipulated Price Contract. 

1.2 ADMINISTRATIVE REQUIREMENTS 
.1 Acceptance of Work Procedures: 

.1 Contractor's Inspection: [Design-Builder] [Contractor]: conduct inspection 
of Work, identify deficiencies and defects, and repair as required to 
conform to Contract Documents. 
.1 Departmental Representative in writing of satisfactory completion 

of Contractor's inspection and submit verification that corrections 
have been made. 

.2 Request Departmental Representative inspection. 
.2 Departmental Representative Inspection: 

.1 Departmental Representative and Contractor to inspect Work and 
identify defects and deficiencies. 

.2 Contractor to correct Work as directed. 
.3 Completion Tasks: submit written certificates in English that tasks have 

been performed as follows: 
.1 Work: completed and inspected for compliance with Contract 

Documents. 
.2 Defects: corrected and deficiencies completed. 
.3 Equipment and systems: tested, balanced, adjusted and fully 

operational. 
.4 Certificates required by Fire Commissioner and Utility companies: 

submitted. 
.5 Operation of systems: demonstrated to Owner's personnel. 
.6 Commissioning of mechanical systems: completed in accordance 

with 01 91 13- General Commissioning (Cx) Requirements. 
.7 Work: complete and ready for final inspection. 

.4 Final Inspection: 
.1 When completion tasks are done, request final inspection of Work 

by Departmental Representative, and Contractor. 
.2 When Work incomplete according to Departmental 

Representative, complete outstanding items and request re-
inspection. 

.5 Declaration of Substantial Performance: when Departmental 
Representative considers deficiencies and defects corrected and 
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requirements of Contract substantially performed, make application for 
Certificate of Substantial Performance. 

.6 Commencement of Lien and Warranty Periods: date of Owner's 
acceptance of submitted declaration of Substantial Performance to be 
date for commencement for warranty period and commencement of lien 
period unless required otherwise by lien statute of Place of Work. 

.7 Final Payment: 
.1 When Departmental Representative considers final deficiencies 

and defects corrected and requirements of Contract met, make 
application for final payment. 

.2 Refer to CCDC 2: when Work deemed incomplete by 
Departmental Representative, complete outstanding items and 
request re-inspection. 

.8 Payment of Holdback: after issuance of Certificate of Substantial 
Performance of Work, submit application for payment of holdback amount 
in accordance with contractual agreement. 

1.3 FINAL CLEANING 
.1 Clean in accordance with Section 01 74 11- Cleaning. 

.1 Remove surplus materials, excess materials, rubbish, tools and 
equipment. 

.2 Waste Management: separate waste materials for recycling in accordance with 
Section 01 74 21- Construction/Demolition Waste Management and Disposal. 

Part 2 Products 

2.1 NOT USED 
.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 
.1 Not Used. 

END OF SECTION 
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