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Part 1 General

1.1 INSTALLATION/START-UP CHECK LISTS

1.2

1.3

Include the following data:

A Product manufacturer's installation instructions and recommended
checks.

2 Special procedures as specified in relevant technical sections.

.3 Items considered good installation and engineering industry practices

deemed appropriate for proper and efficient operation.

Equipment manufacturer's installation/start-up check lists are acceptable for use.
As deemed necessary by Departmental Representative supplemental additional
data lists will be required for specific project conditions.

Use check lists for equipment installation. Document check list verifying checks
have been made, indicate deficiencies and corrective action taken.

Installer to sign check lists upon completion, certifying stated checks and
inspections have been performed. Return completed check lists to Departmental
Representative. Check lists will be required during Commissioning and will be
included in Building Maintenance Manual (BMM) at completion of project.

Use of check lists will not be considered part of commissioning process but will
be stringently used for equipment pre-start and start-up procedures.

PRODUCT INFORMATION (Pl) REPORT FORMS

Product Information (PI) forms compiles gathered data on items of equipment
produced by equipment manufacturer, includes nameplate information, parts list,
operating instructions, maintenance guidelines and pertinent technical data and
recommended checks that is necessary to prepare for start-up and functional
testing and used during operation and maintenance of equipment. This
documentation is included in the BMM at completion of work.

Prior to Performance Verification (PV) of systems complete items on PI forms
related to systems and obtain [Consultant's] [Departmental Representative's]
[DCC Representative's]approval.

PERFORMANCE VERIFICATION (PV) FORMS

PV forms to be used for checks, running dynamic tests and adjustments carried
out on equipment and systems to ensure correct operation, efficiently and
function independently and interactively with other systems as intended with
project requirements.

PV report forms include those developed by Contractor records measured data
and readings taken during functional testing and Performance Verification
procedures.
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.3 Prior to PV of integrated system, complete PV forms of related systems and

1.4

15

1.6

obtain [Consultant's] [Departmental Representative's] [DCC
Representative's]approval.
SAMPLES OF COMMISSIONING FORMS

Departmental Representative will develop and provide to Contractor required
project-specific Commissioning forms in electronic format complete with
specification data.

Revise items on Commissioning forms to suit project requirements.

Samples of Commissioning forms and a complete index of produced to date will
be attached to this section.

CHANGES AND DEVELOPMENT OF NEW REPORT FORMS

When additional forms are required, but are not available from Departmental
Representative develop appropriate verification forms and submit to
Departmental Representative for approval prior to use.

A Additional commissioning forms to be in same format as provided by
Departmental Representative.
COMMISSIONING FORMS

Use Commissioning forms to verify installation and record performance when
starting equipment and systems.

Strategy for Use:

A Departmental Representative provides Contractor project-specific
Commissioning forms with Specification data included.

2 Contractor will provide required shop drawings information and verify
correct installation and operation of items indicated on these forms.

.3 Confirm operation as per design criteria and intent.

4 Identify variances between design and operation and reasons for
variances.

5 Verify operation in specified normal and emergency modes and under
specified load conditions.

.6 Record analytical and substantiating data.

7 Verify reported results.

.8 Form to bear signatures of recording technician and reviewed and signed
off by Departmental Representative.

.9 Submit immediately after tests are performed.

.10 Reported results in true measured Sl unit values.
A1 Provide Departmental Representative with originals of completed forms.
A2 Maintain copy on site during start-up, testing and commissioning period.
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13 Forms to be both hard copy and electronic format with typed written
results in Building Management Manual in accordance with Section
01 91 51- Building Management Manual (BMM).

1.7 LANGUAGE

A To suit the language profile of the awarded contract.
Part 2 Products
2.1 NOT USED

A Not Used.

Part 3 Execution

3.1 NOT USED
A Not Used.

END OF SECTION
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