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Part 1 General

1.1 ACCESS AND EGRESS

1.2

13

1.4

1.5

Design, construct and maintain temporary "access to" and "egress from" work
areas, including stairs, runways, ramps or ladders, independent of finished
surfaces and in accordance with relevant municipal, provincial and other
regulations.

USE OF SITE AND FACILITIES

Execute work with least possible interference or disturbance to normal use of
premises. Make arrangements with Departmental Representative to facilitate
work as stated.

Maintain existing services to building and provide for personnel and vehicle
access.

Where security is reduced by work provide temporary means to maintain
security.

Departmental Representative will assign sanitary facilities for use by Contractor's
personnel. Keep facilities clean.

Closures: protect work temporarily until permanent enclosures are completed.

ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING

Execute work with least possible interference or disturbance to occupants,
building operations and normal use of premises. Arrange with Departmental
Representative to facilitate execution of work.

EXISTING SERVICES

Notify Departmental Representative and utility companies of intended interruption
of services and obtain required permission.

Where Work involves breaking into or connecting to existing services, give
Departmental Representative 48 hours of notice for necessary interruption of
mechanical or electrical service throughout course of work. Keep duration of
interruptions minimum. Carry out interruptions after normal working hours of
occupants, preferably on weekends.

Construct barriers in accordance with Section 01 56 00- Temporary Barriers and
Enclosures.
SPECIAL REQUIREMENTS

Submit schedule in accordance with Section [01 32 16.07- Construction Progress
Schedule - Bar (GANTT) Chart.

Ensure Contractor's personnel employed on site become familiar with and obey
regulations including safety, fire, traffic and security regulations.
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1.6

1.7

Part 2

2.1

Keep within limits of work and avenues of ingress and egress.
Coordinate delivery of materials with Departmental Representative.

SECURITY

Where security has been reduced by Work of Contract, provide temporary means
to maintain security.

Security clearances:

A1 Personnel employed on this project will be subject to security check.
Obtain clearance, as instructed, for each individual who will require to
enter premises.

.2 Obtain requisite clearance, as instructed, for each individual required to
enter premises.
.3 Personnel will be checked daily at start of work shift and provided with

pass which must be worn at all times. Pass must be returned at end of
work shift and personnel checked out.

4 Contractor's personnel will require satisfactory RCMP initiated security
screening in order to complete Work in premises and on site.

Security escort:

A Personnel employed on this project must be escorted when executing
work in non-public areas during normal working hours. Personnel must be
escorted in all areas after normal working hours.

2 Submit an escort request to Departmental Representative at least 14
days before service is needed. For requests submitted within time noted
above, costs of security escort will be paid for by Departmental
Representative. Cost incurred by late request will be Contractor's
responsibility.

.3 Any escort request may be cancelled free of charge if notification of
cancellation is given at least 4 hours before scheduled time of escort.
Cost incurred by late request will be Contractor's responsibility.

4 Calculation of costs will be based on average hourly rate of security
officer for minimum of 8 hours per day for late service request and of 4
hours for late cancellations.

BUILDING SMOKING ENVIRONMENT
Comply with smoking restrictions. Smoking is not permitted within the building.

Products

NOT USED
Not Used.

COPYRIGHT 2017 REVISION 0




Rooftop Unit Replacement Project
Regional Psychiatric Centre

Section 01 14 00
WORK RESTRICTIONS

Project No. R.079699.001 Page 3 of 3
Part 3 Execution
3.1 NOT USED
A Not Used.
END OF SECTION
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