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RPW- Abatement, Demolition and Remediation
Site Tour and Bidders Meeting

Glacier National Park and
Rogers Pass National Historic Site




@ Agenda
Project Overview
* Project Boundaries/Footprint
e Abatement/Demolition
 Remedial Excavation
» Archaeological/Cultural Resources
* Disposal of Wastes
» Site Backfilling and Restoration/Re-surfacing
e Other Project Considerations
« Contracting/Bidding/Billing Process

e Questions



Project Overview

1) Hazardous Materials Abatement in all buildings to be demolished

2) Demolition of Service Station, Glacier Park Lodge and Associated

Infrastructure
3) Remedial Excavation of Contaminated Soill

4) Site Backfilling/Re-surfacing

* Priority is to complete the Service Station first



@ Project Boundaries/Footprint —
Abatement and Demolition
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Project Boundaries/Footprint —
Remedial Excavation

minated soil




Abatement and Demolition

« Hazardous Materials Abatement in all buildings to be demolished
* Includes Service Station, Glacier Park Lodge, Pool Shed, Gen. Shed, etc.

» Potential for a Variance from traditional abatement techniques,

information available at worksafebc.com
 Demolition of Service Station, Glacier Park Lodge and Associated
Infrastructure (parking lots/paved areas, pool, pool shed, generator

shed, light stands, etc.)



Remedial Excavation

Bound by RPDC, TCH and Groundwater
Goal is to remove as much bulk-source
contaminated soil as possible

Will require planning/coordinator with other
projects

Completed in phases to allow access to RPDC
Priority is Service Station side of the site
Detailed Environmental Report documenting
extent of remediation required

Potential to transport contaminated soil via

Rail — requires approval and coordination

with CPR and at a cost.



Archaeology/Cultural Resources/Utillities

Rogers Pass is a National Historic Site, as such Cultural and Archaeological finds are
expected throughout excavation work and may result in project delays

An Archaeological Monitor will be provided for any excavation work

Utility locates (pre-excavation) and utility surveys (both active and obsolete, post

excavation are also required)




Disposal of Wastes

CRSD Regional Landfills in both Revelstoke and Golden accept Asbestos
Containing Materials (ACM) and Construction/Demolition wastes (wood, metal,
concrete and mixed wastes) at various prices per tonne.

Contaminated soil acceptance is dictated by Schedule 7, Column 1V of the
Contaminated Sites Regulations

Waste determined to be Hazardous (i.e. does not meet CRSD criteria) requires
disposal at a Hazardous Waste Disposal Facility (Vernon, Kelowna or Kamloops)
Potential to use CPR to transport contaminated soil (via train) from Glacier

Station to Golden



@\ Site Backfilling and Restoration/Re-surfacing

AREA 2 (GPL Area)
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*  AREA 1 (Service Station)
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@\ Site Backfilling and Restoration/Re-surfacing

AREA 1 (Service Station)

All pavement to be removed.

Previously paved areas (and former location of Service Station) to be backfilled (EGLS material available at no cost) and re-graded to
existing elevation (below asphalt).

Grassed areas to be restored to grassed areas.

Any disturbance/excavation required near VE structures in front of RPDC must be restored to original condition pre-
construction/excavation.

AREA 2 (GPL)

All pavement to be removed.
Paved areas (and former location of GPL) to be backfilled and re-graded to existing elevation (below asphalt).

The front 20% or 2000 m? will be backfilled with appropriate fill (EGLS material available at no cost) and covered with compacted
pavement millings (provided by FU).

The back 80% or 8000 m? to be backfilled with appropriate fill (EGLS material available at no cost), topsoil placed and then
grassed/seeded for future DUA and/or redevelopment.

AREA 3 (RPDC Parking and Ponding Area)

* Any remedial excavation required in this area will be backfilled (EGLS material available at no cost) and re-graded. Previously grassed

areas will be returned to grassed areas and previously paved areas will be covered with compacted pavement millings (provided by FU)q1



@\ East Gate Landslide Location

from Roger P: Rd, Columb: pAB.-
1o 576 BC-1, Columbia-Shuswap A, BC VOA

4 Hemher% s
i Mountain s A
Ly 3 T
576 British Columbiajl(o) -

4P
Woivenqg -E %
Peakal

12



Other Project Considerations

Coordination with other projects/programs (Highway improvements,
sewer/storm-water improvements, new washroom/DUA, etc.)

Operating National Park and National Historic Site — RPDC will remain open
and it (as well as the TCH) has very high visitation/usage numbers

Rogers Pass climate/weather — only snow free ~June-October

Highly visible site that is prone to public/political scrutiny

Public Health and Safety is a priority throughout the project — must maintain a

secure site and contain any exposure to hazardous materials/conditions
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Contracting/Bidding/Billing Process

Delivery of Bids — Calgary (2018-02-12 14:00 MST)
Two Envelope Approach

Bid Security

Lump Sum + Unit Price Approach
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Questions ?
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