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1.0  GENERAL 
 

The Work covered by this Contract shall include, but shall not be limited to the furnishing of 

all materials, plant, equipment, tools, implements, machinery, supplies, transportation, 

labour and supervision necessary for the construction of the work as herein specified and 

shown on the drawings. 

 

The complete Work under this Contract shall be governed by the dictates of good practice 

and shall be complete in all details of materials and methods even if not minutely 

specified.  The Work shall be properly coordinated with the requirements of all work 

specified in other sections.  The Work includes testing as specified and assistance with 

start-up and placing of the work in operation, ready for use by the Departmental 

Representative. 

 
2.0  SCOPE OF WORK 

 

This Contract is for the Tawayik Lake Access Road and Day Use Area (DUA) Parking 

Lot within Elk Island National Park, located in the province of Alberta. The work 

covered by this Contract shall include mobilization and demobilization, the furnishing of 

all materials, labour, equipment, tools, supplies, and supervision necessary for the 

construction of the work as herein specified and shown on the Drawings. 

 
.1 Description 

 

.1 Work in this Contract includes: traffic sign removal and re-installation on 

roads and parking lots, site preparation, clearing and grubbing, stripping of 

topsoil and other organics, installation of geotextile fence barriers, culvert 

removal and disposal, new culvert and riprap installation, saw-cutting of 

asphalt surfaces, removal and disposal of asphalt, concrete and other 

materials, grading of roadways, drainage channels, parking lots, haul, placing 

and compacting of granular base course for designated road surfaces and 

parking lots, topsoil placement, seeding, survey services, quality control, 

traffic accommodation and other work in Elk Island National Park. 

.2 Supply according to specifications of the following: woven geotextile, 

geotextile for fence barriers, culverts, riprap, granular base course and 

asphalt concrete pavement, paint and other incidental materials.  

.3 At the time of tender there is no base paving work, or trail and walkway 

work to be completed on the project. 

 
.2 Interpretation 

 

If a Contractor finds discrepancies in or omissions from the drawings, specifications 

or other documents or has any doubt as to the meaning or intent of any part 

thereof, he shall at once inform Departmental Representative, who may send a 

written instruction or explanation.  Every request for an interpretation shall be made 

in writing. 

 

Discussions at Bid briefings or other oral discussions shall not become part of the 

Bid Documents unless confirmed by Amendment. 
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.3 Location of Work 
 

The Work is located in Elk Island National Park, 35 km east of the City of 

Edmonton, Alberta.  The work will be completed on the following roads and 

parking areas (as shown on the plans): 

1. Tawayik Lake Access Road (approx. 1.82 km length) including: 

a. Main Alignment Sta. 0+000 to Sta. 0+600 (Sheet C1) 

b. Main Alignment Sta. 0+600 to Sta. 1+200 (Sheet C2) 

c. Main Alignment Sta. 1+200 to Sta. 1+820 (Sheet C3) 

2. Tawayik Lake Parking Lot at Sta. 1+785 (Sheet C4) 

3. Walkway and Details Sheet (Sheet C5) 
 

3.0  MATERIAL SUPPLY 
 

The Contractor shall supply all new materials necessary for the construction of the work 

as herein specified or shown on the drawings. 

 
4.0  CONTRACT SCHEDULE AND COMPLETION 

 

.1  Provide within five working days after Contract award, a construction bar chart 

schedule in weekly increments showing anticipated progress stages, significant 

milestones, inspections by outside parties and final completion of Work within 

time period required by Contract and Bid documents. 

 

.2  The Contractor shall commence the Work and proceed with diligence to perform 

the Work in accordance with the agreed upon schedule in sufficient time to 

complete the Work on or before the completion date specified in the contract. 

 

.3  Interim reviews of work progress based on work schedule will be conducted as 

decided by Departmental Representative and schedule updated by Contractor in 

conjunction with and to approval of Departmental Representative. 

 

.4 Scheduling shall be in accordance with the General Conditions, 

Supplementary Conditions and General Requirements. 
 

5.0  DOCUMENTS REQUIRED 
 

Maintain at job site, one copy each of following: 
 

.1 Latest “Construction Issue” of Contract Drawings. 

.2 Specifications. 

.3 Addenda. 

.4 Reviewed shop drawings. 

.5 Change orders. 

.6 Other modifications to Contract. 

.7 Field test reports. 

.8 Copy of latest approved Work Schedule. 

.9 Manufacturers’ installation and application instructions. 

.10 Permits, licenses and land use regulations. 

.11 Up-to-date Record Drawings. 
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6.0  SITE CONDITIONS 

 
The Contractor shall thoroughly examine the site of the work before submitting his Bid, to 

satisfy himself as to the local conditions and location of existing site condit ions, utilities 

and nature of work.  The Contractor shall not seek nor receive any compensation for 

failing to thoroughly investigate the site conditions and their effect on the tendered unit 

rates. 

 
Prior to commencing actual construction, check field conditions to obtain actual 

dimensions required to ensure correct execution of the Work, and notify Departmental 

Representative, in writing, of all matters which could prejudice proper execution of the 

work. 

 
Commencement of construction shall constitute acceptance of existing conditions and 

verification of dimensions. 

 
No extra charges will be allowed for Work resulting from conditions which would have 

been evident upon a thorough examination of the site. 

 

7.0  CONSTRUCTION LAYOUT 
 

All Work is to be laid out by the Contractor.  This shall include, but not be limited to, 

batter boards, sight rails, stakes and marks, and bench marks as required. 

 
8.0  RESPONSIBILITY FOR WORK 

 
Departmental Representative will not be responsible for the Contractor's means, methods, 

techniques, sequences or procedures of construction, or for the supervision of the 

Contractor's performance of this Contract, or for the Contractor's failure to perform the 

work in accordance with the Contract.  However, if at any time Departmental 

Representative is of the opinion that the number of workmen, pieces of equipment or 

quality of machinery, tools, plant and equipment or articles is insufficient to meet the 

schedule, he may so advise the Contractor in writing.  The Contractor shall promptly make 

the necessary changes to ensure that the schedule is adhered to. 

 

Pursuant to the provisions of the General Conditions of the Contract, while it is intended 

that the Contractor shall be allowed in general to carry out the Contract in such manner 

that may appear to him to be the most desirable, Departmental Representative at his 

discretion may direct the order in which and points at which the work shall be undertaken.  

This control shall be exercised in the interest of the Departmental Representative and it 

is intended that an agreement be reached between all of the parties prior to the 

commencement of the Contract.  A schedule of work shall be drawn up for this purpose 

by the Contractor. 

 
Whenever in the Contract the terms "as ordered", "as directed", "as required", "as allowed" 

or terms of the like effect or import are used, or the adjectives "reasonable", "suitable", 

"acceptable", "proper" or "satisfactory" or adjectives of the like effect or import are used to 

describe requirement, direction, review or judgement of Departmental Representative as to 

the work, it is intended that such requirement, direction, review or judgement will be solely 

to evaluate the work for compliance  with the Contract unless there is a specific 

statement indicating otherwise. The use of any such term or adjective shall not be 

construed to indicate that Departmental Representative shall have authority to supervise 

or direct performance of the work. 
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9.0  MOBILIZATION / DEMOBILIZATION 
 

.1  Mobilization shall include the necessary work and operation including, but not 

limited to, the movement of personnel, equipment, supplies and incidentals to 

the Work, the establishment of offices, camps and other facilities necessary to 

undertake the Work and for expenses incurred for other work and operations 

which must be performed prior to the commencement of the Work. 

 

.2  Demobilization shall include the dismantling and removal from the site of all of 

the Contractor's equipment and materials, clean-up of the site, and 

transportation of labour from the site. 

 

.3  There will be no separate payment made for mobilization and demobilization.  

The cost to be included in Lump sum. 

 
10.0  CONTRACTOR’S USE OF SITE 

 
.1 Use of site: The Contractor does not have exclusive use of the site during 

execution of work in accordance with General Conditions and Special Provisions, 

except as follows: 

 
.1  The Contractor shall be able to close the road to the public until June 28, 

2018 to complete construction.  After June 28, 2018, the Contractor shall 

maintain access through the work area on weekends and Statutory 

Holidays for the travelling public, staff and other contractors using the 

road to access park facilities. 

.2  The Contractor and stored materials shall not interfere with the 

Departmental Representative’s access to the site for operation, 

maintenance and repair of existing facilities.  Provide temporary access 

to existing facilities as may be required and move materials as 

requested by the Departmental Representative. 

.3  The Contractor shall not operate any of the existing facilities without a 

representative of the Departmental Representative present. 

.4  At all times cooperate with the Departmental Representative 

 
.2 The Contractor shall be responsible for site security for the duration of the 

Contract.  Where security is reduced by work of Contract, provide temporary 

means to maintain security. 

 

.3  Provide temporary dust screens and barriers to prevent contamination of new or 

existing facilities. 

 

.4  Obtain and pay for use of additional storage or work areas as required. 

 

11.0  PROJECT MEETINGS 
 

.1  Departmental Representative will arrange and set times for project meetings and 

will record and distribute minutes. 

 
.2  The Contractor’s site superintendent and representatives of the subcontractors 

shall attend the meetings at the request of Departmental Representative. 
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12.0  PERMITS, LICENSES, CERTIFICATES AND FEES 

 

.1  Contractor shall pay for all permits, licenses and all fees required for 

performance of the Work in accordance with General Conditions and 

Supplementary Conditions. 

 
13.0  LOCATION OF EQUIPMENT AND FIXTURES 

 

.1  Location of equipment, fixtures and outlets indicated or specified are to be 

considered as approximate. 

 

.2  Locate equipment, fixtures and distribution systems to provide minimum 

interference and maximum usable space and in accordance with manufacturer’s 

recommendations for safety, access and maintenance. 

 

.3 Inform Departmental Representative of impending installation and obtain 

Departmental Representative’s approval for actual location. 

 

.4  Submit field drawings to indicate relative position of various services and 

equipment when required by Departmental Representative. 

 
14.0  HAUL ROADS 

 

.1  The Contractor shall be responsible for damage and/or spillage on all roads used 

for hauling materials and equipment to and from the site subject to Departmental 

Representative being satisfied such damage or spillage was a direct result of the 

actions of the Contractor or one of the Contractor’s agents in the performance of 

the work required under this Contract. 

 

.2  Upon notification by Departmental Representative that the remedial work is 

necessary, immediately clean and/or restore the affected areas designated by 

Departmental Representative. 

 

.3 Obtain approval from the Departmental Representative and Departmental 

Representative prior to using any road as a haul road. 

 
15.0  CONSTRUCTION SIGNAGE AND SAFETY 

 

.1 The Contractor shall supply and maintain, at his own expense, all barriers, 

fences, warning signs and other precautions to protect the workmen and 

general public against accident or injury.  All excavations or obstructions shall 

be clearly marked between sunset and sunrise with proper warning flares or 

lights.  Local or Municipal bylaws governing warning flares or lights shall be 

strictly observed. 

 

.2  All signs, barricades, and warning devices shall meet Alberta Transportation 

and/or Regional Transportation Advisory Committee (RTAC) requirements and 

satisfaction of Departmental Representative.  The Contractor shall obtain any 

permits required by the Departmental Representative with respect to this work. 
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.3 Upon notification by Departmental Representative, the Contractor shall remove 

the construction sign to a location designated by Departmental Representative. 

 
16.0  WORK DURATION 

 

.1 Work is to commence as soon as possible in the spring of 2018 once weather and 

site conditions permit.  Work will be allowed seven days per week up to June 28, 

2018.  After June 28, 2018, Work will be allowed Monday to Friday from 7 a.m. to 

7 p.m.  Written permission is required from the Departmental Representative for 

any alterations to this schedule.   

 

.2 The Contractor shall observe all local regulations regarding hours of work.  The 

Contractor shall not work on any day normally observed as a holiday, without the 

approval of the Departmental Representative. 

 
17.0  EMERGENCY SITUATIONS 

 

.1 In emergency situations, endangering life or public property, the Departmental 

Representative shall proceed with repairs and thereupon advise the Contractor of 

the failure, and resulting costs shall be paid by the Contractor. 
 

18.0  TRAFFIC ACCOMMODATION 
 

.1  Prior to construction, provide a Traffic Accommodation Strategy and Work Safety 

Plan indicating all proposed detour routes and schedules.  The plan must be 

approved by the governing authority and Departmental Representative prior to 

construction. 

 

.2 Traffic control shall be in accordance with the provisions of the Uniform Traffic 

Control Devices of Departmental Representative. 

 

.3  Supply and maintain all barriers, fences, warning signs and other precautions to 

protect the workmen and general public against accident or injury. 

 

.4  All excavations or obstructions shall be clearly marked between sunset and 

sunrise with proper warning flares or lights. 

 

.5 Local or Municipal Bylaws governing warning flares or lights shall be strictly 

observed. 

 

.6  Should any of the Contractor's work cause interference with any existing public 

roads, lanes or pedestrian accesses, the Contractor shall provide and maintain 

detour roads and  shall post such signs, lights, barriers, etc., as may be required  

for public convenience in accordance with governing local or municipal 

standards. 

 

.7  Where construction occurs within the right-of-way of Provincial Highways, 

provide and maintain warning and/or detour signs as required by Alberta 

Transportation. 

 

.8  As construction proceeds, clean up all roads and parking lots and make them 

passable and useable. 
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.9  Maintain all detour roads during construction and restore to their original condition 

at the end of the project. 

 
19.0  NOISE AND DUST CONTROL 

 

.1  The Contractor shall be responsible for controlling objectionable dust conditions 

in areas of construction as a result of traffic, construction equipment, or wind. 

 

.2 All equipment shall be equipped with suitable muffling systems. 

 

.3  The Contractor shall be cognizant of and abide by Noise Bylaws which affect any 

work in the area. 

 
 

20.0  REMOVE AND DISPOSE OF MATERIALS 
 

.1  Materials to be removed and disposed shall be removed, hauled and disposed of 

at the Contractor's expense. 

 
.2  Obtain all necessary approvals and/or permits, from the Departmental 

Representative of the disposal site, and any governing authority prior to dumping 

any materials. 

 
.3  Departmental Representative reserves the right to obtain evidence that 

disposed materials have been properly disposed of. 

 
21.0  RELICS AND ANTIQUITIES 

 
.1 Give immediate notice to the Departmental Representative if evidence of 

historical or archaeological finds are encountered during construction, and await 

the Departmental Representative's written instructions before proceeding with 

the Work in this area. 

 
22.0  EASEMENTS 

 

.1 This project is located in the National Park.  There will be less temporary 

workspace due to trees on both sides of the gravel roads at certain places.  The 

Contractor shall manage the construction with limited workspace. 

 
23.0  EXISTING UTILITIES AND PIPELINES 

 
.1  The Contractor shall assume full responsibility for safeguarding all existing and 

relocated utility installations during the progress of the Work. While 

Departmental Representative has made every effort to collect and present 

details concerning utility installations, no responsibility will be assumed by 

Departmental Representative for the correctness and completeness of the 

information, and the Contractor shall have no claim on that account. The 

existence, location, elevation, and condition of existing underground utilities or 

pipelines is not guaranteed, and notwithstanding any other provisions in the 

Contract, the Contractor shall be responsible for determining the location and 

elevation of all sewer, water and gas mains or lines, electric light, power or 



Parks Canada 
Elk Island National Park – Roads Renewal Program 
Tawayik Lake Access Road  
Project No. R.075711.001 

Section 01 00 10 
GENERAL 

REQUIREMENTS 
Page 8 of 8 

 

Specifications 

 

telephone conduits, or other structures or utilities or pipelines, by non-

destructive means acceptable to the Departmental Representative. 

.2  There will be no separate payment made for all incidental work related to 

utility or pipeline coordination or temporary protection or protection required 

during the course of the contract (including warranty period) or repair of existing 

services damaged in the course of the Works. 

 
24.0  DRAINAGE 

 

.1  Keep all portions of the Work properly drained during the construction and until 

completion. 

 

.2  The Contractor will be held responsible for all damage, directly resultant from his 

operations, which may be caused by or which may result from water backing up 

or overflowing through, from or along any part of the work. 

 

.3  Keep all drainage channels and culverts free of silt, sand, debris and gravel and 

remove such deposits as required by Departmental Representative or any 

other Authority having jurisdiction. 

 
25.0  FINAL CLEAN-UP 

 

.1  At the completion of the construction work, all areas on which work has been 

done shall be left in a neat and presentable condition. 

 

.2  All culverts and drainage ditches which have been blocked as a result of the 

work shall be repaired or restored to their original condition or better. 

 

.3  The Contractor, at his own expense, shall dispose of all surplus excavated 

material, trees, brush, rock, boulders and debris, including those less than 0.5 

m³ in volume, at a location off site. 

 

.4  Inspect all valve boxes, hydrants, manholes and catch basin tops, and 

permanent survey markers with Departmental Representative, and operate all 

valves to ensure that no damage has occurred during the construction and 

clean-up operations. 

26.0  NATIONAL PARKS ACT 

 

1  Perform Work in accordance with the National Parks Act when projects are 

located within boundaries of National Park. 

 

END OF SECTION
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1.0 GENERAL 
 

1.1 Aggregate Materials 

.1 Production of aggregate materials will be considered incidental to the work and no 
separate or additional payment will be made.  

1.2 Surface Works 

.1 The unit prices bid for “Subgrade Preparation,” either of 150 or 300 mm depth, shall 
be considered full compensation for all materials, labour and equipment, required for 
preparing the subgrade surface for surfacing, including scarifying, placing, blading, 
mixing, shaping, grading, moisture conditioning, compacting, maintaining, proof 
rolling, associated clean up and all work incidental to complete the work for the 
applicable depth of layer.  This shall include the undercut and subsequent prep of 
minor “soft spots” to ensure an approved subgrade surface. 
.1 Each area of approved prepared subgrade will be measured by length and 

average width to produce an area in square metres. 
.2 Payment will be made for each square metre of approved prepared 

subgrade surface.  
.3 Areas requiring subgrade preparation include but are not limited to: 
 .1 Tawayik Lake Access Road. (approx. 18,700 m2) 

.2 Tawayik Lake DUA Parking Lot. (approx. 2,000 m2) 

.3 (N.I.C.) Tawayik Lake DUA Trails and Walkways (approx. 630 m2) 
.4 Areas for subgrade preparation on the trails and walkways include areas 

around kiosks, benches and signs and may require hand work and use of 
smaller machines.  Quantities have been included in the appropriate bid item 
for the class of work to be completed. 

.2 Saw-cutting of existing Asphalt Surfaces will be required to tie in new grading 
construction or to facilitate removal of culverts. Saw-cutting will be considered 
incidental to the work and no separate or additional payment will be made. The 
areas required for saw-cutting but not limited to, are: 

.1 East end tie-in on Tawayik Lake Access Road (sta. 0+290) – 
approx. 8 m. 

 
.3 (N.I.C.) The unit price bid for “Asphalt Concrete Pavement” shall be considered full 

compensation for all materials, labour and equipment required for preparation of the 
job mix design and job mix formula, supply and placement of prime coat and tack 
coat where required, supply of aggregates and asphalt cement, mixing, transporting, 
placing, spreading, shaping, raking, ramping around appurtenances and compacting 
the asphalt to the specified thickness and density, associated clean up and all work 
incidental to complete the work. 
.1 Payment will be made based on weigh-scale measurements accurately 

recorded on scale house sheets, in a format satisfactory to the Departmental 
Representative. 

.2 Milling of Asphalt Surfaces will be required to tie in new asphalt concrete 
pavement with existing. Milling as shown on the Drawings will be considered 
as incidental to the work of “Asphalt Concrete Pavement” and no separate or 
additional payment will be made. The areas required for milling but not 
limited to, are: 
.1 East end tie on Tawayik Lake Access Road – approx. 50 m2. 

.3 Areas requiring asphalt concrete pavement include but are not limited to: 
 .1 Tawayik Lake Access Road. (approx. 3,800 tonnes) 

.2 Tawayik Lake DUA Parking Lot. (approx. 425 tonnes) 

.3 Tawayik Lake DUA Trails and Walkways (approx. 95 tonnes) 
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.4 Placing of asphalt concrete pavement include areas around kiosks, benches 
and signs and may require hand work and use of smaller machines.  
Quantities have been included in the appropriate bid item for the class of 
work to be completed. 

.4 The unit price bid for “Granular Base Course” shall be considered full compensation 
for all materials, labour and equipment required for the supply, placement and 
compaction of granular base course in accordance with limit lines, compacted 
depths, densities, moisture content and grades specified, including: procurement, 
loading, processing, hauling, placing, shaping, grading, compacting, applying 
blotting sand when required, moisture conditioning, proof rolling, maintaining, interim 
lane marking, material certification, quality control, associated clean up and all items 
incidental to complete the work. 

.1 Payment will be made based on weigh-scale measurements accurately 
recorded on scale house sheets, in a format satisfactory to the Departmental 
Representative. 

.2 Areas requiring granular base course include but are not limited to: 
 .1 Tawayik Lake Access Road. (approx. 3,850 tonnes) 

.2 Tawayik Lake DUA Parking Lot. (approx. 250 tonnes) 

.3 (N.I.C.) Tawayik Lake DUA Trails and Walkways (approx. 420 
tonnes) 

.3 (N.I.C.) Placing of granular base course include areas around kiosks, 
benches and signs and may require hand work and use of smaller 
machines.  Quantities have been included in the appropriate bid item for the 
class of work to be completed. 

.5 The unit price bid for “Granular Subbase” shall be considered full compensation for 
all materials, labour and equipment required for the supply, placement and 
compaction of granular subbase in accordance with limit lines, compacted depths, 
densities, moisture content and grades specified, including: procurement, loading, 
processing, hauling, placing, shaping, grading, compacting, applying blotting sand 
when required, moisture conditioning, proof rolling, maintaining, interim lane 
marking, material certification, quality control, associated clean up and all items 
incidental to complete the work. 

.1 Payment will be made based on weigh-scale measurements accurately 
recorded on scale house sheets, in a format satisfactory to the Departmental 
Representative. 

.6 (N.I.C.) All work associated with “Asphalt Tack Coat” will be considered incidental to 
the work and no separate or additional payment will be made. 

.7 (N.I.C.) All work associated with “Asphalt Prime Coat” will be considered incidental 
to the work and no separate or additional payment will be made. 

1.3 Grading 

.1 Common Excavation will be paid for at the unit price bid for "Common Excavation". 
The price bid will be considered full compensation for all labour, materials, 
equipment, tools and incidentals necessary to complete the work to the satisfaction 
of the Departmental Representative.  

.1 The excavation and utilization or disposal of existing gravel surfacing and 
subgrade materials resulting from obliteration operations will be classified 
and paid for as “Common Excavation”. Conditioning of the material required 
for its satisfactory incorporation into embankment construction, and work 



Parks Canada 
Elk Island National Park – Roads Renewal Program 
Tawayik Lake Access Road  
Project No. R.075711.001 

Section 01 29 00 
METHODS OF 

MEASUREMENT AND PAYMENT 
Page 3 of 6 

 

Specifications 

 

required to complete the restoration of the obliterated areas will be 
considered incidental to the work, and no separate payment will be made. 

.2 Common Excavation will not include stripping, defined as excavation of 
organic material covering original ground. Stripping Excavation will be will be 
paid for at the unit price bid for "Stripping Excavation". The price bid will be 
considered full compensation for all labour, materials, equipment, tools and 
incidentals necessary to complete the work to the satisfaction of the 
Departmental Representative.  

.3 (N.I.C.) Common excavation also include areas around kiosks, benches and 
signs and may require hand work and use of smaller machines.  Quantities 
have been included in the appropriate bid item for the class of work to be 
completed – approx. 200 m3. 

.2 Borrow Excavation will be paid for at the unit price bid for "Borrow Excavation – 
Contractor Supply from Offsite". The price bid will be considered full compensation 
for all labour, materials, equipment, tools and incidentals necessary to complete the 
work to the satisfaction of the Departmental Representative. 

.3   The placement of topsoil will be measured in square meters and will be paid for at 
the unit price bid for "Topsoil Placement and Grading". The price bid will be 
considered full compensation for all labour, materials, equipment, tools and 
incidentals necessary to complete the work to the satisfaction of the Departmental 
Representative. 

.1 Preparation of subgrade for placing of topsoil will not be measured for 
payment.  

.2  Topsoil stripping will be measured by Departmental Representative in cubic 
metres of stockpiled topsoil and volume will be determined by average end 
area method. 

.3  Measure placing of topsoil in square metres, even if removed from stockpile.  

.4 Salvaged topsoil to be placed neatly on disturbed areas and to a uniform 
 depth of 0.10 m.  

.4 Pipe Culverts will be paid for at the unit prices bid for the Supply and Installation of 
applicable sizes of culvert required.  The price bid will be considered full 
compensation for all labour, materials, equipment, tools and incidentals necessary 
to complete the work to the satisfaction of the Departmental Representative.  

.1  Measure excavation for culverts in accordance with Section 
31 24 13 - Roadway Embankments.  

.2  Measure supply of pipe culvert in metres for each size, type and 
class of  pipe supplied.  
.1  No separate measurement will be made for couplings and 

fittings or end sections for steel pipe culverts. 
.3 Cost of supply and installation will include riprap and any necessary 

dewatering prior to placing of bedding, construction and removal of 
temporary diversions and/or ditch blocks and construction 
maintenance and removal of any temporary bypass roads.  
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.5 Truck Haul of Topsoil Material will be based on the tandem truck load (approx. 
8.5m3) of topsoil material hauled from the Park’s topsoil stockpile, located in the 
woodlot east of the Astotin Day Use Area (approx. 12km from the project), and 
hauled to the required locations along the Tawayik Lake Access Road project.  
Loading, hauling and dumping of topsoil material will be paid for at the unit price bid 
for “Truck Haul of Topsoil Material“. The price bid will be considered full 
compensation for all labour, materials, equipment, tools and incidentals necessary 
to complete the work to the satisfaction of the Departmental Representative. 

1.4 Miscellaneous 

.1 Clearing and Grubbing will be measured in square metres and paid for at the unit 
price bid for "Clearing and Grubbing". The price bid will be considered full 
compensation for all labour, materials, equipment, tools and incidentals necessary 
to complete the work to the satisfaction of the Departmental Representative.  

.2  Removal and re-installation of any traffic signs within the work limits, including work 
associated with carefully removing, placing into temporary storage, and reinstallation 
of traffic signs will be considered incidental to the work and no separate or additional 
payment will be made.  

.3  Woven Geotextiles will be measured in square metres of surface covered by 
material and paid for at the unit price bid for “Woven Geotextile”. The price bid will 
be considered full compensation for all labour, materials, equipment, tools and 
incidentals necessary to complete the work to the satisfaction of the Departmental 
Representative. No allowance will be made for seams and overlaps. The areas 
required for geotextile include, but are not limited to, are: 

 

Start End Width (m) Offset Area (m²) 

Tawayik Lake Access Road 

1+650 1+700 10.0 RT 500 

 

.6  Hydro-seeding will be measured in square metres and paid for at the unit price bid.  
The price bid will be considered full compensation for all labour, materials, 
equipment, tools and incidentals necessary to complete the work to the satisfaction 
of the Departmental Representative. 

 
.7 Supply and Installation of Geotextile Fence Barrier (Silt Fence) will be required. The 

estimated quantity is 190 lineal metres. 
.1 The geotextile used in the fence construction shall be self-edged at the top 

and shall be buried at the lower end in a shallow trench on the upstream 
side of the fence line as per Best Management Practices published by 
Alberta Transportation. 

.2 The geotextile used in the fence construction shall meet the technical 
requirements of Section 01 35 43 Environmental Procedures. 

.3 Geotextile fence barriers shall be constructed as early as practicable to 
maximize the entrapment of silt, and shall be installed along the outer edges 
of the limits of work in the following locations or as directed by the 
Departmental Representative: 

 

Start End Offset Length (m) 

Tawayik Lake Access Road  

0+050 0+080 LT 30 
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0+515 0+525 LT/RT 20 

0+940 0+950 LT/RT 20 

1+115 1+125 LT/RT 20 

1+265 1+275 LT/RT 20 

1+470 1+480 LT/RT 20 

1+665 1+675 LT 10 

1+650 1+700 RT 50 

.8 Payment for “Wooden Barrier Post - Remove and Replace” will be made at the unit 
price bid for all work associated with carefully removing, placing into temporary 
storage, and reinstallation of suitable posts and will be considered full compensation 
for all labour, materials, equipment, tools and incidentals necessary to complete the 
work to the satisfaction of the Departmental Representative. 

.1 The existing posts are seated approx. 1.5 m deep and shall be completely 
removed. 

.9 Payment for the supply and Installation of individual Concrete Curb Stops will be 
made at the unit price bid for "Concrete Curb Stops – Supply and Install ". The price 
bid will be considered full compensation for all labour, materials, equipment, tools 
and incidentals necessary to complete the work to the satisfaction of the 
Departmental Representative. Concrete curb stops to be installed as indicated on 
Drawings: 

.1  Tawayik Day Use Area Parking Lot – Sheet C3 – 52 concrete curb stops. 
 

1.5 Lump Sum Amount 

.1  The lump sum amount bid shall be for work not included in the unit price table. This 
shall include, but is not limited to, the following: 

 

.1 Mobilization and de-mobilization. 
 
.2 Removal and Disposal of Existing Culverts. This work will include 

excavation of earth material overtop all culverts, removal and disposal of 
removed culvert material off-site. The estimated quantity is 65 lineal metres 
and includes, but is not limited to: 

 

Station Size (mm) Length (m) 

Tawayik Lake Access Road 

0+519 600 8.9 

0+952 600 8.5 

1+126 500 9.5 

1+276 420 10.1 

1+478 500 8.3 

1+674 800 9.8 

1+676 800 9.8 

 
             The price bid will be considered full compensation for all labour, materials, 

equipment, tools and incidentals necessary to complete the work to the 
satisfaction of the Departmental Representative. 



Parks Canada 
Elk Island National Park – Roads Renewal Program 
Tawayik Lake Access Road  
Project No. R.075711.001 

Section 01 29 00 
METHODS OF 

MEASUREMENT AND PAYMENT 
Page 6 of 6 

 

Specifications 

 

 
.3 Removal, temporary storage, and replacement after construction of Garbage 

Containers will include all labour, materials, equipment, tools and incidentals 
necessary to complete the work to the satisfaction of the Departmental 
Representative.  The garbage containers are located at the DUA area. 

 
.4 (N.I.C.) Roadway painted lines to be applied as per the Drawings. Area 

required for line painting: 
.1  Tawayik Lake Access Road - painting of directional dividing line 

(single solid yellow centerline) and 2 edge lines (white shoulder lines 
for a 3.5m lane width) on the roadway. The estimated length of road 
is 1.82 km. 

 
.5 (N.I.C.) Pavement Markings to be applied as per the Drawings. The areas 

required for pavement marking include: 
.1 Tawayik Lake DUA Parking Lot – painting of parking lot markings 

(stalls and perimeter). 
 
.6 Payment to “Remove and Dispose Asphalt Concrete” will be made as lump 

sum and shall include saw-cutting, removing, breaking, loading, hauling, 
disposal off-site, associated clean-up and all work incidental to asphalt 
concrete and concrete removal and disposal: 
.1 Tawayik Lake Access Road – approx. 200 m2 from sta 0+290 to sta 

0+316, one small pile at approx. sta 0+340 Lt (appox 1 m3) 
.2 (N.I.C.) Tawayik Lake DUA – approx. 275 m2 from trails and 

walkways 
.3 (N.I.C.) Tawayik Lake DUA – approx. 7 concrete picnic tables to be 

removed 

.2 The Contractor shall supply all materials.  A complete job is called for, therefore any 
labour, material, equipment, tool or incidental item not specifically mentioned, but 
necessary for completeness, will be considered incidental to the work and no 
separate or additional payment will be made.  

1.6 Applications for Progress Payment 

.1 Date applications for payment last day of agreed monthly payment period and 
ensure amount claimed is for value, proportionate to amount of Contract, of Work 
performed and Products delivered to Place of Work at that date. 

 
.2 The Contractor shall supply in a timely manner, copies of the scale tickets/sheets  to 

the Departmental Representative for payment of those bid items measured by 
weight and incorporated into the work. 

 
END OF SECTION
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1.0  GENERAL 
 

1.1  General Requirements 
 

.1 Submittals shall conform to the provisions of this section to demonstrate that the 
specified products, materials, and equipment are furnished and installed in 
accordance with design intent as expressed in the Contract Documents. 

 
.2 Individual submittals are required as detailed in other sections of the 

specifications. 
 

.3 Until submissions are reviewed, work involving relevant products, materials, and 
equipment may not proceed. 

 
.4 At the time of submission the Contractor shall notify Departmental Representative 

in writing of any deviations in the shop drawings, product data, or samples from 
the requirements of the Contract Documents. 

 
.5 Departmental Representative will review and return submittals in accordance 

with a schedule agreed upon or otherwise with reasonable promptness. 
 

.6 Departmental Representative’s review shall be for conformity to the design 
concept and for general arrangement only and such review shall not relieve the 
Contractor of responsibility for errors or omissions in the shop drawings or of 
responsibility for meeting all requirements of the Contract Documents.  A specific 
deviation on the shop drawings from the design concept requested by the 
Contractor may be approved or rejected in writing by Departmental 
Representative. 

 
1.2  Identification of Submittals 

 
.1 Identify each submittal and resubmittal by showing at least the following 

information: 
 

.1 Name, address and telephone number of the submitter, and a name of 
an individual for contact. 

.2 Drawing number and specification number to which the submittal applies. 

.3 Whether an original submittal or resubmittal. 

.4 Confirmation of prior review by the Contractor. 

.5 Date of submittal or resubmittal. 

.6 Authorized signature of the Submitter. 
 

1.3  Coordination of Submittals 
 

.1 Prior to submittal for Departmental Representative’s review, coordinate all 
material: 

 
.1 Determine and verify field dimensions and conditions and conformance 

with specifications, including Material, catalogue numbers, type numbers 
and similar data. 

.2 Coordinate requirements between trades. 

.3 Coordinate with requirements under laws, regulations, etc. 

.4 Secure required approvals of public agencies, inspection agencies and 
standards agencies and show proof of approvals acquisition 

.5 Indicate any deviations from the intent of design as expressed in the 
Contract Documents and request specific review of these deviations. 
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1.4  Review of Submittals 

 

.1 Departmental Representative's review shall be for conformity to the design 
concept and for general arrangement only and such review shall not relieve the 
Contractor of responsibility for errors or omissions in the shop drawings or of 
responsibility for meeting all requirements of the Contract Documents.  A specific 
deviation on the shop drawings from the design concept requested by the 
Contractor may be approved or rejected in writing by Departmental 
Representative. 

 
.2 Each reviewed shop drawing will be stamped by Departmental Representative 

with the following form of stamp, or similar: 
 

REVIEWED ( ) 
REVIEWED AS MODIFIED ( ) 
REVISE AND RESUBMIT ( ) 
NOT REVIEWED ( ) 

 
This review by Departmental Representative is for the sole purpose of 
ascertaining conformance with the general design concept.  This review shall not 
constitute approval of the detail design inherent in the submittal, responsibility for 
which shall remain with the Contractor submitting same.  Review by Departmental 
Representative shall not relieve the Contractor of responsibility for errors or 
omissions in the submittal or of responsibility for meeting all requirements of the 
Contract Documents.  The Contractor is responsible for dimensions to be 
confirmed and correlated at the job site, for information that pertains solely to 
fabrication processes or to techniques of construction, for installation, and for 
coordination of the work of all sub-trades. 

 
.3 The Contractor shall make any changes in shop drawings which Departmental 

Representative may require, consistent with the Contract Documents, and 
resubmit unless otherwise directed by Departmental Representative. When 
resubmitting, the Contractor shall notify Departmental Representative in writing of 
any revisions made by the Contractor other than those requested by Departmental 
Representative, in Departmental Representative’s previous review. 

 

 
 

END OF SECTION
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1.0 GENERAL 
 

 
1.1 Measurement Procedures 

 

.1 This work shall be incidental to contract and will not be measured for payment. 

 

1.2 References 

.1 The Contractor shall provide traffic control in accordance with the current edition of: 

.1 Alberta Transportation Standard - Traffic Accommodation in Work Zones 

latest edition. 

 

1.3 General 

 

.1 Emergency Park Contact:  In the event of emergency call Mark McIntyre (780) 

721-1193. 

.2 The Contractor shall develop and implement a Traffic Accommodation Strategy 

(TAS) prior to commencement of the Work in accordance with the requirements of 

the current edition of the Alberta Transportation Standard – Traffic Accommodation 

in Work Zones, except where specified otherwise.  

.3 The Contractor shall submit the TAS to the Departmental Representative for review 

within five days of Contract award and prior to commencement of any work.  The 

Departmental Representative shall provide review comments to the Contractor 

within two days.  If revisions to the TAS are requested, the Contractor shall resubmit 

the TAS to the Departmental Representative within two days of receipt of 

comments. 

.4 During execution of the Work, the Contractor will be required to update the TAS if 

dictated by changes in site or working conditions, or if requested by the 

Departmental Representative. 

.5 The Contractor shall design, supply, erect, move and maintain all traffic control 

devices, signs, temporary pavement markings, other safety measures and provide 

staff to ensure safe passage of all traffic from commencement of site work to date of 

acceptance by the Departmental Representative.  

.6 The Contractor shall coordinate traffic management procedures with other 

Contractors working in the area.  

 

1.4 Protection of Public Traffic 

 

.1 Comply with requirements of Acts, Regulations and By Laws in force for regulation 

of traffic or use of roadways upon or over which it is necessary to carry out Work or 

haul materials or equipment. 

.2 When working on existing travelled way: 

.1 Place equipment in a position presenting a minimum of interference and 

hazard to traveling public. 

.2 Keep equipment units as close together as working conditions permit and 

preferably on same side of travelled way. 

.3 Do not leave equipment on travelled way overnight. 

.4 Do not close any lanes of road without approval of Departmental 

Representative. 

.5 Keep travelled way clean and of sufficient width to accommodate one 3.0 m 

wide lane for traffic. 
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.3 The traffic control measures will be monitored by the Departmental Representative, 

who may require modifications of these measures from time to time to achieve 

satisfactory traffic flow, safety of traveling public and coordination with adjacent 

contracts. 

 

1.5 Informational and Warning Devices 

 

.1 Provide and maintain signs, flashing warning lights and other devices required to 

indicate construction activities or other temporary and unusual conditions resulting 

from Project Work which requires road user response. 

.2 Supply and erect signs, delineators, barricades and miscellaneous warning devices 

as specified in the current edition of the Alberta Transportation Standard – Traffic 

Accommodation in Work Zones. 

.3 Place signs and other devices in locations recommended in the current edition of the 

Alberta Transportation Standard – Traffic Accommodation in Work Zones. 

.4 Continually maintain traffic control devices in use: 

.1 Check signs daily for legibility, damage, suitability and location.  Clean, 

repair or replace to ensure clarity and reflectance. 

.2 Remove or cover signs which do not apply to existing conditions. 

 

1.6 Control of Public Traffic 

 

.1 Provide competent flag personnel, trained in accordance with, and properly 

equipped as specified in the current edition of the Alberta Transportation Standard – 

Traffic Accommodation in Work Zones, for situations as follows: 

.1 When public traffic is required to pass working vehicles or equipment that 

block all or part of travelled roadway. 

.2 When it is necessary to institute one-way traffic system through construction 

area or other blockage where traffic volumes are heavy, approach speeds 

are high and traffic signal system is not in use. 

.3 Where temporary protection is required while other traffic control devices 

are being erected or taken down. 

.4 For emergency protection when other traffic control devices are not readily 

available. 

.5 In situations where complete protection for workers, working equipment and 

public traffic is not provided by other traffic control devices. 

2.0 PRODUCTS 
2.1 Not Used 

.1 Not Used. 

 

3.0 EXECUTION 

 
3.1 Not Used 

.1 Not Used. 

 
END OF SECTION
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1.0 GENERAL 
 

1.1 References 
 

.1 Canada Labour Code, Part 2, Canada Occupational Safety and Health Regulations 
 
.2 Province of Alberta 

.1 Occupational Health and Safety Act, Regulations and Code – January 1, 2016 
 

1.2 Action and Informational Submittals 
 
.1 Submit in accordance with Section 01 33 00 - Submittal Procedures. 
 
.2 Submit site-specific Health and Safety Plan: Within 7 days after date of Notice to Proceed 

and prior to commencement of Work. Health and Safety Plan must include: 
 

.1 Results of site specific safety hazard assessment. 

.2 Results of safety and health risk or hazard analysis for site tasks and operation. 
 

.3 Submit 1 copy of Contractor's authorized representative's work site health and safety 
inspection reports to Departmental Representative weekly, including minutes of safety 
toolbox meetings. 

 
.4 Submit copies of reports or directions issued by Federal, Provincial and Territorial health and 

safety inspectors. 
 
.5 Submit copies of incident and accident reports. 
 
.6 Submit WHMIS MSDS - Material Safety Data Sheets to Departmental Representative. 
 
.7 Departmental Representative will review Contractor's site-specific Health and Safety Plan 

and provide comments to Contractor within 3 days after receipt of plan. Revise plan as 
appropriate and resubmit plan to Departmental Representative within 3 days after receipt of 
comments from Departmental Representative. 

 
.8 Departmental Representative’s review of Contractor's final Health and Safety plan should 

not be construed as approval and does not reduce the Contractor's overall responsibility for 
construction Health and Safety. 

 
.9 Medical Surveillance: where prescribed by legislation, regulation or safety program, submit 

certification of medical surveillance for site personnel prior to commencement of Work, and 
submit additional certifications for any new site personnel to Departmental Representative. 

 
.10 On-site Contingency and Emergency Response Plan: address standard operating 

procedures to be implemented during emergency situations. 
 

.1 Emergency Park Contact:  In the event of emergency call Mark McIntyre (780) 
721-1193. 
 

1.3 Safety Assessment 
 
.1 Perform site specific safety hazard assessment related to project. 

1.4 Meetings 
 
.1 Schedule and administer Health and Safety meeting with Departmental Representative prior 

to commencement of Work. 
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1.5 General Requirements 

 
.1 Develop written site-specific Health and Safety Plan based on hazard assessment prior to 

beginning site Work and continue to implement, maintain, and enforce plan until final 
demobilization from site. Health and Safety Plan must address project specifications. 

 
.2 Departmental Representative may respond in writing, where deficiencies or concerns are 

noted and may request re-submission with correction of deficiencies or concerns. 
 

1.6 Responsibility 
 
.1 Be responsible for health and safety of persons on site, safety of property on site and for 

protection of persons adjacent to site and environment to extent that they may be affected 
by conduct of Work. 

 

1.7 Compliance Requirements 
 
.1 Comply with Occupational Health and Safety Act, General Safety Regulation, Alberta Reg. 
 

1.8 Unforeseen Hazards 
 
.1 When unforeseen or peculiar safety-related factor, hazard, or condition occur during 

performance of Work, follow procedures in place for Employee's Right to Refuse Work in 
accordance with Acts and Regulations of Province having jurisdiction and advise 
Departmental Representative verbally and in writing. 

 

1.9 Posting Of Documents 
 
.1 Ensure applicable items, articles, notices and orders are posted in conspicuous location on 

site in accordance with Acts and Regulations of Province having jurisdiction, and in 
consultation with Departmental Representative. 

1.10 Correction Of Non-Compliance 
 
.1 Immediately address health and safety non-compliance issues identified by authority having 

jurisdiction or by Departmental Representative. 
 
.2 Provide Departmental Representative with written report of action taken to correct non-

compliance of health and safety issues identified. 
 
.3 Departmental Representative may stop Work if non-compliance of health and safety 

regulations is not corrected. 
 

1.11 Work Stoppage 
 
.1 Give precedence to safety and health of public and site personnel and protection of 

environment over cost and schedule considerations for Work. 
 

2.0 PRODUCTS 
 

2.1 Not Used 
 
.1 Not used. 

 

3.0 EXECUTION 
 

3.1 Not Used 
 
.1 Not used. 

END OF SECTION 
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1.0  GENERAL 
 

1.1  Toxic and Hazardous Substances and Materials 
 

.1 Refer to General Conditions – Toxic and Hazardous Substances and Materials. 
 

1.2  Fires 
 

.1 Fires and burning of rubbish on site is not permitted. 
 

1.3  Disposal of Wastes 
 

.1 Do not bury rubbish and waste materials on site unless approved by Departmental 
Representative. 

 
.2  Do not dispose of waste or volatile materials, such as mineral spirits, oil or paint 

thinner onto ground or into waterways, storm or sanitary sewers. 
 

1.4  Drainage 
 

.1  Provide temporary drainage and pumping as necessary to keep excavations and 
site free from water. 

 
.2  Do not pump water containing suspended materials into waterways, sewer or 

drainage systems. 
 
.3  Control disposal or runoff of water containing suspended materials or other harmful 

substances in accordance with local authority requirements. 
 

1.5  Site Clearing and Plant Protection 
 

.1  Protect grass, trees, shrubbery, plants, fences, poles and other surface structures 
on site and  adjacent  properties  unless  their  removal  is shown  on the drawings  
or authorized by Departmental Representative. 

 
.2 Do not cut any trees without the written permission of Departmental 

Representative. 
 
.3  All existing grass, trees and shrubbery disturbed by the work shall be restored to 

equal or better condition than prior to construction.  No extra payment will be 
provided for this work. 

 
.4 Minimize stripping of topsoil and vegetation. 

 
1.6  Pollution Control 

 
.1  Maintain temporary erosion and pollution control features installed under this 

contract. 
 
.2  Control emissions from equipment and plant to local authority’s emission 

requirements. 
 
.3  Cover dry materials and rubbish to prevent blowing dust and debris and install silt 

fences around stockpiles to prevent siltation. 
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.4  Tightly seal against corrosion and rust all containers of fuel, hazardous or toxic 
chemicals. 

 
.5  Vehicle and equipment maintenance shall occur in designated areas.  Contain and 

handle all maintenance fluids in accordance with the current National Fire Code of 
Departmental Representative.  Spillage on the ground is prohibited. 

 
.6  Hoses and equipment for transfer of fuels and other hazardous fluids shall be in 

good condition, properly functioning with approved check valves and shall be 
attended by a qualified person for the duration of transfer of fuels or hazardous 
fluids. 

 
.7 Greasy and oily rags and oil waste shall be contained in approved, sealed 

containers. 
 

Remove from the worksite and dispose of this material in accordance with the most 
stringent of applicable Federal, Provincial and Municipal Regulations. 

 
.8  Abide by the Alberta Board of Health Regulations 572-57-5 as amended 262-61 

regarding air pollution. 
 
.9 The use of oil for dust control is prohibited.  Use only fresh water. 
 
.10 Comply with any Local, Provincial or Federal Noise Bylaws or Regulations. 

 
1.7  Spillages 

 
.1  Report immediately to Departmental Representative any accidental spill of 

chemicals, liquid or dry. 
 
.2  Report immediately to Departmental Representative all spills of fuel whether 

contained in a dyke or otherwise. 
 
.3  Identify the spill, take all safety precautions before approaching it, determine the 

source of the leak, attempt to stop the flow, and contain the escaped material. 
 
.4 Report the spill to the appropriate environmental authority if required. 
 

1.8  Inspection 

 
.1 Provide required facilities and services to assist environmental inspection of the 

Contractor’s construction site. 
 

1.9  Work Adjacent to Waterways 
 

.1  Do not fuel, lubricate or otherwise service equipment where spillage may enter 
waterways. 

 
.2 Do not operate construction equipment in waterways. 
 
.3 Do not use waterway bed for borrow material unless approved by Departmental 

Representative. 
 

.4  Do not dump excavated fill, waste material or debris in waterways. 
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2.0  PRODUCTS 
 

.1 Silt Fence 

 

 .1 Geotextile Fence Barrier shall comprise a low fence made from geotextile 
material and place at locations to retain silt and preventing silt contamination during 
construction. Minimum height of silt fence shall be 750 mm. Minimum embedment 
depth of the fabric shall be 150 mm. 

 
 .2 Any product that meets the requirements of the Alberta Transportation 

Design Guidelines for  Erosion and Sediment Control, Best Management 

Practices, BMP #1, qualifies under this section.  

 
.3 Material: Woven or non-woven Geotextile with the following properties: 

 
Property Test Method Geotextile Requirements 

Maximum post spacing (m)  ASTM D 4632 2 

Elongation  ASTM D 4632 <50% 

Grab Strength (N)  ASTM D 4632  
Machine direction  550 

X-Machine direction  450 

Permittivity (sec-1)  ASTM D 4491 0.05 

Apparent Opening Size (mm)  ASTM D 4751 0.60 max. avg. roll value 

Ultraviolet stability (% retained 
strength)  

ASTM D 4355 70% after 500 hrs. of exposure 

Note: All numeric values represent MARV (Minimum Average Roll Value) in the weaker 

principal direction. 

 
3.0  EXECUTION 

 
.1 Contractor to obtain and pay for any necessary permits.  

 

END OF SECTION
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1.0    GENERAL 

 
1.1  Related Documents 

 
.1  Particular requirements for testing to be carried out by local testing laboratory 

designated by the Departmental Representative are specified under various 

Sections. 

 
1.2  Inspection and Testing of Work 

 
.1  Work included: From time to time during progress of the work, the Departmental 

Representative may require that Quality Assurance Testing be performed to 

determine that materials and workmanship provided for the work meet the 

specified requirements.  This Quality Assurance work is in addition to and does 

not replace the Contractor’s responsibility for Quality Control. 

 

.2  Related Work Specified Elsewhere: Requirements for testing may be described in 

various sections of these specifications.  Where no testing requirements are 

described, but if Departmental Representative decides that testing is required, 

Departmental Representative may require testing to be performed under current 

pertinent standards for testing. 

 
1.3  Independent Quality Assurance 

 
.1  The Departmental Representative has retained the services of an Independent 

Testing Laboratory or Agency to perform whatever Quality Assurance Testing is 

deemed necessary by the Departmental Representative to confirm the 

compliance of the work within the Contract Documents.  The Contractor shall 

correct all work that does not meet the Quality Assurance Testing specifications 

at his own expense. 

 
1.4  Laboratories/Agencies 

 
.1  The Contractor shall pay the full cost of all testing required for the approval of 

materials such as aggregates.  

 
1.5  Contractor Responsibility for Quality Control 

 
.1  It is the Contractor’s responsibility to carry out whatever quality control, inspections, 

and testing he feels is required to ensure that the work is in conformance with the 

Contract Documents and its associated costs. 

 
.2  The Contractor cannot rely on the testing that will be carried out by the 

Independent Survey or Testing Agency for quality assurance by the Departmental 

Representative; the intention of this testing is for determination by the 

Departmental Representative of satisfactory completed work for Progress 

Payment. 

 
.3 All costs required to ensure Quality Control shall be borne by the Contractor. 
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1.6  Access to Work and Plant 

 

.1  Allow the Testing Agencies access to all portions of work on site and 

manufacturing and fabrication plants, as may be necessary to carry out their 

work.  Cooperate to provide reasonable facilities for such access. 

 
1.7  Procedures for Inspection and Testing 

 

.1  If work is designated for special tests, inspections, or approvals in the Contract 

Documents, or by the Departmental Representative’s instructions or the laws or 

ordinances of the Place of the Work, give the Independent Testing Agency timely 

notice requesting inspection.  Inspection by the Independent Testing Agency will 

be made promptly.  Arrange for inspections by other authorities and give the 

Departmental Representative timely notice of the date and time. 

 

.2  Submit necessary samples and/or materials required for testing, as specifically 

requested in the Specifications.  Submit with reasonable promptness and in an 

orderly sequence, so as to cause no delay in Work. 

 

.3 Provide workers and facilities to obtain and handle samples and/or materials on-

site. 

 

.4  If defects are revealed during testing, the appointed agency will request additional 

testing to ascertain full degree of defects. Correct defects and irregularities as 

advised by the Departmental Representative.  Pay costs for retesting. 

 

.5  The Contractor shall correct defects and irregularities and pay all costs for all 

additional testing. 

 
1.8  Covered Work 

 

.1  If the Contractor covers or permits to be covered work that has been designated 

for inspections or approvals before they are made, uncover such work, have the 

inspections or tests satisfactorily completed, and make good such work. 

 

.2  The Departmental Representative may order any part of the work to be examined 

if such work is suspected to be not in accordance with the Contract Documents. If, 

upon examination, such work is found not in accordance with the Contract 

Documents, correct such work and pay for cost of examination and correction.  If 

such work is found in accordance with the Contract Documents, the Departmental 

Representative shall pay the cost of examination and replacement. 

 
1.9  Rejected Work 

 

.1  Defective work, whether the result of poor workmanship, use of defective products 

or damage through carelessness or other acts of omission of the Contractor, and 

whether incorporated in the work or not, which has been rejected by the 

Departmental Representative as failing to conform to the Contract Documents 

shall be removed promptly from the work and replaced or re-executed by the 

Contractor in accordance with the Contract Documents at the Contractor’s 

expense. 
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.2  Other work destroyed or damaged by such removals, replacement or re-execution 

shall be made good promptly at the Contractor’s expense. 

 

1.10  Reference Standards 
 

.1 Within the test of the Specifications, reference may be made to the following 

standards: 

ACI  - American Concrete Institute 

AISC  - American Institute of Steel Construction  

ANSI  - American National Standards Institute  

ASTM   - American Society of Testing and Materials  

AWWA  - American Water Works Association 

CAN  - National Standard of Canada 

CEC  - Canadian Electric Code (published by CSA)  

CGA  - Canadian Gas Association 

CGSB  - Canadian Government Specification  

Board CISC - Canadian Institute of Steel Construction  

CLA  - Canadian Lumberman’s Association 

CPCA  - Canadian Painting Contractors Association  

CPCI  - Canadian Prestressed Concrete Institute  

CRCA  - Canadian Roofing Contractors Association  

CSA  - Canadian Standards Association 

DIN  - Deutsches Institut Normung 

EEMAC  - Electrical and Electronic Manufacturer’s Association of Canada 

EIB  - Electrical Inspection Branch 

FMEC  - Factory Manual Engineering Corporation 

IEEE  - Institute of Electrical and Electronic Engineers 

IPCEA  - Insulated Power Cable Engineers Association 

NAAMM - National Association of Architectural Metal Manufacturers 

NACE  - National Association of Corrosion Engineers 

NBC  - National Building Code 

NEMA  - National Electrical Manufacturers Association 

NFPA  - National Fire Protection Association 

NWTI  - National Wood Tank Institute of the USA 

TTMAC  - Terrazzo, Tile and Marble Association of Canada 

ULC  - Underwriters Laboratories of Canada 
 

Conform to the latest version of such standards available at the time of bidding, in 

whole or in part, as specified. 

 
.2  If there are questions as to whether any product of system is in conformance 

with applicable standards, the Departmental Representative reserves the right to 

have such products or systems tested to prove or disprove conformance with the 

Contract Documents, or by the Contractor in the event of non-conformance. 

 
2.0  PRODUCTS 

 
.1 Not Applicable. 

 
3.0  EXECUTION 

 

.1 Not Applicable.  

END OF SECTION
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Part 1 GENERAL 

1.1 Measurements Procedures 

 .1 This work shall be incidental to contract and will not be measured for payment. 

 

1.2 Project Cleanliness 

.1 Maintain Work in tidy condition, free from accumulation of waste products and debris. 

.2 Remove waste materials from site at daily regularly scheduled times or dispose of as 

directed by Departmental Representative. Do not burn waste materials on site. 

.3 Clear snow and ice as required, Pile snow in designated areas only. 

.4 Make arrangements with and obtain permits from authorities having jurisdiction for 

disposal of waste and debris. 

.5 Provide on-site containers for collection of waste materials and debris. 

.6 Provide and use marked separate bins for recycling.  

.7 Dispose of waste materials and debris outside of the Park. 
 

1.3 Final Cleaning 

.1 When Work is Substantially Performed remove surplus products, tools, construction 
machinery and equipment not required for performance of remaining Work. 

 .2 Remove waste products and debris, and leave Work clean and suitable for occupancy. 

 .3 Prior to final review remove surplus products, tools, construction machinery and equipment. 

.4 Broom clean and wash exterior walks, steps and surfaces; rake clean other surfaces of 

grounds. 

 .5 Remove dirt and other disfiguration from exterior surfaces. 

 .6 Sweep and wash clean paved areas. 

1.4 Waste Management and Disposal 

 .1 Separate waste materials for reuse and recycling. 

Part 2 PRODUCTS 

2.1 Not Used 

Part 3 EXECUTION 

3.1 Not Used 

 

END OF SECTION 



Parks Canada 
Elk Island National Park – Roads Renewal Program 
Tawayik Lake Access Road  
Project No. R.075711.001 

Section 01 77 00 
CLOSEOUT 

PROCEDURES 
Page 1 of 2 

 

Specifications 

 

1.0  GENERAL 
 

1.1  Requirements Included 
 

.1 Final cleaning. 
 

.2 Document submission. 
 

1.2  Final Cleaning 
 

.1 In preparation for partial or final acceptance of the project perform final cleaning. 
 
.2 Remove debris and surplus materials from site. 
 
.3 Inspect valve boxes, manholes and hydrants to check for debris and proper 

operation. 
 

1.3  Record Drawings 
 

.1 Contractor shall have two sets of clean white prints for recording and maintaining 
record drawing purposes. 

 
.2 Identify drawings as "Project Record Copy". 
 
.3 Maintain record drawings in new condition. 
 
.4 Make record drawings available for inspection on-site by Departmental 

Representative. 
 
.5 Record neatly and accurately the locations of all asphalt repairs, cold milling and 

crack repairs, pavement markings , as well as deviations from Contract Documents. 
 
.6  Mark changes in red. 
 
.7 Record following information on one set of prints: 
 

.1 Horizontal and vertical location of underground utilities and appurtenances, 
if any, referenced to permanent surface improvement. 

.2 Field changes of dimension and detail. 

.3 Changes made by Change Order or field direction. 

 
.8 At completion of project and prior to final inspection, neatly transfer notations to 

second set of prints and submit both sets of record drawings to Departmental 
Representative. 

 
.9 Provide as-built survey of all installed Manhole centers, Manhole rims, pipe inverts, 

spot repair extents, water valves, yard hydrants, water main vertical and horizontal 
bends, water and sanitary services at the main and at property line. 

 

2.0  PRODUCTS 
 

.1 Not used. 
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3.0  EXECUTION 

 
.1 Not used.  

END OF SECTION




