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Part 1 General 

1.1 WORK COVERED BY CONTRACT DOCUMENTS 

.1 Work of this Contract generally comprises of the replacement of the asphalt shingle roof 
at the Visitor Reception Centre in Churchill, Manitoba and further identified as Project 
No. R.081709.001. 

1.2 CONTRACT METHOD 

.1 Construct Work under stipulated price contract. 

1.3 WORK SEQUENCE 

.1 Construct Work in stages to accommodate Owner's continued use of premises during 
construction. 

.2 Co-ordinate Progress Schedule and co-ordinate with Owner Occupancy during 
construction. 

.3 Construct Work in stages to provide for continuous public usage. Do not close off public 
usage of facilities until use of one stage of Work will provide alternate usage. 

.4 Maintain fire access/control. 

1.4 CONTRACTOR USE OF PREMISES 

.1 Limit use of premises for storage, for Work, for access, to allow: 

.1 Owner occupancy. 

.2 Public usage. 

.2 Co-ordinate use of premises under direction of Departmental Representative. 

.3 Obtain and pay for use of additional storage or work areas needed for operations under 
this Contract. 

.4 Remove or alter existing work to prevent injury or damage to portions of existing work 
which remain. 

.5 Repair or replace portions of existing work which have been altered during construction 
operations to match existing or adjoining work, as directed by Departmental 
Representative. 

.6 At completion of operations condition of existing work: equal to or better than that which 
existed before new work started. 

1.5 OWNER OCCUPANCY 

.1 Owner will occupy premises during entire construction period for execution of normal 
operations. 

.2 Co-operate with Owner in scheduling operations to minimize conflict and to facilitate 
Owner usage. 
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1.6 DOCUMENTS REQUIRED 

.1 Maintain at job site, one copy each document as follows: 

.1 Contract Drawings. 

.2 Specifications. 

.3 Addenda. 

.4 Reviewed Shop Drawings. 

.5 List of Outstanding Shop Drawings. 

.6 Change Orders. 

.7 Other Modifications to Contract. 

.8 Field Test Reports. 

.9 Copy of Approved Work Schedule. 

.10 Health and Safety Plan and Other Safety Related Documents. 

.11 Other documents as specified. 

Part 2 Products 

2.1 NOT USED 

.1 Not used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not used. 

END OF SECTION 
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Part 1 General 

1.1 ACCESS AND EGRESS 

.1 Design, construct and maintain temporary "access to" and "egress from" work areas, 
including stairs, runways, ramps or ladders and scaffolding, independent of finished 
surfaces and in accordance with relevant municipal, provincial and other regulations. 

1.2 USE OF SITE AND FACILITIES 

.1 Execute work with least possible interference or disturbance to normal use of premises. 
Make arrangements with Departmental Representative to facilitate work as stated. 

.2 Maintain existing services to building and provide for personnel and vehicle access. 

.3 Where security is reduced by work provide temporary means to maintain security. 

.4 Provide sanitary facilities for use by Contractor's personnel and locate on site in 
construction laydown area and as directed by Departmental Representative. Keep 
facilities clean.  

.5 Closures: protect work temporarily until permanent enclosures are completed. 

.6 Coordination of Contractor’s work schedule with Parks Canada operations and public 
access during construction. 

1.3 ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING 

.1 Execute work with least possible interference or disturbance to public, occupants, 
building operations and normal use of premises. Arrange with Departmental 
Representative to facilitate execution of work. 

1.4 EXISTING SERVICES 

.1 Notify Departmental Representative and utility companies of intended interruption of 
services and obtain required permission. 

.2 Where Work involves breaking into or connecting to existing services, give Departmental 
Representative 48 hours of notice for necessary interruption of mechanical or electrical 
service throughout course of work. Keep duration of interruptions minimum. Carry out 
interruptions after normal working hours of occupants, preferably on weekends. 

1.5 SPECIAL REQUIREMENTS 

.1 Carry out noise generating Work as approved by the Departmental Representative. 

.2 Submit schedule in accordance with Section 01 32 16.07- Construction Progress 
Schedule - Bar (GANTT) Chart. 

.3 Ensure Contractor's personnel employed on site become familiar with and obey 
regulations including safety, fire, traffic and security regulations. 

.4 Keep within limits of work and avenues of ingress and egress. 

.5 Deliver materials outside of peak traffic hours (17:00 to 07:00 and 13:00 to 15:00) unless 
otherwise approved by Departmental Representative. 
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1.6 BUILDING SMOKING ENVIRONMENT 

.1 Refer to Section 01 41 00 - Regulatory Requirements. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 ADMINISTRATIVE 

.1 Schedule and administer project meetings throughout the progress of the work at the call 
of Departmental Representative. 

.2 Prepare agenda for meetings. 

.3 Distribute written notice of each meeting four days in advance of meeting date to 
Departmental Representative 

.4 Provide physical space and make arrangements for meetings. 

.5 Preside at meetings. 

.6 Record the meeting minutes. Include significant proceedings and decisions. Identify 
actions by parties. 

.7 Reproduce and distribute copies of minutes within three days after meetings and transmit 
to meeting participants and, affected parties not in attendance and Departmental 
Representative. 

.8 Representative of Contractor, Subcontractor and suppliers attending meetings will be 
qualified and authorized to act on behalf of party each represents. 

1.2 PRECONSTRUCTION MEETING 

.1 Within 15 days after award of Contract, request a meeting of parties in contract to discuss 
and resolve administrative procedures and responsibilities. 

.2 Departmental Representative, Contractor, major Subcontractors, Owner representatives, 
Consultants, field inspectors and supervisors will be in attendance or participate via 
teleconference. 

.3 Establish time and location of meeting and notify parties concerned minimum 5 days 
before meeting. 

.4 Incorporate mutually agreed variations to Contract Documents into Agreement, prior to 
signing. 

.5 Agenda to include: 

.1 Appointment of official representative of participants in the Work. 

.2 Schedule of Work: in accordance with Section 01 32 16.07- Construction 
Progress Schedules - Bar (GANTT) Chart. 

.3 Schedule of submission of shop drawings, samples, colour chips. Submit 
submittals in accordance with Section 01 33 00- Submittal Procedures. 

.4 Requirements for temporary facilities, site sign, offices, storage sheds, utilities, 
fences in accordance with Section 01 52 00- Construction Facilities. 

.5 Delivery schedule of equipment. 

.6 Site security in accordance with Section 01 56 00- Temporary Barriers and 
Enclosures. 



Visitor Reception Centre Roof Shingle Replacement Section 01 31 19 
Churchill, Manitoba PROJECT MEETINGS 
Project No. R.081709.001 Page 2 
 

.7 Proposed changes, change orders, procedures, approvals required, mark-up 
percentages permitted, time extensions, overtime, administrative requirements. 

.8 Owner provided products. 

.9 Record drawings in accordance with Section 01 33 00- Submittal Procedures. 

.10 Maintenance manuals in accordance with Section 01 78 00- Closeout Submittals. 

.11 Take-over procedures, acceptance, warranties in accordance with Section 
01 78 00- Closeout Submittals. 

.12 Monthly progress claims, administrative procedures, photographs, hold backs. 

.13 Appointment of inspection and testing agencies or firms. 

.14 Insurances, transcript of policies. 

1.3 PROGRESS MEETINGS 

.1 During course of Work progress meetings to be scheduled every 2 weeks. 

.2 Contractor, major Subcontractors involved in Work, Departmental Representative, 
Owner and Consultant are to be in attendance or participate via teleconference. 

.3 Notify parties minimum 8 days prior to meetings. 

.4 Record minutes of meetings and circulate to attending parties and affected parties not in 
attendance within 3 days after meeting. 

.5 Agenda to include the following: 

.1 Review, approval of minutes of previous meeting. 

.2 Review of Work progress since previous meeting. 

.3 Field observations, problems, conflicts. 

.4 Problems which impede construction schedule. 

.5 Review of off-site fabrication delivery schedules. 

.6 Corrective measures and procedures to regain projected schedule. 

.7 Revision to construction schedule. 

.8 Progress schedule, during succeeding work period. 

.9 Review submittal schedules: expedite as required. 

.10 Maintenance of quality standards. 

.11 Review proposed changes for affect on construction schedule and on completion 
date. 

.12 Other business. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 
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Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 DEFINITIONS 

.1 Activity: element of Work performed during course of Project. Activity normally has 
expected duration, and expected cost and expected resource requirements. Activities can 
be subdivided into tasks. 

.2 Bar Chart (GANTT Chart): graphic display of schedule-related information. In typical 
bar chart, activities or other Project elements are listed down left side of chart, dates are 
shown across top, and activity durations are shown as date-placed horizontal bars. 
Generally Bar Chart should be derived from commercially available computerized project 
management system. 

.3 Baseline: original approved plan (for project, work package, or activity), plus or minus 
approved scope changes. 

.4 Construction Work Week: Monday to Friday, inclusive, will provide five day work week 
and define schedule calendar working days as part of Bar (GANTT) Chart submission. 

.5 Duration: number of work periods (not including holidays or other nonworking periods) 
required to complete activity or other project element. Usually expressed as workdays or 
workweeks. 

.6 Master Plan: summary-level schedule that identifies major activities and key milestones. 

.7 Milestone: significant event in project, usually completion of major deliverable. 

.8 Project Schedule: planned dates for performing activities and the planned dates for 
meeting milestones. Dynamic, detailed record of tasks or activities that must be 
accomplished to satisfy Project objectives. Monitoring and control process involves using 
Project Schedule in executing and controlling activities and is used as basis for decision 
making throughout project life cycle. 

.9 Project Planning, Monitoring and Control System: overall system operated by 
Departmental Representative to enable monitoring of project work in relation to 
established milestones. 

1.2 REQUIREMENTS 

.1 Ensure Master Plan and Detail Schedules are practical and remain within specified 
Contract duration. 

.2 Plan to complete Work in accordance with prescribed milestones and time frame. 

.3 Limit activity durations to maximum of approximately 10 working days, to allow for 
progress reporting. 

.4 Ensure that it is understood that Award of Contract or time of beginning, rate of progress, 
Interim Certificate and Final Certificate as defined times of completion are of essence of 
this contract. 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00- Submittal Procedures. 
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.2 Submit to Departmental Representative within 10 working days of Award of Contract 
Bar (GANTT) Chart as Master Plan for planning, monitoring and reporting of project 
progress. 

1.4 PROJECT PROGRESS MILESTONES 

.1 Project milestones form interim targets for Project Schedule. 

.1 Award. 

.2 Mobilization. 

.3 Demolition start and completion. 

.4 Re-roofing start and completion. 

.5 As-built and O&M manual submission. 

.6 Interim Certificate (Substantial Completion). 

.7 Final Completion. 

.8 10-month Warranty Review. 

1.5 PROJECT PROGRESS SCHEDULE 

.1 Structure schedule to allow orderly planning, organizing and execution of Work as Bar 
Chart (GANTT). 

.2 Departmental Representative will review and return revised schedules within 5 working 
days. 

.3 Revise impractical schedule and resubmit within 5 working days. 

.4 Accepted revised schedule will become Master Plan and be used as baseline for updates. 

1.6 PROJECT SCHEDULE REPORTING 

.1 Update Project Schedule every 2 weeks reflecting activity changes and completions, as 
well as activities in progress. 

.2 Include as part of Project Schedule, narrative report identifying Work status to date, 
comparing current progress to baseline, presenting current forecasts, defining problem 
areas, anticipated delays and impact with possible mitigation. 

.3 Issue updated Schedule and Report with progress meetings every 2 weeks. 

1.7 PROJECT MEETINGS 

.1 Discuss Project Schedule at regular site meetings, identify activities that are behind 
schedule and provide measures to regain slippage. Activities considered behind schedule 
are those with projected start or completion dates later than current approved dates shown 
on baseline schedule. 

.2 Weather related delays with their remedial measures will be discussed and negotiated. 

Part 2 Products 

2.1 NOT USED 

.1 Not used. 
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Part 3 Execution 

3.1 NOT USED 

.1 Not used. 

END OF SECTION 
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Part 1 General 

1.1 ADMINISTRATIVE 

.1 Submit to Departmental Representative submittals listed for review. Submit promptly and 
in orderly sequence to not cause delay in Work. Failure to submit in ample time is not 
considered sufficient reason for extension of Contract Time and no claim for extension 
by reason of such default will be allowed. 

.2 Do not proceed with Work affected by submittal until review is complete. 

.3 Present shop drawings, product data, samples and mock-ups in SI Metric units. 

.4 Where items or information is not produced in SI Metric units converted values are 
acceptable. 

.5 Review submittals prior to submission to Departmental Representative. This review 
represents that necessary requirements have been determined and verified, or will be, and 
that each submittal has been checked and co-ordinated with requirements of Work and 
Contract Documents. Submittals not stamped, signed, dated and identified as to specific 
project will be returned without being examined and considered rejected. 

.6 Notify Departmental Representative, in writing at time of submission, identifying 
deviations from requirements of Contract Documents stating reasons for deviations. 

.7 Verify field measurements and affected adjacent Work are co-ordinated. 

.8 Contractor's responsibility for errors and omissions in submission is not relieved by 
Departmental Representative's review of submittals. 

.9 Contractor's responsibility for deviations in submission from requirements of Contract 
Documents is not relieved by Departmental Representative review. 

.10 Keep one reviewed copy of each submission on site. 

1.2 SHOP DRAWINGS AND PRODUCT DATA 

.1 The term "shop drawings" means drawings, diagrams, illustrations, schedules, 
performance charts, brochures and other data which are to be provided by Contractor to 
illustrate details of a portion of Work. 

.2 Where required, submit drawings stamped and signed by professional engineer registered 
or licensed in Province of Manitoba, Canada. 

.3 Indicate materials, methods of construction and attachment or anchorage, erection 
diagrams, connections, explanatory notes and other information necessary for completion 
of Work. Where articles or equipment attach or connect to other articles or equipment, 
indicate that such items have been co-ordinated, regardless of Section under which 
adjacent items will be supplied and installed. Indicate cross references to design drawings 
and specifications. 

.4 Allow 5 days for Departmental Representative to review each submission. 

.5 Adjustments made on shop drawings by Departmental Representative are not intended to 
change Contract Price. If adjustments affect value of Work, state such in writing to 
Departmental Representative prior to proceeding with Work. 
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.6 Make changes in shop drawings as Departmental Representative may require, consistent 
with Contract Documents. When resubmitting, notify Departmental Representative in 
writing of revisions other than those requested. 

.7 Accompany submissions with transmittal letter containing: 

.1 Date. 

.2 Project title and number. 

.3 Contractor's name and address. 

.4 Identification and quantity of each shop drawing, product data and sample. 

.5 Other pertinent data. 

.8 Submissions include: 

.1 Date and revision dates. 

.2 Project title and number. 

.3 Name and address of: 

.1 Subcontractor. 

.2 Supplier. 

.3 Manufacturer. 

.4 Contractor's stamp, signed by Contractor's authorized representative certifying 
approval of submissions, verification of field measurements and compliance with 
Contract Documents. 

.5 Details of appropriate portions of Work as applicable: 

.1 Fabrication. 

.2 Layout, showing dimensions, including identified field dimensions, and 
clearances. 

.3 Setting or erection details. 

.4 Capacities. 

.5 Performance characteristics. 

.6 Standards. 

.7 Operating weight. 

.8 Relationship to adjacent work. 

.9 After Departmental Representative's review, distribute copies. 

.10 Submit electronic copy of shop drawings for each requirement requested in specification 
Sections and as DCC Representative may reasonably request. 

.11 Submit electronic copies of product data sheets or brochures for requirements requested 
in specification Sections and as requested by Departmental Representative where shop 
drawings will not be prepared due to standardized manufacture of product. 

.12 Submit electronic copies of test reports for requirements requested in specification 
Sections and as requested by Departmental Representative. 

.1 Report signed by authorized official of testing laboratory that material, product or 
system identical to material, product or system to be provided has been tested in 
accord with specified requirements. 

.2 Testing must have been within 3 years of date of contract award for project. 
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.13 Submit electronic copies of certificates for requirements requested in specification 
Sections and as requested by Departmental Representative. 

.1 Statements printed on manufacturer's letterhead and signed by responsible 
officials of manufacturer of product, system or material attesting that product, 
system or material meets specification requirements. 

.2 Certificates must be dated after award of project contract complete with project 
name. 

.14 Submit electronic copies of manufacturers instructions for requirements requested in 
specification Sections and as requested by Departmental Representative. 

.1 Pre-printed material describing installation of product, system or material, 
including special notices and Material Safety Data Sheets concerning 
impedances, hazards and safety precautions. 

.15 Submit electronic copies of Manufacturer's Field Reports for requirements requested in 
specification Sections and as requested by Departmental Representative. 

.16 Documentation of the testing and verification actions taken by manufacturer's 
representative to confirm compliance with manufacturer's standards or instructions. 

.17 Submit electronic copies of Operation and Maintenance Data for requirements requested 
in specification Sections and as requested by Departmental Representative. 

.18 Delete information not applicable to project. 

.19 Supplement standard information to provide details applicable to project. 

.20 If upon review by Departmental Representative, no errors or omissions are discovered or 
if only minor corrections are made, copies will be returned and fabrication and 
installation of Work may proceed. If shop drawings are rejected, noted copy will be 
returned and resubmission of corrected shop drawings, through same procedure indicated 
above, must be performed before fabrication and installation of Work may proceed. 

.21 The review of shop drawings by Public Services and Procurement Canada (PSPC) is for 
sole purpose of ascertaining conformance with general concept. 

.1 This review shall not mean that PSPC approves detail design inherent in shop 
drawings, responsibility for which shall remain with Contractor submitting same, 
and such review shall not relieve Contractor of responsibility for errors or 
omissions in shop drawings or of responsibility for meeting requirements of 
construction and Contract Documents. 

.2 Without restricting generality of foregoing, Contractor is responsible for 
dimensions to be confirmed and correlated at job site, for information that 
pertains solely to fabrication processes or to techniques of construction and 
installation and for co-ordination of Work of sub-trades. 

.22 Provide detailed review of submissions for accuracy and to coordinate with project prior 
to submission.  Ensure that all non-relevant information shown on product data or shop 
drawing is stroked-out.  Highlight deviations from specifications; deviations proposed 
from drawings and specifications are only acceptable of same quality and of additional 
benefit to the Departmental Representative. 
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1.3 SAMPLES 

.1 Submit for review samples as requested in respective specification Sections. Label 
samples with origin and intended use. 

.2 Deliver samples prepaid to office Departmental Representative's. 

.3 Notify Departmental Representative in writing, at time of submission of deviations in 
samples from requirements of Contract Documents. 

.4 Where colour, pattern or texture is criterion, submit full range of samples. 

.5 Adjustments made on samples by Departmental Representative are not intended to 
change Contract Price. If adjustments affect value of Work, state such in writing to 
Departmental Representative prior to proceeding with Work. 

.6 Make changes in samples which Departmental Representative may require, consistent 
with Contract Documents. 

.7 Reviewed and accepted samples will become standard of workmanship and material 
against which installed Work will be verified. 

1.4 MOCK-UPS 

.1 Erect mock-ups in accordance with 01 45 00- Quality Control. 

1.5 PHOTOGRAPHIC DOCUMENTATION 

.1 Submit electronic copy of colour digital photography in jpg format, fine resolution with 
progress statement and as directed by Departmental Representative. 

.2 Project identification: name and number of project and date of exposure indicated. 

.3 Number of viewpoints: as required to communicate a good understanding of the status of 
the project. 

.1 Choose viewpoints to suit. 

.4 Frequency of photographic documentation: daily. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 REFERENCE STANDARDS 

.1 Canada Labour Code, Part 2, Canada Occupational Safety and Health Regulations 

.2 Province of Manitoba 

.1 The Workers Compensation Act RSM 1987 - Updated 2013. 

1.2 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00- Submittal Procedures. 

.2 Submit site-specific Health and Safety Plan: Within 7 days after date of Notice to 
Proceed and prior to commencement of Work. Health and Safety Plan must include: 

.1 Results of site specific safety hazard assessment. 

.2 Results of safety and health risk or hazard analysis for site tasks and operation 
found in work plan. 

.3 Submit 1 copy of Contractor's authorized representative's work site health and safety 
inspection reports to Departmental Representative. 

.4 Submit copies of reports or directions issued by Federal and Provincial health and safety 
inspectors. 

.5 Submit copies of incident and accident reports. 

.6 Submit WHMIS MSDS - Material Safety Data Sheets in accordance with Section 
02 81 01- Hazardous Materials. 

.7 Departmental Representative will review Contractor's site-specific Health and Safety 
Plan and provide comments to Contractor within 10 days. 

.8 Departmental Representative's review of Contractor's final Health and Safety plan should 
not be construed as approval and does not reduce the Contractor's overall responsibility 
for construction Health and Safety. 

.9 Medical Surveillance: where prescribed by legislation, regulation or safety program, 
submit certification of medical surveillance for site personnel prior to commencement of 
Work, and submit additional certifications for any new site personnel to Departmental 
Representative. 

.10 On-site Contingency and Emergency Response Plan: address standard operating 
procedures to be implemented during emergency situations. 

1.3 FILING OF NOTICE 

.1 File Notice of Project with Provincial authorities prior to beginning of Work. 

.2 Contractor shall agree to install proper site separation and identification in order to 
maintain time and space at all times throughout life of project. 

1.4 SAFETY ASSESSMENT 

.1 Perform site specific safety hazard assessment related to project. 
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1.5 MEETINGS 

.1 Schedule and administer Health and Safety meeting with Departmental Representative 
prior to commencement of Work. 

1.6 REGULATORY REQUIREMENTS 

.1 Do Work in accordance with Section 01 41 00- Regulatory Requirements. 

1.7 GENERAL REQUIREMENTS 

.1 Develop written site-specific Health and Safety Plan based on hazard assessment prior to 
beginning site Work and continue to implement, maintain, and enforce plan until final 
demobilization from site. Health and Safety Plan must address project specifications. 

.2 Departmental Representative may respond in writing, where deficiencies or concerns are 
noted and may request re-submission with correction of deficiencies or concerns. 

1.8 RESPONSIBILITY 

.1 Be responsible for health and safety of persons on site, safety of property on site and for 
protection of persons adjacent to site and environment to extent that they may be affected 
by conduct of Work. 

.2 Comply with and enforce compliance by employees with safety requirements of Contract 
Documents, applicable federal, provincial, territorial and local statutes, regulations, and 
ordinances, and with site-specific Health and Safety Plan. 

1.9 COMPLIANCE REQUIREMENTS 

.1 Comply with The Workers Compensation Act, Workplace Safety Regulation, Manitoba. 

.2 Comply with Canada Labour Code, Canada Occupational Safety and Health Regulations. 

1.10 UNFORSEEN HAZARDS 

.1 When unforeseen or peculiar safety-related factor, hazard, or condition occur during 
performance of Work, advise Health and Safety Co-ordinator and follow procedures in 
accordance with Acts and Regulations of Province having jurisdiction and advise 
Departmental Representative verbally and in writing. 

1.11 HEALTH AND SAFETY CO-ORDINATOR 

.1 Employ and assign to Work, competent and authorized representative as Health and 
Safety Co-ordinator. Health and Safety Co-ordinator must: 

.1 Have working knowledge of occupational safety and health regulations. 

.2 Be responsible for completing Contractor's Health and Safety Training Sessions 
and ensuring that personnel not successfully completing required training are not 
permitted to enter site to perform Work. 

.3 Be responsible for implementing, enforcing daily and monitoring site-specific 
Contractor's Health and Safety Plan. 

.4 Be on site during execution of Work and report directly to and be under direction 
of site supervisor. 
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1.12 POSTING OF DOCUMENTS 

.1 Ensure applicable items, articles, notices and orders are posted in conspicuous location on 
site in accordance with Acts and Regulations of Province having jurisdiction, and in 
consultation with Departmental Representative. 

1.13 CORRECTION OF NON-COMPLIANCE 

.1 Immediately address health and safety non-compliance issues identified by authority 
having jurisdiction or by Departmental Representative. 

.2 Provide Departmental Representative with written report of action taken to correct non-
compliance of health and safety issues identified. 

.3 Departmental Representative may stop Work if non-compliance of health and safety 
regulations is not corrected. 

1.14 POWDER ACTUATED DEVICES 

.1 Use powder actuated devices only after receipt of written permission from Departmental 
Representative. 

1.15 WORK STOPPAGE 

.1 Give precedence to safety and health of public and site personnel and protection of 
environment over cost and schedule considerations for Work. 

Part 2 Products 

2.1 NOT USED 

.1 Not used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not used. 

END OF SECTION 
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Part 1 General 

1.1 REFERENCES AND CODES 

.1 Perform Work in accordance with National Building Code of Canada (NBC) including 
amendments up to tender closing date and other codes of provincial or local application 
provided that in case of conflict or discrepancy, more stringent requirements apply. 

.2 Meet or exceed requirements of: 

.1 Contract documents. 

.2 Specified standards, codes and referenced documents. 

1.2 HAZARDOUS MATERIAL DISCOVERY 

.1 Asbestos: demolition of spray or trowel-applied asbestos is hazardous to health. Stop 
work immediately when material resembling spray or trowel-applied asbestos is 
encountered during demolition work. Notify Departmental Representative. 

.2 PCB: Polychlorinated Biphenyl: stop work immediately when material resembling 
Polychlorinated Biphenyl is encountered during demolition work. Notify Departmental 
Representative. 

.3 Mould: stop work immediately when material resembling mould is encountered during 
demolition work. Notify Departmental Representative. 

1.3 BUILDING SMOKING ENVIRONMENT 

.1 Comply with smoking restrictions and municipal by-laws. 

1.4 NATIONAL PARKS ACT 

.1 Perform Work in accordance with National Parks Act when projects are located within 
boundaries of National Park. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 INSPECTION 

.1 Allow Departmental Representative access to Work. If part of Work is in preparation at 
locations other than Place of Work, allow access to such Work whenever it is in progress. 

.2 Give timely notice requesting review if Work is designated for special tests and review 
by Departmental Representative instructions, or law of Place of Work. 

.3 If Contractor covers or permits to be covered Work that has been designated for special 
tests, reviews before such is made, uncover such Work, have inspections or tests 
satisfactorily completed and make good such Work. 

.4 Departmental Representative will order part of Work to be reviewed if Work is suspected 
to be not in accordance with Contract Documents. If, upon review such work is found not 
in accordance with Contract Documents, correct such Work and pay cost of review and 
correction. If such Work is found in accordance with Contract Documents, Departmental 
Representative shall pay cost of review and replacement. 

1.2 REJECTED WORK 

.1 Remove defective Work, whether result of poor workmanship, use of defective products 
or damage and whether incorporated in Work or not, which has been rejected by 
Departmental Representative as failing to conform to Contract Documents. Replace or re-
execute in accordance with Contract Documents. 

.2 Make good other Contractor's work damaged by such removals or replacements 
promptly. 

.3 If in opinion of Departmental Representative, it is not expedient to correct defective 
Work or Work not performed in accordance with Contract Documents, Departmental 
Representative will deduct from Contract Price difference in value between Work 
performed and that called for by Contract Documents, amount of which will be 
determined by Departmental Representative. 

.4 Contractor is fully responsible to make-up all costs and all schedule delays incurred due 
to rejected work. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 
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END OF SECTION 
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Part 1 General 

1.1 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00- Submittal Procedures. 

1.2 INSTALLATION AND REMOVAL 

.1 Provide temporary utilities controls in order to execute work expeditiously. 

.2 Remove from site all such work after use. 

1.3 WATER SUPPLY 

.1 Provide continuous supply of potable water for construction use. 

1.4 TEMPORARY POWER AND LIGHT 

.1 Provide and pay for temporary power during construction for temporary lighting and 
operating of power tools. 

1.5 TEMPORARY COMMUNICATION FACILITIES 

.1 Provide and pay for all temporary communication requirements including data, voice and 
equipment necessary for own use. 

1.6 FIRE PROTECTION 

.1 Provide and maintain temporary fire protection equipment during performance of Work 
required by insurance companies having jurisdiction governing codes, regulations and 
bylaws. 

.2 Burning rubbish and construction waste materials is not permitted on site. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 REFERENCE STANDARDS 

.1 Canadian Standards Association (CSA International) 

.1 CAN/CSA-S269.2-M1987(R2003), Access Scaffolding for Construction 
Purposes. 

1.2 INSTALLATION AND REMOVAL 

.1 Prepare site plan indicating proposed location and dimensions of area to be fenced and 
used by Contractor, number of trailers to be used, avenues of ingress/egress to fenced 
area and details of fence installation. 

.2 Identify areas which have to be gravelled to prevent tracking of mud. 

.3 Indicate use of supplemental or other staging area. 

.4 Provide construction facilities in order to execute work expeditiously. 

.5 Remove from site all such work after use. 

1.3 SCAFFOLDING 

.1 Scaffolding in accordance with CAN/CSA-S269.2. 

.2 Provide and maintain scaffolding, ramps, platforms, ladders, temporary stairs. 

1.4 HOISTING 

.1 Provide, operate and maintain hoists and cranes required for moving of workers, 
materials and equipment. Make financial arrangements with Subcontractors for their use 
of hoists. 

.2 Hoists and cranes to be operated by qualified operator. 

1.5 ELEVATORS 

.1 The existing elevator is not to be used by construction personnel or for the transportation 
of construction materials.  

1.6 SITE STORAGE/LOADING 

.1 Confine work and operations of employees by Contract Documents. Do not unreasonably 
encumber premises with products. 

.2 Do not load or permit to load any part of Work with weight or force that will endanger 
Work. 

1.7 CONSTRUCTION PARKING 

.1 Parking will be permitted on site provided it does not disrupt performance of Work. 

.2 Parking area will be designated by Departmental Representative. 

.3 Provide and maintain adequate access to project site. 



Visitor Reception Centre Roof Shingle Replacement Section 01 52 00 
Churchill, Manitoba CONSTRUCTION FACILITIES 
Project No. R.081709.001 Page 2 
 

.4 Contractor: responsible for repair of damage to parking area caused by construction 
operations. 

1.8 OFFICES 

.1 Provide office heated to 22 degrees C, lighted 750 lx and ventilated, of sufficient size to 
accommodate site meetings and furnished with drawing laydown table. 

.2 Provide marked and fully stocked first-aid case in a readily available location. 

.3 Subcontractors to provide their own offices as necessary. Direct location of these offices. 

1.9 EQUIPMENT, TOOL AND MATERIALS STORAGE 

.1 Provide and maintain, in clean and orderly condition, lockable weatherproof sheds for 
storage of tools, equipment and materials. 

.2 Locate materials not required to be stored in weatherproof sheds on site in manner to 
cause least interference with work activities. 

1.10 SANITARY FACILITIES 

.1 Provide sanitary facilities for work force in accordance with governing regulations and 
ordinances. 

.2 Post notices and take precautions as required by local health authorities. Keep area and 
premises in sanitary condition. 

.3 Provide sanitary facilities for use by Contractor's personnel and locate on site in 
construction laydown area and as directed by Departmental Representative. Keep 
facilities clean. 

1.11 PROTECTION AND MAINTENANCE OF TRAFFIC 

.1 Provide access as necessary to maintain traffic. 

.2 Maintain and protect traffic on affected roads during construction period except as 
otherwise specifically directed by Departmental Representative. 

.3 Provide measures for protection and diversion of traffic, including provision of watch-
persons and flag-persons, erection of barricades, placing of lights around and in front of 
equipment and work, and erection and maintenance of adequate warning, danger, and 
direction signs 

.4 Protect travelling public from damage to person and property. 

.5 Contractor's traffic on roads selected for hauling material to and from site to interfere as 
little as possible with public traffic. 

.6 Verify adequacy of existing roads and allowable load limit on these roads. Contractor: 
responsible for repair of damage to roads caused by construction operations. 

.7 Provide necessary lighting, signs, barricades, and distinctive markings for safe movement 
of traffic. 

.8 Dust control: adequate to ensure safe operation at all times. 

.9 Lighting: provide necessary lighting to assure full and clear visibility for work areas 
during night work operations. 
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.10 Provide snow removal on affected roads during period of Work. 

1.12 CLEAN-UP 

.1 Remove construction debris, waste materials, packaging material from work site daily. 

.2 Clean dirt or mud tracked onto paved or surfaced roadways. 

.3 Store materials resulting from demolition activities that are salvageable. 

.4 Stack stored new or salvaged material not in construction facilities. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 TEMPORARY EROSION AND SEDIMENTATION CONTROL 

.1 Provide temporary erosion and sedimentation control measures to prevent soil erosion 
and discharge of soil-bearing water runoff or airborne dust to adjacent properties and 
walkways, according to authorities having jurisdiction. 

.2 Inspect, repair, and maintain erosion and sedimentation control measures during 
construction until permanent vegetation has been established. 

.3 Remove erosion and sedimentation controls and restore and stabilize areas disturbed 
during removal. 

END OF SECTION 
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Part 1 General 

1.1 INSTALLATION AND REMOVAL 

.1 Provide temporary controls in order to execute Work expeditiously. 

.2 Remove from site all such work after use. 

1.2 CONSTRUCTION FENCING 

.1 Erect temporary construction site enclosure using 3.4 m long x 1.8 m high welded wire 
mesh fence panels complete with top clips and bottom bases. 

.1 Provide one (1) lockable truck gate. 

.2 Maintain fence in good repair. 

.2 Provide barriers around trees and plants designated to remain. 

1.3 ACCESS TO SITE 

.1 Maintain access roads, sidewalk crossings, ramps and construction runways as may be 
required for access to Work. 

1.4 PUBLIC TRAFFIC FLOW 

.1 Provide and maintain as required to perform Work and protect public. 

1.5 FIRE ROUTES 

.1 Maintain access to property including overhead clearances for use by emergency 
response vehicles. 

1.6 PROTECTION FOR OFF-SITE AND PUBLIC PROPERTY 

.1 Protect surrounding private and public property from damage during performance of 
Work. 

.2 Be responsible for damage incurred. 

1.7 PROTECTION OF BUILDING FINISHES 

.1 Provide protection for finished and partially finished building finishes and equipment 
during performance of Work. 

.2 Provide necessary screens, covers, and construction fencing. 

.3 Confirm with Departmental Representative locations and installation schedule 3 days 
prior to installation. 

.4 Be responsible for damage incurred due to lack of or improper protection. 

1.8 WASTE MANAGEMENT AND DISPOSAL 

.1 Separate waste materials for recycling in accordance with Section 01 74 21- 
Construction/Demolition Waste Management And Disposal. 
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Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 REFERENCE STANDARDS 

.1 Within text of each specifications section, reference may be made to reference standards. 

.2 Conform to these reference standards, in whole or in part as specifically requested in 
specifications. 

.3 If there is question as to whether products or systems are in conformance with applicable 
standards, Departmental Representative reserves right to have such products or systems 
tested to prove or disprove conformance. 

.4 Cost for such testing will be born by Departmental Representative in event of 
conformance with Contract Documents or by Contractor in event of non-conformance. 

1.2 QUALITY 

.1 Products, materials, equipment and articles incorporated in Work shall be new, not 
damaged or defective, and of best quality for purpose intended. If requested, furnish 
evidence as to type, source and quality of products provided. 

.2 Procurement policy is to acquire, in cost effective manner, items containing highest 
percentage of recycled and recovered materials practicable consistent with maintaining 
satisfactory levels of competition. Make reasonable efforts to use recycled and recovered 
materials and in otherwise utilizing recycled and recovered materials in execution of 
work. 

.3 Defective products, whenever identified prior to completion of Work, will be rejected, 
regardless of previous inspections. Inspection does not relieve responsibility, but is 
precaution against oversight or error. Remove and replace defective products at own 
expense and be responsible for delays and expenses caused by rejection. 

.4 Should disputes arise as to quality or fitness of products, decision rests strictly with 
Departmental Representative based upon requirements of Contract Documents. 

.5 Unless otherwise indicated in specifications, maintain uniformity of manufacture for any 
particular or like item throughout building. 

.6 Permanent labels, trademarks and nameplates on products are not acceptable in 
prominent locations, except where required for operating instructions, or when located in 
mechanical or electrical rooms. 

1.3 STORAGE, HANDLING AND PROTECTION 

.1 Handle and store products in manner to prevent damage, adulteration, deterioration and 
soiling and in accordance with manufacturer's instructions when applicable. 

.2 Store packaged or bundled products in original and undamaged condition with 
manufacturer's seal and labels intact. Do not remove from packaging or bundling until 
required in Work. 

.3 Store products subject to damage from weather in weatherproof enclosures. 

.4 Store cementitious products clear of earth or concrete floors, and away from walls. 
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.5 Store sheet materials, lumber on flat, solid supports and keep clear of ground. Slope to 
shed moisture. 

.6 Remove and replace damaged products at own expense and to satisfaction of 
Departmental Representative. 

.7 Touch-up damaged factory finished surfaces to DCC Representative's satisfaction. Use 
touch-up materials to match original. Do not paint over name plates. 

1.4 TRANSPORTATION 

.1 Pay costs of transportation of products required in performance of Work. 

.2 Transportation cost of products supplied by Owner will be paid for by Departmental 
Representative. Unload, handle and store such products. 

1.5 MANUFACTURER'S INSTRUCTIONS 

.1 Unless otherwise indicated in specifications, install or erect products in accordance with 
manufacturer's instructions. Do not rely on labels or enclosures provided with products. 
Obtain written instructions directly from manufacturers. 

.2 Notify Departmental Representative in writing, of conflicts between specifications and 
manufacturer's instructions, so that Departmental Representative will establish course of 
action. 

.3 Improper installation or erection of products, due to failure in complying with these 
requirements, authorizes Departmental Representative to require removal and re-
installation at no increase in Contract Price or Contract Time. 

1.6 QUALITY OF WORK 

.1 Ensure Quality of Work is of highest standard, executed by workers experienced and 
skilled in respective duties for which they are employed. Immediately notify 
Departmental Representative if required Work is such as to make it impractical to 
produce required results. 

.2 Do not employ anyone unskilled in their required duties. Departmental Representative 
reserves right to require dismissal from site, workers deemed incompetent or careless. 

.3 Decisions as to standard or fitness of Quality of Work in cases of dispute rest solely with 
Departmental Representative, whose decision is final. 

1.7 CO-ORDINATION 

.1 Ensure co-operation of workers in laying out Work. Maintain efficient and continuous 
supervision. 

.2 Be responsible for coordination and placement of openings, sleeves and accessories. 

1.8 REMEDIAL WORK 

.1 Perform remedial work required to repair or replace parts or portions of Work identified 
as defective or unacceptable. Co-ordinate adjacent affected Work as required. 

.2 Perform remedial work by specialists familiar with materials affected. Perform in a 
manner to neither damage nor put at risk any portion of Work. 
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1.9 FASTENINGS 

.1 Provide metal fastenings and accessories in same texture, colour and finish as adjacent 
materials, unless indicated otherwise. 

.2 Prevent electrolytic action between dissimilar metals and materials. 

.3 Use non-corrosive hot dip galvanized steel fasteners and anchors for securing exterior 
work, unless stainless steel or other material is specifically requested in affected 
specification Section. 

.4 Space anchors within individual load limit or shear capacity and ensure they provide 
positive permanent anchorage. Wood, or any other organic material plugs are not 
acceptable. 

.5 Keep exposed fastenings to a minimum, space evenly and install neatly. 

.6 Fastenings which cause spalling or cracking of material to which anchorage is made are 
not acceptable. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submittals: in accordance with Section 01 33 00- Submittal Procedures. 

.2 Submit written request in advance of cutting or alteration which affects: 

.1 Structural integrity of elements of project. 

.2 Integrity of weather-exposed or moisture-resistant elements. 

.3 Efficiency, maintenance, or safety of operational elements. 

.4 Visual qualities of sight-exposed elements. 

.5 Work of Owner or separate contractor. 

.3 Include in request: 

.1 Identification of project. 

.2 Location and description of affected Work. 

.3 Statement on necessity for cutting or alteration. 

.4 Description of proposed Work, and products to be used. 

.5 Alternatives to cutting and patching. 

.6 Effect on Work of Owner or separate contractor. 

.7 Written permission of affected separate contractor. 

.8 Date and time work will be executed. 

1.2 MATERIALS 

.1 Required for original installation. 

.2 Change in Materials: Submit request for substitution in accordance with Section 
01 33 00- Submittal Procedures. 

1.3 PREPARATION 

.1 Inspect existing conditions, including elements subject to damage or movement during 
cutting and patching. 

.2 After uncovering, inspect conditions affecting performance of Work. 

.3 Beginning of cutting or patching means acceptance of existing conditions. 

.4 Provide supports to assure structural integrity of surroundings; provide devices and 
methods to protect other portions of project from damage. 

.5 Provide protection from elements for areas which are to be exposed by uncovering work; 
maintain excavations free of water. 

1.4 EXECUTION 

.1 Execute cutting, fitting, and patching to complete Work. 

.2 Fit several parts together, to integrate with other Work. 
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.3 Uncover Work to install ill-timed Work. 

.4 Remove and replace defective and non-conforming Work. 

.5 Remove samples of installed Work for testing. 

.6 Provide openings in non-structural elements of Work for penetrations of mechanical and 
electrical Work. 

.7 Execute Work by methods to avoid damage to other Work, and which will provide proper 
surfaces to receive patching and finishing. 

.8 Restore work with new products in accordance with requirements of Contract 
Documents. 

.9 Fit Work to pipes, sleeves, ducts, conduit, and other penetrations through surfaces. 

.10 Refinish surfaces to match adjacent finishes: Refinish continuous surfaces to nearest 
intersection. Refinish assemblies by refinishing entire unit. 

1.5 WASTE MANAGEMENT AND DISPOSAL 

.1 Separate waste materials for recycling in accordance with Section 01 74 21- 
Construction/Demolition Waste Management And Disposal. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 PROJECT CLEANLINESS 

.1 Maintain Work in tidy condition, free from accumulation of waste products and debris. 

.2 Remove waste materials including waste roofing materials such as discarded asphalt 
shingles, roof underlayment, roofing nails and  sheet metal from site at daily regularly 
scheduled times or dispose of as directed by Departmental Representative. Do not burn 
waste materials on site. 

.3 Clear snow and ice from access to Work area. 

.4 Make arrangements with and obtain permits from authorities having jurisdiction for 
disposal of waste and debris. 

.5 Provide and use marked separate bins for recycling. Refer to Section 01 74 21- 
Construction/Demolition Waste Management and Disposal. 

.6 Dispose of waste materials and debris at designated dumping areas off-site. 

.7 Store volatile waste in covered metal containers, and remove from premises at end of 
each working day. 

.8 Use only cleaning materials recommended by manufacturer of surface to be cleaned, and 
as recommended by cleaning material manufacturer. 

1.2 FINAL CLEANING 

.1 When Work is Substantially Performed remove surplus products, tools, construction 
machinery and equipment not required for performance of remaining Work. 

.2 Remove waste products and debris other than that caused by others including waste 
roofing materials such as discarded asphalt shingles, roof underlayment, roofing nails and 
sheet metal. Leave Work clean and suitable for occupancy. 

.3 Prior to final review remove surplus products, tools, construction machinery and 
equipment. 

.4 Remove waste materials from site at regularly scheduled times or dispose of as directed 
by Departmental Representative. Do not burn waste materials on site. 

.5 Make arrangements with and obtain permits from authorities having jurisdiction for 
disposal of waste and debris. 

.6 Remove stains, spots, marks and dirt from work. 

.7 Inspect finishes, fitments and equipment and ensure specified workmanship and 
operation. 

.8 Broom clean and wash exterior walks, steps and surfaces; rake clean other surfaces of 
grounds. 

.9 Remove dirt and other disfiguration from exterior surfaces. 

.10 Sweep and wash clean paved areas. 

.11 Clean roofs, downspouts and drainage systems. 
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.12 Remove snow and ice from access to building. 

1.3 WASTE MANAGEMENT AND DISPOSAL 

.1 Separate waste materials for recycling in accordance with Section 01 74 21- 
Construction/Demolition Waste Management And Disposal. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 DEFINITIONS 

.1 Waste Source Separation Program (WSSP): implementation and co-ordination of 
ongoing activities to ensure designated waste materials will be sorted into pre-defined 
categories and sent for recycling and reuse, maximizing diversion and potential to reduce 
disposal costs. 

.2 Recyclable: ability of product or material to be recovered at end of its life cycle and re-
manufactured into new product for reuse. 

.3 Recycle: process by which waste and recyclable materials are transformed or collected 
for purpose of being transferred into new products. 

.4 Recycling: process of sorting, cleansing, treating and reconstituting solid waste and other 
discarded materials for purpose of using in altered form. Recycling does not include 
burning, incinerating, or thermally destroying waste. 

.5 Reuse: repeated use of product in same form but not necessarily for same purpose. Reuse 
includes: 

.1 Salvaging reusable materials from re-modelling projects, before demolition stage, 
for resale, reuse on current project or for storage for use on future projects. 

.2 Returning reusable items including pallets or unused products to vendors. 

.6 Salvage: removal of structural and non-structural materials from 
deconstruction/disassembly projects for purpose of reuse or recycling. 

.7 Separate Condition: refers to waste sorted into individual types. 

.8 Source Separation: act of keeping different types of waste materials separate beginning 
from the point they became waste. 

1.2 DOCUMENTS 

.1 Post and maintain in visible and accessible area at job site, one copy of following 
documents: 

.1 Waste Source Separation Program. 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00- Submittal Procedures. 

.2 Prepare and submit following prior to project start-up: 

.1 One (1) electronic copy of Waste Source Separation Program (WSSP). 

1.4 WASTE SOURCE SEPARATION PROGRAM (WSSP) 

.1 As part of Waste Reduction Workplan, prepare WSSP prior to project start-up. 

.2 WSSP will detail methodology and planned on-site activities for separation of reusable 
and recyclable materials from waste intended for landfill. 
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.3 Provide list and drawings of locations that will be made available for sorting, collection, 
handling and storage of anticipated quantities of reusable and recyclable materials. 

.4 Provide sufficient on-site facilities and containers for collection, handling, and storage of 
anticipated quantities of reusable and recyclable materials. 

.5 Locate containers to facilitate deposit of materials without hindering daily operations. 

.6 Provide training for workers in handling and separation of materials for reuse and/or 
recycling. 

.7 Locate separated materials in area which minimizes material damage. 

.8 Clearly and securely label containers to identify types/conditions of materials accepted 
and assist workers in separating materials accordingly. 

.9 Monitor on-site waste management activities by conducting periodic site inspections to 
verify: state of signage, contamination levels, bin locations and condition, personnel 
participation, use of waste tracking forms and collection of waybills, receipts and 
invoices. 

.10 On-site sale of salvaged materials is not permitted unless authorized in writing by 
Departmental Representative and provided that site safety regulations and security 
requirements are adhered to. 

1.5 USE OF SITE AND FACILITIES 

.1 Execute Work with minimal interference and disturbance to normal use of premises. 

.2 Maintain security measures established by facility provide temporary security measures 
approved by Departmental Representative. 

1.6 WASTE PROCESSING SITES 

.1 Contractor is responsible to research and locate waste diversion resources and service 
providers. Salvaged materials are to be transported off site to approved and/or authorized 
recycling facilities or to users of material for recycling. 

.2 Province of Manitoba: 

.1 Name: Churchill Public Works Department 

.2 Telephone: 204-675-2357 

1.7 STORAGE, HANDLING AND PROTECTION 

.1 Store, materials to be reused, recycled and salvaged in locations as directed by 
Departmental Representative. 

.2 Unless specified otherwise, materials for removal become Contractor's property. 

.3 Protect, stockpile, store and catalogue salvaged items. 

.4 Separate non-salvageable materials from salvaged items. Transport and deliver non-
salvageable items to licensed disposal facility. 

.5 Protect structural components not removed and salvaged materials from movement or 
damage. 
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.6 Support affected structures. If safety of building is endangered, cease operations and 
immediately notify Departmental Representative. 

.7 Protect surface drainage, mechanical and electrical from damage and blockage. 

.8 Provide on-site facilities and containers for collection and storage of reusable and 
recyclable materials. 

.9 Separate and store materials produced during project in designated areas. 

.10 Prevent contamination of materials to be salvaged and recycled and handle materials in 
accordance with requirements for acceptance by designated processing facilities. 

.1 On-site source separation is recommended. 

.2 Remove co-mingled materials to off site processing facility for separation. 

.3 Obtain waybills, receipts and/or scale tickets for separated materials removed 
from site. 

.4 Materials reused on-site are considered to be diverted from landfill and as such 
are to be included in all reporting. 

1.8 DISPOSAL OF WASTES 

.1 Do not bury rubbish or waste materials. 

.2 Do not dispose of waste into waterways, storm, or sanitary sewers. 

.3 Keep records of construction waste including: 

.1 Number and size of bins. 

.2 Waste type of each bin. 

.3 Total tonnage generated. 

.4 Tonnage reused or recycled. 

.5 Reused or recycled waste destination. 

.4 Remove materials on-site as Work progresses. 

.5 Prepare project summary to verify destination and quantities on a material-by-material 
basis as identified in the waste audit. 

1.9 SCHEDULING 

.1 Co-ordinate Work with other activities at site to ensure timely and orderly progress of 
Work. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 
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Part 3 Execution 

3.1 APPLICATION 

.1 Do Work in compliance with WSSP. 

.2 Handle waste materials not reused, salvaged, or recycled in accordance with appropriate 
regulations and codes. 

3.2 CLEANING 

.1 Progress Cleaning: clean in accordance with Section 01 74 11- Cleaning. 

.1 Leave Work area clean at end of each day. 

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment 
in accordance with Section 01 74 11- Cleaning. 

.3 Waste Management: separate waste materials for recycling in accordance with Section 
01 74 21- Construction/Demolition Waste Management and Disposal. 

.1 Remove recycling containers and bins from site and dispose of materials at 
appropriate facility. 

.2 Source separate materials to be reused/recycled into specified sort areas. 

3.3 DIVERSION OF MATERIALS 

.1 From following list, separate materials from general waste stream and stockpile in 
separate piles or containers, as reviewed by Departmental Representative and consistent 
with applicable fire regulations. 

.1 Mark containers or stockpile areas. 

.2 Provide instruction on disposal practices. 

.2 On-site sale of material is not permitted. 

END OF SECTION 
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Part 1 General 

1.1 ADMINISTRATIVE REQUIREMENTS 

.1 Acceptance of Work Procedures: 

.1 Contractor's Inspection: Contractor: conduct inspection of Work, identify 
deficiencies and defects, and repair as required to conform to Contract 
Documents. 

.1 Notify Departmental Representative in writing of satisfactory completion 
of Contractor's inspection and submit verification that corrections have 
been made. 

.2 Request Departmental Representative review. 

.2 Departmental Representative Review: 

.1 Departmental Representative and Contractor to review Work and identify 
defects and deficiencies. 

.2 Contractor to correct Work as directed. 

.3 Completion Tasks: submit written certificates in English that tasks have been 
performed as follows: 

.1 Work: completed and reviewed for compliance with Contract 
Documents. 

.2 Defects: corrected and deficiencies completed. 

.3 Certificates required by Fire Commissioner Utility companies: 
submitted. 

.4 Operation of systems: demonstrated to Owner's personnel. 

.5 Work: complete and ready for final review. 

.4 Final Review: 

.1 When completion tasks are done, request final review of Work by 
Departmental Representative, and Contractor. 

.2 When Work incomplete according to Departmental Representative, 
complete outstanding items and request review. 

1.2 FINAL CLEANING 

.1 Clean in accordance with Section 01 74 11- Cleaning. 

.1 Remove surplus materials, excess materials, rubbish, tools and equipment. 

.2 Waste Management: separate waste materials for recycling in accordance with Section 
01 74 21- Construction/Demolition Waste Management and Disposal. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 
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Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 ADMINISTRATIVE REQUIREMENTS 

.1 Pre-warranty Meeting: 

.1 Convene meeting one week prior to contract completion with Departmental 
Representative, in accordance with Section 01 31 19- Project Meetings to: 

.1 Verify Project requirements. 

.2 Review warranty requirements, manufacturer's installation instructions. 

.2 Departmental Representative to establish communication procedures for: 

.1 Notifying construction warranty defects. 

.2 Determine priorities for type of defects. 

.3 Determine reasonable response time. 

.3 Contact information for bonded and licensed company for warranty work action: 
provide name, telephone number and address of company authorized for 
construction warranty work action. 

.4 Ensure contact is located within local service area of warranted construction, is 
continuously available, and is responsive to inquiries for warranty work action. 

1.2 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00- Submittal Procedures. 

.2 Two weeks prior to Substantial Performance of the Work, submit to the Departmental 
Representative, one electronic copy and one hard copy of final operating and 
maintenance manuals in English. 

.3 Provide maintenance materials of same quality and manufacture as products provided in 
Work. 

.4 Provide evidence, if requested, for type, source and quality of products supplied. 

1.3 FORMAT 

.1 Organize data as instructional manual. 

.2 Binders: vinyl, hard covered, 3 'D' ring, loose leaf 219 x 279 mm with spine and face 
pockets. 

.3 When multiple binders are used correlate data into related consistent groupings. 

.1 Identify contents of each binder on spine. 

.4 Cover: identify each binder with type or printed title 'Project Record Documents'; list title 
of project and identify subject matter of contents. 

.5 Arrange content by systems, under Section numbers and sequence of Table of Contents. 

.6 Provide tabbed fly leaf for each separate product and system, with typed description of 
product and major component parts of equipment. 

.7 Text: manufacturer's printed data, or typewritten data. 
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.8 Drawings: provide with reinforced punched binder tab. 

.1 Bind in with text; fold larger drawings to size of text pages. 

.9 Provide one set of scaled as-built PDF drawings on CD. 

1.4 CONTENTS - PROJECT RECORD DOCUMENTS 

.1 Table of Contents for Each Volume: provide title of project; 

.1 Date of submission; names. 

.2 Addresses, and telephone numbers of Contractor with name of responsible 
parties. 

.3 Schedule of products and systems, indexed to content of volume. 

.2 For each product or system: 

.1 List names, addresses and telephone numbers of subcontractors and suppliers, 
including local source of supplies and replacement parts. 

.3 Product Data: mark each sheet to identify specific products and component parts, and 
data applicable to installation; delete inapplicable information. 

.4 Typewritten Text: as required to supplement product data. 

.1 Provide logical sequence of instructions for each procedure, incorporating 
manufacturer's instructions specified in Section 01 45 00- Quality Control. 

1.5 AS -BUILT DOCUMENTS AND SAMPLES 

.1 Maintain, in addition to requirements in General Conditions, at site for Departmental 
Representative one record copy of: 

.1 Contract Drawings. 

.2 Specifications. 

.3 Addenda. 

.4 Change Orders and other modifications to Contract. 

.5 Reviewed shop drawings, product data, and samples. 

.6 Field test records. 

.7 Inspection certificates. 

.8 Manufacturer's certificates. 

.2 Store record documents and samples in field office apart from documents used for 
construction. 

.1 Provide files, racks, and secure storage. 

.3 Label record documents and file in accordance with Section number listings in List of 
Contents of this Project Manual. 

.1 Label each document "PROJECT RECORD" in neat, large, printed letters. 

.4 Maintain record documents in clean, dry and legible condition. 

.1 Do not use record documents for construction purposes. 
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.5 Keep record documents and samples available for inspection by Departmental 
Representative. 

1.6 RECORDING INFORMATION ON PROJECT RECORD DOCUMENTS 

.1 Record information on set of black line opaque drawings, and in copy of Project Manual. 

.2 Use felt tip marking pens, maintaining separate colours for each major system, for 
recording information. 

.3 Record information concurrently with construction progress. 

.1 Do not conceal Work until required information is recorded. 

.4 Contract Drawings and shop drawings: mark each item to record actual construction, 
including: 

.1 Changes made by change orders. 

.2 Details not on original Contract Drawings. 

.3 Referenced Standards to related shop drawings and modifications. 

.5 Specifications: mark each item to record actual construction, including: 

.1 Manufacturer, trade name, and catalogue number of each product actually 
installed, particularly optional items and substitute items. 

.2 Changes made by Addenda and change orders. 

.6 Other Documents: maintain manufacturer's certifications, inspection certifications, field 
test records, required by individual specifications sections. 

.7 Provide digital photos, if requested, for site records. 

1.7 EQUIPMENT AND SYSTEMS 

.1 For each system include description of system, and component parts. 

.1 Give function, normal operation characteristics and limiting conditions. 

.2 Maintenance Requirements: include routine procedures and guide for repair. 

.3 Include manufacturer's printed operation and maintenance instructions. 

.4 Additional requirements: as specified in individual specification sections. 

1.8 MATERIALS AND FINISHES 

.1 Building products, applied materials, and finishes: include product data, with catalogue 
number, size, composition, and colour and texture designations. 

.1 Provide information for re-ordering custom manufactured products. 

.2 Instructions for cleaning agents and methods, precautions against detrimental agents and 
methods, and recommended schedule for cleaning and maintenance. 

.3 Moisture-protection and weather-exposed products: include manufacturer's 
recommendations for cleaning agents and methods, precautions against detrimental 
agents and methods, and recommended schedule for cleaning and maintenance. 

.4 Additional requirements: as specified in individual specifications sections. 
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1.9 MAINTENANCE MATERIALS 

.1 Extra Stock Materials: 

.1 Provide maintenance and extra materials, in quantities specified in individual 
specification sections. 

.2 Provide items of same manufacture and quality as items in Work. 

.3 Deliver to site; place and store. 

.4 Receive and catalogue items. 

.1 Submit inventory listing to Departmental Representative. 

.2 Include approved listings in Maintenance Manual. 

.5 Obtain receipt for delivered products and submit prior to final payment. 

1.10 DELIVERY, STORAGE AND HANDLING 

.1 Store maintenance materials in manner to prevent damage or deterioration. 

.2 Store in original and undamaged condition with manufacturer's seal and labels intact. 

.3 Store components subject to damage from weather in weatherproof enclosures. 

.4 Store paints and freezable materials in a heated and ventilated room. 

.5 Remove and replace damaged products at own expense and for review by Departmental 
Representative. 

1.11 WARRANTIES AND BONDS 

.1 Develop warranty management plan to contain information relevant to Warranties. 

.2 Submit warranty management plan, 30 days before planned pre-warranty conference, to 
Departmental Representative approval. 

.3 Warranty management plan to include required actions and documents to assure that 
Departmental Representative receives warranties to which it is entitled. 

.4 Provide plan in narrative form and contain sufficient detail to make it suitable for use by 
future maintenance and repair personnel. 

.5 Submit, warranty information made available during construction phase, to Departmental 
Representative for approval prior to each monthly pay estimate. 

.6 Assemble approved information in binder, submit upon acceptance of work and organize 
binder as follows: 

.1 Separate each warranty or bond with index tab sheets keyed to Table of Contents 
listing. 

.2 List subcontractor, supplier, and manufacturer, with name, address, and 
telephone number of responsible principal. 

.3 Obtain warranties and bonds, executed in duplicate by subcontractors, suppliers, 
and manufacturers, within ten days after completion of applicable item of work. 

.4 Verify that documents are in proper form, contain full information, and are 
notarized. 

.5 Co-execute submittals when required. 
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.6 Retain warranties and bonds until time specified for submittal. 

.7 Except for items put into use with Owner's permission, leave date of beginning of time of 
warranty until Date of Substantial Performance is determined. 

.8 Conduct joint 10-month warranty inspection, measured from time of acceptance, by 
Departmental Representative. 

.9 Include information contained in warranty management plan as follows: 

.1 Roles and responsibilities of personnel associated with warranty process, 
including points of contact and telephone numbers within the organizations of 
Contractors, subcontractors, manufacturers or suppliers involved. 

.2 Listing and status of delivery of Certificates of Warranty for extended warranty. 

.3 Provide list for each warranted system indicating: 

.1 Name of item. 

.2 Location where installed. 

.3 Name and phone numbers of manufacturers or suppliers. 

.4 Warranties and terms of warranty: include one-year overall warranty of 
construction. Indicate items that have extended warranties and show 
separate warranty expiration dates. 

.5 Cross-reference to warranty certificates as applicable. 

.6 Starting point and duration of warranty period. 

.7 Summary of maintenance procedures required to continue warranty in 
force. 

.8 Cross-Reference to specific pertinent Operation and Maintenance 
manuals. 

.9 Organization, names and phone numbers of persons to call for warranty 
service. 

.10 Typical response time and repair time expected for various warranted 
equipment. 

.4 Contractor's plans for attendance at 10-month post-construction warranty 
inspections. 

.10 Respond in timely manner to oral or written notification of required construction 
warranty repair work. 

.11 Written verification to follow oral instructions. 

.1 Failure to respond will be cause for the Departmental Representative to proceed 
with action against Contractor. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 
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Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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