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Part 1 General    

1.1 RELATED REQUIREMENTS 

.1 Not used.  

1.2 REFERENCES 

.1 Not used. 

1.3 ADMINISTRATIVE REQUIREMENTS 

.1 Approval procedure of the work described below must apply to each project phase in 
order to allow occupation. 

.2 Acceptance of Work Procedures 

.1 Contractor's Inspection: Contractor conduct inspection of Work, identify 
deficiencies and defects, and repair as required to conform to Contract 
Documents. 

.1 Notify Departmental Representative in writing of satisfactory completion 
of Contractor's inspection and submit verification that corrections have 
been made. 

.2 Request Departmental Representative’s inspection. 

.2 Departmental Representative's Inspection: 

.1 Departmental Representative and Contractor to inspect Work and 
identify defects and deficiencies. 

.2 Contractor to correct Work as directed. 

.3 Completion Tasks: submit written certificates in French that tasks have been 
performed as follows: 

.1 Work: completed and inspected for compliance with Contract 
Documents. 

.2 Defects: corrected and deficiencies completed. 

.3 Equipment and systems: tested, adjusted, balanced and fully operational. 

.4 Operation of systems: demonstrated to Departmental Representative’s 
personnel. 

.5 Commissioning of mechanical systems: completed in accordance with 
01 91 13 - General Commissioning (Cx) Requirements and copies of 
final Commissioning Report submitted to Departmental Representative. 

.6 Work: complete and ready for final inspection. 

.4 Final Inspection: 

.1 When completion tasks are done, request final inspection of Work by 
Departmental Representative and Contractor. 

.2 When Work incomplete according to Departmental Representative, 
complete outstanding items and request re-inspection. 

.3 Any additional final inspection will be at the contractor's expense. 
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1.4 FINAL CLEANING 

.1 Clean in accordance with Section 01 74 11 - Cleaning. 

.1 Remove surplus materials, excess materials, rubbish, tools and equipment. 

.2 Waste Management: separate waste materials for reuse and recycling in accordance with 
Section 01 74 21 - Construction/Demolition Waste Management and Disposal. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
 


