
SOLICITATION W3555-190229/A – STATEMENT OF WORK SUPPLEMENT – REVISION 01 

This Supplement is raised to: 
1)  Address questions raised by industry. 
2)  Present comments made by Canada; and 
3)  Revise the Statement of Work document. 
 
This version of the Solicitation W3555-190229//A – Statement of Work Supplement supersedes all previous versions of the Solicitation W3555-190229//A – 
Statement of Work Supplement.  If previously raised questions remain unanswered, please resubmit them by e-mail to the Contracting Authority. 
 
Updates to this Supplement since the last version are in green text. 
 
This Supplement affects the content of the Solicitation and its associated documents.  
The bid must take into account: 
1)  The Solicitation documents available from the Government Electronic Tendering System at https://BuyandSell.gc.ca/procurement-data/tenders; 
2)  This Statement of Work Supplement; and  
3)  The documentation referenced within the Solicitation documents including this Statement of Work Supplement. 
 
 
A. Questions and Answers 

Item Specification 
Reference 

Question Answer Date 

1 ITT 1-2 The section states CCG & DFO.  Please confirm this 
means RCN and DND. 

Correct, it should read RCN and DND March 
28,2018 

2 ITT 6-3 Does a contract of this nature require a Contract Financial 
Security or could it be removed given the challenges in 
securing such a mechanism at short notice (especially if a 
bidder is a pre-existing contractor to PWGSC)? 

The Contract Financial Security requirement must 
be met for this procurement. 

March 
28,2018 

3 ITT 6-22.2 This section requires both that wharfage costs and the cost 
of services to tie up the vessel alongside and to cast off 
must be included in the evaluation price but it is not clear of 
the total requirement given that only a project end date (15 
Sep 18) and not an undocking date are specified. 
Please clarify the undocking date and confirm that the 
HMCS Chicoutimi will not require additional berthage. 

Confirmed. The undocking date is 15 Sept 2018. 
HMCS Chicoutimi will not require additional 
berthage 

March 
28,2018 

4 ITT 7-30 Parking is at a premium at the EGD and controlled directly 
by PSPC.  RFP section 6.19 references SOW A3.2 article 
13 which does not exist. 

This was included in error and has been 
corrected under Solicitation Amendment 002. 

March 
28,2018 

5 CHI DOCKING & 
UNDOCKING 

(LMRS) Section 23 

This paragraph requires that cooling water be provided to 
the “providing cooling water to the submarine’s power 
generating unit(s) or by providing an alternate power 
source.” 
Please confirm: 
-That the “submarine’s power generating unit(s)” in this 
instance refer to the motor generators and not the diesel 
generators; and 

 
Confirmed. Cooling water will not be required. 
 
 
the “alternate power source” is to be AC power as 
specified at 2b of the PMRS 

March 
28,2018 

https://buyandsell.gc.ca/procurement-data/tenders


-That the “alternate power source” is to be AC power as 
specified at 2c of the PMRS 

6 CHI DOCKING & 
UNDOCKING 

(LMRS)  
Section 28,29 

Both sections details prerequisites that must be completed 
prior to the docking/undocking evolutions, but does not 
specify responsibility. Please confirm that these 
prerequisites will be satisfied by CANADA and that the 
Contractor required to verify them as only. 

Docking and Undocking Certificates will be 
satisfied by CANADA and verified by Contractor. 

March 
28,2018 

7 CHI DOCKING & 
UNDOCKING 

(LMRS)  
Section 31 & 50b 

These paragraphs refer to “a liquid and solid weight 
movement log” and a “change in weights” deliverable. 
Please confirm that this log and deliverable will be 
produced/maintained by FMF and provided to the 
Contractor as Government Supplied Materials. 

Confirmed the Log will be produced and 
maintained by FMF. 

March 
28,2018 

8 CHI DOCKING & 
UNDOCKING 

(LMRS)  
Section 36 

This paragraph states that a “vacuum test certificate shall 
be forwarded to the QAR”. 
Please confirm that this test will be conducted by FMF and 
the certificate provided to the Contractor as GSM before 
the undocking evolution. 

Confirmed the Vacuum test conducted by FMF 
and provided as GFI 

March 
28,2018 

9 HMCS CHI 
Requirements for 
Ships Services 
(PMRS) Section 

2b,c,d 

There appears to be some confusion in the current ratings 
between each paragraph. 
Please confirm these paragraphs are correct. 

2b - required shore power for the vessel 
2c - required power for equipment listed 
2d - required material to manufacture cam locks 
ends for connection to EGD shore power kiosks 

March 
28,2018 

10 HMCS CHI 
Requirements for 
Ships Services 

(PMRS) Section 7 
c. 

This paragraph requires that portable enclosures be 
installed but does not specify their source. 
Please confirm that the portable enclosures will be provided 
as GSM, or that the Contractor is to build a suitable 
scaffolding enclosure. 

Contractor is to build a suitable scaffolding 
enclosure. 

March 
28,2018 

11 HMCS CHI 
Requirements for 
Ships Services 

(PMRS) Section 7 
i. 

This type and purpose of this staging requirement is 
somewhat unclear. 
Please clarify the intent of the staging and the type of work 
it is to support. 

There will be a requirement to lay a full footprint 
of staging for the entire boat, so that any towers 
required can be built up anywhere around the 
boat as required.   
 
Due to the unknown work package at this time we 
cannot determine how much staging will be 
requested. 
 

March 
28,2018 

12 HMCS CHI 
Requirements for 
Ships Services 

(PMRS) Section 7j 
and  k; 8f 

These requirements implies that the contractor control the 
work of FMF during the evolution. 
Please confirm that this paragraph only applies to work 
being performed by the Contractor and that FMF will 
provide similar controls for their own work. 

Confirmed. This paragraph only applies to work 
being performed by the Contractor and that FMF 
will provide similar controls for their own work. 

March 
28,2018 

13 HMCS CHI 
Requirements for 
Ships Services 
(PMRS) Section 

12.d.2 

This paragraph requires TDP access be provided by the 
Contractor. Please confirm that internet access only is 
required and that additional connectivity to DND’s systems 
be provided via VPN or otherwise or if the Contractor is to 
supply access to the TDP through our systems. 

This requirement will be removed. DND has 
access to Bldg.  N11.  
 
The SoW will be amended to remove PMRS 11 
and PMRS 12 a, b, and d.  

March 
28,2018 



 
PMRS 12c amended to read: 
 
Phone line for boat: one (1) line and one (1) 
phone 
 
Phone line for Commissionaire shack one (1) line 
and one (1) phone 
 

14 ITT 6-10 Section makes reference to welding certification.  This does 
not appear to be part of the scope of work.  Please clarify. 

This was included in error and has been 
corrected under Solicitation Amendment 002. 

March 
28,2018 

15 ITT 3-1 Given the fast turnaround time, are separately bound, hard 
copy submissions practical? 

Bidders must submit a hard copy either physically 
or via facsimile to the Bid Receiving Unit at or 
before the Bid Solicitation closing date and time 
listed on the solicitation cover-page. 

March 
28,2018 

16 ITT 6-13 For this type of work, are project schedule and reports 
actually required?  This may artificially increase costs. 

Yes, project schedule and reports are required. March 
28,2018 

17 ITT 6-15 Is a separate quality plan required?  This may artificially 
increase costs, and extend schedule. 

Yes, a separate quality plan is required. March 
28,2018 

18 ITT 6-16 Is an inspection and test plan required? This may artificially 
increase costs, and extend schedule. 

Yes, an Inspection and Test Plan is required. March 
28,2018 

19 ITT 6-17 Is material and supply support practical for the scope of 
work?  This may artificially increase costs, and extend 
schedule. 

Yes, Material and Supply support is required. March 
28,2018 

20 ITT 7-2.1 Is “2030 (2016-04-04), General Conditions - Higher 
Complexity – Goods” the appropriate conditions to be used 
for this requirement? 

Yes, 2030 (2016-04-04), General Conditions - 
Higher Complexity – Goods, apply to this 
procurement. 

March 
28,2018 

21 ITT 7-2.2 Ship repairs terms and conditions (1029 (2010-08-16)) 
referenced.  Unclear if this is practical. 

Supplemental General Conditions 1029 (2010-08-
16), apply to this procurement. 

March 
28,2018 

22 ITT 7-13 Controlled Goods requirement removed.  Did this occur in 
error? 

No access to CTAT, so no controlled goods 
requirement 
 

March 
28,2018 

23 ITT 7-21.3 The issuance of an 1148 (if this will be issued) would 
appear to be tied to the work to be performed by DND/FMF 
personnel, not prime contractor work.  This has impacts to 
warranty, etc.  Clarification required. 

The warranty form CF-1148 is for use for 
Contractor work only. 

March 
28,2018 

24 Annex F Annex refers to General Conditions 2030 (2012-07-16). 
Please clarify? 

2030 (2016-04-04), General Conditions - Higher 
Complexity – Goods, apply to this procurement. 
This Annex has been updated in solicitation 
amendment 002 with the correct reference date. 

March 
28,2018 

25 Annex F The warranty obligations, in general, do not seem to match 
the required scope.  Appears to also conflict with part 7 
(where section 22 is replaced out of SACC 2030) 

The warranty provisions are correct. March 
28,2018 

26 Annex H No SRCL requirement stated.  Believe this is in error. In accordance with Annex H, The Security 
Requirements checklist is available upon request 
of the Contracting Authority. It is also available as 

March 
28,2018 



part of the reference document package on 
BuyandSell. 

27 7-6.2 Progress Payment Holdbacks: States that a 10% 
performance holdback is required.  Is this in addition to the 
warranty holdback related to the work. Please clarify the 
intent? 

Yes 10% of each claim is withheld until 
acceptance of the work occurs. 
The warranty holdback is a separate holdback 
that is withheld for 90 days from the date the 
Acceptance document is signed (which in this 
case will likely be the undocking date) 

March 
28,2018 

28 7-17 Trade Qualifications: None of the documents describe any 
actual trade qualifications.  Please clarify the intent. 

This article requires supplier to have qualified, 
certified (if applicable) and competent 
tradespeople and supervision during the work 
period. It is the contractor responsibility to ensure 
they have the requested credentials above to 
effectively perform the work. Remains “as is”. 

March 
28,2018 

29 7-2.1 The liability cap is excessive based on the scope and 
duration of the work required. 

This liability cap is mandatory as per the Marine 
commodity, for Vessel Docking.  Docking, refit 
and repair of government vessels include this 
modified liability. This requirement will remain “as 
is”. 

March 
28,2018 

30 7-28 Asbestos-free Insulation: This clause seems out of scope. 
Please clarify. 

Part 7, Article 2 indicate possible unscheduled 
work arising. Even if it is not part of the actual 
scope of work. A possible unscheduled work 
arising may include such work and article 7.28 
indicates that Canada does not want any 
asbestos containing asbestos.   

March 
28,2018 

31  
CHI DOCKING & 

UNDOCKING 
(LMRS)  
Section  
20,42  

These paragraphs outline the requirement for 
the Contractor to provide line handlers for the docking and 
undocking evolutions. 
Please confirm that the Contractor will provide line handlers 
for shore side operations and that boat side requirements 
will be provided by Ships Staff 

Correct. April ,4 2018 

32 CHI DOCKING & 
UNDOCKING 

(LMRS)  
Section 16 

This paragraph states that the "Contractor must provide line 
handlers for the docking evolution”. Assumed to be a 
duplication of LMRS Paragraph 20 

Correct. Duplicated in error.  
 
Sow will be amended to delete this paragraph.  

April ,4 2018 

33 CHI DOCKING & 
UNDOCKING 

(LMRS)  
Section 18 

This paragraph states that "The Contractor must provide 
two brows (one forward and one aft) and stanchions on the 
casing when required. It is recommended that the specific 
requirements are defined in accordance with the agreed 
Docking Plan.  
Please clarify the intended use of guard rails/ stanchions 
whilst in dock, including the estimated length of staging i.e. 
from Frame X to Frame Y, and whether there is a 
requirement for any work inside the Fin. 

The LMRS does not specifically deal with the time 
in dock, but the docking and undocking evolutions 
– PMRS section 6 and section 7(i) takes 
precedent for this requirement. Staging is from 
docking bottom up to and including the bridge fin. 
Yes there is potential for work to be carried out in 
Fin. 

April ,4 2018 



34 CHI DOCKING & 
UNDOCKING 

(LMRS)  
Section 21 

The paragraph states that "The Contractor must maintain 
the logout and tagout procedure while the divers are down 
in the water". It is assumed that this paragraph should read 
'lockout and tagout procedure'. Please confirm that the 
requirement is for the Contractor to maintain procedures in 
accordance with EGD operating procedures 

Agreed. 
 
SoW amended to read “lockout and tagout 
procedure” 

April ,4 2018 

35 
 

CHI DOCKING & 
UNDOCKING 

(LMRS)  
Section 25c 

The paragraph states that the "Contractor must supply 
Guard rails/ stanchions on boat (if required)". It is requested 
that the submarine will arrive with ship's stancheons fitted 
by Ship's Staff for Docking.  The Contractor will replace the 
ship's guard rails/ stanchions on completion of docking and 
whilst in dock, in accordance with WorkSafeBC 
requirements. The Contractor will replace the ship's 
stanchions for Undocking.   
Please clarify the intended use of guard rails/ stanchions 
whilst in dock, including the estimated length of staging i.e. 
from Frame X to Frame Y, and whether there is a 
requirement for any work inside the Fin. 

Agreed. PMRS takes precedent for staging 
requirement as above in LMRS 18. 

April ,4 2018 

36 CHI DOCKING & 
UNDOCKING 

(LMRS)  
Section 33 

The paragraph states that “The Contractor must submit the 
undocking calculations". Please confirm that deliverable will 
be produced/maintained by CANADA and provided to the 
Contractor as GFI. 

Deliverable will be produced by Contractor and 
reviewed by CANADA as per Reference B - D-03-
002-008/SG-011 - REQUIREMENTS FOR 
DOCKING AND UNDOCKING OF CF VESSELS. 
 

April ,4 2018 

37 CHI DOCKING & 
UNDOCKING 

(LMRS)  
Section 48c, f 

50g, h, j, k 

This paragraph outlines the required Contractor 
Deliverables.  
It is recommended that the LMRS specifies that the 
following deliverables shall be supplied by CANADA as 
GFI:   
c. Docking calculations,  
g. Change of Weights in Annex B form,  
h. Undocking calculations,  
j. A copy of signed material certificate (Mat-Cert); and  
k. Undocking requirements of 'Safe to Dive' certificate 
Please also confirm the scope of defect reports (item f) 
relates specifically to the scope of Contractor work. All 
other defect reports shall be provided by FMF. 

Deliverables c. and h. will be produced by 
Contractor and reviewed by CANADA as per 
Reference B - D-03-002-008/SG-011 - 
REQUIREMENTS FOR DOCKING AND 
UNDOCKING OF CF VESSELS 
Deliverables g., j, and k. will be produced by 
CANADA. 
 
Item f. confirmed as described. 

April ,4 2018 

38 HMCS CHI 
Requirements for 
Ships Services 

(PMRS)  
2b NOTE 3 

The paragraph states that "Portable AC Power unit for the 
testing of motors in place fed by portable cables through Aft 
Escape Hatch". Please clarify specifications of the Portable 
AC power unit and power supply requirements. Is the 
requirement for a portable transformer 480/450V 250A to 
the Aft AC Switchboard? 

Yes this is correct If we are maintaining the 
batteries we can utilize an AC connection from 
the shore connection.  The cables will have to 
pass through the Aft Escape hatch to equipment 
being tested. IF we are not maintaining batteries 
then a variable DC supply dockside will be 
required. The power requirements are as 
requested in SOW (440 volts, 3 phase 400 
amps). 

April ,4 2018 



39 HMCS CHI 
Requirements for 
Ships Services 

(PMRS) 
Section 4a 

The paragraph states "Contractor must provide metered 
water supply daily". Please clarify if metered water supply is 
required to be provided to submarine. 

Yes metered water supply is required to be 
provided to submarine. 

April ,4 2018 

40 HMCS CHI 
Requirements for 
Ships Services 

(PMRS) 
Section 5a 

The paragraph refers to DEA inspection of the Propeller. 
Please clarify access requirements to Propellor for DEA 
inspection (e.g. scaffolding; cherry picker).  

Require access by scaffolding.  

41 HMCS CHI 
Requirements for 
Ships Services 

(PMRS) 
Section 5c 

This paragraph relates to hazardous materials and waste. 
Please confirm that this paragraph relates specifically to 
management of hazardous materials and waste from hull 
cleaning operations. Please also clarify if any coating 
removal operations have been identified at this time. 

Yes, this paragraph relates to all management of 
hazardous material and waste including hull 
cleaning there is no coating removal 
(sandblasting or paint removal etc.). 

April ,4 2018 

42 HMCS CHI 
Requirements for 
Ships Services 

(PMRS) 
Section 7a (vii) 

This paragraph relates to confined space entry. Please 
confirm that access requirements to confined spaces will be 
managed through both Shipyard and FMF Confined space 
processes. 

Yes, confirmed. April ,4 2018  

43 HMCS CHI 
Requirements for 
Ships Services 

(PMRS) 
Section 7a (ix) 

Paragraph states "Contractor is responsible for Site First 
Aid to all DND personnel". Please clarify required First Aid 
arrangements and induction courses for DND personnel.  

Please provide the mandatory safety courses 
required for access to Esquimalt Graving Dock 
(EGD), including Submarine Safety course. 

April ,4 2018 

44 HMCS CHI 
Requirements for 
Ships Services 

(PMRS) 
Section 9 

 
 

This paragraph relates to the provision of storage facilities. 
Please confirm that the timescales required for storage 
facilities are in line with the provision of office facilities (from 
one week prior to arrival of ship until one week after final 
acceptance). 

Dockside laydown area is from one week prior to 
arrival of ship until one week after undocking. 
April 25- 22 Sept 2018.    
 
Dock bottom laydown is from 2 May 2018 (after 
dry dock is pumped dry) until 14 Sept 2018 ( 2 
days prior to undocking) 
 
Dates added to SoW. as Section 9b and 9c.  
 

April ,4 2018 

45 HMCS CHI 
Requirements for 
Ships Services 

(PMRS) 
Section 11e 

This paragraph stipulates that all staff requring access to 
the premises shall hold a minimum Security Level of 
SECRET. Please clarify the requirement for SECRET 
security clearance; is there any flexibility in this 
requirement; e.g Enhanced Reliability? 

This Accommodation section was removed under 
a previous revision. 
 
Contractor personnel requiring access to 
classified information assets or sensitive work 
sites must each be cleared to SECRET. 

April ,4 2018 

46 CHI DOCKING & 
UNDOCKING 

(LMRS)  
Section 14 

 

This paragraph states that "the Contractor must execute 
the docking evolution and provide engineering oversight 
during docking of the submarine". It is recommended that, 
due to the complexity of the docking evolution, this 
paragraph be expanded to specify that the Contractor's 
Docking Officer will be duly appointed by the Contractor, 

DND agrees with the first part, but not with the 
second part “execution of other submarine 
dockings at a similar facility within the past 2 
years”.  Requirements of Docking Officer are as 
per Reference B - D-03-002-008/SG-011 - 

April ,4 2018 



based on experience and qualifications of the appointed 
individual. It is recommended the Docking Officer would 
have executed other submarine dockings at a similar facility 
within the past 2 years.  

REQUIREMENTS FOR DOCKING AND 
UNDOCKING OF CF VESSELS. 
Sow amended to include the “Contractor's 
Docking Officer will be duly appointed by the 
Contractor, based on experience and 
qualifications of the appointed individual.” 

47 CHI DOCKING & 
UNDOCKING 

(LMRS)  
Section 14 

 

This paragraph states that "the Contractor must execute 
the docking evolution".  
Based on a review of the EGD bookings it is understood 
that this docking is to be executed in conjunction with two 
other dockings of a frigate and a caisson.  Noting this joint 
docking evolution it is recommended that this paragraph be 
expanded to specify a single individual with authority for the 
whole docking and undocking evolution. Given the 
anticipated relative dock block heights between vessels 
and therefore pre-determined sequence of docking events 
and additional complexity of the submarine component, it 
would be expected that the appointed responsible 
individual of the Contractor be that appointed person. 
 
Please also confirm that all tug handling & the pilot for the 
submarine moves to and from FMF will be completed by 
QHM. Please also confirm that the submarine will be fully 
crewed with SS retaining OPCON throughout. 

DND does not have the authority to amend other 
contracts; therefore we cannot specify a single 
individual with authority for the whole docking and 
undocking evolution of all three dockings.  
 
 
 
 
 
 
 
 
 
Confirmed QHM will complete all submarine 
moves to and from FMF and submarine will be 
crewed with SS. 

April ,4 2018 

48 HMCS CHI 
Requirements for 
Ships Services 

(PMRS) 
Section 7 

 

This section outlines the services required whilst the 
submarine is in EGD. It is recommended that, based on 
LFE from the HMCS Chicoutimi Short Notice Docking in 
2017, an SOP is drafted to ensure that the Primary 
Maintenance Service Provider (FMF) is aware of the 
primary EGD processes and procedures that affect safety 
and support provisions whilst docked at EGD. 

FMF does not have access to LFE from the 
HMCS Chicoutimi Short Notice Docking in 2017. 
 
FMF will engage with the winning bidder to 
ensure there is clear communication on the 
primary EGD processes and procedures that 
affect safety and support provisions whilst docked 
at EGD. 

April ,4 2018 

49 CHI DOCKING & 
UNDOCKING 

(LMRS)  
Section 12 

This paragraph states that the 
Contractor must provide containment facilities for all  
submarine overboard discharges as per item 8 in the 
Particularized Maintenance and Repair Specification that 
will be in use during the docking period." Please confirm if 
the tanks as per Item 8 will be discharged prior to docking.  

It is expected that not all tanks will be discharged. April ,4 2018 

50 HMCS CHI 
Requirements for 
Ships Services 

(PMRS) 
Section 8 

This section stipulates tank cleaning requirements by the 
Contractor. Please clarify if Contractor will be required to 
supply fasteners, as identified through FMF survey, for 
close-out of tanks on completion of scope of work. This 
scope may include configuration management, 
specification of custom fasteners (First Level and Non-First 
Level) and procurement action. 

Not required by Contractor April ,4 2018 



51 HMCS CHI 
Requirements for 
Ships Services 

(PMRS) 
Section 2d 

This paragraph relates to the provision of material for 
manufacture of cam lock cable ends. Please clarify who is 
responsible for manufacture of cam lock cable ends. Can 
we assume that the ends of our cables will be terminated at 
a shore side junction box from which SS will run shore 
supply cables to the submarine? 

Contractor is responsible for manufacture of cam 
lock cable ends. Yes, the ends of contractor 
cables will be terminated at a shore side junction 
box f as long as SS cables can mate with the 
shore side junction box.   

April ,4 2018 

52 HMCS CHI 
Requirements for 
Ships Services 

(PMRS) 
Section 7l 

This paragraph relates to earthing arrangements for the 
Submarine, to be fitted "at several points along the hull". 
Please clarify the required earthing arrangements.  

7I refers to the equipment being supplied to be 
properly insulated/grounded. 

April ,4 2018 

53 HMCS CHI 
Requirements for 
Ships Services 

(PMRS) 
Section 1 

This paragraph states that "The Contractor will have the 
overall responsibility for the docking and undocking of 
HMCS CHICOUTIMI at Esquimalt Graving Dock (EGD)." 
Please confirm that CANADA are responsible for securing 
a dock booking at EGD in accordance with required 
docking dates. Please also clarify if the Contractor is to 
include the preparation costs associated with undertaking 
CHI's docking in EGD within the proposal. 

Yes CANADA will secure a dock booking and pay 
the dock booking fee at EGD in accordance with 
required docking dates.  
Yes, Contractor is to include the preparation costs 
associated with undertaking CHI's docking in 
EGD within the proposal. 

April ,4 2018 

54  
CHI DOCKING & 

UNDOCKING 
(LMRS)  

Section 45 

The paragraph states that "Flooding of the dock shall be 
halted until all underwater fittings, stern glands, etc. are 
proven to be watertight by the Contractor and the SS". IAW 
Para 22, S/M manned by RCN Ship's Staff. Please clarify 
that Ship's Staff will conduct this requirement without 
Contractor staff onboard the submarine during flood-up, 
undocking and 24hrs post-undocking. 

Agreed April ,4 2018 

55 HMCS CHI 
Requirements for 
Ships Services 

(PMRS) 
2b NOTE 1 

The paragraph states "Contractor to supply all cabling, 
connectors and power sources for the above services".  
Please clarify the system boundaries between Contractor 
supplied and GSM equipment for ship's services.  

2b NOTE 1 refers to all power requirements 
requested.  
 
Contractor equipment connected to GSM 
equipment will be connected by DND (with 
contractor present if required) and ship’s services 
will be connected by ship’s staff.  
 

April ,4 2018 

56 CHI DOCKING & 
UNDOCKING 

(LMRS)  
Section 35 

The paragraph states that “The Contractor must coordinate 
with SS in order to complete all undock related works". 
Please confirm that the scope of undocking related works 
shall be contained within the agreed docking plan. 

Confirmed. April 4, 2018 

  

B. Comments 

Item Reference Comment Date 

    

 

C. Revisions to the Statement of Work document 



Item Reference Remove Insert Date 

 
 
 
 
1 
 

 
HMCS CHI 

Requirements 
for Ships 
Services 
(PMRS) 

Section 2b 

 

 

440 volts 60Hz, 3 phase 260 amps 

 
 

440 volts 60Hz, 3 phase 260 amps shore power is 
required for the vessel.   

 

 
 
 

March 28,2018 
 

2   
HMCS CHI 

Requirements 
for Ships 
Services 
(PMRS) 

Section 2c 

Power required for: 

Shore Chiller:   440 volts, 3 phase 100 amps 
Bibs Compressor:  440 volts, 3 phase 60 amps 
HPA Compressor: 440 volts, 3 phase 100 amps.  
DC Power Supply 440 volts, 3 phase 400 amps  
Temporary lighting 440 volts, 3 phase 400 amps 
 

Power required for the following equipment:  

Shore Chiller:   440 volts, 3 phase 100 amps 
Bibs Compressor:  440 volts, 3 phase 60 amps 
HPA Compressor:           440 volts, 3 phase 100 amps.  
DC Power Supply 440 volts, 3 phase 400 amp 
Temporary lighting 440 volts, 3 phase 400 amps 
 

March 28, 
2018 

3  HMCS CHI 
Requirements 

for Ships 
Services 
(PMRS) 

Section 2d 

Material required to manufacture cam lock cable ends  
for dockside services at Esquimalt Graving Doc(EGD):  
 One (1) of each part number for 440V power, 400 Amps 
Two (2) of each part number for 440V power, 800 Amps 
Three (3) of each part number for 440V power, 120 Amps 
Four (4) of each part number for 440V power, 1600 Amps 
Five (5) of each part number for 440V power, 2000 Amps 
 Part numbers: 
LEVITON, 16D24-UR RED TAPER NOSE MALE PLUG  
LEVITON, 16D24-UG GREEN TAPER NOSE MALE 
PLUG  
LEVITON, 16D24-UE BLACK TAPER NOSE PLUG  
LEVITON, 16D24-UB BLUE TAPER NOSE MALE PLUG 
 
 

Material required to manufacture cam lock cable  
ends for connection to shore power kiosks at services at 
Esquimalt Graving Dock (EGD):  
One (1) of each part number for 440V power, 400 Amps  
LEVITON, 16D24-UR RED TAPER NOSE MALE PLUG  
LEVITON, 16D24-UG GREEN TAPER NOSE MALE 
PLUG  
LEVITON, 16D24-UE BLACK TAPER NOSE PLUG  
LEVITON, 16D24-UB BLUE TAPER NOSE MALE 
PLUG 
 
 

March 28,2018 

4.  HMCS CHI 
Requirements 

for Ships 
Services 
(PMRS) 

Section 11 

11. Provision of Office Facilities  

a. Scheduling: the space and requirements defined in 
this specification shall be ready for occupancy one 
(1) week prior to the arrival of the ship and shall 
remain for use for an additional one (1) week after 
final acceptance. 

b. Space Requirements: a general office shall be 
provided to accommodate up to six (6) FMF 
personnel; 

 March 28, 
2018  



c. The accommodations shall be located in a serviced 
and lighted building, in reasonable proximity to the 
submarine; 

d. The accommodations shall be located close to 
washroom and lunchroom for access and use by 
FMF personnel; 

e. All members of the Contractor’s staff who require 
access to these premises (e.g.: cleaners, security 
roundsmen, etc.) shall have a security clearance of 
a minimum level of SECRET.  

 

5.  HMCS CHI 
Requirements 

for Ships 
Services 
(PMRS) 

Section 12 

12.    Provision of Office Equipment  

The following office equipment is required daily during the 
docking period: 

 
a. Provide two-sided photocopier with sorter for 5,000 
copies per month including necessary photocopying paper 
(legal and letter size) and maintenance. 

b. Provide one (1) general purpose cross cut shredder 
installed in general office. (SECRET) 

c. Telephone services shall be supplied and maintained on 
the following scale:  

TABLE 2 – SUPPLIED AND 
MAINTAINED TELEPHONE 
SERVICES 

Position Lines Phones 

General Office 4 4 

Phone line for boat 1 1 

Phone line for 
Commissionaire shack 

1 1 

Total Requirements 6  – Private Lines  

6 – Telephones 

2 – 1A Key System 

 

 

12.    Provision of Office Equipment  

The following office equipment is required daily during 
the docking period: 

 
a. Telephone services shall be supplied and maintained 
on the following scale: 
 
 
 
 
 
 

TABLE 2 – SUPPLIED AND MAINTAINED 
TELEPHONE SERVICES 

Position Lines Phones 

Phone line for 
boat 

1 1 

Phone line for 
Commissionaire 
shack 

1 1 

Total Requirements   2 – Private Lines  
                                   2- Telephones  
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d. Office equipment shall be supplied and maintained on 
the following scale: 

TABLE 3 – LIST OF 
OFFICE 
FURNISHINGS 

Item No. Description Qty 

General Office 

1. Desk for charging station 
and work station 

3 

2. Computer Desk with drop 
station and TDP access 

4 

3. Bookcases 1 

4. Clothes Rack 2 

6. Chair 6 

7. Drafting Table 1 

8. Drafting Stool 1 

9.. 6 ft. x 3 ft. Cabinet 1 

 

6. CHI 
DOCKING & 
UNDOCKING 

(LMRS)  
Section 16 

16. The Contractor must provide line handlers for the 
docking evolution 

 

April 4, 2018 

7 CHI 
DOCKING & 
UNDOCKING 

(LMRS)  
Section 21 

The Contractor must provide diver services to check the 
submarine’s position in relation to the keel and bilge blocks 
during docking evolution. The Contractor must maintain 
the logout and tag out procedure while the divers are down 
in water 

The Contractor must provide diver services to check the 
submarine’s position in relation to the keel and bilge 
blocks during docking evolution. The Contractor must 
maintain the lockout and tag out procedure while the 
divers are down in water 

April 4, 2018 

8 CHI 
DOCKING & 
UNDOCKING 

(LMRS)  
Section 14 

 

The Contractor must execute the docking evolution and 
provide engineering oversight during docking of the 
submarine.  

The Contractor must execute the docking evolution and 
provide engineering oversight during docking of the 
submarine. Contractor's Docking Officer will be duly 
appointed by the Contractor, based on experience and 
qualifications of the appointed individual. 

April 4, 2018 



9 HMCS CHI 
Requirements 

for Ships 
Services 
(PMRS) 

Section 9 
 

 

b.  Dockside laydown area is from one week prior to 
arrival of ship until one week after undocking. 
April 25- 22 Sept 2018.    

c.  Dock bottom laydown is from 2 May 2018 (after 
dry dock is pumped dry) until 14 Sept 2018 (2 
days prior to undocking).  

 

April 4, 2018 

 

ALL OTHER INSTRUCTIONS, TERMS AND CONDITIONS REMAIN UNCHANGED. 


