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Part 1 General 

1.1 RELATED REQUIREMENTS 

.1 Section 01 33 00 – Submittal Procedures. 

.2 Section 01 45 00 - Quality Control. 

1.2 ADMINISTRATIVE REQUIREMENTS 

.1 Pre-warranty Meeting: 

.1 Convene meeting one week prior to contract completion with Departmental 
Representative to: 

.1 Verify Project requirements. 

.2 Review warranty requirements and manufacturer's installation 
instructions. 

.2 Departmental Representative to establish communication procedures to: 

.1 Notify construction warranty defects. 

.2 Determine priorities for type of defects. 

.3 Determine reasonable response time. 

.3 Contact information for bonded and licensed company for warranty work 
action: provide name, telephone number and address of company authorized 
for construction warranty work action. 

.4 Ensure contact is located within local service area of warranted construction, is 
continuously available, and is responsive to inquiries for warranty work action. 

1.3 SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Two weeks prior to Substantial Performance of the Work, submit to the Departmental 
Representative, 1 digital copy and two hard copies of final operating and maintenance 
manuals in English and French. 

.3 Provide spare parts, maintenance materials and special tools of same quality and 
manufacture as products provided in Work. 

.4 Provide evidence, if requested, for type, source and quality of products supplied. 

.5 Defective products will be rejected, regardless of previous inspections. Replace products 
at own expense. 

1.4 FORMAT 

.1 Organize data as instructional manual. 

.2 Binders: vinyl, hard covered, 3 'D' ring, loose leaf 216 x 279 mm with spine and face 
pockets. 
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.3 When multiple binders are used correlate data into related consistent groupings. 
Identify contents of each binder on spine. 

.4 Cover: identify each binder with type or printed title 'Project Record Documents'; list 
title of project and identify subject matter of contents. 

.5 Arrange content by systems, under Section numbers and sequence of Table of Contents. 

.6 Provide tabbed fly leaf for each separate product and system, with typed description of 
product and major component parts of equipment. 

.7 Text: manufacturer's printed data, or typewritten data. 

.8 Drawings: provide with reinforced punched binder tab. Bind in with text; fold larger 
drawings to size of text pages. 

.9 Provide 1:1 scaled AutoCAD as built files in .dwg format on archival quality CD or DVD. 

1.5 CONTENTS - PROJECT RECORD DOCUMENTS 

.1 Table of Contents for Each Volume: provide title of project; 

.1 Date of submission; names. 

.2 Addresses, and telephone numbers of Consultant and Contractor with name of 
responsible parties. 

.3 Schedule of products and systems, indexed to content of volume. 

.2 For each product or system: 

.1 List names, addresses and telephone numbers of subcontractors and suppliers, 
including local source of supplies and replacement parts. 

.3 Product Data: mark each sheet to identify specific products and component parts, and 
data applicable to installation; delete inapplicable information. 

.4 Drawings: supplement product data to illustrate relations of component parts of 
equipment and systems, to show control and flow diagrams. 

.5 Typewritten Text: as required to supplement product data. 

.1 Provide logical sequence of instructions for each procedure, incorporating 
manufacturer's instructions specified in Section 01 45 00 - Quality Control. 

1.6 AS -BUILTS AND SAMPLES 

.1 In addition to requirements in General Conditions, maintain at site for Departmental 
Representative one record copy of: 

.1 Contract Drawings. 

.2 Specifications. 

.3 Addenda. 

.4 Change Orders and other modifications to Contract. 

.5 Reviewed shop drawings, product data, and samples. 

.6 Field test records. 
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.7 Inspection certificates. 

.8 Manufacturer's certificates. 

.2 Store record documents and samples in field office apart from documents used for 
construction. Provide files, racks, and secure storage. 

.3 Label record documents and file in accordance with Section number listings in List of 
Contents of this Project Manual. Label each document "PROJECT RECORD" in neat, 
large, printed letters. 

.4 Maintain record documents in clean, dry and legible condition. Do not use record 
documents for construction purposes. 

.5 Keep record documents and samples available for inspection by Departmental 
Representative. 

1.7 RECORDING INFORMATION ON PROJECT RECORD DOCUMENTS 

.1 Record information on set of black line opaque drawings, and in copy of Project Manual, 
provided by Departmental Representative. 

.2 Use felt tip marking pens, maintaining separate colours for each major system, for 
recording information. 

.3 Record information concurrently with construction progress. Do not conceal Work until 
required information is recorded. 

.4 Contract Drawings and shop drawings: mark each item to record actual construction, 
including: 

.1 Field changes of dimension and detail. 

.2 Changes made by change orders. 

.3 Details not on original Contract Drawings. 

.4 References to related shop drawings and modifications. 

.5 Specifications: mark each item to record actual construction, including: 

.1 Manufacturer, trade name, and catalogue number of each product actually 
installed, particularly optional items and substitute items. 

.2 Changes made by Addenda and change orders. 

.6 Other Documents: maintain manufacturer's certifications, inspection certifications, and 
field test records required by individual specifications sections. 

.7 Provide digital photos, if requested, for site records. 

1.8 FINAL SURVEY 

.1 Submit final site survey certificate, certifying that locations of completed Work are in 
conformance, or non-conformance with Contract Documents. 
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1.9 MATERIALS AND FINISHES 

.1 Building products, applied materials, and finishes: include product data, with catalogue 
number, size, composition, and colour and texture designations. Provide information for 
re-ordering custom manufactured products. 

.2 Instructions for cleaning agents and methods, precautions against detrimental agents 
and methods, and recommended schedule for cleaning and maintenance. 

.3 Moisture-protection and weather-exposed products: include manufacturer's 
recommendations for cleaning agents and methods, precautions against detrimental 
agents and methods, and recommended schedule for cleaning and maintenance. 

.4 Additional requirements: as specified in individual specifications sections. 

1.10 MAINTENANCE MATERIALS 

.1 Spare parts, extra stock materials, and special tools: 

.1 Provide each in quantities specified in individual specification sections. 

.2 Provide items of same manufacture and quality as items in Work. 

.3 Deliver to location as directed; place and store. 

.4 Receive and catalogue items. Submit inventory listing to Departmental 
Representative. Include approved listings in Maintenance Manual. 

.5 Obtain receipt for delivered products and submit prior to final payment. 

1.11 DELIVERY, STORAGE AND HANDLING 

.1 Store spare parts, maintenance materials, and special tools in manner to prevent 
damage or deterioration. 

.2 Store in original and undamaged condition with manufacturer's seal and labels intact. 

.3 Store components subject to damage from weather in weatherproof enclosures. 

.4 Store paints and freezable materials in a heated and ventilated room. 

.5 Remove and replace damaged products at own expense and for review by Departmental 
Representative. 

1.12 WARRANTIES AND BONDS 

.1 Submit warranty information made available during construction phase, to 
Departmental Representative for approval prior to each monthly pay estimate. 

.2 Assemble approved information in binder, submit upon acceptance of work and 
organize binder as follows: 

.1 Separate each warranty or bond with index tab sheets keyed to Table of 
Contents listing. 

.2 List subcontractor, supplier, and manufacturer, with name, address, and 
telephone number of responsible principal. 
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.3 Obtain warranties and bonds, executed in duplicate by subcontractors, 
suppliers, and manufacturers, within ten days after completion of applicable 
item of work. 

.4 Verify that documents are in proper form, contain full information, and are 
notarized. 

.5 Co-execute submittals when required. 

.6 Retain warranties and bonds until time specified for submittal. 

.3 Except for items put into use with Departmental Representative’s permission, leave 
date of beginning of time of warranty until Date of Substantial Performance is 
determined. 

.4 Respond in timely manner to oral or written notification of required construction 
warranty repair work. 

.5 Provide written verification to follow oral instructions. 

.1 Failure to respond will be cause for the Departmental Representative to 
proceed with action against Contractor. 

1.13 WARRANTY TAGS 

.1 Tag, at time of installation, each warranted item. Provide durable, oil and water 
resistant tag approved by Departmental Representative. 

.2 Attach tags with copper wire and spray with waterproof silicone coating. 

.3 Leave date of acceptance until project is accepted for occupancy. 

.4 Indicate following information on tag: 

.1 Type of product/material. 

.2 Model number. 

.3 Serial number. 

.4 Contract number. 

.5 Warranty period. 

.6 Inspector's signature. 

.7 Construction Contractor. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 
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Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 


