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Part 1

11

1.2

1.3

General

SECTION INCLUDES
Administrative procedures preceding preliminary and final inspections of Work.

RELATED SECTIONS
Section 01 78 00 - Closeout Submittals.

ADMINISTRATIVE REQUIREMENTS

Acceptance of Work Procedures:

1

Contractor's Inspection: Contractor to conduct inspection of Work, identify
deficiencies and defects, and repair as required to conform to Contract
Documents.

1 Notify Departmental Representative in writing of satisfactory completion
of Contractor's inspection and submit verification that corrections have
been made.

2 Request Departmental Representative inspection.

Departmental Representative Inspection:

1 Departmental Representative and Contractor to inspect Work and
identify defects and deficiencies.

2 Contractor to correct Work as approved by Departmental Representative.

Completion Tasks: submit written certificates in English that tasks have been
performed as follows:

1 Work: completed and inspected for compliance with Contract
Documents.

2 Defects: corrected and deficiencies completed.

3 Equipment and systems: tested, adjusted balanced and fully operational.

A4 Work: complete and ready for final inspection.

Final Inspection:

A When completion tasks are done, request final inspection of Work by
Departmental Representative and Contractor.

2 If Work is deemed incomplete according to Departmental

Representative, complete outstanding items and request re-inspection.

Declaration of Substantial Performance: when Departmental Representative
considers deficiencies and defects corrected and requirements of Contract
substantially performed, make application for Certificate of Substantial
Performance.

Commencement of Lien and Warranty Periods: date of Owner's acceptance of
submitted declaration of Substantial Performance to be date for commencement
for warranty period and commencement of lien period unless required otherwise
by lien statute of Place of Work.

Final Payment PCB Soils:
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A When Departmental Representative receives final test results
(Certificates of Treatment / Destruction) from the designated testing
company confirming that the soils have been treated as specified, the
remaining sixty percent (60%) of the unit price cost for PCB soils will be
paid to the Contractor.

.8 Payment of Holdback: after issuance of Certificate of Substantial Performance of
Work, submit application for payment of holdback amount in accordance with
contractual agreement.

1.4 FINAL CLEANING

1 Clean in accordance with Section 01 74 11 - Cleaning.

1 Remove surplus materials, excess materials, rubbish, tools and equipment.

Part 2 Products
2.1 NOT USED

1 Not Used.
Part 3 Execution
3.1 NOT USED

1 Not Used.

END OF SECTION
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