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Part 1 General 

1.1 SUMMARY 

.1 This section establishes the general requirements for inspection and testing that is 
specified to be carried out by the testing laboratory designated by Departmental 
Representative. The appointment and direction for this inspection and testing is under 
direct control of the Departmental Representative.  Particular requirements for inspection 
and testing to be carried out by testing laboratory designated by the Departmental 
Representative are specified under various sections. 

1.2 INSPECTION 

.1 Allow Departmental Representative access to work. If part of Work is in preparation at 
locations other than Place of Work, allow access to such Work whenever it is in progress. 

.2 Give timely notice requesting inspection if Work is designated for special tests, 
inspections or approvals by Departmental Representative instructions, or law of Place of 
Work. 

.3 If Contractor covers or permits to be covered Work that has been designated for special 
tests, inspections or approvals before such is made, uncover such Work, have inspections 
or tests satisfactorily completed and make good such Work at no additional cost to the 
Contract. 

.4 Department Representative may order any part of Work to be examined if work is 
suspected to be not in accordance with Contract Documents. If upon examination such 
work is found not in accordance with Contract Documents, correct such Work and pay 
cost of examination and correction. 

1.3 APPOINTMENT AND PAYMENT 

.1 The Contractor will appoint and pay for services of laboratory testing including those 
specified under permits issued by the Province, except for the following: 

.1 Confirmatory soil testing for polychlorinated biphenyls (PCBs) following 
removal of impacted soil from the impacted areas indicated on Drawings.   

.2 Confirmatory swab samples for PCBs on excavated debris material from the 
impacted areas indicated on Drawings. 

.3 Confirmatory swab samples for PCBs on Contractor’s equipment before 
demobilization from the site. 

.4 Testing of any water that has been collected through dewatering activities prior to 
proper disposal or discharge.  

1.4 CONTRACTOR'S RESPONSIBILITY 

.1 Furnish labour and facilities to: 

.1 Provide access to work to be inspected and tested. 
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.2 Facilitate inspections and tests. 
.3 Make good work disturbed by inspection and testing. 
.4 Provide equipment required for executing inspection and testing by approved 

agencies. 

.2 Pay costs for uncovering and making good work that is covered before required 
inspection or testing is completed and approved by Departmental Representative. 

.3 Notify the Departmental Representative sufficiently in advance of operations to allow for 
assignment of laboratory personnel and scheduling of test by the Departmental 
Representative. 

.4 Where materials are specified to be tested by the Contractor, deliver representative 
samples in required quantity to testing laboratory.  Proper preservation and handling 
methods will be used when samples are collected and transported to the testing 
laboratory. 

1.5 DEPARTMENTAL REPRESENTATIVE’S RESPONSIBILITIES 

.1 Furnish labour and facilities to: 

.1 Collect confirmatory soil samples from the base and sidewalls of the remedial 
excavations. 

.2 Send soil samples to an accredited laboratory for analysis of PCBs where 
necessary using standard laboratory procedures. 

.3 Inspection of equipment prior to demobilization from the site. 

.4 Collect PCB swab samples from debris encountered in remedial excavations for 
PCB impacted soil.  

.5 Send swab samples to an accredited laboratory for analysis of PCBs using 
standard laboratory procedures. 

.6 Document the analytical results in a report. 

1.6 ACCESS TO WORK 

.1 Allow inspection/testing agencies access to Work, off site manufacturing and fabrication 
plants. 

.2 Co-operate to provide reasonable facilities for such access. 

1.7 PROCEDURES 

.1 Notify appropriate agency and Departmental Representative in advance of requirement 
for tests, in order that attendance arrangements can be made. 

.2 Submit samples and/or materials required for testing, as specifically requested in 
specifications. Submit with reasonable promptness and in orderly sequence to not cause 
delays in Work. 

.3 Provide labour and facilities to obtain and handle samples and materials on site.  
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1.8 REJECTED WORK 

.1 Remove defective work, whether result of poor workmanship, use of defective products 
or damage and whether incorporated in Work or not, which has been rejected by 
Departmental Representative as failing to conform to Contract Documents. Replace or re-
execute in accordance with Contract Documents. 

.2 Make good other Contractor's work damaged by such removals or replacements 
promptly. 

.3 If in opinion of Departmental Representative it is not expedient to correct defective work 
or work not performed in accordance with Contract Documents, Departmental 
Representative will deduct from Contract Price difference in value between Work 
performed and that called for by Contract Documents, amount of which will be 
determined by Departmental Representative. 

1.9 REPORTS 

.1 Departmental Representative to notify the Contractor of the analytical results as soon as 
they are available and advise the Contractor whether the excavation can be backfilled or 
whether additional soil removal is necessary. There will be a period of time between the 
time confirmatory soil samples are collected from the remedial excavation by the 
Departmental Representative to the time that the analytical results will be available and a 
decision can be made as to whether to backfill the excavation or continue with additional 
soil removal. Because of the site location, the usage of a commercial laboratory and 
commercial couriers or transport services, a period of time, ten (10) business days, can be 
expected between the time of sampling and the time of receipt of the sample results.    

.2 Analytical laboratory to submit copies of inspection and test reports to Departmental 
Representative. 

1.10 BASIS OF PAYMENT 

.1 No separate or direct payment will be made for work specified in this section. Costs of all 
work specified is deemed to be included in the lump sum and unit prices quoted in the 
Schedule of Quantities and Prices. 

.2 Costs associated with the analysis of the confirmatory soil samples will be the 
responsibility of the Departmental Representative. 

Part 2 Products  

2.1 NOT USED 

.1 Not Used. 
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Part 3 Execution  

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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