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Part 1 General 

1.1 SECTION INCLUDES 

.1 Administrative procedures preceding preliminary and final inspections of Work. 

1.2 RELATED SECTIONS 

.1 Section 01 78 00 - Closeout Submittals. 

1.3 ADMINISTRATIVE REQUIREMENTS 

.1 Acceptance of Work Procedures: 

.1 Contractor's Inspection: Contractor to conduct inspection of Work, identify 
deficiencies and defects, and repair as required to conform to Contract 
Documents. 
.1 Notify Departmental Representative in writing of satisfactory completion 

of Contractor's inspection and submit verification that corrections have 
been made. 

.2 Request Departmental Representative inspection. 
.2 Departmental Representative Inspection: 

.1 Departmental Representative and Contractor to inspect Work and 
identify defects and deficiencies. 

.2 Contractor to correct Work as approved by Departmental Representative. 
.3 Completion Tasks: submit written certificates in English that tasks have been 

performed as follows: 
.1 Work: completed and inspected for compliance with Contract 

Documents. 
.2 Defects: corrected and deficiencies completed. 
.3 Equipment and systems: tested, adjusted balanced and fully operational. 
.4 Work: complete and ready for final inspection. 

.4 Final Inspection: 
.1 When completion tasks are done, request final inspection of Work by 

Departmental Representative and Contractor. 
.2 If Work is deemed incomplete according to Departmental 

Representative, complete outstanding items and request re-inspection. 
.5 Declaration of Substantial Performance: when Departmental Representative 

considers deficiencies and defects corrected and requirements of Contract 
substantially performed, make application for Certificate of Substantial 
Performance. 

.6 Commencement of Lien and Warranty Periods: date of Owner's acceptance of 
submitted declaration of Substantial Performance to be date for commencement 
for warranty period and commencement of lien period unless required otherwise 
by lien statute of Place of Work. 

.7 Final Payment PCB Soils: 
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.1 When Departmental Representative receives final test results 

(Certificates of Treatment / Destruction) from the designated testing 
company confirming that the soils have been treated as specified, the 
remaining sixty percent (60%) of the unit price cost for PCB soils will be 
paid to the Contractor. 

.8 Payment of Holdback: after issuance of Certificate of Substantial Performance of 
Work, submit application for payment of holdback amount in accordance with 
contractual agreement. 

1.4 FINAL CLEANING 

.1 Clean in accordance with Section 01 74 11 - Cleaning. 

.1 Remove surplus materials, excess materials, rubbish, tools and equipment. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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