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PART 1 - GENERAL

1.1 WORK COVERED BY .1 Work of this contract comprises removal of
CONTRACT DOCUMENTS                   existing fences and construction of new

chain-link and wildlife fences, 6 swing gates,
1 motorized cantilevered gate and enclosure.
Construction of 700 meters ± of gravel access
roads.

1.2 WORK SEQUENCE                   .1 Construct Work in stages to accommodate
Owner's continued use of premises during
construction.

.2 Co-ordinate Progress Schedule and co-ordinate
with Owner Occupancy through Departmental
Representative during construction.

1.3 CONTRACTOR USE .1 Limit use of premises for Work, for storage,
OF PREMISES                   and for access, to allow:

.1 Owner occupancy.

.2 Work by other contractors.

.2 Co-ordinate use of premises under direction of
Departmental Representative.

.3 Obtain and pay for use of additional storage
or work areas needed for operations under this
Contract.

.4 Remove or alter existing work to prevent
injury or damage to portions of existing work
which remain.

.5 Repair or replace portions of existing work
which have been altered during construction
operations to match existing or adjoining
work, as directed by Departmental
Representative.

.6 At completion of operations condition of
existing work: equal to or better than that
which existed before new work started.
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1.4 OWNER OCCUPANCY                   .1 Owner will occupy premises during entire
construction period for execution of normal
operations.

.2 Co-operate with Owner through Departmental
Representative in scheduling operations to
minimize conflict and to facilitate Owner
usage.

1.5 EXISTING .1 Notify, Departmental Representative and
SERVICES                   utility companies of intended interruption of

services and obtain required permission.

.2 Where Work involves breaking into or
connecting to existing services, give
Departmental Representative 48 hours notice
for necessary interruption. Minimize duration
of interruptions. Carry out work at times as
directed by governing authorities with minimum
disturbance to pedestrian vehicular traffic
and tenant operations.

.3 Provide alternative routes for personnel
pedestrian and vehicular traffic.

.4 Establish location and extent of service lines
in area of work before starting Work. Notify
Departmental Representative of findings.

.5 Submit schedule to and obtain approval from
Departmental Representative for any shut-down
or closure of active service or facility
including power and communications services.
Adhere to approved schedule and provide notice
to affected parties.

.6 Provide temporary services when directed by
Departmental Representative to maintain
critical building and tenant systems.

.7 Provide adequate bridging over trenches which
cross sidewalks or roads to permit normal
traffic.

.8 Where unknown services are encountered,
immediately advise Departmental Representative
and confirm findings in writing.
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1.5 EXISTING .9 Protect, relocate or maintain existing active
SERVICES services. When inactive services are
   (Cont'd)                   encountered, cap off in manner approved by

authorities having jurisdiction.

.10 Record locations of maintained, re-routed and
abandoned service lines.

.11 Construct barriers in accordance with Section
01 56 00 - Temporary Barriers and Enclosures .

1.6 DOCUMENTS .1 Maintain at job site, one copy each document
REQUIRED                   as follows:

.1 Contract Drawings.

.2 Specifications.

.3 Addenda.

.4 Reviewed Shop Drawings.

.5 List of Outstanding Shop Drawings.

.6 Change Orders.

.7 Other Modifications to Contract.

.8 Field Test Reports.

.9 Copy of Approved Work Schedule.

.10 Health and Safety Plan and Other Safety
Related Documents.
.11 Other documents as specified.

PART 2 - PRODUCTS

2.1 NOT USED                   .1 Not used.

PART 3 - EXECUTION

3.1 NOT USED                   .1 Not used.

                                                                         END OF SECTION 
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PART 1 - GENERAL

1.1 ACCESS AND .1 Design, construct and maintain temporary
EGRESS                   "access to" and "egress from" work areas.

1.2 USE OF SITE AND .1 Execute work with least possible interference
FACILITIES                   or disturbance to normal use of premises. Make

arrangements with Departmental Representative
to facilitate work as stated.

.2 Maintain existing services to building and
provide for personnel and vehicle access.

.3 Where security is reduced by work provide
temporary means to maintain security.

1.3 ALTERATIONS, .1 Execute work with least possible interference
ADDITIONS OR or disturbance to building operations
REPAIRS TO EXISTING occupants, public and normal use of premises.
BUILDING                   Arrange with Departmental Representative to

facilitate execution of work.

1.4 EXISTING .1 Notify, Departmental Representative and
SERVICES                   utility companies of intended interruption of

services and obtain required permission.

.2 Provide for personnel pedestrian and vehicular
traffic.

.3 Construct barriers in accordance with Section
01 56 00 - Temporary Barriers and Enclosures .

1.5 SPECIAL .1 Carry out noise generating Work Monday to
REQUIREMENTS                   Friday from 18:00 to 07:00 hours and on

Saturdays, Sundays, and statutory holidays.

.2 Submit schedule.
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1.5 SPECIAL .3 Ensure Contractor's personnel employed on site
REQUIREMENTS become familiar with and obey regulations
   (Cont'd)                   including safety, fire, traffic and security

regulations.

.4 Keep within limits of work and avenues of
ingress and egress.

.5 Ingress and egress of Contractor vehicles at
site is limited to;
.1 Deliver materials outside of peak traffic
hours 17:00 to 07:00 and 13:00 to 15:00 unless
otherwise approved by Departmental
Representative.

1.6 SECURITY                   .1 Where security has been reduced by Work of
Contract, provide temporary means to maintain
security.

1.7 BUILDING .1 Comply with smoking restrictions. Smoking is
SMOKING ENVIRONMENT                   not permitted.

PART 2 - PRODUCTS

2.1 NOT USED                   .1 Not Used.

PART 3 - EXECUTION

3.1 NOT USED                   .1 Not Used.

                                                                         END OF SECTION 
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PART 1 - GENERAL

1.1 ADMINISTRATIVE                   .1 Schedule and administer project meetings
throughout the progress of the work at the
call of Departmental Representative.

.2 Departmental Representative will prepare
agenda for meetings.

.3 Distribute written notice of each meeting four
days in advance of meeting date to
Departmental Representative.

.4 Departmental Representative will record the
meeting minutes.

.5 Representative of Contractor, Subcontractor
and suppliers attending meetings will be
qualified and authorized to act on behalf of
party each represents.

1.2 PRECONSTRUCTION .1 Within 15 days after award of Contract,
MEETING                   request a meeting of parties in contract to

discuss and resolve administrative procedures
and responsibilities.

.2 Departmental Representative, Senior
Representatives of Contractor, major
Subcontractors, field inspectors and
supervisors will be in attendance.

.3 Establish time and location of meeting and
notify parties concerned minimum 5 days before
meeting.

.4 Incorporate mutually agreed variations to
Contract Documents into Agreement, prior to
signing.

.5 Agenda to include:
.1 Appointment of official representative of
participants in the Work.
.2 Schedule of Work.
.3 Schedule of submission of shop drawings,
samples, colour chips. Submit submittals in
accordance with Section 01 33 00 - Submittal
Procedures.
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1.2 PRECONSTRUCTION .5 (Cont'd)
MEETING .4 Requirements for temporary facilities,
   (Cont'd)                   site sign, offices, storage sheds, utilities,

fences in accordance with Section 01 52 00 -
Construction Facilities.
.5 Delivery schedule of specified equipment.
.6 Site security in accordance with Section
01 56 00 - Temporary Barriers and Enclosures .
.7 Proposed changes, change orders,
procedures, approvals required, mark-up
percentages permitted, time extensions,
overtime, administrative requirements.
.8 Owner provided products.
.9 Maintenance manuals in accordance with
Section 01 78 00 - Closeout Submittals.
.10 Take-over procedures, acceptance,
warranties in accordance with Section 01 78 00
- Closeout Submittals.
.11 Monthly progress claims, administrative
procedures, photographs, hold backs.
.12 Appointment of inspection and testing
agencies or firms.
.13 Insurances, transcript of policies.

1.3 PROGRESS .1 During course of Work, schedule progress
MEETINGS                   meetings bi-monthly.

.2 Contractor, major Subcontractors involved in
Work and Departmental Representative and
Facilities Maintenance staff are to be in
attendance.

.3 Notify parties minimum 5 days prior to
meetings.

.4 Departmental Representative to prepare and
circulate minutes of meetings to attending
parties and affected parties not in attendance
within 3 days after meeting.

.5 Departmental Representative to prepare agenda.
Agenda shall include the following:
.1 Review, approval of minutes of previous
meeting.
.2 Review of Work progress since previous
meeting.
.3 Field observations, problems, conflicts.
.4 Problems which impede construction
schedule.
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1.3 PROGRESS .5 (Cont'd)
MEETINGS .5 Review of off-site fabrication delivery
   (Cont'd)                   schedules.

.6 Corrective measures and procedures to
regain projected schedule.
.7 Revision to construction schedule.
.8 Progress schedule, during succeeding work
period.
.9 Review submittal schedules: expedite as
required.
.10 Maintenance of quality standards.
.11 Review proposed changes for affect on
construction schedule and on completion date.
.12 Other business.

PART 2 - PRODUCTS

2.1 NOT USED                   .1 Not Used.

PART 3 - EXECUTION

3.1 NOT USED                   .1 Not Used.

                                                                         END OF SECTION 
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PART 1 - GENERAL

1.1 ADMINISTRATIVE                   .1 Submit to Departmental Representative
submittals listed for review. Submit promptly
and in orderly sequence to not cause delay in
Work. Failure to submit in ample time is not
considered sufficient reason for extension of
Contract Time and no claim for extension by
reason of such default will be allowed.

.2 Do not proceed with Work affected by submittal
until review is complete.

.3 Present shop drawings, product data, samples
and mock-ups in SI Metric units.

.4 Where items or information is not produced in
SI Metric units converted values are
acceptable.

.5 Review submittals prior to submission to
Departmental Representative. This review
represents that necessary requirements have
been determined and verified, or will be, and
that each submittal has been checked and
co-ordinated with requirements of Work and
Contract Documents. Submittals not stamped,
signed, dated and identified as to specific
project will be returned without being
examined and considered rejected.

.6 Notify Departmental Representative, in writing
at time of submission, identifying deviations
from requirements of Contract Documents
stating reasons for deviations.

.7 Verify field measurements and affected
adjacent Work are co-ordinated.

.8 Contractor's responsibility for errors and
omissions in submission is not relieved by
Departmental Representative's review of
submittals.

.9 Contractor's responsibility for deviations in
submission from requirements of Contract
Documents is not relieved by Departmental
Representative review.
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1.1 ADMINISTRATIVE .10 Keep one reviewed copy of each submission on
   (Cont'd)                   site.

1.2 SHOP DRAWINGS .1 The term "shop drawings" means drawings,
AND PRODUCT DATA                   diagrams, illustrations, schedules,

performance charts, brochures and other data
which are to be provided by Contractor to
illustrate details of a portion of Work.

.2 Indicate materials, methods of construction
and attachment or anchorage, erection
diagrams, connections, explanatory notes and
other information necessary for completion of
Work. Where articles or equipment attach or
connect to other articles or equipment,
indicate that such items have been
co-ordinated, regardless of Section under
which adjacent items will be supplied and
installed. Indicate cross references to design
drawings and specifications.

.3 Allow 10 business days for Departmental
Representative's review of each submission.

.4 Adjustments made on shop drawings by
Departmental Representative are not intended
to change Contract Price. If adjustments
affect value of Work, state such in writing to
Departmental Representative prior to
proceeding with Work.

.5 Make changes in shop drawings as Departmental
Representative may require, consistent with
Contract Documents. When resubmitting, notify
Departmental Representative in writing of
revisions other than those requested.

.6 Accompany submissions with transmittal letter,
in duplicate, containing:
.1 Date.
.2 Project title and number.
.3 Contractor's name and address.
.4 Identification and quantity of each shop
drawing, product data and sample.
.5 Other pertinent data.

.7 Submissions include:
.1 Date and revision dates.
.2 Project title and number.
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1.2 SHOP DRAWINGS .7 (Cont'd)
AND PRODUCT DATA .3 Name and address of:
   (Cont'd)                   .1 Subcontractor.

.2 Supplier.

.3 Manufacturer.
.4 Contractor's stamp, signed by
Contractor's authorized representative
certifying approval of submissions,
verification of field measurements and
compliance with Contract Documents.

.8 After Departmental Representative's review,
distribute copies.

.9 Submit electronic copy in PDF format of shop
drawings for each requirement requested in
specification Sections and as Departmental
Representative may reasonably request.

.10 Submit electronic copies of product data
sheets or brochures for requirements requested
in specification Sections and as requested by
Departmental Representative where shop
drawings will not be prepared due to
standardized manufacture of product.

.11 Submit electronic copies of test reports for
requirements requested in specification
Sections and as requested by Departmental
Representative.
.1 Report signed by authorized official of
testing laboratory that material, product or
system identical to material, product or
system to be provided has been tested in
accord with specified requirements.
.2 Testing must have been within 3 years of
date of contract award for project.

.12 Submit electronic copies of certificates for
requirements requested in specification
Sections and as requested by Departmental
Representative.
.1 Statements printed on manufacturer's
letterhead and signed by responsible officials
of manufacturer of product, system or material
attesting that product, system or material
meets specification requirements.
.2 Certificates must be dated after award of
project contract complete with project name.
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1.2 SHOP DRAWINGS .13 Submit electronic copies of manufacturers
AND PRODUCT DATA instructions for requirements requested in
   (Cont'd)                   specification Sections and as requested by

Departmental Representative.
.1 Pre-printed material describing
installation of product, system or material,
including special notices and Material Safety
Data Sheets concerning impedances, hazards and
safety precautions.

.14 Submit electronic copies of Manufacturer's
Field Reports for requirements requested in
specification Sections and as requested by
Departmental Representative.

.15 Documentation of the testing and verification
actions taken by manufacturer's representative
to confirm compliance with manufacturer's
standards or instructions.

.16 Submit electronic copies of Operation and
Maintenance Data for requirements requested in
specification Sections and as requested by
Departmental Representative.

.17 Delete information not applicable to project.

.18 Supplement standard information to provide
details applicable to project.

.19 If upon review by Departmental Representative,
no errors or omissions are discovered or if
only minor corrections are made, transparency
copies will be returned and fabrication and
installation of Work may proceed. If shop
drawings are rejected, noted copy will be
returned and resubmission of corrected shop
drawings, through same procedure indicated
above, must be performed before fabrication
and installation of Work may proceed.

.20 The review of shop drawings by Public Works
and Government Services Canada (PWGSC) is for
sole purpose of ascertaining conformance with
general concept.
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1.2 SHOP DRAWINGS .20 (Cont'd)
AND PRODUCT DATA .1 This review shall not mean that PWGSC
   (Cont'd)                   approves detail design inherent in shop

drawings, responsibility for which shall
remain with Contractor submitting same, and
such review shall not relieve Contractor of
responsibility for errors or omissions in shop
drawings or of responsibility for meeting
requirements of construction and Contract
Documents.
.2 Without restricting generality of
foregoing, Contractor is responsible for
dimensions to be confirmed and correlated at
job site, for information that pertains solely
to fabrication processes or to techniques of
construction and installation and for
co-ordination of Work of sub-trades.

1.3 SAMPLES                   .1 Submit for review samples in duplicate as
requested in respective specification
Sections. Label samples with origin and
intended use.

.2 Deliver samples prepaid to Departmental
Representative's business address site office.

.3 Notify Departmental Representative in writing,
at time of submission of deviations in samples
from requirements of Contract Documents.

.4 Where colour, pattern or texture is criterion,
submit full range of samples.

.5 Adjustments made on samples by Departmental
Representative are not intended to change
Contract Price. If adjustments affect value of
Work, state such in writing to Departmental
Representative prior to proceeding with Work.

.6 Make changes in samples which Departmental
Representative may require, consistent with
Contract Documents.

.7 Reviewed and accepted samples will become
standard of workmanship and material against
which installed Work will be verified.
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1.4 CERTIFICATES .1 Immediately after award of Contract, submit
AND TRANSCRIPTS                   Workers' Compensation Board status.

.2 Submit transcription of insurance immediately
after award of Contract.

PART 2 - PRODUCTS

2.1 NOT USED                   .1 Not Used.

PART 3 - EXECUTION

3.1 NOT USED                   .1 Not Used.

                                                                         END OF SECTION 
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PART 1 - GENERAL 

1.1 COORDINATION 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1.2 PROTECTION 

 

 

 
.1 Prior to start of work Departmental Representative will arrange for 

briefing of all Contractor's personnel by Airport Authority on procedures 
for movement of equipment and personnel, and work on, or adjacent to 
active runways, taxiways or parking aprons. 

.2 The Departmental Representative will coordinate a safety and security 
presentation for Contractor and the Contractor’s personnel who will 
require access on site. 

.3 All Contractor's personnel authorized to use airport for accessing the 
work site will be issued a special area visitor's pass. This pass must be 
kept on ones person at all times during working hours. 

.1 All Contractor's personnel will be escorted by a 
Commissionaire. 

.4 The Contractor must be prepared to evacuate all personnel and 
equipment from operational surfaces and runway strip on 30 minutes 
notice to move. Contractor to coordinate with airport operations staff to 
ensure evacuated areas are approved by Departmental Representative 
as made safe for air operations within required timeline. 

 

 
.1 Do not disrupt airport operations except as permitted by Departmental 

Representative. 

.2 Provide temporary protection to permit safe passage of all personnel, 
vehicles and aircraft in vicinity of Work. 

.3 Provide barricades and signs, lighted by night or during poor visibility and 
flags by day where directed by the Departmental Representative. These 
provisions shall prevent airport personnel from inadvertently crossing into 
construction areas and construction personnel from crossing into 
operational areas. 

.4 Provide containers for debris and clean-up is performed as work 
progresses and at a daily rate to prevent FOD (Foreign Object Damage 
to Aircraft). Be diligent in preventing refuse, from Work on this project, 
from being windblown across the airport. 

.5 Provide wetting down of surfaces and areas to prevent FOD or dusting 
hazards (such as ingestion into the aircraft engine or visibility to aircraft 
risks). 

.6 Locate all fixed facilities & objects at horizontal distance of not less than 
3.0 m from primary security fences on groundside and 1.0 m from 
security fence on airside. 

.7 Do not park vehicles, construction equipment or stockpile any material 
within 3.0 metres of any security fence on groundside and within 1.0 
metres from security fence on airside when not working on 
construction of new fences. 
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1.3 TEMPORARY BARRIERS AND DELINEATORS 
 

.1 Contractor shall be responsible for supplying all materials, hardware or 
devices required to delineate the Work Site and various construction 
phases for safety, security and traffic control requirements, at no 
additional cost to the Owner. Upon completion of the work, lighted 
channelizer cones and water ballasted lighted safety barricades will 
become the property of the Owner. The Contractor will deliver these 
temporary barriers and delineators to a location within the airport 
property. 

 

1.4 CLOSURE OF AIRSIDE FACILITIES 

.1 Carry out work requiring interruption of airport operations at time 
directed, with minimum of disturbance to airport operations. 

.2 Submit schedule to, and obtain approval from Departmental 
Representative of interruptions or closure of active airport facilities. 
Adhere strictly to approved schedule. 

.3 Closed facilities cannot be reopened until inspected and approved by the 
Departmental Representative. 

 

1.5 COORDINATION OF MOVEMENT IN OPERATIONAL AREAS 

.1 Brief Departmental Representative every day prior to starting work in 
area adjacent to or on active airport facilities. 

.2 Obtain Departmental Representative's approval on scheduling of Work. 

.3 Control movements of equipment and personnel as directed by 
Departmental Representative. 

.4 Obey signals from Airport Authority Commissionaire immediately. 

.5 Any persons who fail to comply signals from Airport Authority 
Commissionaire will result in immediately removal of airside access. 

 

1.6 FLIGHT SAFETY  

 

.1 Prior to permitting personnel to work adjacent to an active runway, 
taxiways, parking aprons, or working within 91 m from center line of the 
runway and 6 m the edge of asphalt from other active facilities (taxiway, 
apron), establish contact with Department Representative and obtain 
specific clearances. Once established on airport, maintain radio contact 
on work site with the Commissionaires at all times. Obey all instructions 
promptly and explicitly. 

.2 The contractor shall obey the direction of the Commissionaires with 
regards to pullbacks. 

.3 Obey all instructions promptly and explicitly. 
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.4 Prior to starting work obtain necessary closure of adjacent facilities. 

.5 During working hours, supply flagmen at crossings of active facilities. 

.6 All Contractor's vehicles used on the airport must be equipped with an 
orange rotary beacon or must be escorted by a vehicle equipped with a 
beacon. 

 
 

 
1.7 UNSERVICEABLE AREAS 

.1 Mark off areas made unserviceable for aircraft by work of this Contract 
by providing plainly visible danger markings by day and red lights by 
night. Open flames in flammable fuels not permitted. 

.2 Coordinate demolition of unserviceable areas in accordance with 
Phasing Plan over course of construction. 

.3 Park equipment not in use and stockpile materials in areas approved by 
Departmental Representative so that equipment: 

.1 Tops are below a 50 (horizontal) to 1 (vertical) ratio from ends 
of useable landing strip. 

.2 Is below 20 (horizontal) to 1 (vertical) ratio from sides of 
aircraft traffic areas. 

.3 Is outside limits of pullback zones as indicated on Drawings. 

.4 Where directed, mark mobile equipment tops with lights. Mobile objects, 
excluding aircraft, on the manoeuvring area are lighted to display 
flashing yellow lights except for vehicles associated with an emergency 
situation, which display flashing red light, or flashing red and flashing 
yellow lights. The characteristics are as follows: 

.1 an effective intensity of the flash ranging between 40 and 400 
candelas; 

.2 360° azimuth (horizontal) coverage; 

.3 peak intensity from 0° to 10° above the horizontal and 
reduced intensity to 1/10 of peak intensity from 10° to 15° 
above the horizontal; and 

.4 a flash rate of 75 (±15) flashes per minute. 

1.8 CLEANING FOD 
 

 

.1 Foreign Object Damage (FOD) can occur anytime a foreign object 
comes in contact with an aircraft. Foreign objects are anything foreign to 
the airfield, including but not limited to: construction dust, hats, rags, pen 
caps, paper, rocks or mud from vehicle tires, etc. 

.2 Foreign Object Damage (FOD) control procedures will be enforced by 
the Departmental Representative at all times in the construction and 
operational area. Keeping active taxiways and aprons adjacent to the 
work clean during the Work will be the responsibility of the Contractor. 

.3 The contractor is to routinely inspect the site for FOD during the work 
shifts. 

.4 Maintain at the construction site a Departmental Representative 
approved, sufficiently sized and powered: 
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.1 Street sweeper tractor with power broom or similar vehicle, 
fitted with a non-metallic motorized rotary sweeper broom, 
minimum width 2.4m, for FOD control and clean-up of 
adjacent operational surfaces affected by construction 
activities. Site FOD sweeps shall be conducted at the end of 
each working day and when directed by the Departmental 
Representative. 

.2 Water truck capable of supplying enough water for dust 
control as well as construction needs. 

.5 Where access routes cross active runways, taxiways or parking aprons, 
keep crossings free of FOD mud and debris at all times. Broom clean 
immediately. 

.6 Routinely inspect and clean equipment as necessary to remove rocks, 
dirt and mud that may accumulate. Inspection and cleaning of equipment 
shall occur before equipment enters the airfield and before equipment 
transitions from airfield soil surfaces to runway, ramp or associated 
concrete or asphalt surfaces. 

PART 2 - PRODUCTS � NOT APPLICABLE 

PART 3 - EXECUTION � NOT APPLICABLE 

 

END OF SECTION 
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PART 1 - GENERAL

1.1 SECTION .1 Fire Safety Requirements.
INCLUDES                   

.2 Hot Work Permit.

.3 Existing Fire Protection and Alarm Systems.

1.2 RELATED .1 Section 01 35 29.06 - Health and Safety
SECTIONS                   Requirements.

1.3 REFERENCES                   .1 Fire Protection Standards issued by Fire
Protection Services, Labour Program Division
of Service Canada:
.1 FCC No. 301-June 1982 Standard for
Construction Operations.
.2 FCC No. 302-June 1982 Standard for
Welding and Cutting.

.2 FCC Standards may be viewed at:
http://www.hrsdc.gc.ca/eng/labour/fire_prote
tion/policies_standards/commissioner/inde.sh
ml.

1.4 DEFINITIONS                   .1 Hot Work defined as:
.1 Welding work.
.2 Cutting of materials by use of torch or
other open flame devices.
.3 Grinding with equipment which produces
sparks.

1.5 SUBMITTALS                   .1 Submit copy of Hot Work Procedures and sample
of Hot Work permit to Departmental
Representative for review, within 14 calendar
days of acceptance of bid.

.2 Submit in accordance with Section 01 33 00.
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1.6 FIRE SAFETY .1 Implement and follow fire safety measures
REQUIREMENTS                   during Work. Comply with following:

.1 National Fire Code.

.2 Fire Protection Standards FCC 301 and FCC
302.
.3 Federal and Provincial Occupational
Health and Safety Acts and Regulations.

.2 In event of conflict between any provisions of
above authorities the most stringent provision
will apply. Should a dispute arise in
determining the most stringent requirement,
Departmental Representative will advise on the
course of action to be followed.

1.7 HOT WORK .1 Obtain Departmental Representative's written
AUTHORIZATION                   "Authorization to Proceed" before conducting

any form of Hot Work on site.

.2 To obtain authorization submit to Departmental
Representative:
.1 Contractor's typewritten Hot Work
Procedures to be followed on site as specified
below.
.2 Description of the type and frequency of
Hot Work required.
.3 Sample Hot Work Permit to be used.

.3 Upon review and confirmation that effective
fire safety measures will be implemented and
followed during performance of hot work,
Departmental Representative will give
authorization to proceed as follows:
.1 Issue one written "Authorization to
Proceed" covering the entire project for
duration of work or;
.2 Subdivide the work into pre-determined,
individual activities, each activity requiring
a separately written authorization to proceed.

.4 Requirement for individual authorization will
be based on:
.1 Nature or phasing of work;
.2 Risk to Facility operations;
.3 Quantity of various trades needing to
perform hot work on project or;
.4 Other situation deemed necessary by
Departmental Representative to ensure fire
safety on premises.
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1.7 HOT WORK .5 Do not perform any Hot Work until receipt of
AUTHORIZATION Departmental Representative's written
   (Cont'd)                   "Authorization to Proceed" for that portion of

work.

1.8 HOT WORK .1 Develop and implement safety procedures and
PROCEDURES                   work practices to be followed during the

performance of Hot Work.

.2 Hot Work Procedures to include:
.1 Requirement to perform hazard assessment
of site and immediate work area beforehand for
each hot work event in accordance with Safety
Plan specified in Section 01 35 29.06.
.2 Use of Hot Work Permit system with
individually issued permit by Contractor's
Superintendent to worker or subcontractor
granting permission to proceed with Hot Work.
.3 Permit required for each Hot Work event.
.4 Designation of a person on site as a Fire
Safety Watcher responsible to conduct a fire
safety watch for a minimum duration of 60
minutes immediately following the completion
of the Hot Work.
.5 Compliance with fire safety codes,
standards and occupational health and safety
regulations specified.
.6 Site specific rules and procedures in
force at the site as provided by the Facility.

.3 Generic procedures, if used, must be edited
and supplemented with pertinent information
tailored to reflect specific project
conditions. Label document as being the Hot
Work Procedures for this contract.

.4 Procedures shall clearly establish
responsibilities of:
.1 Worker performing hot work,
.2 Person issuing the Hot Work Permit,
.3 Fire Safety Watcher,
.4 Subcontractor(s) and Contractor.

.5 Brief all workers and subcontractors on Hot
Work Procedures and of Permit system.
Stringently enforce compliance.
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1.9 HOT WORK .1 Hot Work Permit to include the following:
PERMIT                   .1 Project name and project number.

.2 Location of hot work.

.3 Date of issue.

.4 Description of hot work type needed.

.5 Special precautions to be followed,
including type of fire extinguishers needed.
.6 Name and signature of permit issuer.
.7 Name of worker to which the permit is
issued.
.8 Permit validity period not to exceed 8
hours. Indicate start time/date and
termination time/date.
.9 Worker's signature with time/date of hot
work completion.
.10 Stipulated time period of safety watch.
.11 Fire Safety Watcher's signature with
time/date.

.2 Permit to be typewritten form. Industry
Standard forms shall only be used if all data
specified above is included on form.

.3 Each Hot Work Permit to be completed in full,
signed and returned to Contractor's
Superintendent for safe keeping on site.

1.10 FIRE .1 Fire protection and alarm systems shall not
PROTECTION AND be:
ALARM SYSTEMS                   .1 Obstructed.

.2 Shut-off, unless approved by Departmental
Representative.
.3 Left inactive at the end of a working day
or shift.

.2 Do not use fire hydrants, standpipes and hose
systems for purposes other than fire fighting.

.3 Costs incurred, from the fire department,
Facility Owner and tenants, resulting from
negligently setting off false fire alarms will
be charged to the Contractor in the form of
financial progress payment reductions and hold
back assessments against the Contract.

1.11 DOCUMENTS ON .1 Keep Hot Work Permits and Hazard assessment
SITE                   documentation on site for duration of Work.
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1.11 DOCUMENTS ON .2 Upon request, make available to Departmental
SITE Representative or to authorized Safety
   (Cont'd)                   Representative for inspection.

PART 2 - PRODUCTS                   

2.1 NOT USED                   .1 Not used.

PART 3 - EXECUTION

3.1 NOT USED                   .1 Not used.

                                                                         END OF SECTION 
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PART 1 - GENERAL

1.1 SECTION .1 Procedures to isolate electrical facility and
INCLUDES                   other equipment from energy sources.

1.2 RELATED .1 Section 01 35 29.06 - Health and Safety.
SECTIONS                   

1.3 REFERENCES                   .1 CSA C22.1-2015, Canadian Electrical Code, Part
1, Safety Standard for Electrical
Installations.

.2 CAN/CSA-C22.3 No.1-06, Overhead Systems.

.3 CSA C22.3 No.7-06, Underground Systems.

.4 COSH: Canadian Occupational Health and Safety
Regulations made under Part II of the Canada
Labour Code.

1.4 DEFINITIONS                   .1 Electrical Facility: means any system,
equipment, device, apparatus, wiring,
conductor, assembly or part thereof that is
used for the generation, transformation,
transmission, distribution, storage, control,
measurement or utilization of electrical
energy, and that has an amperage and voltage
that is dangerous to persons.

.2 Guarantee of Isolation: means a guarantee by a
competent person in control or in charge that
a particular facility or equipment has been
isolated.

.3 De-energize: in the electrical sense, that a
piece of equipment is isolated and grounded,
e.g. if the equipment is not grounded, it
cannot be considered de-energized (DEAD).
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1.4 DEFINITIONS .4 Guarded: means that an equipment or facility
   (Cont'd)                   is covered, shielded, fenced, enclosed,

inaccessible by location, or otherwise
protected in a manner that, to the extent that
is reasonably practicable, will prevent or
reduce danger to any person who might touch or
go near such item.

.5 Isolate: means that an electrical facility,
mechanical equipment or machinery is separated
or disconnected from every source of
electrical, mechanical, hydraulic,pneumatic or
other kind of energy that is capable of making
it dangerous.

.6 Live/alive: means that an electrical facility
produces, contains, stores or is electrically
connected to a source of alternating or direct
current of an amperage and voltage that is
dangerous or contains any hydraulic, pneumatic
or other kind of energy that is capable of
making the facility dangerous to persons.

1.5 COMPLIANCE .1 Comply with the following in regards to
REQUIREMENTS                   isolation and lockout of electrical facilities

and equipment:
.1 Canadian Electrical Code.
.2 Federal and Provincial Occupational
Health and Safety Acts and Regulations.
.3 Regulations and code of practice as
applicable to mechanical equipment or other
machinery being de-energized.
.4 Procedures specified herein.

.2 In event of conflict between any provisions of
above authorities the most stringent provision
will apply.

1.6 SUBMITTALS                   .1 Submit copy of lockout procedures, sample of
lockout permit and lockout tags proposed for
use in accordance with Section 01 33 00.
Submit within 14 calendar days of acceptance
of bid.
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1.7 ISOLATION OF .1 Obtain Departmental Representative's written
EXISTING SERVICES                   authorization prior to working on existing

live or active electrical facilities and
equipment and before proceeding with
isolation of such item.

.2 To obtain authorization, submit to
Departmental Representative the following
documentation:
.1 Written request to isolate the particular
service or facility and;
.2 Copy of Contractor's Lockout Procedures.

.3 Make a Request for Isolation for each
event,unless directed otherwise by
Departmental Representative, as follows:
.1 Fill-out standard form in current use at
the Facility as provided by Departmental
Representative or;
.2 Where no form exist, make written request
indicating:

.1 The equipment, system or service to
be isolated and it's location;
.2 Duration of isolation period (ie:
start time and date and completion time
and date).
.3 Voltage of service feed to system or
equipment being isolated.
.4 Name of person making the request.

.4 Do not proceed with isolation until receipt of
written notification from Departmental
Representative granting the Isolation Request
and authorization to proceed with the work.
.1 Note that Departmental Representative may
designate another person at the Facility being
authorized to grant the Isolation Request.

.5 Conduct safe, orderly shut down of equipment
or facility. De-energize, isolate and lockout
power and other sources of energy feeding the
equipment or facility.

.6 Determine in advance, as much as possible, in
cooperation with the Departmental
Representative, the type and frequency of
situations which will require isolation of
existing services.
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1.7 ISOLATION OF .7 Plan and schedule shut down of existing
EXISTING SERVICES services in consultation with the Departmental
   (Cont'd)                   Representative and the Facility Manager.

Minimize impact and downtime of Facility
operations. Follow Departmental
Representative's directives in this regard.

.8 Conduct hazard assessment as part of the
process in accordance with health and safety
requirements specified Section 01 35 29.06.

1.8 LOCKOUTS                   .1 De-energize, and lockout electrical facility,
mechanical equipment and machinery from all
potential sources of energy prior to working
on such items.

.2 Develop and implement clear and specific
lockout procedures to be followed as part of
the Work.

.3 Prepare typed written Lockout Procedures
describing safe work practices, procedures,
worker responsibilities and sequence of
activities to be followed on site by workforce
to safely isolate an active piece of equipment
or electrical facility and effectively lockout
and tagout its sources of energy.

.4 Include as part of the Lockout Procedures a
system of lockout permits managed by
Contractor's Superintendent or other qualified
person designated by him/her as being
"in-charge" at the site.
.1 A lockout permit shall be issued to
specific worker providing a Guarantee of
Isolation before each event when work must be
performed on a live equipment or electrical
facility.
.2 Duties of person managing the permit
system to include:

.1 Issuance of permits and lockout tags
to workers.
.2 Determining permit duration.
.3 Maintaining record of permits and
tags issued.
.4 Making a Request for Isolation to
Departmental Representative when required
as specified above.
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1.8 LOCKOUTS .4 (Cont'd)
   (Cont'd)                   .2 (Cont'd)

.5 Designating a Safety Watcher, when
one is required based on type of work.
.6 Ensuring equipment or facility has
been properly isolated.
.7 Collecting and safekeeping lockout
tags returned by workers as a record of
the event.

.5 Clearly establish, describe and allocate
responsibilities of:
.1 Workers.
.2 Person managing the lockout permit
system.
.3 Safety Watcher.
.4 Subcontractor(s) and General Contractor.

.6 Generic procedures, if used, must be edited
and supplemented with pertinent information to
reflect specific project requirements.
.1 Incorporate site specific rules and
procedures in force at site as provided by
Facility Manager through the Departmental
Representative.
.2 Clearly label the document as being the
Lockout procedures applicable to work of this
contract.

.7 Use energy isolation lockout devices
specifically designed and appropriate for type
of facility or equipment being locked out.

.8 Use industry standard lockout tags.

.9 Provide appropriate safety grounding and
guards as required.

1.9 CONFORMANCE                   .1 Brief all workers and subcontractors on
requirements of this section. Stringently
enforce use and compliance.

1.10 DOCUMENTS ON .1 Post Lockout Procedures on site in common
SITE                   location for viewing by workers.
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1.10 DOCUMENTS ON .2 Keep copies of Request for Isolation forms and
SITE lockout permits and tags issued to workers on
   (Cont'd)                   site for full duration of Work.

.3 Upon request, make available to Departmental
Representative or to authorized safety
representative for inspection.

PART 2 - PRODUCTS

2.1 NOT USED                   .1 Not used.

PART 3 - EXECUTION

3.1 NOT USED                   .1 Not used

                                                                         END OF SECTION 
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PART 1 - GENERAL

1.1 REFERENCES                   .1 Province of Newfoundland and Labrador
.1 Occupational Health and Safety Act,
R.S.N. 1990.

1.2 ACTION AND .1 Make submittals in accordance with Section
INFORMATIONAL 01 33 00 - Submittal Procedures.
SUBMITTALS                   

.2 Submit site-specific Health and Safety Plan:
Within 7 days after date of Notice to Proceed
and prior to commencement of Work. Health and
Safety Plan must include:
.1 Results of site specific safety hazard
assessment.
.2 Results of safety and health risk or
hazard analysis for site tasks and operation
found in work plan.

.3 Submit 2 copies of Contractor's authorized
representative's work site health and safety
inspection reports to Departmental
Representative and or authority having
jurisdiction, weekly.

.4 Submit copies of reports or directions issued
by Federal,  Provincial and Territorial health
and safety inspectors.

.5 Submit copies of incident and accident
reports.

.6 Submit WHMIS MSDS - Material Safety Data
Sheets.

.7 Departmental Representative will review
Contractor's site-specific Health and Safety
Plan and provide comments to Contractor within
10 days after receipt of plan. Revise plan as
appropriate and resubmit plan to Departmental
Representative within 5 days after receipt of
comments from Departmental Representative.
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1.2 ACTION AND .8 Departmental Representative's review of
INFORMATIONAL Contractor's final Health and Safety plan
SUBMITTALS should not be construed as approval and does
   (Cont'd)                   not reduce the Contractor's overall

responsibility for construction Health and
Safety.

.9 Medical Surveillance: where prescribed by
legislation, regulation or safety program,
submit certification of medical surveillance
for site personnel prior to commencement of
Work, and submit additional certifications for
any new site personnel to Departmental
Representative.

.10 On-site Contingency and Emergency Response
Plan: address standard operating procedures to
be implemented during emergency situations.

1.3 SAFETY .1 Perform site specific safety hazard assessment
ASSESSMENT                   related to project.

1.4 MEETINGS                   .1 PWGSC Health and Safety Officer will schedule
and administer Health and Safety meeting with
Departmental Representative and Contractor
prior to commencement of Work.

1.5 PROJECT/SITE .1 Work at site will involve contact with:
CONDITIONS                   .1 Energized Electrical Equipment.

.2 Fuel and Petroleum Products.

1.6 GENERAL .1 Develop written site-specific Health and
REQUIREMENTS                   Safety Plan based on hazard assessment prior

to beginning site Work and continue to
implement, maintain, and enforce plan until
final demobilization from site. Health and
Safety Plan must address project
specifications.

.2 Departmental Representative may respond in
writing, where deficiencies or concerns are
noted and may request re-submission with
correction of deficiencies or concerns.
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1.7 RESPONSIBILITY                   .1 Be responsible for health and safety of
persons on site, safety of property on site
and for protection of persons adjacent to site
and environment to extent that they may be
affected by conduct of Work.

.2 Comply with and enforce compliance by
employees with safety requirements of Contract
Documents, applicable federal, provincial,
territorial and local statutes, regulations,
and ordinances, and with site-specific Health
and Safety Plan.

1.8 COMPLIANCE .1 Comply with Occupational Health and Safety
REQUIREMENTS                   Act, Occupational Health and Safety

Regulations, C. Nfld. Reg.

.2 Comply with Canada Labour Code, Canada
Occupational Safety and Health Regulations.

1.9 UNFORESEEN .1 When unforeseen or peculiar safety-related
HAZARDS                   factor, hazard, or condition occur during

performance of Work, follow procedures in
place for Employee's Right to Refuse Work in
accordance with Acts and Regulations of
Province having jurisdiction and advise
Departmental Representative verbally and in
writing.

1.10 POSTING OF .1 Ensure applicable items, articles, notices and
DOCUMENTS                   orders are posted in conspicuous location on

site in accordance with Acts and Regulations
of Province having jurisdiction, and in
consultation with Departmental Representative.

1.11 CORRECTION OF .1 Immediately address health and safety
NON-COMPLIANCE                   non-compliance issues identified by authority

having jurisdiction or by Departmental
Representative.
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1.11 CORRECTION OF .2 Provide Departmental Representative with
NON-COMPLIANCE written report of action taken to correct
   (Cont'd)                   non-compliance of health and safety issues

identified.

.3 Departmental Representative may stop Work if
non-compliance of health and safety
regulations is not corrected.

1.12 POWDER .1 Use powder actuated devices only after receipt
ACTUATED DEVICES                   of written permission from Departmental

Representative.

1.13 WORK STOPPAGE                   .1 Give precedence to safety and health of public
and site personnel and protection of
environment over cost and schedule
considerations for Work.

PART 2 - PRODUCTS

2.1 NOT USED                   .1 Not used.

PART 3 - EXECUTION

3.1 NOT USED                   .1 Not used.

                                                                         END OF SECTION 
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PART 1 - GENERAL 

1.1 GENERAL 

 

 

 
.1 Due to nature of this Facility, and client operations therein, security 

regulations pertaining to site will be in place during the work resulting in 
need for: 

.1 Control and limit movement of construction workers at the 
site. 

.2 Escort and continuous supervision of workers by security 
personnel. 

.3 Specific rules and regulations as specified in this section and 
as directed by the Departmental Representative to be 
stringently followed. 

.2 It is the Contractor's responsibility to: 

.1 Oversee Day-to-day activities on site during construction. 

.2 Be familiar with and abide by security rules and regulations. 

.3 Brief all workers and subcontractors in respect of the security 
regulations and ensure that they abide by all rules and 
directives. 

.3 The Departmental Representative will coordinate a pre-construction 
meeting between Contractor, Facility Management and Security 
Personnel who will provide details and directives on control and 
movement on site. 

.4 Any infraction of site security regulations on the part of the Contractor, 
members of work force or any Subcontractor in his employ, could result 
in: 

 
 
 
 

1.2 CONTRACTOR’S PERSONNEL 

.1 Immediate removal of offending party from the site. 

.1 Submit an organization chart to the Departmental Representative prior to 
commencing Work on site. Chart to identify and give contact information 
for the following individuals: 

.1 Site Superintendent/Foreman. 

.2 Commissionaires. 

.3 QC Manager 

.4 Safety Offices 

.5 Trade Supervisors 

.6 All Subcontractor Managers 
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1.3 SECURITY PERSONNEL 

.1 

 

 

Obtain and pay for the services of security personnel, employed by the 

  Canadian Corps of Commissionaires to provide escort and security 
supervision of all workers during the work. 

 .2 Provide minimum of two (2) Commissionaires to be on site at all times 
when work is carried out, having the following responsibilities: 

  .1 Limit movement of workers to within the boundaries 
established by the Departmental Representative for each 
work phase; 

  .2 Maintain security control list of workers authorized to be on 
site as determined by Contractor and the Departmental 
Representative; 

  .3 Manage the distribution and control of worker ID tags; 

  .4 Escort workers who need to circulate on site beyond the 
established boundaries of work, including the corridors, 
stairwells and elevators used for access to and from work 
areas. 

  .5 Escort and supervise short term visitors who need access to 
the work site such as for material deliveries or to conduct 
inspections. 

 .3 Provide additional commissionaires when required to perform 
supervision or escort function as may be needed due to Contractor's 
work operations in order that no worker is left unsupervised on site. 

 .4 Ensure Commissionaires are present on site for entire work shift 
including work breaks and time period after work shifts until all workers 
have left site. 

 .5 Commissionaires must stay within the actual construction area and 
provide surveillance of all workers ensuring that security rules and 
requirements are obeyed and to limit movement to approved work areas 
of site. 

 .6 Commissionaires must also escort workers from approved entrances and 
work area(s). 

 .7 Escort and supervision of workers by Commissionaires is required at all 
times regardless as to whether work shifts are in the daytime or during 
Facility off hours. 
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.9 Commissionaires will report directly to the to the Facility security 
personnel and ensure that site security directives are obeyed by all 
workers. 

.1 Empower Commissionaires with authority to remove any 
worker deemed non-compliant with security directives. 

.10 Ensure Commissionaires are fitted and wear approved safety hard hat, 
safety footwear and other personnel protective equipment appropriate to 
work in accordance with applicable Occupational Health and Safety 
requirements specified. 

1.4 SECURITY PASSES 
 

 

.1 Visitor or worker ID Tags are required for all personnel requiring access 
to airside. Airside is the operational area of the airport contained within 
the security fence perimeter. 

.2 ID Tags will be provided by the Facility Security, issued to Contractor for 
distribution to authorized workers and placed on the Security Control List 
specified below. 

.3 All persons, while on site, must wear the ID Tag issued to him regardless 
of daytime or nighttime work. 

.4 Be responsible to obtain ID Tags before work commences, including 
those required by subcontractors, and continually control their 
distribution and use by workers. Submit request for tags as early as 
possible prior to commencement of work. 

.5 For the duration of this contract, anyone not in possession of the ID Tag 
will not be allowed access on site. 

.6 At end of project, return to Departmental Representative all tags issued 
to workers and to subcontractors. 

.7 Immediately report any lost, stolen or destroyed ID Tags to the 
Departmental Representative. 

1.5 SECURITY CONTROL LIST 

.1 Provide a list of employee names from workforce and from 
subcontractors who will be present at site during the course of Work. 

.2 List to include each person's name, address and telephone number. 

.3 Submit copy of list to Departmental Representative and to Security 
Commissionaire for control of workers. 
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1.6 AIRSIDE ACCESS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
1.7 SITE SECURITY 

.4 Update list as work progresses. 

.5 Verify each worker can provide proof of identity upon demand, when 
requested by Facility's Security Personnel, Departmental Representative 
or by Facility Management. 

 

 
.1 Gate keys necessary for access to airside areas may be issued at the 

discretion of the Departmental Representative. Follow all instructions in 
regards to use, care and disposition of keys so issued. Key training is a 
prerequisite. 

.2 Keys and security access cards given to the Commissionaire for his sole 
possession, as determined by Departmental Representative, shall not 
under any circumstances be given to any worker or subcontractor. 

.3 Do not, under any circumstances, make or allow workers to make 
duplicates of keys issued. 

.4 At end of project, return to Departmental Representative all keys and 
access cards issued.  

.5 Immediately report to Departmental Representative any lost, stolen or 
destroyed keys. 

 

 
.1 When Work must be carried out during off hours or beyond the work 

hours previously agreed upon at start of work, provide notice within 48 
hours beforehand to allow airside security coordination to be arranged 
for by Departmental Representative. 

 

 
PART 2 - PRODUCTS  � NOT APPLICABLE 

 

 
PART 3 - EXECUTION � NOT APPLICABLE 

 

 

END OF SECTION 
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PART 1 - GENERAL

1.1 INSPECTION                   .1 Allow Departmental Representative access to
Work. If part of Work is in preparation at
locations other than Place of Work, allow
access to such Work whenever it is in
progress.

.2 Give timely notice requesting inspection if
Work is designated for special tests,
inspections or approvals by Departmental
Representative instructions, or law of Place
of Work.

.3 If Contractor covers or permits to be covered
Work that has been designated for special
tests, inspections or approvals before such is
made, uncover such Work, have inspections or
tests satisfactorily completed and make good
such Work.

.4 Departmental Representative will  order part
of Work to be examined if Work is suspected to
be not in accordance with Contract Documents.
If, upon examination such work is found not in
accordance with Contract Documents, correct
such Work and pay cost of examination and
correction. If such Work is found in
accordance with Contract Documents,
Departmental Representative shall pay cost of
examination and replacement.

1.2 ACCESS TO WORK                   .1 Allow inspection/testing agencies access to
Work, off site manufacturing and fabrication
plants.

.2 Co-operate to provide reasonable facilities
for such access.

1.3 PROCEDURES                   .1 Notify appropriate agency and Departmental
Representative in advance of requirement for
tests, in order that attendance arrangements
can be made.
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1.3 PROCEDURES .2 Submit samples and/or materials required for
   (Cont'd)                   testing, as specifically requested in

specifications. Submit with reasonable
promptness and in orderly sequence to not
cause delays in Work.

.3 Provide labour and facilities to obtain and
handle samples and materials on site. Provide
sufficient space to store and cure test
samples.

1.4 REJECTED WORK                   .1 Remove defective Work, whether result of poor
workmanship, use of defective products or
damage and whether incorporated in Work or
not, which has been rejected by Departmental
Representative as failing to conform to
Contract Documents. Replace or re-execute in
accordance with Contract Documents.

.2 Make good other Contractor's work damaged by
such removals or replacements promptly.

.3 If in opinion of Departmental Representative
it is not expedient to correct defective Work
or Work not performed in accordance with
Contract Documents, Owner will deduct from
Contract Price difference in value between
Work performed and that called for by Contract
Documents, amount of which will be determined
by Departmental Representative.

1.5 REPORTS                   .1 Submit 4 copies of inspection and test reports
to Departmental Representative.

.2 Provide copies to subcontractor of work being
inspected or tested manufacturer or fabricator
of material being inspected or tested.

PART 2 - PRODUCTS

2.1 NOT USED                   .1 Not Used.
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PART 3 - EXECUTION

3.1 NOT USED                   .1 Not Used.

                                                                         END OF SECTION 
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PART 1 - GENERAL

1.1 INSTALLATION .1 Provide temporary utilities controls in order
AND REMOVAL                   to execute work expeditiously.

.2 Remove from site all such work after use.

1.2 DEWATERING                   .1 Provide temporary drainage and pumping
facilities to keep excavations and site free
from standing water.

1.3 WATER SUPPLY                   .1 Departmental Representative will provide
continuous supply of potable water for
construction use.

1.4 FIRE PROTECTION                   .1 Burning rubbish and construction waste
materials is not permitted on site.

PART 2 - PRODUCTS

2.1 NOT USED                   .1 Not Used.

PART 3 - EXECUTION

3.1 NOT USED                   .1 Not Used.

                                                                         END OF SECTION 
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PART 1 - GENERAL

1.1 REFERENCES                   .1 Canadian General Standards Board (CGSB)
.1 CAN/CGSB 1.189-00, Exterior Alkyd Primer
for Wood.

.2 Canadian Standards Association (CSA
International)
.1 CSA-A23.1/A23.2-04, Concrete Materials
and Methods of Concrete Construction/Methods
of Test and Standard Practices for Concrete.
.2 CSA-0121-08(R2013), Douglas Fir Plywood.
.3 CAN/CSA-S269.2-M1987(R2003), Access
Scaffolding for Construction Purposes.
.4 CAN/CSA-Z321-96(R2001), Signs and Symbols
for the Occupational Environment.

.3 U.S. Environmental Protection Agency (EPA) /
Office of Water
.1 EPA 832R92005, Storm Water Management for
Construction Activities: Developing Pollution
Prevention Plans and Best Management
Practices.

1.2 INSTALLATION .1 Prepare site plan indicating proposed location
AND REMOVAL                   and dimensions of area to be fenced and used

by Contractor, number of trailers to be used,
avenues of ingress/egress to fenced area and
details of fence installation.

.2 Identify areas which have to be gravelled to
prevent tracking of mud.

.3 Indicate use of supplemental or other staging
area.

.4 Provide construction facilities in order to
execute work expeditiously.

.5 Remove from site all such work after use.

1.3 SITE .1 Confine work and operations of employees by
STORAGE/LOADING                   Contract Documents. Do not unreasonably

encumber premises with products.
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1.3 SITE .2 Do not load or permit to load any part of Work
STORAGE/LOADING with weight or force that will endanger Work.
   (Cont'd)                   

1.4 CONSTRUCTION .1 Parking will be permitted on site provided it
PARKING                   does not disrupt performance of Work.

.2 Provide and maintain adequate access to
project site.

1.5 EQUIPMENT, TOOL .1 Provide and maintain, in clean and orderly
AND MATERIALS condition, lockable weatherproof sheds for
STORAGE                   storage of tools, equipment and materials.

.2 Locate materials not required to be stored in
weatherproof sheds on site in manner to cause
least interference with work activities.

1.6 SANITARY .1 Provide sanitary facilities for work force in
FACILITIES                   accordance with governing regulations and

ordinances.

.2 Post notices and take precautions as required
by local health authorities. Keep area and
premises in sanitary condition.

1.7 CONSTRUCTION .1 Provide and erect project sign, within three
SIGNAGE                   weeks of signing Contract, in a location

designated by Departmental Representative.

.2 Construction sign 1m x 1m, of wood frame and
plywood construction painted with exhibit
lettering produced by a professional sign
painter.

.3 Indicate on sign, name of Owner, Consultant
and Contractor and Subcontractor, of design
style established by Departmental
Representative as detailed.

.4 No other signs or advertisements, other than
warning signs, are permitted on site.

                                                                        



ST. ANTHONY AIRPORT CONSTRUCTION FACILITIES Section 01 52 00
                                                                        

FENCE REHABILITATION Page  3
PROJECT NO. R.083651.001 2017-01-03                                                                        

1.7 CONSTRUCTION .5 Direct requests for approval to erect
SIGNAGE Consultant/Contractor signboard to
   (Cont'd)                   Departmental Representative. For consideration

general appearance of Consultant/Contractor
signboard must conform to project
identification site sign. Wording in both
official languages.

.6 Signs and notices for safety and instruction
in both official languages Graphic symbols to
CAN/CSA-Z321.

.7 Maintain approved signs and notices in good
condition for duration of project, and dispose
of off site on completion of project or
earlier if directed by Departmental
Representative.

1.8 PROTECTION AND .1 Provide access and temporary relocated roads
MAINTENANCE OF as necessary to maintain traffic.
TRAFFIC                   

.2 Maintain and protect traffic on affected roads
during construction period except as otherwise
specifically directed by Departmental
Representative.

.3 Provide measures for protection and diversion
of traffic, including provision of
watch-persons and flag-persons, erection of
barricades, placing of lights around and in
front of equipment and work, and erection and
maintenance of adequate warning, danger, and
direction signs

.4 Protect travelling public from damage to
person and property.

.5 Contractor's traffic on roads selected for
hauling material to and from site to interfere
as little as possible with public traffic.

.6 Verify adequacy of existing roads and
allowable load limit on these roads.
Contractor: responsible for repair of damage
to roads caused by construction operations.

.7 Construct access and haul roads as necessary.
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1.8 PROTECTION AND .8 Provide necessary lighting, signs, barricades,
MAINTENANCE OF and distinctive markings for safe movement of
TRAFFIC traffic.
   (Cont'd)                   

.9 Dust control: adequate to ensure safe
operation at all times.

.10 Location, grade, width, and alignment of
construction and hauling roads: subject to
approval by Departmental Representative.

.11 Provide snow removal during period of Work.

.12 Remove, upon completion of work, haul roads
designated by Departmental Representative.

1.9 CLEAN-UP                   .1 Remove construction debris, waste materials,
packaging material from work site daily.

.2 Clean dirt or mud tracked onto paved or
surfaced roadways.

.3 Store materials resulting from demolition
activities that are salvageable.

.4 Stack stored new or salvaged material not in
construction facilities.

PART 2 - PRODUCTS

2.1 NOT USED                   .1 Not Used.

PART 3 - EXECUTION

3.1 NOT USED                   .1 Not Used.

                                                                         END OF SECTION 
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PART 1 - GENERAL

1.1 REFERENCES                   .1 Canadian General Standards Board (CGSB)
.1 CAN/CGSB 1.189-00, Exterior Alkyd Primer
for Wood.

.2 Canadian Standards Association (CSA
International)
.1 CSA-O121-08(R2013), Douglas Fir Plywood.

1.2 INSTALLATION .1 Provide temporary controls in order to execute
AND REMOVAL                   Work expeditiously.

.2 Remove from site all such work after use.

1.3 HOARDING                   .1 Erect temporary site enclosures using 38 x 89
mm construction grade lumber framing at 600 mm
centres and 1200 x 2400 x 13 mm exterior grade
fir plywood to CSA O121.

1.4 GUARD RAILS AND .1 Provide secure, rigid guard rails and
BARRICADES                   barricades around deep excavations.

.2 Provide as required by governing authorities
as indicated.

1.5 ACCESS TO SITE                   .1 Provide and maintain access roads, sidewalk
crossings, ramps and construction runways as
may be required for access to Work.

1.6 PUBLIC TRAFFIC .1 Provide and maintain competent signal flag
FLOW                   operators, traffic signals, barricades and

flares, lights, or lanterns as required to
perform Work and protect public.
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1.7 FIRE ROUTES                   .1 Maintain access to property including overhead
clearances for use by emergency response
vehicles.

1.8 PROTECTION FOR .1 Protect surrounding private and public
OFF-SITE AND PUBLIC property from damage during performance of
PROPERTY                   Work.

.2 Be responsible for damage incurred.

1.9 WASTE .1 Separate waste materials for reuse and
MANAGEMENT AND recycling.
DISPOSAL                   

PART 2 - PRODUCTS

2.1 NOT USED                   .1 Not Used.

PART 3 - EXECUTION

3.1 NOT USED                   .1 Not Used.

                                                                         END OF SECTION 
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PART 1 - GENERAL

1.1 REFERENCES                   .1 Owner's identification of existing survey
control points and property limits.

1.2 EXISTING .1 Before commencing work, establish location and
SERVICES                   extent of service lines in area of Work and

notify Departmental Representative of
findings.

1.3 LOCATION OF .1 Location of equipment, fixtures and outlets
EQUIPMENT AND indicated or specified are to be considered as
FIXTURES                   approximate.

.2 Locate equipment, fixtures and distribution
systems to provide minimum interference and
maximum usable space and in accordance with
manufacturer's recommendations for safety,
access and maintenance.

.3 Inform Departmental Representative of
impending installation and obtain approval for
actual location.

.4 Submit field drawings to indicate relative
position of various services and equipment
when required by Departmental Representative.

1.4 RECORDS                   .1 Maintain a complete, accurate log of control
and survey work as it progresses.

.2 On completion of foundations and major site
improvements, prepare a certified survey
showing dimensions, locations, angles and
elevations of Work.

.3 Record locations of maintained, re-routed and
abandoned service lines.
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1.5 ACTION AND .1 Submit name and address of Surveyor to
INFORMATIONAL Departmental Representative.
SUBMITTALS                   

.2 On request of Departmental Representative,
submit documentation to verify accuracy of
field engineering work.

.3 Submit certificate signed by surveyor
certifying and noting those elevations and
locations of completed Work that conform and
do not conform with Contract Documents.

1.6 SUBSURFACE .1 Promptly notify Departmental Representative in
CONDITIONS                   writing if subsurface conditions at Place of

Work differ materially from those indicated in
Contract Documents, or a reasonable assumption
of probable conditions based thereon.

.2 After prompt investigation, should
Departmental Representative determine that
conditions do differ materially, instructions
will be issued for changes in Work as provided
in Changes and Change Orders.

PART 2 - PRODUCTS

2.1 NOT USED                   .1 Not Used.

PART 3 - EXECUTION

3.1 NOT USED                   .1 Not Used.

                                                                         END OF SECTION 
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PART 1 - GENERAL

1.1 ACTION AND .1 Submittals: in accordance with Section
INFORMATIONAL 01 33 00 - Submittal Procedures.
SUBMITTALS                   

.2 Submit written request in advance of cutting
or alteration which affects:
.1 Structural integrity of elements of
project.
.2 Integrity of weather-exposed or
moisture-resistant elements.
.3 Efficiency, maintenance, or safety of
operational elements.
.4 Visual qualities of sight-exposed
elements.
.5 Work of Owner or separate contractor.

.3 Include in request:
.1 Identification of project.
.2 Location and description of affected
Work.
.3 Statement on necessity for cutting or
alteration.
.4 Description of proposed Work, and
products to be used.
.5 Alternatives to cutting and patching.
.6 Effect on Work of Owner or separate
contractor.
.7 Written permission of affected separate
contractor.
.8 Date and time work will be executed.

1.2 MATERIALS                   .1 Required for original installation.

.2 Change in Materials: Submit request for
substitution in accordance with Section
01 33 00 - Submittal Procedures.

1.3 PREPARATION                   .1 Inspect existing conditions, including
elements subject to damage or movement during
cutting and patching.

.2 After uncovering, inspect conditions affecting
performance of Work.
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1.3 PREPARATION .3 Beginning of cutting or patching means
   (Cont'd)                   acceptance of existing conditions.

.4 Provide supports to assure structural
integrity of surroundings; provide devices and
methods to protect other portions of project
from damage.

1.4 EXECUTION                   .1 Execute cutting, fitting, and patching
including excavation and fill, to complete
Work.

.2 Fit several parts together, to integrate with
other Work.

.3 Uncover Work to install ill-timed Work.

.4 Remove and replace defective and
non-conforming Work.

.5 Restore work with new products in accordance
with requirements of Contract Documents.

1.5 WASTE .1 Separate waste materials for reuse and
MANAGEMENT AND recycling.
DISPOSAL                   

PART 2 - PRODUCTS

2.1 NOT USED                   .1 Not Used.

PART 3 - EXECUTION

3.1 NOT USED                   .1 Not Used.

                                                                         END OF SECTION 



ST. ANTHONY AIRPORT CLEANING Section 01 74 11
                                                                        

FENCE REHABILITATION Page  1
PROJECT NO. R.083651.001 2017-01-03                                                                        

PART 1 - GENERAL

1.1 PROJECT .1 Maintain Work in tidy condition, free from
CLEANLINESS                   accumulation of waste products and debris,

including other than that caused by Owner or
other Contractors.

.2 Remove waste materials from site at daily
regularly scheduled times or dispose of as
directed by Departmental Representative. Do
not burn waste materials on site, unless
approved by Departmental Representative.

.3 Clear snow and ice from access to building,
bank/pile snow in designated areas only remove
from site.

.4 Make arrangements with and obtain permits from
authorities having jurisdiction for disposal
of waste and debris.

.5 Provide on-site dump containers for collection
of waste materials and debris.

.6 Store volatile waste in covered metal
containers, and remove from premises at end of
each working day.

.7 Provide adequate ventilation during use of
volatile or noxious substances.

.8 Use only cleaning materials recommended by
manufacturer of surface to be cleaned, and as
recommended by cleaning material manufacturer.

1.2 FINAL CLEANING                   .1 When Work is Substantially Performed remove
surplus products, tools, construction
machinery and equipment not required for
performance of remaining Work.

.2 Remove waste products and debris other than
that caused by others, and leave Work clean
and suitable for occupancy.

.3 Prior to final review remove surplus products,
tools, construction machinery and equipment.
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1.2 FINAL CLEANING .4 Remove waste products and debris other than
   (Cont'd)                   including that caused by Owner or other

Contractors.

.5 Remove waste materials from site at regularly
scheduled times or dispose of as directed by
Departmental Representative. Do not burn waste
materials on site, unless approved by
Departmental Representative.

.6 Make arrangements with and obtain permits from
authorities having jurisdiction for disposal
of waste and debris.

.7 Sweep and wash clean paved areas.

1.3 WASTE .1 Separate waste materials for reuse and
MANAGEMENT AND recycling.
DISPOSAL                   

PART 2 - PRODUCTS

2.1 NOT USED                   .1 Not Used.

PART 3 - EXECUTION

3.1 NOT USED                   .1 Not Used.

                                                                         END OF SECTION 
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PART 1 - GENERAL

1.1 REFERENCES                   .1 Canadian Environmental Protection Act (CEPA)
.1 SOR/2008-197, Storage Tank Systems for
Petroleum Products and Allied Petroleum
Products Regulations.

1.2 ADMINISTRATIVE .1 Acceptance of Work Procedures:
REQUIREMENTS                   .1 Contractor's Inspection: Conduct

inspection of Work, identify deficiencies and
defects, and repair as required to conform to
Contract Documents.

.1 Notify Departmental Representative
in writing of satisfactory completion of
Contractor's inspection and submit
verification that corrections have been
made.
.2 Request Departmental Representative
inspection.

.2 Departmental Representative Inspection:
.1 Departmental Representative and
Contractor to inspect Work and identify
defects and deficiencies.
.2 Contractor to correct Work as
directed.

.3 Completion Tasks: submit written
certificates in English that tasks have been
performed as follows:

.1 Work: completed and inspected for
compliance with Contract Documents.
.2 Defects: corrected and deficiencies
completed.
.3 Equipment and systems: tested,
adjusted and balanced and fully
operational.
.4 Operation of systems: demonstrated
to Owner's personnel.
.5 Work: complete and ready for final
inspection.

.4 Final Inspection:
.1 When completion tasks are done,
request final inspection of Work by
Departmental Representative, and
Contractor.
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1.2 ADMINISTRATIVE .1 (Cont'd)
REQUIREMENTS .4 (Cont'd)
   (Cont'd)                   .2 When Work incomplete according to

Owner and Departmental Representative,
complete outstanding items and request
re-inspection.

1.3 FINAL CLEANING                   .1 Clean in accordance with Section 01 74 11 -
Cleaning.
.1 Remove surplus materials, excess
materials, rubbish, tools and equipment.

PART 2 - PRODUCTS

2.1 NOT USED                   .1 Not Used.

PART 3 - EXECUTION

3.1 NOT USED                   .1 Not Used.

                                                                         END OF SECTION 
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PART 1 - GENERAL

1.1 REFERENCES                   .1 Canadian Environmental Protection Act (CEPA)
.1 SOR/2008-197, Storage Tank Systems for
Petroleum Products and Allied Petroleum
Products Regulations.

1.2 ADMINISTRATIVE .1 Pre-warranty Meeting:
REQUIREMENTS                   .1 Convene meeting one week prior to

contract completion with contractor's
representative and Departmental Representative
, in accordance with Section 01 31 19 -
Project Meetings to:

.1 Verify Project requirements.

.2 Review manufacturer's installation
instructions and warranty requirements.

.2 Departmental Representative to establish
communication procedures for:

.1 Notifying construction warranty
defects.
.2 Determine priorities for type of
defects.
.3 Determine reasonable response time.

.3 Contact information for bonded and
licensed company for warranty work action:
provide name, telephone number and address of
company authorized for construction warranty
work action.
.4 Ensure contact is located within local
service area of warranted construction, is
continuously available, and is responsive to
inquiries for warranty work action.

1.3 ACTION AND .1 Provide submittals in accordance with Section
INFORMATIONAL 01 33 00 - Submittal Procedures.
SUBMITTALS                   

.2 Two weeks prior to Substantial Performance of
the Work, submit to the Departmental
Representative, four final copies of operating
and maintenance manuals in English.

.3 Provide spare parts, maintenance materials and
special tools of same quality and manufacture
as products provided in Work.
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1.3 ACTION AND .4 Provide evidence, if requested, for type,
INFORMATIONAL source and quality of products supplied.
SUBMITTALS
   (Cont'd)                   

1.4 FORMAT                   .1 Organize data as instructional manual.

.2 Binders: vinyl, hard covered, 3 'D' ring,
loose leaf 219 x 279 mm with spine and face
pockets.

.3 When multiple binders are used correlate data
into related consistent groupings.
.1 Identify contents of each binder on
spine.

.4 Cover: identify each binder with type or
printed title 'Project Record Documents'; list
title of project and identify subject matter
of contents.

.5 Arrange content by systems, process flow,
under Section numbers and sequence of Table of
Contents.

.6 Provide tabbed fly leaf for each separate
product and system, with typed description of
product and major component parts of
equipment.

.7 Text: manufacturer's printed data, or
typewritten data.

.8 Drawings: provide with reinforced punched
binder tab.
.1 Bind in with text; fold larger drawings
to size of text pages.

.9 Provide all closeout submittal documents in
PDF format as well.

1.5 CONTENTS - .1 Table of Contents for Each Volume: provide
PROJECT RECORD title of project;
DOCUMENTS                   .1 Date of submission; names.

.2 Addresses, and telephone numbers of
Consultant and Contractor Design-Builder with
name of responsible parties.

                                                                        



ST. ANTHONY AIRPORT CLOSEOUT SUBMITTALS Section 01 78 00
                                                                        

FENCE REHABILITATION Page  3
PROJECT NO. R.083651.001 2017-01-03                                                                        

1.5 CONTENTS - .1 (Cont'd)
PROJECT RECORD .3 Schedule of products and systems, indexed
DOCUMENTS to content of volume.
   (Cont'd)                   

.2 For each product or system:
.1 List names, addresses and telephone
numbers of subcontractors and suppliers,
including local source of supplies and
replacement parts.

.3 Product Data: mark each sheet to identify
specific products and component parts, and
data applicable to installation; delete
inapplicable information.

.4 Drawings: supplement product data to
illustrate relations of component parts of
equipment and systems, to show control and
flow diagrams.

.5 Typewritten Text: as required to supplement
product data.
.1 Provide logical sequence of instructions
for each procedure, incorporating
manufacturer's instructions specified in
Section 01 45 00 - Quality Control.

.6 Training: refer to Section 01 79 00 -
Demonstration and Training.

1.6 AS -BUILT .1 Maintain, in addition to requirements in
DOCUMENTS AND General Conditions, at site for Departmental
SAMPLES                   Representative one record copy of:

.1 Contract Drawings.

.2 Specifications.

.3 Addenda.

.4 Change Orders and other modifications to
Contract.
.5 Reviewed shop drawings, product data, and
samples.
.6 Field test records.
.7 Inspection certificates.
.8 Manufacturer's certificates.

.2 Store record documents and samples in field
office apart from documents used for
construction.
.1 Provide files, racks, and secure storage.
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1.6 AS -BUILT .3 Label record documents and file in accordance
DOCUMENTS AND with Section number listings in List of
SAMPLES Contents of this Project Manual.
   (Cont'd)                   .1 Label each document "PROJECT RECORD" in

neat, large, printed letters.

.4 Maintain record documents in clean, dry and
legible condition.
.1 Do not use record documents for
construction purposes.

.5 Keep record documents and samples available
for inspection by Departmental Representative.

1.7 RECORDING .1 Record information on set of black line opaque
INFORMATION ON drawings, and in copy of Project O&M Manual.
PROJECT RECORD
DOCUMENTS                   .2  Use felt tip marking pens, maintainingUse

felt tip marking pens, maintaining separate
colours for each major system, for recording
information.

.3 Record information concurrently with
construction progress.
.1 Do not conceal Work until required
information is recorded.

.4 Contract Drawings and shop drawings: mark each
item to record actual construction.
.1 Measured horizontal and vertical
locations of underground utilities and
appurtenances, referenced to permanent surface
improvements.
.2 Field changes of dimension and detail.
.3 Changes made by change orders.
.4 Details not on original Contract
Drawings.
.5 References to related shop drawings and
modifications.

.5 Specifications: mark each item to record
actual construction, including:
.1 Manufacturer, trade name, and catalogue
number of each product actually installed,
particularly optional items and substitute
items.
.2 Changes made by Addenda and change
orders.
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1.7 RECORDING .6 Other Documents: maintain manufacturer's
INFORMATION ON certifications, inspection certifications,
PROJECT RECORD field test records, required by individual
DOCUMENTS specifications sections.
   (Cont'd)                   

.7 Provide digital photos, if requested, for site
records.

.8 The Consultant is not responsible for
confirming As-Built conditions.

1.8 FINAL SURVEY                   .1 Submit final site survey certificate in
accordance with Section 01 71 00 - Examination
and Preparation, certifying that elevations
and locations of completed Work are in
conformance, or non-conformance with Contract
Documents.

1.9 EQUIPMENT AND .1 For each item of equipment and each system
SYSTEMS                   include description of unit or system, and

component parts.
.1 Give function, normal operation
characteristics and limiting conditions.
.2 Include performance curves, with
engineering data and tests, and complete
nomenclature and commercial number of
replaceable parts.

.2 Panel board circuit directories: provide
electrical service characteristics, controls,
and communications.

.3 Include installed colour coded wiring
diagrams.

.4 Operating Procedures: include start-up,
break-in, and routine normal operating
instructions and sequences.
.1 Include regulation, control, stopping,
shut-down, and emergency instructions.
.2 Include summer, winter, and any special
operating instructions.

                                                                        



ST. ANTHONY AIRPORT CLOSEOUT SUBMITTALS Section 01 78 00
                                                                        

FENCE REHABILITATION Page  6
PROJECT NO. R.083651.001 2017-01-03                                                                        

1.9 EQUIPMENT AND .5 Maintenance Requirements: include routine
SYSTEMS procedures and guide for trouble-shooting;
   (Cont'd)                   disassembly, repair, and reassembly

instructions; and alignment, adjusting,
balancing, and checking instructions.

.6 Provide servicing and lubrication schedule,
and list of lubricants required.

.7 Include manufacturer's printed operation and
maintenance instructions.

.8 Include sequence of operation by controls
manufacturer.

.9 Provide original manufacturer's parts list,
illustrations, assembly drawings, and diagrams
required for maintenance.

.10 Provide installed control diagrams by controls
manufacturer.

.11 Provide Contractor's co-ordination drawings,
with installed colour coded piping diagrams.

.12 Provide list of original manufacturer's spare
parts, current prices, and recommended
quantities to be maintained in storage.

1.10 MATERIALS AND .1 Building products, applied materials, and
FINISHES                   finishes: include product data, with catalogue

number, size, composition, and colour and
texture designations.
.1 Provide information for re-ordering
custom manufactured products.

.2 Instructions for cleaning agents and methods,
precautions against detrimental agents and
methods, and recommended schedule for cleaning
and maintenance.

.3 Moisture-protection and weather-exposed
products: include manufacturer's
recommendations for cleaning agents and
methods, precautions against detrimental
agents and methods, and recommended schedule
for cleaning and maintenance.
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1.10 MATERIALS AND .4 Additional requirements: as specified in
FINISHES individual specifications sections.
   (Cont'd)                   

1.11 MAINTENANCE .1 Spare Parts:
MATERIALS                   .1 Provide spare parts, in quantities

specified in individual specification
sections.
.2 Provide items of same manufacture and
quality as items in Work.
.3 Deliver to site location as directed;
place and store.
.4 Receive and catalogue items.

.1 Submit inventory listing to
Departmental Representative.
.2 Include approved listings in
Maintenance Manual.

.5 Obtain receipt for delivered products and
submit prior to final payment.

.2 Extra Stock Materials:
.1 Provide maintenance and extra materials,
in quantities specified in individual
specification sections.
.2 Provide items of same manufacture and
quality as items in Work.
.3 Deliver to site location as directed;
place and store.
.4 Receive and catalogue items.

.1 Submit inventory listing to
Departmental Representative.
.2 Include approved listings in
Maintenance Manual.

.5 Obtain receipt for delivered products and
submit prior to final payment.

1.12 DELIVERY, .1 Store spare parts, maintenance materials, and
STORAGE AND special tools in manner to prevent damage or
HANDLING                   deterioration.

.2 Store in original and undamaged condition with
manufacturer's seal and labels intact.

.3 Store components subject to damage from
weather in weatherproof enclosures.
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1.12 DELIVERY, .4 Remove and replace damaged products at own
STORAGE AND expense and for review by Departmental
HANDLING Representative.
   (Cont'd)                   

1.13 WARRANTIES AND .1 Develop warranty management plan to contain
BONDS                   information relevant to Warranties.

.2 Submit warranty management plan, 30 days
before planned pre-warranty conference, to
Departmental Representative approval.

.3 Warranty management plan to include required
actions and documents to assure that
Departmental Representative receives
warranties to which it is entitled.

.4 Provide plan in narrative form and contain
sufficient detail to make it suitable for use
by future maintenance and repair personnel.

.5 Submit, warranty information made available
during construction phase, to Departmental
Representative for approval prior to each
monthly pay estimate.

.6 Assemble approved information in binder,
submit upon acceptance of work and organize
binder as follows:
.1 Separate each warranty or bond with index
tab sheets keyed to Table of Contents listing.
.2 List subcontractor, supplier, and
manufacturer, with name, address, and
telephone number of responsible principal.
.3 Obtain warranties and bonds, executed in
duplicate by subcontractors, suppliers, and
manufacturers, within ten days after
completion of applicable item of work.
.4 Verify that documents are in proper form,
contain full information, and are notarized.
.5 Co-execute submittals when required.
.6 Retain warranties and bonds until time
specified for submittal.

.7 Except for items put into use with Owner's
permission, leave date of beginning of time of
warranty until Date of Substantial Performance
is determined.
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1.13 WARRANTIES AND .8 Conduct joint 1 year warranty inspection,
BONDS measured from time of acceptance, by
   (Cont'd)                   Departmental Representative.

.9 Include information contained in warranty
management plan as follows:
.1 Roles and responsibilities of personnel
associated with warranty process, including
points of contact and telephone numbers within
the organizations of Contractors,
subcontractors, manufacturers or suppliers
involved.
.2 Listing and status of delivery of
Certificates of Warranty for extended warranty
items, motors, and gate operators.
.3 Provide list for each warranted
equipment, item, feature of construction or
system indicating:

.1 Name of item.

.2 Model and serial numbers.

.3 Location where installed.

.4 Name and phone numbers of
manufacturers or suppliers.
.5 Names, addresses and telephone
numbers of sources of spare parts.
.6 Warranties and terms of warranty:
include one-year overall warranty of
construction. Indicate items that have
extended warranties and show separate
warranty expiration dates.
.7 Cross-reference to warranty
certificates as applicable.
.8 Starting point and duration of
warranty period.
.9 Summary of maintenance procedures
required to continue warranty in force.
.10 Cross-Reference to specific
pertinent Operation and Maintenance
manuals.
.11 Organization, names and phone
numbers of persons to call for warranty
service.
.12 Typical response time and repair
time expected for various warranted
equipment.

.4 Contractor's plans for attendance at 1
year post-construction warranty inspections.
.5 Procedure and status of tagging of
equipment covered by extended warranties.
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1.13 WARRANTIES AND .9 (Cont'd)
BONDS .6 Post copies of instructions near selected
   (Cont'd)                   pieces of equipment where operation is

critical for warranty and/or safety reasons.

.10 Respond in timely manner to oral or written
notification of required construction warranty
repair work.

.11 Written verification to follow oral
instructions.
.1 Failure to respond will be cause for the
Departmental Representative to proceed with
action against Contractor.

1.14 WARRANTY TAGS                   .1 Tag, at time of installation, each warranted
item. Provide durable, oil and water resistant
tag approved by Departmental Representative.

.2 Attach tags with copper wire and spray with
waterproof silicone coating.

.3 Leave date of acceptance until project is
accepted for occupancy.

.4 Indicate following information on tag:
.1 Type of product/material.
.2 Model number.
.3 Serial number.
.4 Contract number.
.5 Warranty period.
.6 Inspector's signature.
.7 Construction Contractor.

PART 2 - PRODUCTS

2.1 NOT USED                   .1 Not Used.

PART 3 - EXECUTION

3.1 NOT USED                   .1 Not Used.

                                                                         END OF SECTION 
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PART 1- GENERAL 
 
 
 

 

1.1  ADMINISTRATIVE  
REQUIREMENTS    
 
 

.1  Demonstrate scheduled operation and 
maintenance of equipment and systems to 
Owner's personnel two weeks prior to date of 
substantial performance.  

.2  Owner: provide list of personnel to receive 
instructions, and co-ordin ate their attendance 
at agreed-upon times.  

.3  Preparation:  
.1  Verify conditions for demonstration and 

instructions comply with requirements.  
.2  Verify designated personnel are present.  
.3  Ensure equipment has been inspected and 

put into operation in accordance with 
Section.  

.4  Ensure testing, adjusting, and balancing 
has been performed and equipment and 
systems are fully operational.  

.4  Demonstration and Instructions:  
.1  Demonstrate start- up, operation, control, 

adjustment, trouble-shooting, servicing, 
and maintenance of each item of equipment 
at scheduled agreed upon times, at the 
equipment designated location.  

.2  Instruct personnel in phases of operation 
and maintenance using operation and 
maintenance manuals as basis of 
instruction.  

.3  Review contents of manual in detail to 
explain aspects of operation and 
maintenance.  

.4  Prepare and insert additional data in 
operations and maintenance manuals when 
needed during instructions.  

.5  Time Allocated for Instructions: ensure amount 
of time required for instruction of each item 
of equipment or system.  
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1.2  ACTION AND  
INFORMATIONAL  
SUBMITTALS    
 
 

.1  Provide submittals in accordance with Section 
01 33 00 - Submittal Procedures.  

.2  Submit schedule of time and date for 
demonstration of each item of equipment and 
each system two weeks prior to designated 
dates, for Departmental Representative's 
approval.  

.3  Submit reports within one week after 
completion of demonstration, that 
demonstration and instructions have been 
satisfactorily completed.  

.4  Give time and date of each demonstration, with 
list of persons present.  

.5  Provide copies of completed operation and 
maintenance manuals for use in demonstrations 
and instructions.  

 
 
 

1.3  QUALITY  
ASSURANCE    
 
 

.1  When specified in individual Sections 
requiring manufacturer to provide authorized 
representative to demonstrate operation of 
equipment and systems:  
.1  Instruct Owner's personnel.  
.2  Provide written report that demonstration 

and instructions have been completed.  
 
 

PART 2 - PRODUCTS 
 
 
 

 

2.1  NOT USED    
 
 

 

.1  Not Used.  
 
 



    ______________                 
ST. ANTHONY AIRPORT DEMONSTRATION AND Section 01 79  00 
FENCE REHABILITATION TRAINING Page  3 
PROJECT NO. R.083651.001  2017-01-03       
 

PART 3 - EXECUTION 
 
 
 

 

3.1  NOT USED    
 
 

.1  Not Used.  

 

 

 
END OF SECTION 




