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PART 1 - GENERAL 
 
1.1 DESCRIPTION .1 Project Record Documents as follows: 

.1 As-built drawings; 

.2 As-built specifications; 

.3 Reviewed shop drawings. 
 
 
1.2 PROJECT RECORD .1 Departmental Representative will provide two (2) white print  
                   DOCUMENTS   sets of contract drawings and two (2) copies of Specifications 
   Manual specifically for “as-built” purposes. 
 

.2 Maintain at site one (1) set of the contract drawings and 
specifications to record actual as-built site conditions. 

 
.3 Maintain up-to-date, real time as-built drawings and 

specifications in good condition and make available for 
inspection by the Departmental Representative at any time 
during construction. 

 
.4 As-Built Drawings: 

.1 Record changes in red ink on the prints.  Mark only on one 
(1) set of prints and at completion of project and prior to 
final inspection, neatly transfer notations to second set 
(also by use of red ink).  Submit both sets to Departmental 
Representative.  All drawings of both sets shall be 
stamped “As-built Drawings” and be signed and dated by 
Contractor. 

.2 Show all modifications, substitutions and deviations from 
what is shown on the contract drawings or in 
specifications. 

.3 Record following information: 
.1 Horizontal and vertical location of various elements in 

relation to Geodetic Datum. 
.2 Field changes of dimension and detail. 
.3 All design elevations, sections, and details dimensioned 

and marked-up to consistently report finished 
installation conditions. 

.4 All change orders issued over the course of the 
contract must be documented on the finished as-built 
documents. 
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.5 As-built Specifications: legibly mark in red each item to 
record actual construction, including: 
.1 Changes made by Addenda and Change Orders. 
.3 Mark up both copies of specifications; stamp “as-built”, 

sign and date similarly to drawings as per above clause. 
 

.6 Maintain As-built documents current as the contract 
progresses.  Departmental Representative will conduct 
reviews and inspections of the documents on a regular basis.  
Frequency of reviews will be subject to Departmental 
Representative’s discretion.  Failure to maintain as-builts 
current and complete to satisfaction of the Departmental 
Representative shall be subject to financial penalties in the 
form of progress payment reductions and holdback 
assessments. 

 
 
1.3 REVIEWED SHOP DRAWINGS .1 Submit on paper and in electronic format as pdf files.  
 
 
 
 
 
 

END OF SECTION 01 78 00 
 


