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PART 1 - GENERAL 
 
 
1.1 RELATED SECTIONS .1  Section 01 35 43 - Environmental Procedures.  
  .2  Section 02 41 16 - Sitework, Demolition and Removal.  
 
 
1.2 WASTE MANAGEMENT PLAN .1 Prior to mobilization to site prepare Waste Management  
   Workplan.  
 

.2 Workplan to include:  
.1 Procedures for demolition of concrete, structural timber, 

steel and piles 
.2 Plan for transport and disposal of all items. 
.3 Identify salvageable and non-salvageable items. 
.4 Develop written list. Record type, composition and 

quantity of various items and waste anticipated. 
.5 Supervisor of waste management at site.  

 
.3  Develop Workplan in collaboration with all subcontractors to 

ensure all waste management issues and opportunities are 
addressed.  

 
.4  Submit copy of Workplan to Departmental Representative for 

review and approval.  
.1  Make revisions to Plan as directed by Departmental 

Representative.  
 
.5  Implement and manage all aspects of Waste Management 

Workplan for duration of work.  
 
.6  Review and revise Plan once on site and as work progresses 

addressing new opportunities for diversion of waste from 
landfill.  

 
 
1.3 WASTE REDUCTION .1  Based on waste management plan identify materials to be:  

.1  Salvaged by Contractor.  

.2  Sent to recycling facility.  

.3  Sent to waste processing/landfill site.  

.4  Disposed of in approved landfill site.  
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.2  Reduce construction waste by using practices which will 
minimize waste, such as:  
.1  Use of a central cutting area;  
.2  Use of off-cuts for blocking and bridging elsewhere.  
.3  Use of effective and strategically placed facilities on site 

for storage and staging of left-over materials.  
 

 
1.4 MATERIAL SOURCE  .1  Develop and implement material separation process at 
     SEPARATION PROCESS  commencement of work as part of waste management.  
 

.2  Provide on-site facilities to collect, handle and store 
anticipated, salvageable and recyclable materials.  

 
.3 Perform demolition and removal of existing structure 

components and equipment following a systematic 
deconstruction process.  
 

.4 Separate materials and equipment at site, carefully 
dismantling and stockpiling alike items for the following 
purposes:  
.1 Salvaging reusable items not needed in project which 

Contractor may sell to other parties. Sale of such items 
not permitted on site. 

.2 Sending to local approved disposal facility.  

.3 Sending to regional approved disposal facility. 
 

.5 Establish methods whereby hazardous and toxic waste 
materials, and their containers, encountered or used in the 
course of work are properly isolated, stored on site and 
disposed of in accordance with applicable laws and 
regulations from authorities having jurisdiction.  

 
 
 
1.5 WORKER SUPERVISION  .1 Provide adequate training to workforce, to emphasize 

purpose and worker responsibilities in carrying out the Waste 
Management Plan.  
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.2 Waste Management Coordinator: designate full-time person 
on site, having knowledge of the purpose and content of 
Waste Management Plan to:  
.1  Oversee and supervise waste management during work. 
.2 Provide instructions and directions to all workers and 

subcontractors on waste reduction, source separation and 
disposal practices.  

 
.3 Post a copy of Plan in a prominent location on site for review 

by workers.  
 
 
1.6 DISPOSAL REQUIREMENTS .1 Disposal of waste, volatile materials, mineral spirits, oil, paint, 

or unused preservative material into waterways, storm, or 
sanitary sewers is prohibited.  

 
.2  Dispose of waste only at approved waste processing facility 

or landfill sites approved by authority having jurisdiction.  
 
.3 Contact the authority having jurisdiction prior to 

commencement of work, to determine what, if any, 
demolition and construction waste materials have been 
banned from disposal in landfills and at transfer stations. 
Take appropriate action to isolate such banned materials at 
site of work and dispose in strict accordance with provincial 
and municipal regulations.  

 
.4 Transport waste intended for landfill in separated condition, 

following rules and recommendations of Landfill Operator in 
support of their effort to divert, recycle and reduce amount 
of solid waste placed in landfill.  

 
.5 Collect, bundle and transport salvaged materials to be 

recycled in separated categories and condition as directed by 
recycling facility. Ship materials only to approved recycling 
facilities.  

 
 
1.7   CERTIFICATION OF .1  Prior to removal, verify the number of piles to be removed    
     MATERIAL DIVERSION and report to the Departmental Representative. Confirm the 

number of piles once removed. 
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.2  Submit to Departmental Representative copies of certified 
weigh bills from authorized waste processing sites and sale 
receipts from recycling/reuse facilities confirming receipt of 
building materials and quantity of waste diverted from 
landfill.  

 
.3 Compare actual quantities with projections made in Waste 

Management Plan.  
 
 
 
 
 
 
 

END OF SECTION 01 74 21 


