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1.0 GENERAL INTRODUCTION

1.1 AIM

This is a common LOG SOW which will entail contract conditions for Repair and
Overhaul contracts for:

Major Equipment: For complete instructions on receipt of Major Equipment,
refer to Chapter 2 in the A-LM-184-001/JS-001

Accountable Advance Spares For complete instruction on AAS, refer to Chapter
8.2.7 in the A-LM-184-001/JS-001

It is important to understand the system of record (DRMIS) being used in DND and the
various account structures in place. All of this information is located in Chapter 1.1 of the

A-LM-184-001/JS-001.

1.2 EXTENT OF WORK/TYPES OF EQUIPMENT

Refer to Chapter 1.2 of A-LM-184-001/JS-001 for further information on the different
types of DND Equipment that are authorized for repair and the category types.

2.0 RECEIPT

Refer to Ch. 2.0 of the A-L-M 184 for complete instruction on how to process receipts

2.1 DISCREPANCIES IN SHIPMENTS

The Contractor must action discrepancies in shipments in accordance with
Chapter 2.1 of A-LM-184-001/JS-001.

3.0 WORK CONTROL

The Contractor must ensure that the repair of all DND equipment is controlled by a serial
numbered work order IAW Chap 3 of A-LM-184-001/JS-001.
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3.1 COMPLETION OF WORK
Refer to Chapter 3.1 of A-LM-184-001/JS-001.
3.2 STOP REPAIR ACTION

The Contractor must comply immediately with all stop repair instructions. Detailed
procedures are contained in Chapter 3.2 of A-LM-184-001/JS-001.

4.0 COST CONTROL

Refer to Chapter 5.0 of the A-LM-184-001/JS-001 for more information

5.0 COSTING RECORDS

The Contractor must prepare forms and maintain records IAW Chapter 6.0 of the A-LM-
184-001/JS-001.

5.1 INVOICE / CLAIMS FOR PAYMENT (AAS SPARES)

The Contractor must submit monthly invoices for AA spare parts, IAW Chapter 6.1 of
the A-LM-184-001/JS-001.

6.0 MAINTENANCE SUPPORT-MINOR REPAIRS
Refer to Chapter 7.0 of the A-LM-184-001/JS-001 for more information

6.1 EQUIPMENT TURN AROUND TIME (TAT)

Refer to Chapter 7.2 of the A-LM-184-001/JS-001 for more information

6.2 PRIORITY REPAIR REQUEST (PRR)

Refer to Chapter 7.3 of the A-LM-184-001/JS-001 for more information

6.3 TECHNICAL INVESTIGATIONS & ENGINEERING STUDIES
(TIES)

Refer to Chapter 7.5 of the A-LM-184-001/JS-001 for more information

6.4 TERMINATION OF CONTRACT

Refer to Chapter 7.6 of A-LM-184-001/JS-001.
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7.0 SUPPLY SUPPORT/SUSTAINMENT SUPPORT
7.1 TRANSACTION DOCUMENTATION
Refer to Chapter 8.1 of A-LM-184-001/JS-001 for more information

7.2 CONTRACTOR SUPPLY ACCOUNTING

Refer to Ch. 8.2. For explanation of CRPA/CIS
7.3 ACCOUNTABLE ADVANCE SPARES (AAS)

Refer to Section 8.2.7 for further explanation and detail.

74 STOCKTAKING

Refer to Section 8.5 for further explanation and detail

7.5 SELECTION NOTICE OBSERVATION MESSAGE (SNOM)
Refer to Chapter 8.6 of A-LM-184-001/JS-001

7.6 LOSS OR DAMAGE TO DND MATERIEL

Refer to section 8.8 of A-LM-184-001/JS-001 for further explanation and detail.
7.7 SCRAP - CUSTODY & DISPOSAL

Refer to section 8.9 of A-LM-184-001/JS-001 for further explanation and detail.
7.8 PACKAGING

Refer to section 8.10 of A-LM-184-001/JS-001 for further explanation and detail.

7.9 TRANSPORTATION/SHIPMENT IDENTIFICATION/MODE OF
SHIPMENT/LOSS OR DAMAGE IN TRANSIT/ GENERAL CLAIMS
PROCEDURES

Refer to Chapter 8.12 of the A-LM-184-001/JS-001 for more information

8.0 WARRANTY CONSIDERATION

Refer to Chapter 9.0 of the A-LM-184-001/JS-001 for more information.
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9.0 CONTRACTOR USE OF DND
EQUIPMENT/PUBLICATIONS
Refer to Chapter 10.0 of the A-LM-184-001/JS-001 for more information.

10.0 PUBLICATIONS

Refer to Chapter 11 of A-LM-184-001/JS-001 for more information.
11.0 MINUTES OF MEETINGS

Refer to Ch. 13 of A-LM-184-001/JS-001 for further explanation.
12.0 PLANT SHUTDOWN/VACATION PERIOD

Refer to Ch. 14 of A-LM-184-001/JS-001 for further explanation.

12.0 REPORTS

Refer to Ch. 15 of A-LM-184-001/JS-001 for complete list of reports available to
contractors.
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