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1.0  GENERAL INTRODUCTION 

1.1   AIM  

This is a common LOG SOW which will entail contract conditions for Repair and 

Overhaul contracts for: 

Major Equipment: For complete instructions on receipt of Major Equipment, 

refer to Chapter 2 in the A-LM-184-001/JS-001 

Accountable Advance Spares For complete instruction on AAS, refer to Chapter 

8.2.7 in the A-LM-184-001/JS-001 

It is important to understand the system of record (DRMIS) being used in DND and the 

various account structures in place. All of this information is located in Chapter 1.1 of the 

A-LM-184-001/JS-001. 

1.2 EXTENT OF WORK/TYPES OF EQUIPMENT  

Refer to Chapter 1.2 of A-LM-184-001/JS-001 for further information on the different 

types of DND Equipment that are authorized for repair and the category types. 

2.0 RECEIPT  

Refer to Ch. 2.0 of the A-L-M 184 for complete instruction on how to process receipts 

2.1 DISCREPANCIES IN SHIPMENTS 

 The Contractor must action discrepancies in shipments in accordance with 

Chapter 2.1 of A-LM-184-001/JS-001. 

3.0 WORK CONTROL  

The Contractor must ensure that the repair of all DND equipment is controlled by a serial 

numbered work order IAW Chap 3 of A-LM-184-001/JS-001.  
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3.1 COMPLETION OF WORK  

Refer to Chapter 3.1 of A-LM-184-001/JS-001. 

3.2 STOP REPAIR ACTION  

The Contractor must comply immediately with all stop repair instructions. Detailed 

procedures are contained in Chapter 3.2 of A-LM-184-001/JS-001. 

4.0 COST CONTROL  

Refer to Chapter 5.0 of the A-LM-184-001/JS-001 for more information  

5.0 COSTING RECORDS  

The Contractor must prepare forms and maintain records IAW Chapter 6.0 of the A-LM-

184-001/JS-001.  

5.1       INVOICE / CLAIMS FOR PAYMENT (AAS SPARES)  

The Contractor must submit monthly invoices for AA spare parts, IAW Chapter 6.1 of 

the A-LM-184-001/JS-001. 

6.0 MAINTENANCE SUPPORT-MINOR REPAIRS  

Refer to Chapter 7.0 of the A-LM-184-001/JS-001 for more information  

6.1      EQUIPMENT TURN AROUND TIME (TAT)  

Refer to Chapter 7.2 of the A-LM-184-001/JS-001 for more information  

6.2 PRIORITY REPAIR REQUEST (PRR)  

Refer to Chapter 7.3 of the A-LM-184-001/JS-001 for more information  

6.3 TECHNICAL INVESTIGATIONS & ENGINEERING STUDIES 

(TIES)  

Refer to Chapter 7.5 of the A-LM-184-001/JS-001 for more information  

6.4 TERMINATION OF CONTRACT  

Refer to Chapter 7.6 of A-LM-184-001/JS-001.  
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7.0 SUPPLY SUPPORT/SUSTAINMENT SUPPORT  

7.1 TRANSACTION DOCUMENTATION  

Refer to Chapter 8.1 of A-LM-184-001/JS-001 for more information  

7.2 CONTRACTOR SUPPLY ACCOUNTING  

Refer to Ch. 8.2. For explanation of CRPA/CIS 

7.3      ACCOUNTABLE ADVANCE SPARES (AAS)  
 

Refer to Section 8.2.7 for further explanation and detail. 

7.4 STOCKTAKING  

Refer to Section 8.5 for further explanation and detail 

7.5 SELECTION NOTICE OBSERVATION MESSAGE (SNOM)  

Refer to Chapter 8.6 of A-LM-184-001/JS-001 

7.6 LOSS OR DAMAGE TO DND MATERIEL  

Refer to section 8.8 of A-LM-184-001/JS-001 for further explanation and detail. 

7.7 SCRAP - CUSTODY & DISPOSAL  

Refer to section 8.9 of A-LM-184-001/JS-001 for further explanation and detail. 

7.8     PACKAGING  

Refer to section 8.10 of A-LM-184-001/JS-001 for further explanation and detail. 

7.9 TRANSPORTATION/SHIPMENT IDENTIFICATION/MODE OF 

SHIPMENT/LOSS OR DAMAGE IN TRANSIT/ GENERAL CLAIMS 

PROCEDURES  

Refer to Chapter 8.12 of the A-LM-184-001/JS-001 for more information 

8.0 WARRANTY CONSIDERATION  

Refer to Chapter 9.0 of the A-LM-184-001/JS-001 for more information. 
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9.0 CONTRACTOR USE OF DND 

EQUIPMENT/PUBLICATIONS  
Refer to Chapter 10.0 of the A-LM-184-001/JS-001 for more information.  

10.0 PUBLICATIONS  

Refer to Chapter 11 of A-LM-184-001/JS-001 for more information. 

11.0 MINUTES OF MEETINGS  

Refer to Ch. 13 of A-LM-184-001/JS-001 for further explanation. 

12.0 PLANT SHUTDOWN/VACATION PERIOD  

Refer to Ch. 14 of A-LM-184-001/JS-001 for further explanation. 

12.0 REPORTS  

Refer to Ch. 15 of A-LM-184-001/JS-001 for complete list of reports available to 

contractors.  

 

 


