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PART 1 - GENERAL INFORMATION

11

Introduction

The bid solicitation and resulting contract document is divided into seven parts plus annexes as

follows:

Part 1

Part 2

Part 3

Part 4

Part 5

Part 6

Part 7

General Information: provides a general description of the requirement;

Bidder Instructions: provides the instructions, clauses and conditions applicable to the bid
solicitation and states that the Bidder agrees to be bound by the clauses and conditions
contained in all parts of the bid solicitation;

Bid Preparation Instructions: provides bidders with instructions on how to prepare their bid;
Evaluation Procedures and Basis of Selection: indicates how the evaluation will be conducted,
the evaluation criteria that must be addressed in the bid, if applicable, and the basis of
selection;

Certifications: includes the certifications to be provided,;

Security, Financial and Other Requirements: includes specific requirements that must be
addressed by bidders; and

Resulting Contract Clauses: includes the clauses and conditions that will apply to any resulting
contract.

The Annexes include the Requirement, the Basis of Payment and other annexes..

1.2

@

(ii)

(iii)

Summary
The requirement is:

a) to carry out the docking, maintenance and alterations of the Canadian Coast Guard
Ship (C.C.G.S.) Garde Cote 03 (GC-03) in accordance with the associated Technical
Specifications attached as Annex A and all related drawings..

b) To carry out any approved unscheduled work not covered in paragraph a) above.

As per the Integrity Provisions under section 01 of Standard Instructions 2003, bidders must
provide a list of all owners and/or Directors and other associated information as required. Refer
to section 4.21 of the Supply Manual for additional information on the Integrity Provisions

The requirement is exempt from the provisions of the World Trade Organization Agreement on
Government Procurement (WTO-AGP), Annex 4 and the North American Free Trade
Agreement (NAFTA), Chapter 10 Annex 1001.2b Paragraph 1, however, it is subject to the
Canadian Free Trade Agreement (CFTA) and will be limited to suppliers in Eastern Canada, in
accordance with Shipbuilding, Refit, Repair and Modernization Policy (1996-12-19).

Part — Partie 2 of — de 2/ Page 4 of - de 65



Solicitation No — N° de l'invitation Amd. No. — N° de la modif. Buyer ID —id de I'acheteur

F3032-18N212/A gcw 028
Client Ref No. — N° de réf. du client File No. — N° du dossier
F3772-18IN212 QCW-8-41066

1.3 Debriefings

Bidders may request a debriefing on the results of the bid solicitation process. Bidders should make
the request to the Contracting Authority within 15 working days from receipt of the results of the bid
solicitation process. The debriefing may be in writing, by telephone or in person.
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PART 2 — BIDDER INSTRUCTIONS
2.1 Standard Instructions, Clauses and Conditions

All instructions, clauses and conditions identified in the bid solicitation by number, date and title are set
out in the Standard Acquisition Clauses and Conditions Manual (https://buyandsell.gc.ca/policy-and-
guidelines/standard-acquisition-clauses-and-conditions-manual) issued by Public Works and
Government Services Canada.

Bidders who submit a bid agree to be bound by the instructions, clauses and conditions of the bid
solicitation and accept the clauses and conditions of the resulting contract.

The 2003 (2017-04-27) Standard Instructions - Goods or Services - Competitive Requirements, are
incorporated by reference into and form part of the bid solicitation.

2.2 Submission of Bids

Bids must be submitted only to Public Works and Government Services Canada (PWGSC) Bid
Receiving Unit by the date, time and place indicated on page 1 of the bid solicitation.

Bidders can also submit their bid by facsimile at (1) 418-648-2209, by the date, time and place
indicated on page 1 of the bid solicitation.

2.3 Enquiries - Bid Solicitation

All enquiries must be submitted in writing to the Contracting Authority no later than seven (7) calendar
days before the bid closing date. Enquiries received after that time may not be answered.

Bidders should reference as accurately as possible the numbered item of the bid solicitation to which
the enquiry relates. Care should be taken by bidders to explain each question in sufficient detail in
order to enable Canada to provide an accurate answer. Technical enquiries that are of a "proprietary"
nature must be clearly marked "proprietary" at each relevant item. Items identified as proprietary will
be treated as such except where Canada determines that the enquiry is not of a proprietary nature.
Canada may edit the questions or may request that the Bidder do so, so that the proprietary nature of
the question is eliminated, and the enquiry can be answered with copies to all bidders. Enquiries not
submitted in a form that can be distributed to all bidders may not be answered by Canada.

2.4 Applicable Laws

Any resulting contract must be interpreted and governed, and the relations between the parties
determined, by the laws in force in the Province of Quebec.

Bidders may, at their discretion, substitute the applicable laws of a Canadian province or territory of
their choice without affecting the validity of their bid, by deleting the name of the Canadian province or
territory specified and inserting the name of the Canadian province or territory of their choice. If no
change is made, it acknowledges that the applicable laws specified are acceptable to the bidders.
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25 Bidders' Conference — Vessel

A bidders' Conference chaired by the Contracting Authority will be convened at the Quebec Canadian
Coast Guard base, 101 Champlain Boulevard, at 1:30 pm, August 13, 2018. An attendance
confirmation (by e-mail) is required before 11:00 am, August 9, 2018, otherwise the bidders’
conference will be cancelled. Bidders must make sure to wear the required safety equipment,
including; helmet, boots and goggles.

It is recommended that the Bidder or a representative of the Bidder attend the Bidders’ Conference in
order to review the Scope of the Work required and to receive additional information and clarifications.
Bidders are to communicate with the Contracting Authority prior to the conference to confirm
attendance. Bidders that do not attend are not precluded from submitting a bid. Bidders are to provide
the Contracting Authority with the names of their representatives no later than two days prior to the
conference. The Contracting Authority will have an attendance form which is to be signed by the
Bidder's representative(s) in attendance. Bidders are advised that any clarifications or changes
resulting from the Bidder’s conference and/or the subsequent viewing of the vessel shall be included
as an amendment to the bid solicitation document.

2.6 Viewing — Vessel

A visit of the vessel will be held immediately after the bidders’ conference. The vessel will be docked in
the Port of Quebec, section 14, QC

2.7 Proposed Work Period
Work is to commence and be completed as follows:

Ship Availabilty /Transit: The ship will in transit between October 29 and November 4t 2018.
Start of work:  November 5, 2018.
End of work:  Three(3) weeks after beginning of the work.

The Bidder agrees through submission of its response to the bid solicitation that the above time frame
provides an adequate period to perform the subject work and absorb a reasonable amount of
unscheduled work; and further, that they have sufficient material and human resources allocated or
available to complete the subject work and a reasonable amount of unscheduled work within the Work
period.

2.8 Docking Facility

Before award of Contract, the successful Bidder may be required to demonstrate to the satisfaction of
Canada that the certified capacity of the dry docking facility to be used for the work is adequate for the
anticipated loading as specified in the related dry docking plans and other documents. The successful
Bidder will be notified in writing and be allowed a reasonable period of time to provide detailed keel
block load distribution sketches and blocking stability considerations, along with the supporting
calculations to clearly show the adequacy of the proposed docking arrangement.

Upon written request from the Contracting Authority, the Bidder must provide current (providing there is

no end date on the certificate submitted, then it is to have been issued within the past two years) and
valid certification of the capacity and condition of the docking facility to be used for the Work.

Although a dry docking facility may have a total capacity greater than the vessel to be docked, the
weight distribution of the vessel may cause individual block loading to be exceeded. Also, while the
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physical dimensions of a dry docking facility may indicate acceptability for docking of a specific vessel,
other limitations such as spacing of rails on a marine railway, concrete piers of abutments adjoining the
dry dock may, in fact, preclude the facility from being considered as a possible dry docking site.

2.9 List of Proposed Sub-contractors

If the bid includes the use of subcontractors, the Bidder agrees, upon written request from the
Contracting Authority, to provide a list of all subcontractors including a description of the things to be
purchased, a description of the work to be performed by specification section and the location of the
performance of that work. The list should not include the purchase of off-the-shelf items, software and
such standard articles and materials as are ordinarily produced by manufacturers in the normal course
of business, or the provision of such incidental services as might ordinarily be subcontracted in
performing the Work, i.e. subcontract work valued at less than $5000.00.
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2.10 Quality Plan - Solicitation

Upon contracting authority’s request the Bidder shall provide an example of its Quality Plans applied to
similar former projects. The Plan must be in the same format that will be used after award of contract.

2.11 Inspection and Test Plan

Upon contracting authority’s request, the Bidder shall provide an example of its Inspection Plans for
each item of the specifications.

2.12  Vessel Refit, Repair or Docking - Cost

All charges, fees expenses and disbursements incidental to the carrying out of the Work, including all
items described in Supplemental General Conditions 1029 (2010-08-16) Ship Repair, section (07), are
included in the Evaluation Price (and in the Contract Price under the Contract), including, without
limitation:

1. Services: include all costs for ship services such as water, steam, electricity, etc.,
required for vessel maintenance for the duration of the Contract.

2, Docking and Undocking includes:

(a) all costs resulting from dry docking, wharfage, security, shoring, shifting and/or
moving of the vessel within the successful Bidder's facility;

(b) the cost of services to tie up the vessel alongside and to cast off.

Unless specified otherwise, the vessel will be delivered by Canada to the successful
Bidder's facility alongside a mutually agreed safe transfer point, afloat and upright, and
the successful Bidder will do the same when the Work is completed. The cost of
services to tie up the vessel alongside and to cast off is included in the Evaluation
Price

3. Field Service Representatives/Supervisory Services: include all costs for field
service representatives/supervisory services including manufacturers' representatives,
engineers, etc.

4. Removals: include all costs for removals necessary to carry out the Work and will be
the responsibility of the successful Bidder whether or not they are identified in the
specifications, except those removals not apparent when viewing the vessel or
examining the drawings. The successful Bidder will also be responsible for safe
storage of removed items and reinstalling them on completion of the Work. The
successful Bidder will be responsible for renewal of components damaged during
removal.

5. Sheltering, Staging, Cranage and Transportation: include the cost of all sheltering,
staging including handrails, cranage and transportation to carry out the Work as
specified.

The successful Bidder will be responsible for the cost of any necessary modification of
these facilities to meet applicable safety regulations.
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PART 3 - BID PREPARATION INSTRUCTIONS

3.1 Bid Preparation Instructions

3.1.1 Canada requests that bidders provide their bid in separately bound sections as follows:

Section I Management Bid (1 hard copy)
Section Il: Financial Bid (1 hard copy)
Section llI: Certifications Requirements (1 hard copy)

Prices must appear in the financial bid only (Annex I) and Appendix 1 to Annex I. No prices must
be indicated in any other section of the bid.

Canada requests that bidders follow the format instructions described below in the preparation of their
bid:

(a) use 8.5 x 11 inch (216 mm x 279 mm) paper;
(b) use a numbering system that corresponds to the bid solicitation.

In April 2006, Canada issued a policy directing federal departments and agencies to take the
necessary steps to incorporate environmental considerations into the procurement process Policy on
Green Procurement (http://www.tpsgc-pwgsc.gc.ca/ecologisation-greening/achats-
procurement/politique-policy-eng.html) . To assist Canada in reaching its objectives, bidders are
encouraged to:

(1) use paper containing fibre certified as originating from a sustainably-managed forest and/or
containing minimum 30% recycled content; and

2) use an environmentally-preferable format including black and white printing instead of colour
printing, printing double sided/duplex, using staples or clips instead of cerlox, duotangs or binders.

Section I: Management Bid

The Management Bid should be concise and should include all the certifications and other
requirements as noted in Parts 4 and 6.

Section II: Financial Bid

Bidders must submit their financial bid in accordance with the Financial Bid Presentation Sheet Annex |
and the detailed Pricing Data Sheet, Appendix 1 to Annex I. The total amount of Goods and Services
Tax or Harmonized Sales Tax is to be shown separately, if applicable.

Section lll: Certification Requirements

Bidders must submit the certifications required under Part 5.
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3.1.2 Unscheduled Work and Evaluation Price

In any vessel refit, repair or docking contract, unscheduled work will arise after the vessel and its
equipment is opened up and surveyed. The anticipated cost of the Work will be included in the
evaluation of bids. The overall total cost will be calculated by including an estimated amount of
additional person-hours (and/or material) multiplied by a firm hourly charge-out labour rate and is
added to the firm price for the Work.

The overall total referred to as the "Evaluation Price" will be used for evaluating the bids. The
estimated work will be based on historical experience and there is no minimum or maximum amount of
unscheduled work nor is there a guarantee of such work.
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PART 4 — EVALUATION PROCEDURES AND BASIS OF SELECTION

4.1 Evaluation Procedures

a) Bids will be assessed in accordance with the entire requirement of the bid solicitation
including the technical, management and financial evaluation criteria specified below.

(b) An evaluation team composed of representatives of Canada will evaluate the bids.

4.1.1 Financial Bid

Bidders must submit their financial bid in accordance with the Financial Bid Presentation Sheet Annex
“I” and the detailed Pricing Data Sheet, Appendix 1 to Annex “I". The total amount of Goods and
Services Tax or Harmonized Sales Tax is to be shown separately, if applicable.

4.1.1.1 Unscheduled Work and Evaluation Price

In any vessel refit, repair or docking contract, unscheduled work will arise after the vessel and
its equipment is opened up and surveyed. The anticipated cost of the Work will be included in
the evaluation of bids. The overall total cost will be calculated by including an estimated
amount of additional person-hours (and/or material) multiplied by a firm hourly charge-out
labour rate and is added to the firm price for the Work.

The overall total referred to as the "Evaluation Price" will be used for evaluating the bids. The
estimated work will be based on historical experience and there is no minimum or maximum
amount of unscheduled work nor is there a guarantee of such work.

4.1.2 Table of Mandatory Requirements to be met by bid closing

Notwithstanding deliverable requirements specified anywhere else within this solicitation and its
associated Technical Specification, the following are the only mandatory deliverables that must be
submitted with the Bid at the time of bid closing. The following are mandatory and the Bidder must be
compliant on each item to be considered responsive.

Item | Description Completed and
Attached
1 Completed Annex “I” Financial Bid presentation Sheet
2 Completed Appendix 1 to Annex “I” Price Per Item Sheet; and
3 Letter or proof of Insurance as per article 6. 13 of Part 6
4 Annex K — Technical Evaluation of Equivalent Product (if applicable)

4.1.3 Other information upon request only

The following information, which supports the bid, may be requested by the Contracting Authority from
the bidder and it must be provided within two (2) working days of the written request:

Item | Description Completed and
Attached
1 Current and valid certification of the capacity and condition of the Prior to contract
docking facility, as per clause 2.8 of Part 2; award

Part — Partie 2 of — de 2 / Page 12 of - de 65



Solicitation No — N° de l'invitation

Amd. No. — N° de la modif.

F3032-18N212/A

Client Ref No. — N° de réf. du client
F3772-18IN212

File No. — N° du dossier
QCW-8-41066

Buyer ID —id de I'acheteur

qcw 028

2 Examples of Inspections and tests plan as per article 2.10 and 2.11, Part | Prior to contract
2 award

3 Proof of good standing with Worker's Compensation Board as per clause | Prior to contract
6 of Part 6; award

4 Proof of welding certification, as per clause 6.7 of Part 6; Prior to contract
award

5 Proof of valid Labor Agreement or similar instrument covering the work Prior to contract
period as per clause 6.8 of Part 6; award

6 ISO Registration Certificate or Quality Assurance Documentation, as per Prior to contract
article 11 of Part 6 award

7 Environment Protection as per article 6.12 Part 6 Prior to contract
award

8 | Sub-contract and Sub-contractor List, as per clause 7.15 of Part 7 Prior to contract
award

9 Annex J — Pricing Data Sheet; Prior to contract
award

4.1.4 Deliverables after Contract award

Element

Description

Must be supplied
after contract
award, within

Insurance Requirements as per article 7.11, Part 7;

10 calendar days

Work Schedule and Reports as per article 7.16, Part 7;

5 calendar days

4.2

Basis of Selection

A bid must comply with the requirements of the bid solicitation and meet all mandatory evaluation
criteria to be declared responsive. The responsive bid with the lowest evaluated price will be
recommended for award of a contract.

421

Equivalent Products

SACC Manual Clause B3007T (2006-06-16), Equivalent Products

4.3

Public Bid Opening

A public bid opening will be held in Public Works and Government Services Canada, 601-1550,
D’Estimauville Ave., Québec, Qc at 02:00 PM (EDST) on the date show at the first page.

Following solicitation closing, bid results may be obtained by calling at No. (418) 649-2888.
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PART 5 — CERTIFICATIONS

Bidders must provide the required certifications and additional information to be awarded a contract.
The certifications provided by Bidders to Canada are subject to verification by Canada at all times.
Unless specified otherwise, Canada will declare a bid non-responsive, or will declare a contractor in
default if any certification made by the Bidder is found to be untrue whether made knowingly or
unknowingly, during the bid evaluation period or during the contract period.

The Contracting Authority will have the right to ask for additional information to verify the Bidder’'s
certifications. Failure to comply and to cooperate with any request or requirement imposed by the
Contracting Authority will render the bid non-responsive or constitute a default under the Contract.
5.1 Certifications Required with the Bid

Bidders must submit the following duly completed certifications as part of their bid.

5.1.1 Integrity Provisions - Declaration of Convicted Offences

In accordance with the Ineligibility and Suspension Policy (http://www.tpsgc-pwgsc.gc.ca/ci-if/politique-

policy-eng.html), the Bidder must provide with its bid the required documentation, as applicable, to be
given further consideration in the procurement process.

5.2 Mandatory Certifications Required Precedent to Contract Award

The certifications and additional information listed below should be submitted with the bid, but may be
submitted afterwards. If any of these required certifications or additional information is not completed
and submitted as requested, the Contracting Authority will inform the Bidder of a time frame within
which to provide the information. Failure to provide the certifications or the additional information listed
below within the time frame provided will render the bid non-responsive.

5.2.1 Disposition relatives al'intégrité — documentation exigée

In accordance with the Ineligibility and Suspension Policy (http://www.tpsgc-pwagsc.gc.ca/ci-if/politique-
policy-eng.html), the Bidder must provide the required documentation, as applicable, to be given
further consideration in the procurement process.

5.2.2 Federal Contractors Program for Employment Equity - Bid Certification

By submitting a bid, the Bidder certifies that the Bidder, and any of the Bidder's members if the Bidder
is a Joint Venture, is not named on the Federal Contractors Program (FCP) for employment equity
"FCP Limited Eligibility to Bid" list available at the bottom of the page of the Employment and Social
Development Canada (ESDC) - Labour's website

(http://www.esdc.gc.ca/en/jobs/workplace/human_rights/employment_equity/federal contractor progra
m.page?& ga=1.229006812.1158694905.1413548969).

Canada will have the right to declare a bid non-responsive if the Bidder, or any member of the Bidder if
the Bidder is a Joint Venture, appears on the “FCP Limited Eligibility to Bid*“ list at the time of contract
award.
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PART 6 - SECURITY, FINANCIAL AND OTHER REQUIREMENTS
6.1 Security Requirement (Not used)

6.2 Financial Requirements (Not used)

6.3 Accommodation (Not used)

6.4 Parking

Bidder shall be responsible to provide parking and services in accordance with 1.3.5 of Annex A for the
duration of the Contract.

6.5 Material and Supply Support (Not used)
6.6 Workers’ Compensation - Letter of Good Standing

It is mandatory that the Bidder has an account in good standing with the Provincial Workers
Compensation Board/Commission.

Upon contracting authority’s request, the Bidder should submit a certificate or Letter of Good Standing
from the applicable Workers Compensation Board/Commission. Failure to provide this information will
render the bid non responsive.

6.7 Welding Certification

Welding must only be undertaken by a company Certified by the Canadian Welding Bureau (CWB) to
the requirements of the following Canadian Standards Association (CSA) standards:

Welding must be undertaken by a company Certified by the Canadian Welding Bureau (CWB) to the
requirements of the following Canadian Standards Association (CSA) standards:

a) CSA Standards W47.1-03, latest revision — Certification of Companies for Fusion Welding of
Steel Division 1 or 2 Certification as a minimum.
b) CSA W47.2, Certification of companies for fusion welding of aluminum;

In addition, welding must be done in accordance with the requirements of the applicable and related
drawings and specifications.

Before the commencement of any fabrication work, and upon request from the Inspection Authority,
the Contractor must provide approved welding procedures and/or a list of welding personnel intended
to be used in the completion of the work. The list must identify the CWB welding procedure
qualifications attained by each of the personnel listed and must be accompanied by a copy of each
person's current CWB welding certification.

6.8 Valid Labour Agreement

If the Bidder has a labour agreement, or other suitable instrument, in place with its unionized labour or
workforce, it must be valid for the proposed period of any resulting contract.

Upon contracting authority’s request, the Bidder may have to provide evidence of that agreement or
other suitable instrument.
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6.9 Work Schedule and Reports

Five days after Contract award, the Bidder must submit to Canada one (1) copy of its preliminary
production work schedule. This schedule is to show the commencement and completion dates for the
Work in the available work period, including realistic target dates for significant events. This schedule
will be reviewed with the successful Bidder at the Pre-Refit Meeting.

6.10 Fueling and De-fueling Crown Vessels

SACC Manual Clause A9056C (2008-05-12) Supervision of Fueling and Disembarking Fuel

6.11 1SO 9001:2000 - Quality Management Systems

Upon contracting authority’s request, the Bidder must provide its current ISO Registration
Documentation indicating its registration to ISO 9001:2000.

Documentation and procedures of bidders not registered to the ISO standards may be subject to a
Quality System Evaluation (QSE) by the Inspection Authority before award of a contract.

6.12 Environmental Protection

Upon contracting authority’s request, the Bidder must submit details of its environmental emergency
response plans, waste management procedures and/or formal environmental training undertaken by its
employees.

6.13 Insurances Requirements

At bids closing date the Bidder must provide a letter from an insurance broker or an insurance

company licensed to operate in Canada stating that the Bidder, if awarded a contract as a result of the
bid solicitation, can be insured in accordance with the Insurance Requirements specified in Annex "C".
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PARTIE 7 — RESULTING CONTRACT CLAUSES

The following clauses and conditions apply to and form part of any contract resulting from the bid
solicitation.

1. Requirement

The Contractor must:

a) to carry out the docking, maintenance and alterations of the Canadian Coast Guard Ship
(C.C.G.S.) Cap Aupaluk, in accordance with the associated Technical Specifications attached
as Annex A and all related drawings.

b) to carry out any approved unscheduled work not covered in paragraph a) Above.

2. Standard Clauses and Conditions

All clauses and conditions identified in the Contract by number, date and title are set out in the

Standard Acquisition Clauses and Conditions Manual issued by Public Works and Government

Services Canada (PWGSC). The Manual is available on the PWGSC Website:
http://sacc.pwgsc.gc.calsacc/index-e.isp.

2.1 General Conditions

2030 (2016-04-04), General Conditions - Higher Complexity - Goods, apply to and form part of the
Contract (with the exception of Article 26 which is deleted in its entirety and replace with Article 42 here
below).

Paragraph 22 “Warranty” of 2030, General Conditions — Higher Complexity — Goods, is amended in the
Annex “ E " - Warranty.

2.2 Supplemental General Conditions

From beginning to end of work:

Unmanned ship:
1029 (2010-08-16) Ship Repairs, excluding section 08 apply to and form part of the Contract.

On required basis only:

Manned ship:

1029 (2010-08-16) Ship Repairs, excluding section 09 apply to and form part of the Contract.
3. Security Requirement

There is no security requirement associated with this Statement of Work.

4. Term of Contract

The period of the Contract is from Contract award date until the end of the warranty period inclusively.
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4.1 Work period

Work is to commence and be completed as follows:

Ship Availabilty /Transit: The ship will in transit between October 29 and November 4t 2018 2018.
Start of work:  November 5, 2018.
End of work:  Three(3) weeks after beginning of the work.

The Contractor agrees that the above time frame provides an adequate period to perform the subject

work and absorb a reasonable amount of unscheduled work; and further, that it has sufficient material
and human resources allocated or available to complete the subject work and a reasonable amount of
unscheduled work within the Work Period.

5. Authorities

5.1 Contracting Authority

The Contracting Authority for the Contract is:

Steve Simoneau

Supply Specialist (Marine)

Public Works and Government Services Canada
Eastern Quebec Directorate

Marine Section

Telephone: 418-649-2816
Facsimile: 418-648-2209
E-mail address: steve.simoneau@pwgsc-tpsgc.gc.ca

The Contracting Authority is responsible for the management of the Contract and any changes to the
Contract must be authorized in writing by the Contracting Authority. The Contractor must not perform
work in excess of or outside the scope of the Contract based on verbal or written requests or
instructions from anybody other than the Contracting Authority.

5.2 Technical Authority

The Technical Authority for the Contract is:

Name (will be determined at Contract award)
Telephone:
Facsimile: -

E-mail address:

The Technical Authority is the representative of the department or agency for whom the Work is being
carried out under the Contract and is responsible for all matters concerning the technical content of the
Work under the Contract. Technical matters may be discussed with the Technical Authority; however,
the Technical Authority has no authority to authorize changes to the scope of the Work. Changes to
the scope of the Work can only be made through a contract amendment issued by the Contracting
Authority.

Part — Partie 2 of — de 2 / Page 18 of - de 65



Solicitation No — N° de l'invitation Amd. No. — N° de la modif. Buyer ID —id de I'acheteur

F3032-18N212/A gcw 028
Client Ref No. — N° de réf. du client File No. — N° du dossier

F3772-18IN212 QCW-8-41066

5.3 Inspection Authority/Inspector

The Inspection Authority for the Contract is:
Same as paragraph 7.5.2 above.

The Inspection Authority is the Department of Public Works and Government Services Canada, who for
the purposes of this requirement is the inspector responsible for inspection of the work and acceptance
of the finished work under this requirement. The Inspection Authority will be represented on-site by a
designated inspector and such other Government of Canada inspectors who will from time to time be
assigned in support of the designated Inspector.

54 Contractor’s representative

Name:
Title:
Telephone:
Facsimile: _
E-mail address:

6. Payment

6.1 Basis of Payment - Firm Price

In consideration of the Contractor satisfactorily completing all of its obligations under the Contract, the
Contractor will be paid the firm price indicated in Annex B. Goods and Services Tax or Harmonized
Sales Tax is extra, if applicable. Payment for unscheduled work will be done in accordance with Basis
of Payment outlined at Annex B.

6.2 Method of Payment

SACC Manual Clause H1000C (2008-05-12) Single Payment

SACC Manual Clause C6000C (2011-05-16) Limitation of Price

SACC Manual Clause H4500C (2010-01-11) Lien - Section 427 of the Bank Act

7. Invoicing Instructions

7.1 Invoice presentation

The Contractor must submit invoices that contain the information required by the General Conditions
2030 (2016-04-04) Part 13.

7.2 Invoicing

Invoice to be made to the name of:

DFO.invoicing-facturation.MPO@canada.ca

Write the name of the contact person:

Electronic copy to be sent for verification to: steve.simoneau@tpsgc-pwgsc.gc.ca
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7.3 Warranty Holdback

A warranty holdback of 10% of the total contract price as last amended (applicable taxes excluded) will
be applied to the final claim for payment. This holdback will be payable by Canada upon the expiry of
the 90 day warranty period(s) applicable to the work. Applicable taxes are to be calculated and paid on
the total amount of the claim before the 10% holdback is applied. At the time that the holdback is
released, there will be no applicable taxes payable, as it was included in previous payments.

8. Certifications

8.1 Generality

Compliance with the certifications provided by the Contractor in its bid is a condition of the Contract
and subject to verification by Canada during the entire contract period. If the Contractor does not
comply with any certification or it is determined that any certification made by the Contractor in its bid is
untrue, whether made knowingly or unknowingly, Canada has the right, pursuant to the default
provision of the Contract, to terminate the Contract for default.

9. Applicable Laws

The Contract must be interpreted and governed, and the relations between the parties determined, by
the laws in force in .

10. Priority of Documents

If there is a discrepancy between the wordings of any documents that appear on the list, the wording of
the document that first appears on the list has priority over the wording of any document that
subsequently appears on the list.

a) the Articles of Agreement;

b) the Supplemental General Conditions 1029, (2010-08-16), Ship Repairs;
c) the General Conditions 2030, (2016-04-04), General Conditions - Higher Complexity - Goods
d) Annex A, Requirement;

e) Annex B, Basis of Payment;

f) Annex C, Insurance Requirements;

9) Annex D, Inspection/Quality Assurance/Quality Control;

h) Annex E, Warranty;

i) Annex F, Vessel Custody

) the Contractor's bid dated

11. Insurance Requirements

The Contractor must comply with the insurance requirements specified in Annex C. The Contractor
must maintain the required insurance coverage for the duration of the Contract. Compliance with the
insurance requirements will not release the Contractor from or reduce its liability under the Contract.

The Contractor is responsible to decide if additional insurance coverage is necessary to fulfill its

obligation under the Contract and to ensure compliance with any applicable law. Any additional
insurance coverage will be at the Contractor's expense, and for its own benefit and protection.
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The Contractor must forward to the Contracting Authority within ten (10) calendar days after the date
of award of the Contract a Certificate of Insurance including details of the insurance coverage,
exclusions, deductibles and conditions and confirming that the insurance policy complying with the
requirements is in force. The Contractor must, if requested by the Contracting Authority, forward to
Canada a certified true copy of all applicable insurance policies.

12. Financial Security (Not used)

13. Accommodation (Not used)

14. Parking

Bidder shall be responsible to provide parking spots and services in accordance with item 1.3.5 of
Annex A for the duration of the Contract.

15. Sub-contracts and Sub-contractor List

The Contracting Authority is to be notified, in writing, of any changes to the list of subcontractors before
commencing the work.

When the Contractor sub-contracts work, a copy of the sub-contract purchase order is to be passed to
the Contracting Authority. In addition, the Contractor must monitor progress of sub-contracted work
and inform the Inspection Authority on pertinent stages of work to permit inspection when considered
necessary the Inspection Authority.

16. Work Schedule and Reports

No later than five (5) calendar days after contract award, the preliminary schedule must be revised
and expanded as necessary and resubmitted before commencement of the Work.

The Contractor must provide a detailed work schedule showing the commencement and completion
dates for the Work in the available work period, including realistic target dates for significant events.
During the Work Period the schedule is to be reviewed on an ongoing basis by the Inspection Authority
and the Contractor, updated when necessary, and available in the Contractor's office for review by
Canada's authorities to determine the progress of the Work.

Production work schedules must be revised and resubmitted before each Progress Meeting. The
revised schedules must show the effect of progressed work and approved work arisings. Changes in
scheduled completion dates due to unscheduled work will not be accepted except as negotiated under
Design Change or Additional Work, Article 26.

17. Insulation Materials - Asbestos Free

All materials used to insulate or re-insulate any surfaces on board the vessel must meet Transport
Canada Marine standards, for commercial marine work, and, for all work, be free from asbestos in any
form. The Contractor must ensure that all machinery and equipment located below or adjacent to
surfaces to be re-insulated are adequately covered and protected before removing existing insulation.
18. Loan of Equipment - Marine

The Contractor may apply for the loan of the Government special tools and test equipment particular to

the subject vessel as identified in the Specifications. The provision of other equipment required for the
execution of work in the Specifications is the sole responsibility of the Contractor.
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Equipment loaned under this provision must be used only for work under this Contract and may be
subject to demurrage charges if not returned on the date required by Canada. In addition, equipment
loaned under the above provision must be returned in a like condition, subject to normal wear and tear.

A list of Government equipment that the Contractor intends to request must be submitted to the
Contracting Authority within ten (10) calendar days of Contract Award to permit timely supply or for
alternate arrangements to be made. The request must state the time frame for which the equipment is
required.

19. Trade Qualifications

The Contractor must use qualified, certificated (if applicable) and competent tradespeople and
supervision to ensure a uniform high level of workmanship. The Inspection Authority may request to view
and record details of the certification and/or qualifications held by the Contractor’s tradespeople. This
request should not be unduly exercised but only to ensure qualified tradespeople are on the job.

20. Material and Supply Support (Not used)
21. ISO 9001:2000 - Quality Management Systems

21.1 Inthe performance of the Work described in the Contract, the Contractor must comply with the
requirements of:

ISO 9001:2000 - Quality management systems - Requirements, published by the International
Organization for Standardization (1SO), current edition at date of submission of the Contractor's bid with
the exclusion of the following requirement: 7.3 Design and development.

It is not the intent of this clause to require that the Contractor be registered to the applicable standard;
however, the Contractor’s quality management system must address each requirement contained in the
standard.

21.2  Assistance for Government Quality Assurance (GQA):

The Contractor must provide the Inspection Authority with the accommodation and facilities required for
the proper accomplishment of GQA and must provide any assistance required by the Inspection Authority
for evaluation, verification, validation, documentation or release of product.

The Inspection Authority must have the right of access to any area of the Contractor's or Subcontractor's
facilities where any part of the Work is being performed. The Inspection Authority must be afforded
unrestricted opportunity to evaluate and verify Contractor conformity with Quality System procedures
and to validate product conformity with contract requirements. The Contractor must make available, for
reasonable use by the Inspection Authority, the equipment necessary for all validation purposes.
Contractor personnel must be made available for operation of such equipment as required.

When the Inspection Authority determines that GQA is required at a subcontractor's facilities, the
Contractor must provide for this in the purchasing document and forward copies to the Inspection
Authority, together with relevant technical data as the Inspection Authority may request.

The Contractor must notify the Inspection Authority of non-conforming product received from a
subcontractor when the product has been subject to GQA.
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22. Quality Control Plan

The Contractor must implement and follow the Quality Control Plan (QCP) prepared according to the
latest issue (at contract date) of ISO 10005 Quality management - Guidelines for quality plans,
approved by the Inspection and Technical Authorities. The QCP shall describe how the Contractor will
conform to the specified quality requirements of the Contract and specify how the required quality
activities are to be carried out, including quality assurance of subcontractors. The Contractor must
include a traceability matrix from the elements of the specified quality requirements to the
corresponding paragraphs in the QCP.

The documents referenced in the QCP shall be made available when requested by the Inspection
Authority.

The Contractor must make appropriate amendments to the QCP throughout the term of the contract to
reflect current and planned quality activities. Amendments to the QCP must be acceptable to the
Inspection and Technical Authorities.

Refer to Annex “D” for further details on the Quality Control Plan requirements.
23. Welding Certification

Welding must only be undertaken by a company Certified by the Canadian Welding Bureau (CWB) to
the requirements of the following Canadian Standards Association (CSA) standards:

a) CSA Standards W47.2, latest revision — Certification of Companies for Fusion Welding of Steel
Division 1 or 2 Certification as a minimum.

b) CSA W47.2, Certification of companies for fusion welding of aluminum;

In addition, welding must be done in accordance with the requirements of the applicable drawings and
specifications.

Before the commencement of any fabrication work, and upon request from the Inspection Authority,
the Contractor must provide approved welding procedures and/or a list of welding personnel intended
to be used in the completion of the work. The list must identify the CWB welding procedure
qualifications attained by each of the personnel listed and must be accompanied by a copy of each
person's current CWB welding certification.

24, Environmental Protection

The Contractor and its sub-contractors engaged in the Work on a Crown vessel must carry out the
Work in compliance with applicable municipal, provincial and federal environmental laws, regulations
and industry standards.

The Contractor must have detailed procedures and processes for identifying, removing, tracking,
storing, transporting and disposing of all potential pollutants and hazardous material encountered, to
ensure compliance as required above.

All waste disposal certificates are to be provided to the Inspection Authority, with information copies
sent to the Contracting Authority. Furthermore, additional evidence of compliance with municipal,
provincial and federal environmental laws and regulations is to be furnished by the Contractor to the
Contracting Authority when so requested.
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The Contractor must have environmental emergency response plans and/or procedures in place.
Contractor and subcontractor employees must have received the appropriate training in emergency
preparedness and response. Contractor personnel engaging in activities which may cause
environmental impacts or potential noncompliance situations, must be competent to do so on the basis
of appropriate education, training, or experience.

25. Fueling and De-fueling a Crown Vessel (Not used)
26. Procedure for Design Change or Additional Work
SACC Manual Clause B5007C (2010-01-11) Design Change or Additional Work

26.1 Price Breakdown:

The Contractor must, upon request, provide a price breakdown for all unscheduled work, by specific
activities with trades, person-hours, material, subcontracts and services.

26.2. Pro-rated Prices:

Hours and prices for unscheduled work will be based on comparable historical data applicable to
similar work at the same facility, or will be determined by pro-rating the quoted work costs in the
Contract when in similar areas of the vessel.

27. Equipment/Systems

Refer to Annex D for details on equipment and systems inspections and testing requirements.

28. Inspection and Test Plan

The Contractor must, in support of their QCP, implement an approved Inspection & Test Plan (ITP).
The Contractor must provide at no additional cost to the Crown, all applicable test data, all Contractor
technical data, test pieces and samples as may reasonably be required by the Inspection Authority to
verify conformance to contract requirements. The Contractor must forward at his expense such

technical data, test data, test pieces and samples to such location as the Inspector may direct.

Refer to Annex “D” for details on Inspection and Test Plan Requirements.

29. Vessel Custody

1. This work is going to take place with the vessel “out of commission” and therefore in the “care,
control and custody” of the Contractor.

2. An “ACCEPTANCE CERTIFICATE - ASSUMPTION OF CUSTODY OF FEDERAL
GOVERNMENT SHIPS BY SHIPYARDS"” Appendix 1 of Annex “F” must be completed as required
and a copy passed to the Inspection Authority.

3. To facilitate this turnover, representatives of the Contractor and Canada must confirm the condition
of the vessel.

4. A vessel condition report must be appended to the above noted certificate and must be
accompanied by colour photographs or videos in either conventional or digital format.
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5. When the vessel is to be returned to the “care, control and custody” of Canada, an
“ACCEPTANCE CERTIFICATE - RESUMPTION OF CUSTODY OF FEDERAL GOVERNMENT
SHIPS BY THE CLIENT DEPARTMENT” Appendix 2 of Annex “F” must be completed and a
signed copy passed to Canada for distribution.

30a. Vessel Unmanned Refits

From the beginning to the end of the work:
The vessel will be unmanned during the work period and will be considered to be out-of commission.
The vessel during that period will be in the care or custody of the Contractor and under its control.

30 b. Vessel Manned Refits (Not used)

On arequired basis only
1. The vessel will be manned during the work period and will be considered to be in commission.
The vessel during that period will remain in the care or custody of Canada and under its control.

2. Fire fighting equipment must be readily accessible and made available by the Contractor should
a fire emergency arise. The Contractor must take adequate precautions when burning or
welding is carried out in compartments or other confined areas of the vessel.

31. Pre-Refit Meeting

A Pre-Refit meeting will be convened and chaired by the Contracting Authority at the work site, before
the commencement of the work period.

32. Meetings

Les réunions d’avancement, présidées par I'autorité contractante, auront lieu aux installations de
Progress meetings, chaired by the Contracting Authority, will take place at the Contractor's facility as
and when required, generally once a month. Interim meetings may also be scheduled. Contractor
attendees at these meetings will, as a minimum, be its Contract (Project) Manager, Production
Manager (Superintendent) and Quality Assurance Manager. Progress meetings will generally
incorporate Technical meetings to be chaired by the Technical Authority.

33. Outstanding Work and Acceptance

The Inspection Authority, in conjunction with the Contractor, will prepare a list of outstanding work
items towards the end of the vessel Work Period. This list will form the annexes to the formal
acceptance document for the vessel. A Contract Completion Meeting will be convened by the Inspector
on the work completion date to review and sign off the Acceptance Document. In addition to any
amount held under the Warranty Holdback Clause, a holdback of twice the estimated value of
outstanding work will be held until completion of said work.

The PWGSC-TPSGC 1205 Acceptance Document is to be completed and distribution is to be made by
the Public Works and Government Services Canada Inspection Authority as follows:

(a) original to the PWGSC Contracting Authority

(b) one copy to the Technical Authority
(©) one copy to contractor.
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34. Licensing

The Contractor must obtain and maintain all permits, licenses and certificates of approval required for
the work to be performed under any applicable federal, provincial or municipal legislation. The
Contractor is responsible for any charges imposed by such legislation or regulations. Upon request,
the Contractor must provide a copy of any such permit, license or certificate to Canada.

35. Hazardous Waste — Vessels

SACC Manual Clause A0290C (2008-05-12) Hazardous Waste - Vessels

36. Government Site Regulations

SACC Manual Clause A9068C (2010-01-11) Government Site Regulations

37. Scrap and Waste Material

SACC Manual Clause A9055C (2010-08-16) Scrap and Waste Material

38. Stability and Weight Management

SACC Manual Clause B6100C (2008-05-12), Stability and Weight Management

39. Vessel - Access by Canada

SACC Manual Clause A9066C (2008-05-12), Vessel - Access by Canada

40. Title to Property - Vessel (Not used)

SACC Manual Clause A9047C (2008-05-12), Title to Property - Vessel

41. Defence Contract

SACC Manual Clause A9006C (2012-07-16) Defence Contract

42. Limitation of Contractor's Liability for Damages to Canada

1. This section applies despite any other provision of the Contract and replaces the section of the
general conditions entitled "Liability". Any reference in this section to damages caused by the
Contractor also includes damages caused by its employees, as well as its subcontractors,
agents, and representatives, and any of their employees.

2. Whether the claim is based in contract, tort, or another cause of action, the Contractor’s liability
for all damages suffered by Canada caused by the Contractor’s performance of or failure to
perform the Contract is limited to $10 million per incident or occurrence to an annual aggregate
of $20 million for losses or damage caused in any one year of carrying out the Contract, each
year starting on the date of coming into force of the Contract or its anniversary. This limitation
of the Contractor’s liability does not apply to nor include:

(&) Any infringement of intellectual property rights;

(b) Any breach of warranty obligations;
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(c) Any liability of Canada to a third party arising from any act or omission of the Contractor in
performing the Contract; or

(d) Any loss for which the policies of insurance specified in the Contract or any other policies of
insurance held by the Contractor would provide insurance coverage.

3. Each Party agrees that it is fully liable for any damages that it causes to any third party in
connection with the Contract, regardless of whether the third party makes its claim against
Canada or the Contractor. If Canada is required, as a result of joint and several liability, to pay
a third party in respect of damages caused by the Contractor, the Contractor must reimburse
Canada for that amount.

4. The Parties agree that nothing herein is intended to limit any insurable interest of the
Contractor nor to limit the amounts otherwise recoverable under any insurance policy. The
Parties agree that to the extent that the insurance coverage required to be maintained by the
Contractor under this Contract or any additional insurance coverage maintained by the
Contractor, whichever is greater, is more than the limitations of liability described in sub article
(2), the limitations provided herein are increased accordingly and the Contractor shall be liable
for the higher amount to the full extent of the insurance proceeds recovered.

5. If, at any time, the total cumulative liability of the Contractor for losses or damage suffered by
Canada caused by the Contractor’'s performance of or failure to perform the Contract,
excluding liability described under subsection 2(a), (b), (c) and (d) exceeds $40 million, either
Party may terminate the Contract by giving notice in writing to the other Party and neither Party
will make any claim against the other for damages, costs, expected profits or any other such
loss arising out of the termination. However, no such termination or expiry of the Contact shall
reduce or terminate any of the liabilities that have accrued to the effective date of the
termination but which liabilities are subject to the limitations as specified in sub-article (1)
through (4) above.

6. The date of termination pursuant to this Article, shall be the date specified by Canada in its
notice to terminate, or, if the Contractor exercises the right to terminate, in a notice to the
Contractor from Canada in response to the Contractor’s notice to terminate. The date of
termination shall be in Canada’s discretion to a maximum of 12 months after service of the
original natice to terminate served by either Party pursuant to sub-article 5, above.

7. In the event of a termination under this Article, the Contract will automatically remain in force
subject to all of the same terms and conditions until the date of termination and the Contractor
agrees that it will be paid in accordance with the applicable provisions as set out in the Basis of
Payment, Annex B and that the Contractor's liability remains as specified in sub-articles (1)
through (4), above.

8. Nothing shall limit Canada’s other remedies, including Canada’s right to terminate the Contract

for default for breach by the Contractor of any of its obligations under this Contract,
notwithstanding that the Contractor may have reached any limitation of its liability hereunder.
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ANNEX A

STATEMENT OF REQUIREMENT AND DRAWINGS

See Electronic Annexes.
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ANNEX B

BASIS OF PAYMENT FIRM PRICE
Remark to Bidder: Do not complete Annex B. It will form the Basis of Payment and will be
completed at Contract award. Please refer to Annex ‘I’ Financial bid presentation sheet for the
bid submission stage.

Bl Contract Firm Price

A) |Known Work

For work as stated in Contract Clause 1a), Specified in Annex “A” and
detailed in the Price per Iltem Sheet, Appendix 1 of Annex 1 as well as
Pricing Data Sheet, Annex J, for a FIRM PRICE of: 5

Total Firm Price : $

B2 Unscheduled Work
Payment for Unscheduled Work:

The Contractor will be paid for unscheduled work arising, as authorized by Canada. The
authorized unscheduled work will be calculated as follows:

Number of hours (to be negotiated) X $ , being the Contractor's firm hourly charge-out
labour rate which includes overhead and profit, plus net laid-down cost of materials to which
will be added a mark-up of 10 percent, plus Goods and Services Tax or Harmonized Sales
Tax, if applicable, calculated at 5 percent of the total cost of material and labour. The firm
hourly charge-out labour rate and the material mark-up will remain firm for the term of the
Contract and any subsequent amendments.

B2.1: Notwithstanding definitions or useage elsewhere in this document, or in the Bidder’s
Cost Management System, when negotiating Hours for unscheduled work, PWGSC
will consider only those hours of labour directly involved in the production of the subject
work package.Elements of Related Labour Costs identified in B2.2 below, will not be
negotiated, but will be included in the firm hourly Charge-out Labour Rate in
accordance with paragraph B2.2

B2.2: Allowance for Related Labour Costs such as: Management, Direct Supervision,
Purchasing and Material Handling, Quality Assurance and Reporting, First Aid, Gas
Free Inspecting and Reporting, and Estimating will be included as Overhead within the
firm hourly Charge-out Labour Rate entered in line B2 above.

B2.3: The 10% mark-up rate for materials will also apply to subcontracted costs. The mark-
up rate includes any allowance for material and subcontract management not allowed
for in the Chargeout Labour Rate. The Contractor will not be entitled to a separate
labour component for the purchase and handling of materials or subcontract
administration.
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B3 Overtime

B4

No overtime work shall be compensated for under the Contract unless authorized in advance
and in writing by the Contracting Authority. Any request for payment must be accompanied by
a copy of the overtime authorization and a report containing such details as Canada may
require with respect to the overtime work performed. Compensation for authorized overtime will
be calculated in the following manner:

a. For Known Work, the Contractor will be paid the original contract price plus
agreed overtime hours paid at the following premium rates; or,
b. For Unscheduled Work, the Contractor will be paid for agreed overtime hours

paid at the firm hourly Charge-out Labour Rate above plus the following
premium rates:

Premium for Time and one half: $ per hour; or,

Premium for Double time: $ per hour

The above premiums rates shall be calculated as follows:

Premium for time and one half:

¥ (that portion of the firm Hourly Charge-out Labour Rate in B2 that is directly attributable to
salary cost plus related certified fringe benefits) times 7.5% (representing profit)

Premium for double time:

The portion of the Unscheduled Work firm Charge-out Labour Rate in B2 that is directly
attributable to salary cost plus related certified fringe benefits times 7.5% (representing profit)

These premiums will remain firm for the duration of the Contract, including all amendments and
are subject to audit by Canada, and to retroactive adjustment if Canada discovers that the
premiums have not been calculated in accordance with the formulae, above.

Daily Services Fee

In the event of a delay in the performance of the Work that lengthens the Work Period beyond the

date specified in this Contract, and if such delay is recognized and agreed upon by the
Contracting Authority as being attributable to Canada, Canada agrees to pay the Contractor
the daily services fee, described below, for each day of such delay. This fee shall be the sole
liability of Canada to the Contractor for the delay.

The firm daily services fee is:

(a) For a working day in drydock: $

(b) For a non-working day in drydock: $

The above fees shall include but not be limited to, all aspects of the following costs: Administrative
Support, Production Services, Quality Assurance, Material Support, Planned Maintenance and Ship
Services, and all other resources and direct costs needed to maintain the Vessel at the Contractor's
facility, including all items listed in B4. These fees are firm and not subject to any additional charges
for mark-up or profit.
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B5 Cost of all Services is Included in Contract Price

All charges, fees expenses and disbursements incidental to the carrying out of the Work, including all
items described in Supplemental General Conditions 1029 (2010-08-16) Ship Repair, section (07), are
included in the Contract Price for the Work, including, without limitation:

1. Services: include all costs for ship services such as water, steam, electricity, etc., required for
vessel maintenance for the duration of the Contract.

2. Docking and Undocking include:

(a) all costs resulting from drydocking, wharfage, security, shoring, shifting and/or moving
of the vessel within the Contractor’s facility;

(b) the cost of services to tie up the vessel alongside and to cast off.

Unless specified otherwise, the vessel will be delivered by Canada to the Contractor’s facility
alongside a mutually agreed safe transfer point, afloat and upright, and the Contractor will do
the same when the Work is completed.

3. Field Service Representatives/Supervisory Services: include all costs for field service
representatives/supervisory services including manufacturers' representatives, engineers, etc.

4, Removals: include all costs for removals necessary to carry out the Work and will be the
responsibility of the Contractor whether or not they are identified in the specifications, except
those removals not apparent when viewing the vessel or examining the drawings. The
Contractor will also be responsible for safe storage of removed items and reinstalling them on
completion of the Work. The Contractor will be responsible for renewal of components
damaged during removal.

5. Sheltering, Staging, Cranage and Transportation: include the cost of all sheltering, staging
including handrails, cranage and transportation to carry out the Work as specified.

The Contractor will be responsible for the cost of any necessary modification of these facilities
to meet applicable safety regulations.
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ANNEX C

INSURANCE REQUIREMENTS
Cc.l1 Ship Repairers' Liability Insurance

1. The Contractor must obtain Ship Repairer's Liability Insurance and maintain it in force
throughout the duration of the Contract, in an amount usual for a contract of this nature, but for
not less than $10,000,000 per accident or occurrence and in the annual aggregate

2. The Ship Repairer's Liability insurance must include the following:

@ Additional Insured: Canada is added as an additional insured, but only with respect to
liability arising out of the Contractor's performance of the Contract. The interest of
Canada as additional insured should read as follows: Canada, represented by Public
Works and Government Services Canada.

(b) waiver of subrogation rights: Contractor’s insurer to waive all rights of subrogation
against Canada as represented by the Department of Public Works and Government
Services Canada and the Canadian Coast Guard for any and all loss of or damage to
the vessel, however caused.

(c) Notice of Cancellation: The Insurer will endeavor to provide the Contracting Authority
thirty (30) days written notice of cancellation.

(d) Contractual Liability: The policy must, on a blanket basis or by specific reference to
the contract, extend to assumed liabilities with respect to contractual provisions.

(e) Cross Liability/Separation of Insureds: Without increasing the limit of liability, the policy
must protect all insured parties to the full extent of coverage provided. Further, the
policy must apply to each Insured in the same manner and to the same extent as if a
separate policy had been issued to each.

Cc.2 Commercial General Liability Insurance

1. The Contractor must obtain Commercial General Liability Insurance, and maintain it in force
throughout the duration of the Contract, in an amount usual for a contract of this nature, but for
not less than $10,000,000 per accident or occurrence and in the annual aggregate

2. The Commercial General Liability Insurance policy must include the following:

€) Additional Insured: Canada is added as an additional insured, but only with respect to
liability arising out of the Contractor's performance of the Contract. The interest of
Canada should read as follows: Canada, as represented by Public Works and
Government Services Canada.

(b) Bodily Injury and Property Damage to third parties arising out of the operations of the
Contractor.

(©) Personal Injury: While not limited to, the coverage must include Violation of Privacy,
Libel and Slander, False Arrest, Detention or Imprisonment and Defamation of
Character.
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(d) Cross Liability/Separation of Insureds: Without increasing the limit of liability, the

C.3

policy must protect all insured parties to the full extent of coverage provided. Further,
the policy must apply to each Insured in the same manner and to the same extent as if
a separate policy had been issued to each.

(e) Blanket Contractual Liability: The policy must, on a blanket basis or by specific
reference to the Contract, extend to assumed liabilities with respect to contractual
provisions.

)] Employees and, if applicable, Volunteers must be included as Additional Insured.

(9) Employers' Liability: to protect the Contractor for liabilities arising in the management

and administration of statutory and contractual entitlements of its employees.

(h) Notice of Cancellation: The Insurer agrees to provide the Contracting Authority thirty
(30) days written notice of policy cancellation.

0] If the policy is written on a claims-made basis, coverage must be in place for a period
of at least 12 months after the completion or termination of the Contract.

0] Owners' or Contractors' Protective Liability: Covers the damages that the Contractor
becomes legally obligated to pay arising out of the operations of a subcontractor.

(k) Sudden and accidental Pollution Liability (minimum 72 hours): To protect the
Contractor for liabilities arising from damages caused by accidental pollution incidents.

Limitation of Contractor's Liability for Damages to Canada

This section applies despite any other provision of the Contract and replaces the section of the
general conditions entitled "Liability". Any reference in this section to damages caused by the
Contractor also includes damages caused by its employees, as well as its subcontractors,
agents, and representatives, and any of their employees.

Whether the claim is based in contract, tort, or another cause of action, the Contractor’s liability
for all damages suffered by Canada caused by the Contractor’s performance of or failure to
perform the Contract is limited to $10 million per incident or occurrence to an annual aggregate
of $20 million for losses or damage caused in any one year of carrying out the Contract, each
year starting on the date of coming into force of the Contract or its anniversary. This limitation
of the Contractor’s liability does not apply to nor include:

a. any infringement of intellectual property rights; or
b. any breach of warranty obligations.

Each Party agrees that it is fully liable for any damages that it causes to any third party in
connection with the Contract, regardless of whether the third party makes its claim against
Canada or the Contractor. If Canada is required, as a result of joint and several liability, to pay
a third party in respect of damages caused by the Contractor, the Contractor must reimburse
Canada for that amount.
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ANNEX D

INSPECTION/QUALITY ASSURANCE/QUALITY CONTROL

D.1 Inspection and Test Plan (ITP):

1. The Contractor must prepare an Inspection and Test Plan (ITP) comprising individual inspection
and test plans for each specification item of this project, in accordance with the Quality Standard
and its Quality Control Plan. The ITP must be submitted to the Inspection Authority for review and
amended by the Contractor to the satisfaction of the Inspection Authority.

(a) Each ITP must contain all inspection points identified in the Technical Specification highlighting
any mandatory points that must be witnessed by the Inspection Authority and other "hold"
points imposed by the Contractor to ensure the quality of the work.

(b) Milestone delivery date for the ITP is given in the Contract, however individual ITPs should be
forwarded for review as developed.

2. Coding:

(a) Each Inspection and Test Plan (ITP) is to be coded for identification clearly demonstrating a
systematic approach similar to the following (Contractor's system should be defined in its
Quality Control Plan):

(i) Prefixes for Inspections, Test and Trials:

Prefix "1" is a Contractor inspection, i.e. 1H-10-01, 1H-10-02;
prefix "2" is a Contractor post repair test, i.e. 2H-10-01; and
prefix "3" is a Contractor post repair trial, i.e. 3H-10-01.

(b) Specification items followed by assigned sequence numbers for inspection processes within
each Specification Item; and

(c) Cross reference to a verification document number

3. Inspection and Test Plan Criteria:

Inspection criteria, procedures and requirements are stated in the specifications, drawings, technical
orders and reference standards invoked by the Specifications. Test and trial documentation may
also be included or referenced in the Specifications. An individual Inspection and Test Plan (ITP) is
required for each Specification item.

(&) All ITPs must be prepared by the Contractor in accordance with the above criteria, its Quality
Plan, and must provide the following reference information:

(i) the ship's name;

(i) the Specification item number;

(i) equipment/system description and a statement defining the parameter which is being
inspected;

(iv) alist of applicable documents referenced or specified in the inspection procedure;
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4.

(v) the inspection, test or trial requirements specified in the Technical Specification;

(vi) the tools and equipment required to accomplish the inspection;

(vii) the environmental conditions under which the inspections are to be conducted and the
tolerances on the inspection conditions;

(viii) a detailed step-by step procedure of how each inspection is to be performed, conformance
parameters, accept/reject criteria and recording of results, deficiencies found and description
of corrective action(s) required;

(ix) name and signature of the person who prepared the plan, date prepared and amendment level,
and,

(x) names and signatures of the persons conducting and witnessing the inspection, test or trial.

Contractor Imposed Testing:

Tests and trials in addition to those given in the Technical Specification must be approved by the |
nspection Authority.

(&) Amendments: Amendment action for the Inspection and Test Plans must be ongoing throughout
the refit and reflect the inspection requirements for unscheduled work. Amendments must be
submitted as developed, but not less frequently than once every second week.

D.2 Conduct of Inspection

1.

2.

Inspections must be conducted in accordance with the ITP.

The Contractor must provide its own staff or subcontracted staff to conduct inspections, tests and
trials; excepting that Technical Authority or Inspection Authority personnel may be designated in the
specifications, in which case the Contractor must ensure that its own staff are provided in support of
such inspection/test/trial.

The Contractor must ensure that the required conditions stated in the ITP prevail at the
commencement of, and for the duration of, each inspection/test/trial.

The Contractor must ensure that personnel required for equipment operation and records taking
during the inspection/test/trial are briefed and available at the start and throughout the duration of
the inspection/test/trial. Tradesmen or FSRs who may be required to effect minor changes or
adjustments in the installation must be available at short notice.

The Contractor is to coordinate the activities of all personnel taking part in each inspection/test/trial
and ensure that safe conditions prevail throughout the inspection/test/trial.

D.3 Inspection Records and Reports

1.

The Contractor on the inspection record, test or trials sheets as applicable must record the results
of each inspection. The Contractor must maintain files of completed inspection records consistent
with the Quality Standard and its Quality Plan for this project.

The Contractor's QC representative (and the FSR when required) must sign as having witnessed
the inspection, test or trial on the inspection record. The Contractor must forward originals of
completed inspection records, together with completed test(s) and/or trials sheets to the Inspection
Authority as they are completed.

Unsatisfactory inspection/test/trial results, for which corrective action cannot be completed during
the normal course of the inspection/test/trial, will require the Contractor to establish and record the
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cause of the unsatisfactory condition to the satisfaction of the Inspection Authority. Canada
representatives may assist in identification where appropriate.

4. Corrective action to remove cause of unsatisfactory inspections must be submitted to the Inspection
Authority in writing by the Contractor, for approval before affecting such repairs and rescheduling of
the unsatisfactory inspection/test/trial. Such notices must be included in the final records passed to
the Inspection Authority.

5. The Contractor must undertake rectification of defects and deficiencies in the Contractor's installation
or repair as soon as practicable. The Contractor is responsible to schedule such repairs at its own
risk.

6. The Contractor must reschedule unsatisfactory inspections after any required repairs have been
completed.

7. Quality Control, Inspection and Test records that substantiate conformance to the specified
requirements, including records of corrective actions, must be retained by the Contractor for three
(3) years from the date of completion or termination of the Contract and must be made available to
the Inspection Authority upon request.

D.4 Inspection and Trials Process
1. Drawings and Purchase Orders

(a) Upon receipt of two (2) copies of each drawing or purchase order, the designated Inspection
Authority will review its content against the provisions of the Specifications. Where discrepancies
are noted, the Inspection Authority will formally advise all concerned, in writing using a
Discrepancy Notice. The resolution of any such discrepancy is a matter for consultation between
the Contractor and other Crown Authorities.

The Inspection Authority is NOT responsible for the resolution of discrepancies.

2. Inspection

(@) Upon receipt and acceptance of the Contractor's ITP, inspection will consist of a number of
Inspection Points supplemented by such other inspections, tests, demonstrations and trials as may
be deemed necessary by the Inspection Authority to permit him to certify that the work has been
performed in compliance with the provisions of the Specifications. The Contractor must be
responsible for notifying the designated Inspection Authority of when the work will be available for
inspection, sufficiently in advance to permit the designated Inspection Authority to arrange for the
appropriate inspection.

(b) The Inspection Authority will inspect the materials, equipment and work throughout the project
against the provisions of the Technical Specification and, where non-conformances are noted, will
issue appropriate INSPECTION NON-CONFORMANCE REPORTS.

(c) The Contract requires the implementation of a Quality Assurance/Quality Control system, so the
Inspection authority must require that the Contractor provide a copy of its internal inspection report
pertaining to a work item before conducting the requested inspection. If third party inspections are
required by the Contract (e.g. inspections by a certified CWB 178.2 welding inspector), the reports
of these inspections must be required before the Work is inspected by the Inspection Authority.

(d) The QA/QC system is a requirement, so if the documentation is presented to the Inspection Authority
before an inspection stating that the Work is satisfactory but the Inspection Authority finds that the
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(e)

@)

(b)

(©)

(@)

(b)

(©)

(d)

(e)
®

(9

Work has not been satisfactorily inspected, the Inspection Authority must issue an Inspection Non-
conformance Report against the Work and another against the failure of the Contractor's QA/QC
system.

Before carrying out any inspection, the Inspection Authority must review the requirements for the
Work and the acceptance and/or rejection standards to be applied. Where more than one standard
or requirement is called up and they are potentially conflicting, the Inspection Authority must refer
to the order of precedence in the Contract to determine the standard or requirement to be applied.

Inspection Non-conformance report

An Inspection Non-conformance report will be issued for each non-conformance noted by the
Inspection Authority. Each report will be uniquely numbered for reference purposes, will be signed
and dated by the Inspection Authority, and will describe the non-conformance.

When the non-conformance has been corrected by the Contractor and has been re-inspected and
accepted by the Inspection Authority, the Inspection Authority will complete the Report by adding
an applicable signed and dated notation.

At the end of the project, the content of all Inspection Non-conformance Reports which have not
been signed-off by the Inspection Authority will be transferred to the Acceptance Documents before
the Inspection Authority's certification of such documents.

Tests, Trials, and Demonstrations

To enable the Inspection Authority to certify that the Work has been performed satisfactorily, in
accordance with the Contract and Specifications, the Contractor must schedule, co-ordinate,
perform, and record all specified Tests, Trials and Demonstrations required by the Inspection
Authority.

Where the Specifications contain a specific performance requirement for any component,
equipment, sub-system or system, the Contractor must test such component, equipment, sub-
system or system to the satisfaction of the Inspection Authority, to prove that the specified
performance has been achieved and that the component, equipment, sub-system or system
performs as required by the specifications.

Tests, trials and demonstrations must be conducted in accordance with a logical, systematic
schedule which must ensure that all associated components and equipment are proven before sub-
systems demonstration or testing, and that sub-systems are proven before system demonstration
or testing.

Where the Specifications do not contain specific performance requirements for any component,
equipment, sub-system or system, the Contractor must demonstrate such component, equipment,
sub-system or system to the satisfaction of the Inspection Authority.

The contractor must submit its Test and Inspection Plan as indicated in section D.1 above.

The Contractor must co-ordinate each test, trial and demonstration with all interested parties,
including the Inspection Authority; Contracting and Technical Authorities; regulatory authorities;
Classification Society; Sub-contractors; etc. The Contractor must provide the Inspection Authority
and other Crown Authorities with a minimum of five working days’ notice of each scheduled test,
trial, or demonstration.

The Contractor must keep written records of all tests, trials, and demonstrations conducted.
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(h) The Contractor must in all respects be responsible for the conduct of all tests and trials in accordance
with the requirements of the Contract.

(i) The Inspection Authority and the Technical Authority reserve the right to defer starting or continuing
with any sea trials for any reasonable cause including but not limited to adverse weather, visibility,
equipment failure or degradation, lack of qualified personnel and inadequate compliance with safety
standards..
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ANNEX E
WARRANTY

2030 (2016-04-04) General Conditions Higher Complexity Goods are hereby amended, by
deleting section 2030 22 (2014-09-25), Warranty and replacing it as follows:

E.1 Section 22 Warranty

1.

At the discretion of the Minister, the Contractor will replace or make good at its own expense any
finished work, excluding Government Issue incorporated therein, which becomes defective or
which fails to conform to contract requirements as a result of faulty or inefficient manufacture,
material or workmanship.

Notwithstanding prior acceptance of the finished work, and without restricting any other term of the
Contract or any condition, warranty or provision implied or imposed by law, the Contractor hereby
warrants that the following shall be free from all defects and shall conform with the requirements of
the contract:

(@) The painting of the underwater portion of the hull for a period of three hundred and sixty-
five (365) days commencing from the date of undocking, except that the Contractor will
only be liable to repair and/or replace to a value to be determined as follows:

Original cost to Canada of the underwater painting Work, divided by three hundred and sixty-five (365)
days and multiplied by the number of days remaining in the warranty period. The resultant would
represent the "Dollar Credit" due to Canada from the Contractor.

(b) All other painting Work for a period of three hundred and sixty-five (365) days commencing
from the date of acceptance of the Work;

(c) all parts and material provided by the Contractor for a period of three hundred and sixty-
five (365) days commencing from the date of acceptance of such parts or material;

(d) All other items of Work for a period of ninety (90) days commencing from the date of
acceptance of the Work, except that:

(i) the warranty on the Work related to any system or equipment not immediately placed
in continuous use or service shall extend for a period of ninety (90) days from the date
of acceptance of the vessel;

i) for all outstanding defects, deviations, and Work items listed on the Acceptance
Document at Delivery, the Warranty will be ninety (90) days from the subsequent date
of acceptance for each item.

If more than one warranty period applies, in accordance with the above, to any Work, then the
warranty shall be for the longest period.

The Contractor agrees to pass to Canada, and exercise on behalf of Canada, all warranties on the
Materials supplied or held by the Contractor which exceed the periods indicated Above.
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E.2 Warranty Procedures

E2.1

@)

E2.2

@)

E2.3

@)

(b)

(©)

E2.4

@)

Scope

The following are the procedures which suit the particular requirements for warranty
considerations for a vessel on completion of a refit.

Definition

There are a number of definitions of “warranty” most of which are intended to describe its force
and effect in law. One such definition is offered as follows:

“A warranty is an agreement whereby the vendor's or manufacturer’'s responsibility for
performance of its product is extended for a specific period of time beyond the date at which the
title to the product passes to the buyer.”

Warranty Conditions

General Conditions 2030, Higher Complexity - Goods are augmented by clauses incorporated
into the subject Contract.

The warranty periods may be stated in more than one part.

(i) 90 days commencing from the day the PWGSC 1205 Acceptance Document is signed for
workmanship provided by the contractor for the refit work specified;

(i) 365 days from the date of undocking the vessel for the specified areas of underwater paint
and topside painting;

(iiiy 365 days commencing from the day the PWGSC 1205 Acceptance Document is signed for
parts and material provided by the contractor for the refit work specified,;

(iv) Any other specific warranty periods that may be required in the contract or offered by the
Contractor.

The foregoing does not cover the disposition of other deficiencies that will be directly related to
Technical Authority problem areas of the following nature:

(i) items becoming unserviceable that were not included in the refit specification;

(i) refit specifications or other related documentation requiring amendments or corrections to
increase viability; and

(i) work performed that is directly related to the Technical Authority.

Reporting Failures With Warranty Potential

The initial purpose of a report of a failure is to facilitate the decision as to whether or not to

involve warranty and to generate action to effect repairs. Therefore in addition to identification,
location data, etc. the report must contain details of the defect. Warranty decisions as a general rule
are to be made locally and the administrative process is to be in accordance with procedures as
indicated.

(b) These procedures are necessary as invoking a warranty does not simply mean that the warrantor

will

automatically proceed with repairs at his expense. A review of the defect may well result in a

disclaimer of responsibility, therefore, it is imperative that during such a review the Department is
directly represented by competent technical authority qualified to agree or disagree with the
warrantor’s assertions.
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E2.5 Procedures

(a) Immediately it becomes known to the Ship's Staff that an equipment/system is performing below
accepted standards or has become defective, the procedures for the investigation and reporting
are as follows:

(i) The vessel advises the Technical Authority when a defect, which is considered to be directly
associated the refit work, has occurred.

(i) On review of the Specification and the Acceptance Document, the Technical Authority in
consort with Ship's Staff is to complete the Tombstone Data and section 1 of the Warranty
Claim Form and forward the original to the Contractor for review with a copy to the PWGSC
contracting Authority. If the PWGSC Contracting or Inspection Authority is unable to support
warranty action, the Defect Claim Form will be returned to the originator with a brief
justification. (It is to be noted that in the latter instance PWGSC will inform the Contractor of
its decision and no further action will be required of the Contractor.

Warranty defect claims may be forwarded in hard copy, by fax or by e-mail whichever format is the most
convenient.

(i) Assuming the Contractor accepts full responsibility for repair, the Contractor completes
Section 2 and 3 of the Warranty Claim Form, returns it to the Inspection Authority who
confirms corrective action has been completed, and who then distributes the form to the
Technical Authority and the PWGSC Contracting Authority.

(b) In the event that the Contractor disputes the claim as a warranty defect, or agrees to share, the
contractor is to complete Part 2 of the Warranty Claim Form with the appropriate information and
forward it to the Contracting Authority who will distribute copies as necessary.

(c) When a warranty defect claim is disputed by the Contractor, the Technical Authority may arrange
to correct the defect by in-house resources or by contracting the work out. All associated costs
must be tracked and recorded as a possible charge against the contractor by PWGSC action.
Material costs and man-hours expended in correcting the defect are to be recorded and entered
in Section 5 of the warranty defect claim by the Technical Authority who will forward the warranty
defect claim to the PWGSC Contracting Authority for action. Defective parts of equipment are to
be retained pending settlement of claim.

(d) Defective equipment associated with potential warranty should not normally be dismantled until
the contractor’s representative has had the opportunity to observe the defect. The necessary
work is to be undertaken through normal repair methods and costs must be segregated as a
possible charge against a contractor by PWGSC action.
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E2.6 Liability
(a) Agreement between the Contracting Authority, Inspection Authority, Technical Authority and the

(b)

(©)

E2.7

@)

(b)

Contractor will result in one of the following conditions:

(i) The contractor accepts full responsibility for costs to repair or overhaul under the warranty
provisions of the contract;

(i) The Technical Authority accepts full responsibility for repair and overhaul of item concerned;
or

(i) The Contractor and the Technical Authority agree to share responsibility for the costs to
repair or overhaul the unserviceable item, in such cases the PWGSC Contracting Authority
will negotiate the best possible sharing arrangement.

In the event of a disagreement as in paragraph 5c, PWGSC will take necessary action with the
contractor while the Technical Authority informs its Senior Management including pertinent data
and recommendations.

The total cost of processing warranty claims must include accommodation and travel costs of
the contractor's employees as well as equipment/system down time and operational constraints.
Accordingly, the cost to remediate the defect, in man-hours and material, will be discussed
between the Contracting/Inspection Authorities and the Technical Authority to determine the best
course of action.

Alongside Period For Warranty Repairs and Checks
If at all possible, an alongside period for the vessel is to be arranged just before the expiration
of the 90 day warranty period. This alongside period is to provide time for warranty repair and

check by the contractor.

In respect to the underwater paint, should it become defective during the associated warranty
period the contractor is only liable to repair to a value determined as follows:

“Original cost to Canada for painting and preservation of the underwater section of the hull, divided
by three hundred and sixty-five (365) days and multiplied by the number of days remaining in the
three hundred and sixty-five (365) days day warranty period. The resultant would represent the
‘Dollar Credit’ due to Canada from the Contractor.”

(©)

The Underwater paint system, before expiration of the warranty, should be checked by divers.
The Technical Authority, is to arrange the inspection and inform the Contracting Authority of
any adverse results.
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Travaux publics et Services
gouvernementaux Canada

Warranty Claim
Réclamation De Garantie

Vessel Name — Nom de navire

File No. — N° de
dossier

Contract No. - N ° de contrat

Customer Department — Ministére client

Warranty Claim Serial No.
Numéro de série de réclamation de
garantie

Contractor — Entrepreneur

Effect on Vessel Operations
Effet sur des opérations de navire

Critical Degraded Operational
Non-operational
Critique Dégradé Opérationnel

Non-opérationnel

1. Description of Complaint — Description de plainte

Contact Information — l'information de contact

Name — Nom

Tel. No. - N ° Tél

Signature — Signature

Date
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2. Contractor’s Investigative Report — Le rapport investigateur de |I'entrepreneur

3. Contractor’s Corrective Action — La modalité de reprise de I'entrepreneur

Contractor's Name and Signature — Nom et signature de I'entrepreneur Date of
Corrective Action - Date de modalité de reprise

Client Name and Signature - Nom et signature de client Date

4. PWGSC Review of Warranty Claim Action — Examen d'action de réclamation de garantie par
TPSGC

Signature — Signature Date
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ANNEX F

F1

VESSEL CUSTODY
Vessel Custody

This work is going to take place with the vessel “out of commission” and therefore in the “care,
control and custody” of the Contractor.

An “ACCEPTANCE CERTIFICATE - ASSUMPTION OF CUSTODY OF FEDERAL
GOVERNMENT SHIPS BY SHIPYARDS” (attached as Appendix 1 to this Annex F) shall be
completed as required and a copy passed to the Inspection Authority.

To facilitate this turnover, representatives of the Contractor and Canada shall confirm the
condition of the vessel.

A vessel condition report shall be appended to the above noted certificate and shall be
accompanied by colour photographs or videos in either conventional or digital format.

When the vessel is to be returned to the “care, control and custody” of Canada, an
“ACCEPTANCE CERTIFICATE - RESUMPTION OF CUSTODY OF FEDERAL
GOVERNMENT SHIPS BY THE CLIENT DEPARTMENT” (Attached as appendix 2 to this
Annex F) shall be completed and a signed copy passed to Canada for distribution.

UNMANNED REFIT:

During the majority of the contract period, the CCGS Cap de Rabast shall be unmanned. As
a result, the ship shall be placed in the care and custody of the Contractor as described in the
Technical Specification (Winter Storage Specifications). However, access to the vessel shall
not be denied to CCG, PWGSC and TCMSB personnel by the Contractor. Every effort will be
taken to ensure that vessel access by these personnel shall not interfere or conflict with the
Contractor's work.

Cleaning: Contractor to ensure that all spaces, compartments and areas of the ship are “as
clean as found” when work is completed. The cost of clean-up work shall be included in the
quote for each specification item.

CCG / PWGSC Offices: notwithstanding the fact that the vessel will be unmanned, the
Contractor shall respect the directives included in the Technical Specification in regard to the
protection and the layout of the cabins onboard the vessel.

Parking: Sufficient parking for CCG and PWGSC representatives shall be provided
conveniently close to the berthed or docked vessel. The available parking should be sufficient
for a maximum of two (2) vehicles at any given time.

GENERAL (MANNED):

The services as described in H.D-2 shall be supplied, fitted and/or connected whenever
ship's crew are living aboard the ship. This is expected to include the time period after
arrival at the Contractor’s facility and prior to formal handover to the Contractor. The services
shall also to be provided after the vessel has been returned to the care and custody of the
ship's crew until signing of the acceptance document and departure of the ship from the
Contractor's facilities. The Contractor shall be responsible for any additional disconnections
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and re-connections required when the ship is moved between dock / slipway and any berth at
the Contractor's premises. The Contractor is to quote a global price and daily rates for these
services according to his proposed schedule which will determine the planned length of time
that the vessel is not under his control.

GENERAL (UNMANNED):

The services as described in H.D-2 shall be supplied, fitted and/or connected upon formal
handover to the Contractor, and maintained throughout the period that the ship is under
the Contractor's control. Contractor to be responsible for any additional disconnections and
re-connections required when the ship is moved between dock / slipway and any berth at the
Contractor's premises. The Contractor is to quote a global price and daily rates for these
services according to his proposed schedule which will determine the planned length of time
that the vessel is under his control.

Care and Custody: During the contract period, the ship shall be placed in the custody of the
Contractor who shall be responsible for all safety and security matters pertaining to the vessel.
As the ship will not be de-stored, the Contractor shall provide whatever security arrangements
are required to safeguard CCG and DFO equipment and material that remains onboard during
the contract period.

Security Watches: During the contract period, the Contractor shall provide and maintain a
continuous, 24 hour-per-day, 7 day-per-week security watch consisting of at least one (1)
mobile security patroller. The patroller are to provide mobile safety and security checks
throughout the vessel. The patrols shall be adequate to ensure integrity against personal
injury, fire and flood in accordance with Part Il of the Canada Labour Code, as well as to
ensure that the ship remains free from damage and/or theft resulting from unauthorized entry
or activity.

Turnover: The turnover of the ship to and from the Contractor shall be carried out on a
compartment-by-compartment basis with a Contractor's Representative and the Chief
Engineer (or Representative) in attendance.

As part of the initial turnover, the Contractor shall provide the services of a qualified
photographer (who is to be identified as a Sub-contractor) to accompany the abovementioned
persons and take a minimum of six (6) digital colour photographs of each compartment and
passageway: one (1) each looking forward, aft, port, starboard, up and down. The Contractor
shall supply two (2) sets of printed copies of the photographs, bound and organized by deck
level and compartment name, to the Chief Engineer within seven (7) days of the ship's arrival
at the Contractor's facilities.

In addition to the photographs, the Contractor is to prepare compartment inspection sheets for
each space for signature at the time of turnover. After sign-off, copies of the inspection sheets
are to be given to the Chief Engineer and placed on the door of each compartment or in each
passageway.

On completion of the photographic survey and compartment inspections, and once the
inspection sheets have been posted, the Chief Engineer shall provide the Contractor's
Representative with keys as required for access to all areas of the ship's interior spaces.
Turnover to the Contractor shall be finalized by completion of an "Assumption of Custody
Certificate" to be supplied by CCG.

When custody is returned to CCG, a "Resumption of Custody Certificate" shall be completed

after completion of a second compartment inspection survey and return of all keys to the Chief
Engineer.
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The Contractor shall be responsible for the safe transfer of the ship between it's pre/post-
docking berth and it's docking blocks. During docking and undocking of the ship, radio contact
is to be maintained between the vessel's Commanding.

Officer and the Contractor's Docking Officer if the vessel is crewed at these times. If the

ship is unmanned at the docking and undocking, the safe movement of the ship shall be the
sole responsibility of the Contractor.
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APPENDIX 1 OF ANNEX F

ACCEPTANCE CERTIFICATE
ASSUMPTION OF CUSTODY OF FEDERAL GOVERNMENT SHIPS
BY SHIPYARDS

TURNOVER OF CUSTODY of CCGS

Contract Serial Number :

I, (Contractor's Representative) on behalf of

take over the responsibility for the said Vessel from the
Department of Fisheries and Oceans. This take over of responsibilities is effective at
, Province of on the day of ,2016,at ___ hours.

(Signature - Contractor's Representative)

(Witness)

I, (Vessel's Master or Chief Engineer) on behalf of the Department of
Fisheries and Oceans, turn over the custody and responsibility for the said Vessel to the
Contractor. This turn-over effective at , Province of on the

day of , 2016, at hours.

(Signature - Vessel's Master)

(Witness)
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APPENDIX 2 OF ANNEX F

ACCEPTANCE CERTIFICATE
RESUMPTION OF CUSTODY OF FEDERAL GOVERNMENT SHIPS
BY THE CLIENT DEPARTMENT

RESUMPTION OF CUSTODY of CCGS

Contract Serial Number :

I, (Contractor's Representative) on behalf of

turn-over the responsibility for the said Vessel to the Department
of Fisheries and Oceans. This turn-over effective at , Province of

on the day of ,2016,at____ hours.

(Signature - Contractor's Representative)

(Witness)

(Vessel's Master or Chief Engineer) on behalf of the Department of
F|sher|es and Oceans, accept the resumption of custody and responsibility for the said Vessel
from the Contractor. This turn-over effective at,

Province of on the day of , 2016, at hours.

(Signature - Vessel's Master)

(Witness)
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ANNEXE G

SECURITY REQUIREMENTS CHECK LIST

(NOT USED)
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ANNEXE H

PROJECT MANAGEMENT SERVICES

(NOT USED)
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ANNEX |

FINANCIAL BID PRESENTATION SHEET

10 Proposed Docking Facility Location:

11 Price for Evaluation

A)  |Known Work

For work as stated in Clause 1.2 a), specified in Annex “A” and detailed
in the attached Price Per Item Sheet, Appendix 1 of Annex “I”,

for a FIRM PRICE of: $

B) |Unscheduled Work

Contractor Labour Cost:

Estimated labour hours at a firm hourly Charge-out Labour Rate,
including overhead and profit for evaluation purpose only:

150 person hours X $ per hour for a PRICE of : $
See Note 12.1 and 12.2 below.

C) |Daily Service Fees for evaluation purpose only

i) Four (4) in drydock working days X $ ffirm daily service fee =
ii) Two (gmﬁf)v:/szing days X $____/firm daily service fee
;i) Four?lo)alonmvorking days X $ ffirm daily service fee ’
i:/) Two imﬁf)v:/gfking days X $___ [firm daily service fee

D) [|Vessel Transfer Cost
As per paragraph 16 below $

E) |EVALUATION PRICE
Applicable taxes excluded [A+B + C + D]:

TOTAL EVALUATION PRICE of ]| $

12 Unscheduled Work

The Contractor will be paid for unscheduled work arising, as authorized by the Minister, calculated in
the following manner:

"Number of hours (to be negotiated) X $ your firm hourly Charge-out Labour Rate which
includes Overhead and profit, plus net laid-down cost of materials to which shall be added a 10%
mark-up, plus Goods and Services Tax or Harmonized Sales Tax as applicable, of the total cost of
material and labour. The firm hourly Charge-out Labour Rate and the material mark-up will remain firm
for the duration of the Contract and any subsequent amendments thereto."

12.1:  Notwithstanding definitions or useage elsewhere in this document, or in the Bidder’'s Cost

Management System, when negotiating Hours for unscheduled work, PWGSC will consider only those
hours of labour directly involved in the production of the subject work package.
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Elements of Related Labour Costs identified in 12.2 below, will not be negotiated, but will be
compensated for in accordance with paragraph 12.2 It is therefore incumbent upon the Bidder to enter
values in the above table which will result in fair compensation, regardless of the structure of their Cost
Management System.

12.2:  Allowance for Related Labour Costs such as: Management, Direct Supervision, Purchasing
and Material Handling, Quality Assurance and Reporting, First Aid, Gas Free Inspecting and
Reporting, and Estimating will be included as Overhead for the purposes of determining the Charge-
out Labour Rate entered in line 12 above.

12.3:  The 10% mark-up rate for materials will also apply to subcontracted costs. The mark-up rate
includes any allowance for material and subcontract management not allowed for in the Chargeout
Labour Rate. The Contractor will not be entitled to a separate labour component for the purchase and
handling of materials or subcontract administration.

I3 Overtime

No overtime work shall be compensated for under the Contract unless authorized in advance
and in writing by the Contracting Authority. Any request for payment must be accompanied by
a copy of the overtime authorization and a report containing such details as Canada may
require with respect to the overtime work performed. Compensation for authorized overtime
will be calculated in the following manner:

a. For Known Work, the Contractor will be paid the original contract price plus agreed
overtime hours paid at the following premium rates; or,

b. For Unscheduled Work, the Contractor will be paid for agreed overtime hours paid at
the firm hourly Charge-out Labour Rate above plus the following premium rates:

Premium for Time and one half: $ per hour; or,

Premium for Double time: $ per hour

The above premiums rates shall be calculated as follows:

Premium for time and one half:

¥ (that portion of the firm Hourly Charge-out Labour Rate in |2 that is directly attributable to salary
cost plus related certified fringe benefits) times 7.5% (representing profit)

Premium for double time:

The portion of the Unscheduled Work firm Charge-out Labour Rate in 12 that is directly attributable
to salary cost plus related certified fringe benefits times 7.5% (representing profit)

These premiums will remain firm for the duration of the Contract, including all amendments and

are subject to audit by Canada, and to retroactive adjustment if Canada discovers that the
premiums have not been calculated in accordance with the formulae, above.
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|4 Daily Services Fee

In the event of a delay in the performance of the Work that lengthens the Work Period beyond the date
specified in this Contract,, and if such delay is recognized and agreed upon by the Contracting
Authority as being attributable to Canada, Canada agrees to pay the Contractor the daily services
fee, described below, for each day of such delay. This fee shall be the sole liability of Canada to
the Contractor for the delay.

The firm daily services fee is:

(a) For a working day in drydock:

(b) For a non-working day in drydock:

(c) For a working day alongside:

R R - . -

(d) For a non-working day alongside:

The above fees shall include but not be limited to, all aspects of the following costs: Administrative
Support, Production Services, Quality Assurance, Material Support, Planned Maintenance and Ship
Services, and all other resources and direct costs needed to maintain the Vessel at the Contractor's
facility including all items listed in 15. These fees are firm and not subject to any additional charges
for mark-up or profit.

I5 Cost of all Services is Included in Contract Price

All charges, fees expenses and disbursements incidental to the carrying out of the Work, including all
items described in Supplemental General Conditions 1029 (2010-08-16) Ship Repair, section (07), are
included in the Evaluation Price for the Work, including, without limitation:

1. Services: include all costs for ship services such as water, steam, electricity, etc., required for
vessel maintenance for the duration of the Contract.

2. Docking and Undocking include:

(a) all costs resulting from drydocking, wharfage, security, shoring, shifting and/or moving
of the vessel within the successful Bidder's facility;

(b) the cost of services to tie up the vessel alongside and to cast off.

Unless specified otherwise, the vessel will be delivered by Canada to the successful Bidder's
facility alongside a mutually agreed safe transfer point, afloat and upright, and the successful
Bidder will do the same when the Work is completed.

0. Field Service Representatives/Supervisory Services: include all costs for field service
representatives/supervisory services including manufacturers' representatives, engineers, etc.

1. Removals: include all costs for removals necessary to carry out the Work and will be the
responsibility of the Contractor whether or not they are identified in the specifications, except
those removals not apparent when viewing the vessel or examining the drawings. The
uccessful Bidder will also be responsible for safe storage of removed items and reinstalling
them on completion of the Work. The successful Bidder will be responsible for renewal of
components damaged during removal.
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5. Sheltering, Staging, Cranage and Transportation: include the cost of all sheltering, staging
including handrails, cranage and transportation to carry out the Work as specified.

The successful Bidder will be responsible for the cost of any necessary modification of these
facilities to meet applicable safety regulations.

I6 Vessel Transfer Costs

1. The Evaluation Price shall include the cost for transferring the vessel from its home port to the
shipyard/ship repair facility where the majority of the Work will be undertaken and the cost of
returning the vessels to their home port following completion of the Work, in accordance with
the following:

(@) The bidder shall enter on Line 10, the location of the shipyard/ship repair facility where it
proposes to undertake the Work. The applicable vessels' transfer costs provided under
section 3. of this clause shall be entered into table I1.

(b) Should the list in section 3. of this clause not provide the shipyard/ship repair location
where the bidder intends to undertake the Work, then the bidder must advise the
Contracting Authority, in writing, no later than five calendar days prior to the bid closing
date, of its proposed location for undertaking the Work. The Contracting Authority will
acknowledge to the bidder, in writing, no later than three calendar days prior to the bid
closing date, the location of the shipyard/ship repair and confirm the applicable vessel
transfer cost.

A Bid that specifies a location for undertaking the Work which is not in the list under
section 3. of this clause, and for which a notification in writing has not been received by the
Contracting Authority five days prior to the bid closing date, shall be deemed to be non-
responsive.

2. Transfer costs, in this case, are based on using a government delivery crew and include the
fuel cost at the vessel's most economical speed of transit and crew transportation costs for the
delivery crew based on the location of the vessel's home port and the shipyard/ship repair
facility.

3. Round trip transfer costs applicable to the following facilities are:

Company City Transfer Cost
Davie Industries Inc. Lévis, QC 1 601,00%
Oceans Industries Inc. Tle-aux-Coudres, QC 2 476,00%
Verreault Navigation Inc. Les Méchins, QC 5 315,00$
Meridien Maritime Matane, QC 4 886,00$
Chantier Forillon Gaspé, QC 7 906,00%
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APPENDIX 1 OF ANNEX |
SCHEDULED WORK:
PRICE PER ITEM SHEET
Item Description Firm Price
1.&3. |TOWAGE, BLOCKING AND REFLOATING, PRODUCTION CHART $
2. SERVICES $
4 DRYDOCKING, BLOCKING AND UNDOCKING $
5. CLEANING AND PAINTING THE HULL $
6. COATING ABOVE WATERLINE $
7 SEA WATER INTAKES AND VALVES $
8 FUEL TANKS $
9. RUDDERS $
10. PROPELLER SHAFTS AND PROPELLERS $
11. ANCHOR, CHAIN AND CABLE $
12. HULL AND RELATED STRUCTURE $
13. SEA TRIALS $
$
$

A) SCHEDULE WORK — TOTAL FIRM PRICE

Remark to Bidders:

Canada may reject the bid if any of the prices submitted do not reasonably reflect the cost of

performing the part of the work to which that price applies..
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ANNEX J
PRICING DATA SHEETS
Firm Price

ltem [Description

A) SCHEDULED WORK

1&3

an amount must be indicated in the price box.)

General Remarks (Scope, health and safety related requirements, general

requirements and production chart) (Bidders can enter $0.00 or indicate ‘included’ if
the fees for this item are distributed in each of the items bellow. In case the fees are not distributed

Firm price for item 1 &3

SERVICES

2.2.1 General

(Bidders can enter $0.00 or indicate ‘included’ if the fees for this item
are distributed in each of the items bellow. In case the fees are not
distributed an amount must be indicated in the price box.)

2.2.1 4.5 Electrical Power 600 V, 100 amps ><

Connect / Disconnect; 9|
Service (400 KW-hr/day)
(Final amount prorated),
Prix $ / KW-hr X 400 KW/hr/day X 18 days = 9
2.2.1 Fire Main Water Supply 9|
2.2.3 Gangways
Price per gangway : $ X 2 gangways| $
2.2.4 Portable toilet 9|
2.2.5 Garbage removal 9|
2.2.6 Docking (afloat) and mooring 9|
2.2.7 Cranage and man lift required for known work %
2.2.7 Cranage and man lift required for GCC daily activities
(Final amount prorated)
Cranage $ /Hr. X 8 Hours = 9
Man lift $ /Hr. X 8 Hours = $ 9
2.2.8 Telephone lines, Internet and offices
Office (1) $
2.2.8 Telephone lines Connect / Disconnect; 9|
Service: $
2.2.8 Internet Connect / Disconnect; $
Service; 9
2.2.9 Parking (3 spaces) $
2.2.10 Vessel Security
(see Annex“F”") Price for Vessel security
Price per visit for alarm: $X5
visits 9
2.2.13 Carboard 1/16"” over 342 sq?
Price per sg?: $ X 342 sqf P
2.2.15 Provide a price for potable water (10 X 18L bottles)
Price per 18L bottle : $ X 10 bottles 9
2.2.16 Temporary Shelter $

Firm price for item 2
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PRICING DATA SHEETS
Item |Description Firm Price
4.

DRY DOCKING, BLOCKING AND REFLOATING

Dry docking, blocking and refloating
(excluding items below)

Blocks relocation caused by Canada

Price $ / block relocation X 5 relocations =

4.3.9 Diving services
Price per hour: $ /hr X 4 hours

4.3.14 Disposition of Oily water
Price in L: $/L X 40 litres|

© |68 |5 |

Firm pric

e for article 4

CLEANING AND PAINTING THE HULL

Inspection and underwater hull coating

(Excluding sub items below)

(Bidders can enter $0.00 or indicate ‘included’ if the fees for this item
are distributed in each of the items bellow. In case the fees are not
distributed an amount must be indicated in the price box.)

5.3.2 Hull Cleaning - Fresh water High presure wash (3000psi)

$/sg? X 1362 sg?

5.3.3 Repair and coating of underwater hull (for an area of 1362 sg?,
excluding feathering and overlapping of adjacent paint). The Bidder
must include feathering and overlapping in its price.

(Final amount prorated)

Grit blasting SA2 %2 $/s0%X 410 sq? :

5.3.4 Grit blasting of submerged surface and rudders

Sandblasting: $/sg>X 952 sq?: $

5.3.12 to 5.3.14 — Painting
1st coat: $
2nd coat: $
3rd coat: $
4th coat: $

/ sg? X 410 sq?
/sg? X 1362 sg?
/sg? X 1362 sg?
/sg? X 1362 sg?

5.4. Draught marks and markings

$

Firm pri

ce for item 5

COATING ABOVE WATERLINE

6.1 Inspection above waterline

(Excluding sub items below)

(Bidders can enter $0.00 or indicate ‘included’ if the fees for this item
are distributed in each of the items bellow. In case the fees are not
distributed an amount must be indicated in the price box.)

6.3.2 Repair and coating of above water hull (for an area of 195 sg?,
excluding feathering and overlapping of adjacent paint). The Bidder
must include feathering and overlapping in its price.

(Final amount prorated)

Grit blasting SA2 %2 $/s0?X 195 s¢?:
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PRICING DATA SHEETS
Item |Description Firm Price
6.3.3 Grit blasting of surface
Sandblasting: $/sq2X 778 s¢? : $
6.3.5 to 6.3.6 — Painting
$
1stcoat: $ I sg? X 195 sg? $
2nd coat: $ / sq? X 973 sg? $
3rd coat: $ / sg? X 973 sg? $
4th coat: $ /sg? X 973 sg?
Firm price for item 6
7 SEA WATER INTAKES, VALVES AND CHECK VALVES

Cleaning of sea water intakes

(Excluding item 7.1.3.3 and 7.2.2 below)

(Bidders can enter $0.00 or indicate ‘included’ if the fees for this item
are distributed in each of the items bellow. In case the fees are not
distributed an amount must be indicated in the price box.)

7.1.3.3 Anodes :
Ruddersanodes:  $X8 $
Onepoundanodes:  $X8 $
Three pounds anodes: _~ $X 12 $
7.2.2 Hull Valves and Valve Chests

Description Location |Diameter| Qty
Bilge pump 220 check valve Port 11/2" 1 $
Check valve for Ford generator Port 11/2" 1 $
12-volt bilge pump check valve Port 3/4" 2 $
Check valve around emergency exit Port 3/4" 1 $
Main engine seawater inlet valve Port 3" 1 $
Seawater valve, Ford generator Port 2" 1 $
Ventilation seawater inlet valve Port 3/4"° 1 $
Bilge pump 220 check valve Starboard | 11/2° 2 $
Check valve for Onan generator Starboard 2" 1 $
12-volt bilge pump check valve Starboard 3/4° 2 $
Check valve around emergency exit Starboard 3/4° 1 $
Main engine seawater inlet valve Starboard 3" 1 $
Seawater valve, Onan generator Starboard 2" 1 $
Ventilation seawater inlet valve Starboard 3/4° 1 $
Toilet outlet valve Starboard | 11/2° 1 $
Heads' seawater inlet valve Starboard | 11/4*° 1 $
Washroom outlet check valve Starboard | 11/4° 1 $
Sink check valve Starboard | 11/4° 1 $
Speed log valve Port 3" 1 $
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PRICING DATA SHEETS
Item |Description Firm Price
Firm price for item 7 $
8 FUEL TANKS
8.3 Fuel Transfer and Storage (260 gallons estimated):
Price per gallon: $ X 260 gallons $
8.3 Tank Cleaning
Fuel Tank No.1 $
Fuel Tank No.2 $
Fuel Tank No.3 $
Fuel Tank No.4 $
8.3.4 Drainage of Residues
Price per liters: $ / liter x 50 liters $
Firm price for item 8 $
9 RUDDERS
Firm price for item 9 $
10 PROPELLER SHAFT SEALS AND PROPELLERS
10.1.1 Inspection of both propellers, propeller shaft seals and shaft
clearances removal and reinstallation
(excluding section of work of items 10.3.6 below) $
10.3.6 Change two (2) PSS seal
Price: $ seal X 2 seals $
Propellers
(excluding section of work of items 10.3.7 below) $
10.3.7 Twenty-four (24) adjustments
Price: $ / adjustment X 24 adjustments $
Firm price for item 10 $
13 SEA TRIALS
Price for a 4 hour sea trial
Price: $/hr X 4 hours $
Firm price for item 13 $
A) KNOWNED WORK -TOTAL FIRM PRICE|
$

Remark to Bidders:

Canada may reject the bid if any of the prices submitted do not reasonably reflect the cost of
performing the part of the work to which that price applies..
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PRICING DATA SHEET
Description Prix
ferme

B) OPTIONAL WORK

5 5.3.9 Shot blasting of hull surfaces (400 sq?)
Price per sg? : $/sg? X 400 sg? $
1st coat : $ /592X 400 sg? $
Firm price for item 5.3.9
8 8.3.9 Pneumatic and hydrostatic testings
Option for pneumatic testing on each tank :
Fuel Tank No.1 $
Fuel Tank No.2 $
Fuel Tank No.3 $
Fuel Tank No.4 $
Option d’essai hydrostatique sur chaque citerne :
Fuel Tank No.1 $
Fuel Tank No.2 $
Fuel Tank No.3 $
Fuel Tank No.4 $
Frim price for article 8.3.9
11 ANCHOR, CHAIN AND CABLES
Anchor, chain and cable inspection
$
Firm price for item 11
12 HULL BOTTOM REPAIR AND PLATING JOINT WELDING

12.1.3.1 Hull bottom repair and plating joint welding 30 sq?, 3/16” thickness and 100
linear feet of weld seams.

Price per square feet :
10 sg? sheet without curvature: $/s9? X 10 sq? $
10 sq? sheet single square bend: $/s0? X 10 sg? $
10 sg? sheet double curvature: $/sg? X 10 sg? $
Price per sg? of insulation (removal and remplacement)
Price: $/s0? X 30 sg? $
12.1.3.5 Price per linear feet of welding ( 3 passes)
Price: $ / feet (3 passes) X 100 linear feet $
12.2.3.2 Ultrasonic thickness measurements (150 measurements)
Price : $ / measurement X 150 measurment $

Firm price for item 12

B ) OPTIONAL WORK -TOTAL FIRM PRICE
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PRICING DATA SHEET

A) KNOWNED WORK - TOTAL FIRM PRICE $
B) OPTIONAL WORK - TOTAL FIRM PRICE $
TOTAL (A+B) (applicable taxes extra) $
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ANNEX K — TECHNICAL EVALUATION OF EQUIVALENT PRODUCT

All of the following technical requirements must be met for a product to be considered equivalent.

Make and model of proposed paint

1. Epoxy coating pure colour aluminum 1. Technical document demonstrating this criteria

2. Compatible with the current paint system 2. Demonstration that the proposed paint is
chemically compatible with the current paint system
(Intershield 300)

Make and model of proposed paint
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Client Ref No. — N° de réf. du client File No. — N° du dossier
F3772-18IN212 QCW-8-41066
1. Pitch-free epoxy coating, red primer. 1. Technical document demonstrating this criteria
2. Compatible with the current paint system 2. Demonstration that the proposed paint is

chemically compatible with the current paint system
(Interguard 264)

Make and model of proposed paint

1. Anti-fouling paint red oxide without TBT, polishing and | 1. Technical document demonstrating this criteria
anti-fouling 2. Demonstration that the proposed paint is

2. Compatible with the current paint system chemically compatible with the current paint system
(Interspeed 640)

Make and model of proposed paint
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File No. — N° du dossier
QCW-8-41066

1. Acrylic polyurethane topcoat, blach and white.
2. Compatible with the current paint system

1. Technical document demonstrating this criteria
2. Demonstration that the proposed paint is
chemically compatible with the current paint system
(Interthane 900)

Equivalent product for Interthane 990 paint — Item
6.3.6 of Technical Statement of Requirement

To be provided with the bid

Make and model of proposed paint

Make :

Model :

Equivalency criteria for Interthane 990 paint

To be provided within two working days following
a written request

1. Acrylic polyurethane topcoat, Coast Guard red.
2. Compatible with the current paint system

1. Technical document demonstrating this criteria
2. Demonstration that the proposed paint is
chemically compatible with the current paint system
(Interthane 990)
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