Fisheries and oceans Canada

Sorel Base

Project : R. 3380-9L275

Work related general information Section 01 11 01
ADDENDUM 01
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1.7

1.8 Required Documents

1.9

Period of work

ADDENDUM 01

Interpretation of the
documents

.9 Record locations of maintained, re-routed and abandoned service lines.

.10 Construct barriers in accordance with Section 01 56 00 - Temporary Barriers
and Enclosures.
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The work must be carried out from the award of the contract.
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Exterior works should be done as quickly as possible.

The Contractor is authorized to carry out interior work during regular
working hours.

Outdoor work can be done at any time.

Contractor shall obtain approval for work areas, five working days before
beginning of work by the Departmental Representative.

Maintain at job site, one copy each document as follows :
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Contract Drawings.

Specifications.

Addenda.

Reviewed Shop Drawings.

List of Outstanding Shop Drawings.

Change Orders.

Other Modifications to Contract.

Field Test Reports.

Site instructions.

Copy of Approved Work Schedule.

Health and Safety Plan and Other Safety Related Documents.
Other documents as specified.

Official authorizations from regulatory authorities such as CPN, PPP, etc.
Environmental protection plan.

Dimensions and measurements :

A

2

Before starting any work, the Contractor shall verify measurements and on-
site dimensions and notify Departmental Representative of any differences
there may be detected between the drawings and the existing conditions or
any changes that should be made to the drawings for the required
adjustment.

Do not scale from drawings.

Complementary documents and implied work :

A

The division of work between the various specialized Mechanical

Contractors is only to assist these contractors to know the scope of their

work to prepare their bids. Any claim based on the division of work will be

rejected by Departmental Representative and shall be addressed to the

General Contractor responsible for all the work.

The intent of the Contract Documents is to include all labor, all products and

all services required for the execution of the work by the General Contractor

accordance with those documents.

.1 The specifications and drawings are complementary so that what is
required in each document is part of the other.

.2 Work not described but required for carrying out the work are implicitly
included.

.3 The Contractor shall not benefit at the Departmental Representative’s





