PROJECT NO.

GENERAL INSTRUCTIONS

R.089776.009

SECTION010010

PAGE 1

11

1.2

1.3

1.4

GENERAL

TAXES

A

Payalltaxescollectedinaccordancewithfederal,
laws.

FEES, PERMITS AND CERTIFICATES

A

Pay all fees and obtain all permits. Provide author

information to approve certificates. Provide inspec

prove thatwork was performed in accordance with re
authorities.

STANDARDS, CODES AND PRODUCTS

A

Thesespecsreferto ONGC/CGSB,CSAandASTMstanda
andinternationalstandards.Whenmentioned,these

as an integral part of these specs as if they had b

must be read jointly with the latter. When they con
regarding the edition, references must be considere

of said documents.

If there is question as to whether products or syst
with applicable standards, Departmental Representat
have such products or systems tested to prove or di

If, once it has been reviewed, work is declared non
requirementsofcontractdocuments, the Contractor
measures to ensure compliance with specified requir
costs.

BRIDGE DESCRIPTION

A

Public Works and Government Services Canada (PWGSC)
Portage Diversion bridge located downstream from th
Okikendawt (private) bridges, of two flow regulatio

on the French River, an outflow of Lake Nipissing.

Portage Diversion bridge

A Built in 1987.
2 Length of 30.5 meters.
3 Description: The bridge is of the Bailey type and s

3.28-meter wide traffic lane between steel angle cu
loads are actually displayed, namely 34, 43 and 52

provincialandmunicipal

ities with plans and
tion certificates to
guirements of competent

rdsandtoothernational
standardsareconsidered
een reproduced and they
tain no statement
d asthe latest edition

ems are in conformance
ive reserves right to
sprove conformance.

-compliant with
shalltakeanynecessary
ements and pay repair

is the owner of the
e Portage (PWGSC) and
n structures located

upports a single
rbs. Three (3)
tons.
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1.5 HYDRIC CONDITIONS AND UPSTREAM DAM OPERATION DURIN®&/ORK

A Upstream dams cannotbe closed overlongperiods. A saresult,we canexpect
a variable flowrate in the river throughout the wor k period. Water levels
may vary significantly owingtoweather conditions andbasedonoperational
needs. Insofar as possible, the Departmental Repres entative shall notify
the Contractorofany majorchangeintheflowrate withinareasonabletime.
However, the Contractor must understand that some e vents are not
predictable. In most situations, the Contractor sha [l provide a notice of
approximately 24 hours. The Contractor may not inst all any equipment or
material on the river bed.

2 The Departmental Representative cannot be held resp onsible for events or
for results of events beyond his control

3 Workrequiringaccessbelowthebridgemaynotbep erformedduringthespring

freshet.

1.6 BRIDGE LOCATION AND ACCESS

A The bridge is located on the territory of the Dokis First Nation
( http://lwww.dokisfirstnation.com ). This community lies approximately
16 kilometers southwest of Lake Nipissing, on the F rench River. The
community is serviced by a 25-km gravel road that d eparts from autoroute
64 to reach both urban centers of North Bay (via au toroute 17) and Sudbury
(viaautoroute 69). Both urban centersarelocated some 120kilometersfrom
the community.

2 Contractor’s trucks must in no way use the road lea ding to the community
center (940-A Main St., Dokis, Ontario POM 2N1). Tr ucks must use the Pine
Crescent Street. The Contractor shall install tempo rary display panels at
the road junction to direct trucks and employees. P repare a circulation
plan to reach the construction site and submit it t o the Departmental
Representative for approval at least seven (7) days before mobilization
on the work site.

3 Respect work and access road limits as indicated on drawings and to the
Departmental Representative’s satisfaction.

A4 Please take note that no cellular service is availa ble in Dokis. The

Contractor shall bring a satellite phone.

1.7 WORK RESTRICTIONS

A

Access and Egress.

A Design,constructandmaintaintemporary“accessto "and“egressfrom”
work areas, including stairs, runways, ramps or lad ders and
scaffolding, independentoffinished surfacesandi naccordance with

relevant municipal, provincial, to the territorial
the Dokis reserve and other regulations.

2 Ifnecessary, providerigid and safe guardrailsand
them whenever required near water shores.

3 Provide and install these items in accordance with
competent authorities and as indicated.

requirements of

gatesandinstall

requirements of
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2

Use of site and facilities.

A Executeworkwithleastpossibleinterferenceordi
andnormaluseofpremises. ArrangewithDepartmen
to facilitate execution of work.

2 The Contractor shall provide sanitary facilities le
the bridge for the Departmental Representative and
personnel. The Contractor will be responsible for i

Snow removal.

1 The Contractor shall ensure coordination with the s
contractor responsible for the Dokis reserve road t
at all times between 7:00 AM and 6:00 PM in case of

2 Tbe Contractor must remove snow from the work site,
bridge,approachesandshouldersandensurethecoo
operations.

Provide forthetemporary closure ofthe bridge and
A No detour lane may be contemplated during work.

2 The temporary closure of the bridge includes two (2
four (4) hours each day, i.e. one interval before 1
one after 13:00. The free passage of vehicles must
between both bridge closure intervals. Prepare a si
this temporary closure and another one for vehicle
case may be, and based on the period.

3 A temporary gate shall be installed when the bridge

4 The Contractor shall, within a reasonable time, all
on the bridge to any public emergency vehicle. Said
exceed 15 minutes.

5 Provide for a circulation plan for emergency servic
plan must be coordinated by the Contractor with the
community. Submit plan to Departmental Representati

.6 No fee may be demanded to allow the passage of publ
snow removal vehicles.

7 Workwillbe performedinone (1) phase. The Contra
for a single mobilization and demobilization on the

1.8 WORK SITE FACILITIES

A

The Contractor shallprovide shop drawingsforany
mechanical access equipment. These plans must be su
Departmental Representative atleastten (10) days

Said shop drawings must bear the signature and seal
professional engineer (P. Eng.) who is member of Pr
Ontario(PEO).TheContractor'sengineershallcert
BEFORE it is used.

sturbancetopublic
talRepresentative

ssthan 60 mfrom
the Contractor’s
ts maintenance.

now removal
o allow access
a snow storm.

including the
rdinationofthese

approachesduringwork.

) intervals of
2:00 and another
be authorized
gnaling plan for
traffic, as the

is closed.

ow free passage
passage cannot

e vehicles. Said
Dokis reserve
ve's approval.

ic service and/or

ctorshallprovide
work site.

accesssystem, platform,
bmitted to the
before useforapproval.
of a qualified
ofessional Engineer
ifyequipmentonlocation
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A Scaffolding in accordance with CAN/CSA-S269.2.
2 Provide and maintain ramps, ladders, swing staging, platforms, and

temporary stairs if necessary for the execution of the work.

1.9

.10

A1

3 Remove from site all such work after use.

Store new work parts in order to prevent contact wi
jeopardize their integrity.

Locate materials not required to be stored in weath
in manner to cause least interference with work act

Parking will be permitted on site provided it does
of Work and traffic.

Provide office heated to 22 degrees C, lighted 750
sufficient size to accommodate site mettings and fu
laydown table.

Provide marked and fully stocked first-aid case in
location.

The Contractorshallprovidethe Departmental Repre
table and two 110-volt, 15-ampere electrical outlet

Provide sanitary facilities for work force in accor
regulations and ordinances.

Post notices and take precautions as required by lo
Keep area and premises in sanitary condition.

Remove construction debris, waste materials, packag
site daily.

Remove mud from the bridge deck at the end of the d
Departmental Representative.

SITE RESTORATION

A

Record initial existing conditions related with sit

completing work and ensure that these documents are

the work site when performing restoration work.

After performing rehabilitation work, restore the v
disturbed ground surfaces by using Ontario native p
to site conditions.

th moist soil and thus
erproof sheds on site
ivities.

not disrupt performance

Ix and ventilated, of
rnished with drawing

a readily available
sentativewithaworking

S.

dance with governing
cal health authorities.

ing material from work

ay when required by the

e restoration after
available and used on

egetation cover on all
lants that are adapted
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Restore recuperated or new materials that are not p
the contractincluding, withoutlimitation, rocks,
trees,panels, etc.Ifmaterialscannotberecupera

with new appropriate materials.

Restorationmustresembleexistingmaterialsanddi
in accordance with initial existing conditions.

1.10 WORK SITE SIGNAGE

A

The Contractor shall submit signage plans for the w
Said plans shall bear the seal of a qualified profe
Eng.) who is member of Professional Engineer Ontari

TheContractorshallprovidetwo(2)panelsindicat
of the bridge, i.e. one panel on each side of bridg
500 meters from the bridge.

The Contractorshallprovide one (1) panelindicati
of the bridge after 30 kilometers at the entrance o
i.e. at the intersection of Road 64.

The Contractorshallinstallsignage panelsinconf
Representative requirements. Said panels shall indi
closing dates, aphone numberformore information
number. Each panel shall measure at least 1.22 mete
be supported on two posts anchored to the ground

Refer to graphic standards in section 4.1 Signage:
implementationofthe FIPManual,December1992,av
of Canada Web site at:
https://www.canada.ca/fr/secretariat-conseil-tresor

rovided otherwise in
fences, bushes, hedges,
ted,theycanbereplaced

mensionsandbeperformed

hole project duration.
ssional engineer (P.
o (PEO).

ingthetemporaryclosure
e approaches located

ngthetemporaryclosure
f Dokis Reserve Road,

ormitywith Departmental
cate closing times,

andthe federated bridge
rs x 2.44 meters and

System overview and
ailableonthe Government

/services/communicat

ions-gouvernementales/programme-federal-image-marqu

e/manuel.html#toc4l

A Frame and laths: EPS, pressure treated and measurin
X 89 mm.
2 Panel: 19 mm Douglas fir plywood, coated, medium de

accordance with CSA 0121 standard.

3 Paint: Alkyd resin sealer, exterior, in conformity
CAN/CGSB 1.189; alkyd enamel, in conformity with st
1.189.

4 Fasteners: hot dip galvanized nails and mechanical

5 Vinyl coating: project identification printed, self
film.

Provide for traffic protection and rerouting measur
supervisors andflaggers, theinstallation of barri

of lighting devices around and in front of equipmen
the installation and maintenance of warning panels,
appropriate directional panels.

Contractor’s traffic on roads selected for hauling
site to interfere as little as possible with public

g atleast 89 mm

nsity, in

with standard
andard CAN/CGSB

bolts.
-adhesive vinyl
es, including traffic
cades, the installation

t and the work area,
hazard signs and

material to and from
traffic.
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.8 Provide necessary lighting, signs, barricades, and distinctive markings

for safe movement of traffic.
9 Dust control: adequate to ensure safe operation at all times.

.10 Lighting: to assure full and clear visibility for full width of haul road

and work areas during night work operations.

A1 Install work site panels in locations determined by the Departmental
Representative before mobilization and beginning of work.
A2 Signs and notices for safety and instruction in bot h official languages

Graphic symbols to CAN/CSA-Z321.

onfordurationofproject
earlier if directed

13 Maintainapprovedsignsandnoticesingoodconditi
and dispose of off-site on completion of project or
by Departmental Representative.

1.11 ADMINISTRATIVE REQUIREMENTS
A Schedule project meetings throughout the progress o f the work at the call
of Departmental Representative.

A The Departmental Representative shall notify of any meeting at least

two (2) days before the expected date.

2 Provide physical space and make arrangements for me etings.

3 Departmental Representative will be presiding proje ct meetings.

A4 The Departmental Representative shall write minutes and distribute
them to participants and concerned parties who did not attend the
meeting.

5 Representative of Contractor, Subcontractor and sup pliers attending
meetings will be qualified and authorized to act on behalf of party
each represents.

2 Preconstruction Meeting
A Within 10 days after award of Contract, the Departm ental

Representative will be request a meeting of parties
discuss and resolve administrative procedures and r

2 Departmental Representative, Designer, Contractor,
Subcontractors, field inspectors and supervisors wi
attendance.

3 The Departmental Representative will establish time

meeting and notify parties concerned minimum 5 days
The meeting will be held in PWGSC offices in Gatine

A4 Agenda to include:

A Appointment of official representative of participa

Work.

in contract to
esponsibilities.

major
[l bein

and location of
before meeting.
au.

ntsin the
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2 Schedule of Work indicating the critical path.

3 Schedule of submission of shop drawings, samples, ¢ olorchips.
Submit submittals in accordance with Section 01 33 00 —
Submittal Procedure.

4 Requirements for temporary facilities, site sign, o ffices,
temporary utilities (generator), and fence accordin g to the
site facilities.

5 Delivery schedule of specified equipment.

.6 Proposed changes, change orders, procedures, approv als
required, mark-up percentages permitted, time exten sions,
overtime, administrative requirements.

v Owner provided products.

.8 Recorddrawingsinaccordancewith Section013300 —Submittal
Procedures.

9 Monthly progress claims, administrative procedures,
photographs, hold backs.

.10 Appointment of inspection and testing agencies or f irms.

A1 Insurances, transcripts of policies.

A2 Operational and environmental constraints.

A3 Source of materials.

14 Traffic control and signage.

A5 Contacts in case of emergency.

.16 Suppliers and subcontractors.

17 Quality control and quality assurance.

3 Progress Meetings.
A The Departmental Representative shall hold and mana ge project
meetings throughout the work period.
2 Meetings will be held once every second week on the work site during
the work period.
3 Contractor, Major Subcontractors involved in Work a nd Departmental

Representative are to be in attendance.

4 The Departmental Representative will chair meetings , record meeting
minutes, prepare and distribute meeting minutes.
5 Agenda to include the following:
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A Review, approval of minutes of previous meeting.

2 Review of Work progress since previous meeting.

3 Field observations, problems, conflicts.

A4 Problems which impede construction schedule.

5 Review of off-site fabrication delivery schedules.

.6 Corrective measures and procedures to regain projec ted

schedule.

v Revision to construction schedule.

.8 Progress schedule, during succeeding work period.

9 Review submittal schedules: expedite as required.

.10 Maintenance of quality standards.

A1 Review proposed changes for effect on construction schedule

and on completion date.

A2 Other business.

1.12 WORK SCHEDULE - CRITICAL PATH METHOD

A

Submit planning, follow-up and control system data
schedule in accordance with Departmental Representa
Provide the following:

A Bar graph of the overall schedule.

2 Table showing the weekly performance schedule and i
activities planned for the following week.

Prepare the task breakdown structure no later than
after contract award. The structure mustinclude at
project, project stages, items, subitems and work p

The critical path must be based on the task breakdo
uniformity throughout the project.

The general schedule must show clearly the sequence
between construction activities and indicate the fo

A Beginning and completion of all work packages, incl
items; completion date of intermediate milestones.

2 Activitiesrelatedwithpurchasing,deliveryandin
piece of equipment, supply, important materials and
completion of related work, including the following

A Time needed to submit and verify required documents

time and the second time.

when submitting the
tive's requirements.

ndicating daily

ten (10) working days
leastfive (5) levels:
ackages.

wn structure to ensure
and interconnectedness
llowing:

uding their main

stallationofeach
regarding the

the first
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2 Time needed to manufacture and deliver manufactured products.
3 Interconnectedness between purchasing and construct ion

5

.10

A1

A2

A3

activities.

The general schedule must also include also stages
following activities:

A Shop drawings.

2 Technical data sheets.
3 Approvals.

A4 Purchases.

5 Construction.

6 Installation.

7 Site development.

.8 Testing.

9 Acceptance.

Ensure that the general schedule is feasible and th
intended contract duration.

Submitting the general schedule means that it meets
and that it will be implemented following the seque

Provide for at least five (5) working days to allow
Representative to review the proposed general sched

Review the general and performance schedules if con
the Departmental Representative and resubmit them f

After receiving the verified general schedule, make
to the initial schedule. Submit corrected schedule
Representativeforreviewnolaterthanfive(5)wo

the verified schedule

Provide as soon as possible and in accordance with
Representative’s instructions any additional inform
validate the feasibility of the general and perform

Oncethegeneralschedulehasbeenreviewedandapp
Representative, take necessary measures to end work
Do not modify the schedule without notifying the De
Representative.

The general schedule will serve as a reference docu

A Review the basic reference in accordance with Depar
Representative’s conditions and requirements.

that correspond to the

at it respects the

contract requirements
nce shown on diagrams.

the Departmental
ule.

sidered unfeasible by
or approval.

necessary corrections
to the Departmental
rkingdaysafterreceiving

Departmental
ation required to
ance schedules.

rovedbytheDepartmental
within time limits.
partmental

ment.

tmental
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14

15

.16

2 The Contractor shall provide a revised version of t

each job meeting.

As the project proceeds, notify the team of schedul
their possible implications.

Indicate late activities. Propose measures to make
associated with make-up measures will be borne by t

he schedule at

e modifications and of

up for delays. Costs
he Contractor.

A Measures may include the following:
A Increasing the number of experienced and qualified employees
on the work site in order to perform concerned acti vities or

work packages.

2 Increasing the amount of materials and equipment.

2 Implications of a delay in construction work may no
justifypostponingtheworkcompletiondateindicat

Attherequestofthe Departmental Representative,
Detail Schedule.

1.13 COST BREAKDOWN

A

Within 15 days following the bid acceptance notific
Departmental Representative with a breakdown of cos
lump sums and unit amounts.

The costbreakdownapproved by the Departmental Rep
as a reference for payment.

Cost breakdowns will reflect work related costs. Th
no case submit poorly balanced breakdowns (instalme

The Contractor will submit support documentation fo
the Departmental Representative will consider impro

If support documentation cannot be submitted or if
justified at Departmental Representative’s satisfac
will review and resubmit said cost breakdown.

Each element must include all related work and incl
not limited to, hot dipped galvanized connectors an
hot dipped galvanized (as per 05 50 00) for all wor

1.14 DOCUMENTS REQUIRED

A

Keep a copy of each document on the work site, name
A Contract drawings.

2 Specifications.

3 Addenda

4 Revised shop drawings.

t be invoked to
edinthecontract.

submitcopies ofupdated

ation, provide the
ts of items including

resentative willbeused

e Contractor shall in
nt payments).

r all breakdowns that
perly balanced.

a breakdown cannot be
tion, the Contractor

ude for instance, but
d new hardware that is
ks
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5 List of shop drawings under progress.

.6 Technical data sheets.

7 Change requests.

.8 Other contract modifications.

9 Record of tests performed on location.

.10 Reports of field tests.

A1 Inspection certificates.

A2 Certificates issued by manufacturers.

A3 Copy of approved work schedule.

14 Health and safety plan and other documents regardin g security.

15 All documents and standards regarding fire protecti on.

.16 Manufacturers’ installation and application instruc tions.

17 Other documents as specified.

2 Submit a list of subcontractors within 48 hours fol

1.15 WASTE MANAGEMENT AND DISPOSAL

A Reference standards.
A American Society for Testing and Materials (ASTM).
2 Recycling Certification Institute (RCI)
A RCI certification regarding construction and demoli

material recycling activities.
3 Environmental Protection Act, R.S.0. 1990, chapter

4 R.S.0. 1990, Regulation 347, as modified in accorda
Regulation 326/03 — General — Waste Management.

5 Ontario Regulation 103/94 —Industrial, Commercial
Source Separation Programs.

2 Certificate of conformity: Submit a proof that the
verified by a third party and that it is listed as
in accordance with registration and certification r
Recycling Certification Institute.

3 Handling requirements: Clean contaminated materials
in collection boxes. Ensure that garbage sent to la
with recycled materials.

lowing contract award.

tion

E.19.

nce with Ontario

and Institutional

recycling center was
a certified facility
equirements of the

before placing them
ndfills is not mixed
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A Shipped materials must be free from dirt, adhesive, solvent and
contamination from hydrocarbons and other substance s that are

prejudicial to the recycling process.

4 The Contractor must manage construction waste.

2 PRODUCTS

2.1 PRODUCT AND MATERIAL ACCEPTANCE

A Materials must be new, of the best possible quality
intendedpurpose.lfnecessary,provideaproofreg
and quality of supplied products.

2 Do not perform work using materials or products bef
written approval from the Departmental Representati

3 PERFORMANCE

3.1 DESIGNATED SUPERVISOR

A Designate a supervisor who must be a Contractor’s e

be present and available at all times throughout th
3.2 WORK AREA

A Provide storage for all materials, tools and equipm
work and take responsibility for their safety.

2 Avoid encumbering premises unnecessarily with mater
stored products and materials that restrict Departm
activities.

3 The Contractor shall submit the storage location of
Departmental Representative for approval. Refer to
drawings.

3.3 ADVERTISING

A Advertising activities are forbidden within the fra
3.4 PUBLIC SERVICES

A Take note that the bridge has no electrical power.
3.5 FIRE PROTECTION REQUIREMENTS

A The Contractor shall provide a fire protection plan
submit said plan to the Departmental Representative

and adapted to their
ardingthenature,origin

ore having obtained a
ve.

mployee and who will
e project.

ent needed to perform

ials orequipment. Move
ental Representative’s

materials to the
Storage areas on

mework of this project.

on the work site and
for approval.
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3.6 PROTECTION AND RESTORING
A Before beginningwork, visitthe bridge site togeth erwiththe Departmental
Representativeand observethe conditionofpremise spriortoconstruction.
Take a series of pictures showing the condition of all items within the
work area and around said area prior to constructio n work. Take note of
turning radiuses and of all high obstacles and othe rs that may have an
influence on the use of cranes. Provide the Departm ental Representative
with a copy of digital images for information.
2 Protect work from damages until take-over.
3 Protectneighboringworksfromanydamageduringwo rk.Assumeresponsibility
for any damage caused in the vicinity during work.
A4 Repaired,replacedandrefinisheditemsmustbeat leastequivalenttothose

existing immediately before being damaged.

3.7 PROCEDUREANDDOCUMENTS/ITEMSTOBE SUBMITTED AFTEFOMPLETING WORK

A

Conductworkinspection, identify malfunctions and
perform repairs as required to ensure conformity wi

Notify the Departmental Representative in writing o
inspection of work by the Contractor to detect obvi
defects.

Togetherwiththe Contractor,the DepartmentalRepr
a work inspection to detect performance defects and
Contractor shall then make requested corrections.

Submit a written certificate confirming the proper
following tasks:

A Workhasbeencompletedandwasinspectedandfound
with contract documents.

2 Malfunctions and defects detected during inspection
corrected.

3 Work has been completed and is ready for final insp

Once all the above-mentioned tasks have been comple
betheobjectofafinalinspectionthatwillbepe
Representative. If the Departmental Representative
incomplete, complete aspects that were not performe
inspection request.

3.8 PROJECT DOCUMENTS (AS BUILT)

A

As work is progressing, maintain a detailed record
compared to contract drawings.

Immediately before the Departmental Representative’
issuing the final certificate of completion, provid
Representative with a complete set of blank copies

all changes properly made in ink.

performance defectsand
th contract documents.

f the satisfactory
ous malfunctions and

esentativeshallperform
malfunctions. The

performance of the
tobeincompliance
s have been
ection.
ted, request that work
rformedbytheDepartmental

considers that work is
d and submit a new

of any discrepancy

s inspection prior to
e the Departmental
(of the drawings) with
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3.9 WARRANTIES

A Before work completion, gather all manufacturers’ w
them to the Departmental Representative.

2 Submit a twelve (12) month warranty on company lett

3 Upon request from the Departmental Representative,
at no cost to Her Majesty, correct any malfunction
or in work quality within twelve (12) months follow
acceptance.

END OF SECTION

arranties and submit

erhead.

the Contractor shall,
or defect in materials
ing the date of
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1 GENERAL

1.1 ADM N STRATI VE

A All submitted documents must bear the official h eading of the contractor.
2 Submitto Departmental Representative submittals listed for review. Submit
promptly and in orderly sequence to not cause delay in Work. Failure to
submit in ample time is not considered sufficient r eason for extension
working time delay and no claim for extension by re ason of such default
will be allowed.
3 DonotproceedwithWorkforwhichverification ofdocumentssubmittalreview
is completed.
.4 Do not proceed with Work affected by submittal until review is complete.
A1 Maketherequiredchangestotheshopdrawings submittedinaccordance
with the contract documents as requested by Departm ental
Representative. Resubmit these drawings as directed by the

Departmental Representative.
5 Presentshopdrawings,productdata,samplesan dmock-upsinSIMetricunits.

mental Representative. This
been determined and

.6 Review submittals priorto submission to Depart

review represents that necessary requirements have
verified, or will be, and that each submittal has b
coordinated with requirements of Work and Contract
not stamped, signed, dated and identified as to spe
returned without being examined and considered reje

een checked and

Documents. Submittals

cific project will be
cted.

7 Ensure measurements on-site against contract dra wings is accurate. Report
any discrepancies immediately, in writing, to the D epartmental
Representative.

.8  The fact that the submitted documents are exami ned by the Departmental
Representative does not release the Contractor of i ts responsibility to
transmit complete, accurate and comply the requirem ents of the Contract
Documents.

9 Keep one reviewed copy of each submission on si te.

1.2 SHOP DRAW NGS AND PRODUCT DATA

.1 The term "shop drawings" means drawings, diagra ms, illustrations,
schedules, performance charts, brochures and other data which are to be
provided by Contractor to illustrate details of a p ortion of Work.

.2 Submitdrawings stamped and signed by professio nal engineer registered or
licensed in Province of Ontario, Canada.

.3 Allow 5 days for Departmental Representative's review of each submission.

.4 Submitted documents must show or indicate the f ollowing:

A Date and revision dates.
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2 Project title and number.
3 Name and address of:

A
2
3

Subcontractor.
Supplier.
Manufacturer.

.4 Contractor'sstamp, signed by Contractor'sauth
certifying approval of submissions, verification of
measurements and compliance with Contract Documents
5 Details of appropriate portions of Work as appl

A

rwiv

.5 Whenstructuresoritemsare connectedwithothe

standards.

recommended materials;

manufacturing details;

layout, showing dimensions, including identified fi
dimensions, and clearances.

temporary equipment;

equipment specifications;

temporary structures;

working methods

assembly or adjustment details;

fastening or anchoring methods to be used;
assembly diagrams;

connection details;

relevant explanatory notes;

elevations;

operating weight;

relationship to adjacent work;

any other information needed to perform work.

indicate on drawings that instructions were coordin
section according to which adjacent structures or i
or installed. Refer to specs, to plans in contract

shop drawings.

.6 Leave documents for five (5) days with the Depar

will review each batch of submitted documents.

v Make changes to drawings as requested by the Dep

asmentionedin contractdocuments. Leave documents
days with the Departmental Representative who will
resubmitted documents.

.8 When shop drawings have been reviewed by the Dep

and if no error or omission was detected or if only
made, an electronic copy will be returned. Finishin

maythenbegin.fshopdrawingsarerejected,anno

and corrected shop drawings must be resubmitted as
finishing and installation work may begin.

9 Shop drawing review by the Departmental Represen

verifying conformity with the general intent of dat

orizedrepresentative
field

icable:

eld

rstructuresorotheritems,

ated, no matter the
tems will be provided
documents and to other

tmental Representative who

artmental Representative
forfive (5) additional

review each batch of

artmental Representative
minor corrections were
g and installation work

tatedcopiesarereturned
described above before

tative aims strictly at

a that appear on them.



PRQIECT NO SUBM TTAL PROCEDURES SECTI ON 01 33 00

R 089776. 009 PAGE 3

A This review does not mean that the Department appro ves the detailed
design as shown on shop drawings, since this respon sibility belongs
to the Contractor who submits them. In addition, th is review does
not release the Contractor from his responsibility to transmit
complete and exact shop drawings and to comply with all work-related
requirements and with contract documents.

.10 If no shop drawing is required because a standa rd product is used, submit
one (1) electronic copy of technical data sheets or of prescribed
manufacturer’'s documentation as indicated in techni cal sections of
specifications and as requested by the Departmental Representative.

.11 Distribute copies of shop drawings, plans, work ing methods and technical
data sheets once the Departmental Representative ha s reviewed them.

.12 Submitone (1) electronic copy of manufacturer’ sinstructions as mentioned
in technical sections of specs and as requested by the Departmental
Representative.

A Documents describing the installation method of pro ducts, materials
andsystems,includingspecificnotesandmaterial safetydatasheets,
risks as well as safety measures that must be imple mented.

.13 Submit one electronic copy of test reports for requirements requested in
specification Sections and as requested by Departme ntal Representative.

A Report signed by authorized official of testing laboratory that
material, product or system identical to material, productor system
tobe provided hasbeentestedinaccordwithspeci fiedrequirements.

.2 Testing must have been within 3 years of date o f contract award for
project.

.14 Submit one electronic copy of certificates for requirements requested in
specification Sections and as requested by Departme ntal Representative.

.1 Statements printed on manufacturer's letterhead and signed by
responsible officials of manufacturer of product, s ystem or material
attesting that product, system or material meets sp ecification

requirements.

.2 Certificates must be dated after award of proje ct contract complete
with project name.

.15 SubmitoneelectroniccopyofManufacturer'so rsub-contractorFieldReports
for requirements requested in specification Section s and as requested by
Departmental Representative.

.16 Submit one electronic copy of Operation and Ma intenance Data for
requirements requested in specification Sections an d as requested by

Departmental Representative.
.17 Supplement standard information to provide det ails applicable to project.

.18 The review of shop drawings by Departmental Re presentative is for sole



PRQIECT NO
R 089776. 009

SUBM TTAL PROCEDURES

SECTI ON 01 33 00

PAGE 4

purpose of ascertaining conformance with general co

.1 This review shall not mean that Department Repr
detail design inherent in shop drawings, responsibi
shall remain with Contractor submitting same, and s
not relieve Contractor of responsibility for errors
shop drawings or of responsibility for meeting requ
construction and Contract Documents.

.19 The review of shop drawings by Departmental Re
Withoutrestricting generality of foregoing, Contra
dimensionsto be confirmedand correlated atjob si
pertains solely to fabrication processes or to tech
and installation and for co-ordination of Work of s

1.3 CERTI FI CATES

A Immediately after award of Contract, submit Workers
status.
2 Submit Ontario Ministry of Labor Project Notice aft

ncept.

esentative approves
lity for which
uch review shall
or omissions in
irements of

presentative is for sole
ctorisresponsible for
te, forinformationthat
nigues of construction
ub-trades.

" Compensation Board

er award of Contract.

1.4 DOCUMENTS/ | TEMS TO BE SUBM TTED UPON COVPLETI NG WORK

A Warranties and bonds.

A Replyimmediatelytoanyverbalorwrittenrequest
or repair covered by warranty.

fortroubleshooting

2 Verbal instructions must be followed by written ins tructions.
A The Departmental Representative may bring proceedin gs against
the Contractor if the latter does not meet its obli gations.
2 Warranty meetings upon completing work.
A One (1) week before work completion, hold a meeting with the

Contractor’s representative and the Departmental Re

accordance with Project meeting, to review:

A work-related requirements;

2 manufacturer’s instructions regarding the installat

presentative in

ion and

warranty terms and conditions offered by the latter

2 The Departmental Representative shall define the co

procedure to follow in the following cases:

mmunication

A Default notice for items, materials or systems cove red by
warranty.
2 Determination of priorities regarding the types of defects.
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3 Determination of a reasonable intervention time.

3 Provide the name, address and phone number of the ¢ ompany hired to
perform troubleshooting and repairs under warranty.

A4 Ensure that contact persons are available at all ti mes and that they
canreplytorequests forinformation on troublesho oting and repairs
under warranty.

3 Upon request, provide documents confirming the type , the source of supply
and the quality of provided products.
A Project file presentation.

A Present data in the form of an instruction manual.

2 Present data in a logical order.

3 The cover page of each binder must show the documen t title, i.e.
“Project file”, typed or in block letters, the proj ect designation
and the table of contents.

A4 The text must contain printed data provided by the manufacturer.

5 Drawings must be equipped with a reinforced and per forated tab.

A Insertdrawingsinthebinderandfoldlargerdrawi ngsaccording

to the text page format.

5 Project file contents.
A Table of contents of each volume: indicate the proj ect title;
A date of submittal of documents;
2 consultant’s, Contractor’s and Promoter-Constructor 's name,
address and phone number and name of their represen tatives;
3 list of products and systems indexed with volume co ntents.
2 For each product or system, indicate the following:
A name, address and phone number of contractors.

3 Technical data sheets: mark each sheetto clearly i dentify products
and specific parts, as well as installation data; d elete irrelevant
information.

A4 Drawings: drawings are used to complete technical d ata sheets and
to illustrate the relationship between the differen t material and
system items. They include control and schematic di agrams.

5 Typed text: whenever necessary to complete technica | data sheets.

A Give instructions in a logical order for each inter vention by
integrating manufacturer’s instructions listed in s ection 01

45 00 — Quality control.
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2 PRODUCTS

2.01 NOT USED

A Not Used.

3 EXECUTI ON

3.01 NOT USED

A Not Used.

Store project file documents in site office separat
performance documents.

A Provide for filing cabinets and shelves and foras
location.

Label documents and sort them in accordance with se
indicated in the table of contents of the book of s

A Write clearly “Project file” in block letters on th
each document.

Ensure that file documents remain clean, dry and le
A Do not use them when performing work.

The Departmental Representative must have access to
documents for inspection purposes.

END OF SECTI ON

ely from work

afe storage

ction numbers
pecifications.

e label of

gible.

project file
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1 GENERAL
1.1 REFERENCE STANDARDS

.1 Canada Labour Code, Part 2, Canada Occupational
Regulations

2 Province of Ontario
.1 Occupational Health and Safety Act and Regulati

Projects,R.S.0.1990,c.0.1,asamendedandO.Reg

- Updated 2017.

1.2 COWPLI ANCE AND REQUI REMENTS

.1 Comply with Ontario Occupational Health and Saf
0.1 and Ontario Regulations for Construction Projec

.2 Comply with Canada Labour Code, Canada Occupati
Regulations.

1.3 CGENERAL REQUI REMENTS

A Develop written site-specific Health and Safety
assessmentpriortobeginningsite Workandcontinu
and enforce plan until final demobilization from si
Plan must address project specifications.

2 Departmental Representative may respond in writ

concerns are noted and may request re-submission wi
deficiencies or concerns.

1.4 ACTI ON AND | NFORMVATI ONAL SUBM TTALS
1 Submit in accordance with Section 01 33 00 - Su

.2 Submit site-specific Health and Safety Plan: Wi
Notice to Proceed and priorto commencement of Work

Safety and Health

ons for Construction
.213/91asamended

ety Act, R.S.0. 1990, c.
ts, O. Reg. 213/91.

onal Safety and Health

Plan based on hazard
etoimplement, maintain,
te. Health and Safety

ing, where deficiencies or
th correction of

bmittal Procedures.

thin 7 days after date of
.Healthand Safety Plan

must include:

A The Contractor’s Health and Safety Plan.

2 The name of the Health and Safety coordinator.

3 Results of the job site risk evaluation and of meas ures to be taken

to mitigate anticipated risks.

4 Results of safety and health risk or hazard analysi s for site tasks

and operation found in work plan.

5 Other safe working measures or procedures, such as:
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A Phone numbers of contacts.

2 General public protection.

3 Use of individual protective equipment.

4 Name of supervisors and employees. Proofs (copies) of all
workers’ qualifications based on their occupations, as well
as proofs (copies) of apprenticeship certificates a nd of
compulsory training certificates for all job site w orkers.

.6 A list of employee training requirements including, without
limitation:

A Employee and substitute training and qualifications to ensure
the health and safety of those working on the job s ite.

2 Training requirements compared to existing or pendi ng hazards
on the job site.

3 Training on how to use individual protective equipm ent.

v Intervention plan on location in case of emergency:

A List procedures in case of emergency on the job sit e.

2 Identify resources (police, firemen, ambulance, etc ).

3 Identify the person in charge of the job site.

4 Identify people having received first aid training.

5 Trainingrequiredforthoseinchargeofimplementi ngtheplan.

.6 Any other requirement that is part of safety regula tions or
of the safety program.

.8 Job site communication plan, including:

A Work distribution procedure regarding safety inform ation with
subcontractors,includingemergencyandevacuation procedures.

2 Submit alist of critical work to notify the struct ure manager
of structures that involve a health and safety risk forusers.

9 Procedure to be followed in case of accident and/or injury.

.10 A written agreement signed by all concerned parties accepting to
comply with the safety program.

A1 Identifyanywork-relatedactivity,includingthose ofsubcontractors

or consultants.

12 A regular review of the health and security plan du ring the working

period. Plan updating to reflect conditions that wo
participant at risk when arriving on the job site.

uld put a new
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A3 The Departmental Representative shall reply in writ
includes discrepancies or if it raises concerns. Th
Representative may demand a revised plan that will
such discrepancies or eliminating said concerns.

ing if the plan
e Departmental
allow correcting

14 Display a copy of the plan, including updates, ina conspicuous area

on the job site.

.3 Submit copies of reports or directions issued b
Territorial health and safety inspectors.

.4 Submit copies of incident and accident reports.

5 The Contractor shall, within 24 hours, present the
Representative with a written report on incidents,
near misses, fires, explosions or chemical spills.

.6 WHMIS material safety data sheets (MSDS) shall be s
Departmental Representative in accordance with regu
substance information before arriving on the job si

v Departmental Representative will review Contrac
and Safety Plan and provide comments to Contractor
receiptofplan.Reviseplanasappropriateandres
Representative within 7 days after receipt of comme
Representative.

.8 Departmental Representative's review of Contrac
Safety plan should not be construed as approval and
Contractor's overall responsibility for constructio

9 Medical Surveillance:whereprescribedbylegis
program, submit certification of medical surveillan
prior to commencement of Work, and submit additiona
any new site personnel to Departmental Representati

.10 On-siteContingencyandEmergencyResponsePla
procedures to be implemented during emergency situa

A Recovering a worker from a water course.

2 Prevention when performing work on the shore.

1.5 FILING OF NOTI CE

A File Notice of Projectwith Provincialand/or T
to beginning of Work.

.2 Contractorshallagreetoinstallpropersites
inorderto maintaintime and space atalltimesth

1.6 SAFETY ASSESSMENT

A Perform site specific safety hazard assessment

y Federal, Provincial and

Departmental
accidents, injuries,

ubmitted to the
lations on controlled
te.

tor's site-specific Health
within 7 days after
ubmitplantoDepartmental
nts from Departmental

tor's final Health and
does not reduce the
n Health and Safety.

lation,regulationorsafety
ce for site personnel
| certifications for
ve.

n:addressstandardoperating
tions.

erritorialauthoritiesprior

eparationandidentification
roughoutlife of project.

related to project.
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1.7 MEETI NGS

.1 Schedule and administer Health and Safety meeti
Representative prior to commencement of Work.

1.8 RESPONSI BI LI TY

A Beresponsible for health and safety of persons
on site and for protection of persons adjacentto s
extent that they may be affected by conduct of Work

.2 Contractorwillberesponsibleandassumether
in the Ontario Occupational Health and Safety Act a
Construction Projects.

.3 Comply with and enforce compliance by employees
of Contract Documents, applicable federal, provinci
local statutes, regulations, and ordinances, and wi
and Safety Plan.

1.9 UNFORSEEN HAZARDS

.1 When unforeseen or peculiar safety-related fact
occurduring performance of Work, follow procedures
Right to Refuse Work in accordance with Acts and Re
Ontario and/or Dokis Territory having jurisdiction
Representative verbally and in writing.

1. 10 POSTI NG OF DOCUMENTS
A Ensure applicable items, articles, notices and
conspicuous location on site in accordance with Act

Province and/or Dokis Territory having jurisdiction
with Departmental Representative.

1. 11 CORRECTI ON OF NON- COVPLI ANCE

A Immediately address health and safety non-compl
authority having jurisdiction or by Departmental Re

2 Provide Departmental Representative with writte
to correct non-compliance of health and safety issu

3 Departmental Representative may stop Work if no
safety regulations is not corrected.

1.12 WORK STOPPAGE

.1  Give precedence to safety and health of public
protection of environment over cost and schedule co

ng with Departmental

onsite, safety of property
ite and environment to

ole Constructorasdescribed
nd Regulations for

with safety requirements
al, territorial and
th site-specific Health

or, hazard, or condition
inplaceforEmployee's
gulations of Province
and advise Departmental

orders are posted in
s and Regulations of
, and in consultation

iance issues identified by
presentative.

n report of action taken
es identified.

n-compliance of health and

and site personnel and
nsiderations for Work.
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2 PRODUCTS
2.1 HAZARDOUS MATERI ALS

A Hazardous materials already on the job site.
A Inconformitywithsection011425— Report on desi gnat ed subst ances.
2 Hazardous materials carried to the job site.
A Comply with requirements of the Workplace Hazardous Materials
Information System (WHMIS 2015) regarding the use, handling, storage
and disposal of hazardous materials, as well as the labelling and

supply of material safety data sheets (MSDS).

3 Hazardous material discovery.

A Stopworkimmediatelyifamaterial similartoade signated substance
or to a dangerous product is noticed during work. T ake corrective
actions and notify the Departmental Representative immediately. Do
not proceed before receiving written instructions f rom the

Departmental Representative.

3 EXECUTI ON
3.01 NOT USED

1 Not used.

END OF SECTI ON
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1 GENERAL
1.1 REFERENCES
A U.S. Environmental Protection Agency (EPA)/Office o f Water
A EPA 832/R-92-005-[92], Storm Water Management for C onstruction
Activities, Chapter 3.
2 EPA General Construction Permit (GCP) [2012].
2 Ontario Acts and Regulations
A Endangered Species Act, 2007, S.O. , chap. 6
A Species at risk in Ontario List, O. Reg. 230/08
2 Species at risk in Ontario List, O. Reg. 72/10
3 General, 0. Reg . 242/08
A General, O. Reg. 293/11.
2 Environmental Protection Act, R.S.0. 1990, chap. E.19
A Air Pollution — Local Air Quality. O. Reg. 419/05
2 Classes of Contaminants — Exemptions. O. Reg. 339
3 Classification and exemption of spills and reportin g of
discharges, O. Reg. 675/98
4 General — Waste Management. O. Reg. 347
5 Spills, R.R.0O. 1990, Regul. 360
3 Public Lands Act , R.S.0. 1990
A Work Permit — Construction. O. Reg. 453/96
A4 Ontario Water Resources Act , R.S.0 1990, chap. 0.40
A Ontario’s Water Taking Regulation O. Reg. 387/04
1.2 FIRE
A Fires and the burning of garbage on the site are fo rbidden.
1.3 DOCUMENTS AND SAMPLES TO BE SUBM TTED FOR APPROVAL AND | NFORMATI ON

A Submitrequireddocumentsandsamplesinaccordance withsection 01 33 00 —
Documents/samples to be submitted.
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2 Before beginning construction activities or deliver
job site, submit an environmental protection plan t

ing materials to the
o the Departmental

Representative for review (provide for five (5) wor king days).

3 The plan shall present a detailed overview of known or potential
environmental problems to be solved during construc tion.
A4 The environmental protection plan shall include:

A the name of people responsible for ensuring conform ity with the
environmental protection plan;

2 the name and qualifications of people responsible f ortraining field
personnel;

3 a description of the training program for environme ntal protection
personnel;

4 an erosion and sedimentation control plan specifyin g the nature of
these measures and the location of their implementa tion, including
monitoring and reporting requirements allowing to v erify conformity
of these measures with federal, provincial and muni cipal acts and
regulations, and with EPA document 832/R-92-005, ch ap. 3;

5 drawing showing the location of material storage ar eas, structures,
sanitary facilities, as well as excess material sto rage areas,
including surface runoff control methods and materi al conservation
methods on the job site;

.6 traffic control plans, including measures to contro | temporary road
bederosionfromconstructionvehicletraffic,espe ciallyintherain;

7 workareaplanshowingactivitiesplannedineachs ectionofthe work
areaandindicatingrestricteduseareas,aswella sforbiddenareas;
A this plan mustinclude measures to mark usable area limits and

methodstoprotectitemswithinauthorizedworkare asthatmust
be preserved;

.8 the emergency plan in case of spill shall include p rocedures that
must be implemented, instructions that must be comp lied with and the
list of reports that must be prepared in case of an unforeseen spill
of a regulated substance;

9 a non-hazardous solid waste elimination plan includ ing elimination
methods and location of solid waste and debris from clearing work;

.10 anairpollutionpreventionplanspecifyingmeasure stocontaindust,
debris, materials and waste within the job site;

A1 a contaminant prevention plan indicating potentiall y hazardous

substances that will be used on the job site, measu
prevent these substances from becoming airborne or
introduced in water or in soil, as well as detailed
ensure compliance with federal, provincial and muni
regulations regarding the storage and handling of t

res planned to
from being
provisions to
cipal acts and
hese substances;
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A2 aprotectionplaninaccordancewiththeEndangered SpeciesAct(ESA),

the Fisheries Act and the Migratory Birds Conventio

A3 a waste water management plan indicating management

methods and procedures for waste water resulting di
construction work, such as water used for concrete
work, disinfection, hydraulic tests and flushing of

well as water resulting from an underground water d

1.4 EROSI ON AND SEDI MENT CONTROL

A

Design and submit an erosion control and sediment t
indicating means that will be implemented, includin
reporting procedures to verify the conformity of th
federal, provincial and municipal acts and regulati
document 832/R-92-005, chapter 3.

Install bedrock barriers or straw bales allaround
suspended solids from reaching surface water before
watercourse.

A These devices shall remain on location until the en

2 Maintain and preserve the good condition of environ
work.

3 Theinstallationandremovalofbedrockbarriersan

beperformedinconformitywithOPSS805andwithd
(Light-Duty Silt Fence Barrier) and OPSD 219.100 (L
Bale Barrier) of the Ministry of Transportation of

Orient runoff water to avoid erosion-sensitive area
disturbed by work.

Ensure that water containing suspended solids or ha
evacuated or eliminated in accordance with requirem
authorities.

Pumping water containing suspended solids into wate
is forbidden.

Avoid performing excavationwork underheavyraino
water.

Stabilize all reworked areas, especially on slopes,
performed. If a delay is required to perform perman
erosion control means must remain on location to pr
catch any eroded materials.

A The Contractor mustrestore the vegetation cover of
areas by using Ontario native plants that are adapt
conditions.

1.5 JOB SITE CLEARI NG AND PLANT PROTECTI ON

A

Topsoil and vegetation removal must be limited inso

n Act (MBCA);

and evacuation

rectly from
curing, cleaning
water mains, as
rainage process;

ransportation plan
g work monitoring and
ese measures with
ons, and with EPA

thework areato prevent
reaching the
d of the project.
mental protection
dstrawbalesshall
rawingsOPSD219.110
ight-Duty Straw
Ontario.
s, such as the area

zardous substances is
ents of local

rcourses and wetlands

rduring periods of high

as work is being
ent stabilizing work,
event erosion and to

allreworked soil
ed to local

far as possible.
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1.6 WORK

A4

Protect trees and bushes adjacent to job sites, sto
lanes. If trees and bushes are exposed to damages,
protective cage at least 2-meters high from the gro

During excavation and earthmoving work, protect roo
up to the drainage line to prevent them from being

A Avoid circulating and discharging or storing materi
above the root area of protected trees.

Trees may be removed only in areas designated by th
Representative.

Vegetation cannot be removed without a written auth
Departmental Representative.

PERFORMED NEAR WATER COURSES

Construction machines mustbe used fromthe shore o
be primarily areas that were deforested or disturbe

Water courses must remain free from excavated mater
debris.

Avoidslidinglogs or construction materialsfromo
to the other.

The use of explosive is forbidden.

1.7 WLDLI FE PROTECTI ON

A

The Departmental Representative shall notify the Co
risk found on location before beginning work.

Before performing work that will disturb vegetation
biologistshallinvestigatetheworkareatolocate

birds that must be protected, as well as any other
at risk on the job site.

The Contractorshallidentifyendangeredspeciesin
In case of doubt, a biologist shall identify existi

Feescoveringtheidentification of species by abi
in the fixed price for this section.

If an endangered species in found on the job site,
and ensure that the animal leaves the job site with

Wildlife on land areas must not be hunted, harassed

All waste materials must be collected and disposed
in safe containers to prevent any effect on animals

rage areas and truck
install a wooden
und.

ts of designated trees
displaced or damaged.

alsunnecessarily

e Departmental

orization from the

nly. Selected sites must
d.

ial, waste material or

ne site of water courses

ntractor of species at

after April 15, a
activenestsofmigrating
habitat of a species

itsenvironmentalplan.
ng nests.

ologistmustbeincluded
stop work immediately
out any prejudice.
or stalked.

of each day or stored
that might eat them.
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1.8 PROTECTI ON OF ARTI FACTS

A

Theaccidentaldiscoveryofarcheologicalremainsd
lead to the immediate interruption of work on locat
evaluation of the site is performed by a qualified
DepartmentalRepresentativemustbenotifiedimmedi

1.9 POLLUTI ON PREVENTI ON

A

Work mustbe cleaned withwater only to preventche
the river.

A Direct washing water towards a vegetation area or a
by a sediment barrier to allow it to be filtered be
to the river.

Ensure that the machinery is clean when entering th
is free from mud and fragments or from invading exo
washing the machinery on the job site. The Contract
and equipment in good operating condition and with
oraproblemisdetected, corrective measures shall
machinery or vehicles shall be maintained immediate
from the river.

The Contractormustalwayskeepanemergency petrol
kit on the job site. This kit includes enough absor
intervening on the full width of the water course (
allow maintaining petroleum products within the per
machinery.

A Afterusingakitpartlyorentirely,the Contracto
replace used items to ensure that the kit remains ¢
to use.

Move machinery and equipment at least 15 meters fro
after using them.

Ensure that material and tooling emissions are cont
with requirements of local authorities.

Do not store and handle oil or gas less than 60 met
mark of the river.

If generators must be used, ensure that they come w
tankandthattheyareinstalledonahighedgewat
any spilling.

Refueling of machinery, tooling and equipment must
meters from the river. The Departmental Representat
of any spillage of petroleum products and the Contr
cleaning immediately as directed by the Departmenta

uringconstructionshall
ion until a detailed
archeologist. The

atelyofsaiddiscovery.

micals from flowinginto

n area enclosed
fore returning

e job site and that it
tic plant seeds. Avoid
or shall use implements
no oil leak. If a leak
betaken, and defective

ly at least 60 meters

eumproductrecuperation
bing rolls to allow
floating boom) or to
imeter of the concerned

rshallimmediately
omplete and ready

m the riverimmediately

rolled in accordance

ers from the high-water

ith a double wall fuel
erproofsurfacetoprevent

take place at least 60
ive must be notified
actor must perform
| Representative.
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1. 10 NO SE AND DUST CONTRCL

A

Reduce the noise level of construction activities b
soundproof devices and perform such activities in a
andatappropriatetimestoreduce orminimizethe
residents, on outdoor enthusiasts and on wildlife.

Comply with the municipal or territory regulationr
resulting from construction activities to minimize

1. 11 SPI LLI NG AND EMERGENCY MEASURE

A

An emergency measure plan must be submitted to the
Representative 15 days before beginning work. This
name of people to be contacted in case of spillage

that the Contractor intends to implement to minimiz
actions to be taken in the event of an incident.

If a spillage of petroleum products occurs:

A Secure premises;

2 Extinguish all ignition sources (cigarettes, engine
3 Stop the loss, the leak or the spillage at its sour

A4 Notify the Departmental Representative;

5 Contain the spilled substance using appropriate mat

sheet or bead absorbing material, etc.);

.6 Following a major spillage or upon request from the
Representative, notify the Ministry of the Environm
Change (1-800-268-6060). This phone number must be
phone contacts of job site personnel;

v If the situation deteriorates and gets out of contr
emergency services must be contacted immediately by

.8 Unless an emergency service recommends another proc
Contractormust:ifthespilledsubstancereachesa
environment that is not already equipped with a boo
barrier, installsuchequipmentorabsorbing sheets
off the largest possible amount of product; recuper
absorbing material in watertight containers;

9 Following a major spill or upon request by the Depa
Representative, write an accident report and submit
Departmental Representative.

Emergency kits to recuperate petroleum products mus
always. Kits must include at least 30 meters of sor
boom, a box of sorbent pads, shovels, an empty 45-g
well as solid sorbent material (powder or beads). |

be stored near the job site and machines and always
to allow a quick intervention.

y using appropriate
ppropriate locations
effectofnoise onnearby

egarding noise and dust
environmental impacts.

Departmental
plan shall contain the
as well as all measures
e potential spills and

, etc.);

ce,

erial (granular,

Departmental
ent and Climate
entered in cell

ol, municipal
dialing 911;

edure, the
ditchoranaquatic
m or a water
orbeadstoblock
ate soiled

rtmental
it to the

t be kept on location
bent boom, a floating
allon barrel, rope as
n addition, kits must
remain within reach
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Rubbish or volatile materials, such as white spirit
not be disposed of by dumping them into water cours

Rubbish and garbage must be recuperated in accordan
regulations. Contaminated materials and soils must
authorized landfills. Eliminate cut materials in a

that purpose. No garbage shall be accumulated less
river. Locate atemporary storage spotonthejobs

to its original condition after all work has been ¢

the job site all necessary equipment (portable chem
cans,bins,etc.)topreventgarbagefrombeingdis

1. 12 HAZARDOUS NMATERI AL STORAGE

.10

A1

Store hazardous materials and garbage in closed and

Label hazardous material and garbage containers in
standards.

Store hazardous materials and garbage in containers
with the stored material or garbage.

Separate incompatible materials and garbage.

Ensure that the different hazardous materials and h
stored in separate containers.

Storehazardousmaterialsandgarbageinasafesto
area.

Ensure that the storage area exit is free from any

Store hazardous materials and garbage in locations
spillage into the environment.

Ensure that appropriate intervention equipmentis|
area in case of spillage, including individual prot

Keepaninventory ofhazardous materialsandgarbag
name, quantity and date of begin of storage.

Ensure that the personnel have received an appropri
accordance with the Workplace Hazardous Materials |
(WHMIS).

1. 13 NOTI CE OF NON- COVPLI ANCE

A

A written notice of non-compliance will be issued t
Departmental Representativeeachtimethatanon-co
provincial or municipal act, a regulation or a lice

After receiving a notice of non-compliance, the Con
corrective measures to the Departmental Representat
measures with the latter’s approval.

A The Contractor may not implement proposed measured
obtained the written approval from the Departmental

s and oil diluents may
es or wetlands.

ce with applicable
be forwarded to
location provided to
than 30 meters from the
iteandreturnthelatter
ompleted. Install on

ical toilet, garbage
persedintheenvironment.

sealed containers.

accordance with WHMIS

that are compatible

azardous garbage are

rageandcontrolledaccess

obstacle.
that will prevent any
ocated nearthe storage
ective equipment.
e,includingthe product

ate training in
nformation System

o the Contractor by the
mpliancewithafederal,
nse will be noticed.

tractor must propose

ive and implement such

before having
Representative.
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3 The Departmental Representative will order a work i nterruption until

satisfactory corrective measures are taken.

A4 No additional time and no adjustment will be grante
interruption.
PRODUCTS

NOT APPLI CABLE

A Not applicable.

EXECUTI ON

CLEANI NG

A Cleaning during work: perform cleaning operations a
01 74 11 - Cleaning.
A The job site must be left in clean condition at the

day.
2 Ensurethatwatercoursesaswellasstormandpubl

free from garbage and that volatile materials are e

3 Final cleaning: remove excess materials, garbage, t
the job site in accordance with section 01 74 11 -

END OF SECTI ON

d in case of a work

s described in section

end of each work

icsanitarysewersremain
liminated.

ools and equipmentfrom
Cleaning.
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1 GENERAL

1.1 | NSPECTI ON

A

4

Allow Departmental Representative access to Wor

preparation at locations other than Place of Work,
Work whenever it is in progress.

The Contractor shall provide for Departmental Repre
and inspection organization access to all parts of
beneath the bridge and on exterior sides of the bri

by the Contractor shall be safe and approved by the
Accessequipmentand/orsafetyequipmentorindivid
shall be provided to the Departmental Representativ

Give timely notice requesting inspection if Wor

tests, inspections or approvals by Departmental Rep
instructions, or law of Place of Work.

If Contractor covers or permitsto be covered W
for special tests, inspections or approvals before
suchWork, have inspections ortests satisfactorily
such Work.

Departmental Representative will order part of
is suspected to be not in accordance with Contract
examination such work is found not in accordance wi
correct such Work and pay cost of examination and ¢

1.2 TEST AND | NSPECTI ON

A

2

3

A4

Independent Inspection/Testing Agencies will be
purpose of inspecting and/or testing portions of Wo
services itself. Cost of such services will be born

Provideequipmentrequiredforexecutinginspec
agencies.

Employment of inspection/testing agencies does

to perform Work in accordance with Contract Documen

If defects are revealed during inspection and/o
will request additional inspection and/or testing t
of defect. Correct defect and irregularities as adv

Representative at no cost to Departmental Represent

retesting and reinspection.

1.3 ACCESS TO WORK

A

2

Allow inspection/testing agencies access to Wor
and fabrication plants.

Co-operate to provide reasonable facilities for

k. If part of Work is in
allow access to such

sentative and testing
the bridge, i.e. both
dge. Access as provided
Contractor’'s Engineer.
ualprotectiveequipment
e by the Contractor.

k is designated for special
resentative

orkthathasbeendesignated
such is made, uncover
completedand makegood

Work to be examined if Work
Documents. If, upon
th Contract Documents,
orrection.

engaged by Contractor for
rk ortorunthetesting
e by the Contractor.

tionandtestingbyappointed
not relax responsibility
ts.
rtesting, appointed agency
o ascertainfulldegree

ised by Departmental
ative. Pay costs for

k, off site manufacturing

such access.
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1.4 PROCEDURES

A Notify appropriate agency and Departmental Repr
requirement for tests, in order that attendance arr

.2 Submit samples and/or materials required for te
requested in specifications. Submit with reasonable
orderly sequence to not cause delays in Work.

3 Provide labour and facilities to obtain and han
on site. Provide sufficient space to store and cure

1.5 REJECTED WORK
A Remove defective Work, whetherresultof poorw
products or damage and whether incorporated in Work

rejected by Departmental Representative as failing
Documents. Replace or re-execute in accordance with

1.6 REPORTS

.1 Submit one copie of inspection and test reports
Representative.

2 Provide copies to subcontractor of work being i
manufacturer or fabricator of material being inspec

1.7 TESTS AND M X DESI GNS
A Furnish test results and mix designs as request

.2 Costoftests and mix designs beyond those call
or beyond those required by law of Place of Work wi
Departmental Representative and may be authorized a

1.8 MLL TESTS

.1 Submit mill test certificates as required of sp

2 PRODUCTS
2.1 NOTI USED

A Not Used.

3 EXECUTI ON
3.1 NOTI USED

A Not Used.

END OF SECTI ON

esentative in advance of
angements can be made.

sting, as specifically

promptness and in

dle samples and materials
test samples.

orkmanship, use of defective
or not, which has been
to conform to Contract
Contract Documents.

to Departmental

nspected or tested,
ted or tested.

ed.
edforin Contract Documents

Il be appraised by
s recoverable.

ecification Sections.
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1 GENERAL
1.1 REFERENCES STANDARDS

A Ontario Traffic Council

A Ontario Traffic Manual, Temporary Conditions (Book

1.2 PROTECTI ON OF PUBLI C TRAFFI C

A Comply with requirements of Acts, Regulations and B
regulation of traffic or use of roadways upon or ov
to carry out Work or haul materials or equipment. A
measures must meet requirements and criteria as men
Traffic Manual, Book 7.

2 When working on travelled way:

A Place equipment in position to minimize interferenc
travelling public.

2 Keep equipment units as close together as working ¢
and preferably on same side of travelled way.

3 Do not leave equipment on travelled way overnight.

3 Keep travelled way graded, free from pot holes and
required number of lanes of traffic.

1.3 | NFORVATI ONAL AND WARNI NG DEVI CES

A Provide and maintain signs to indicate construction
temporaryandunusual conditionsresultingfromPro
road user response.

2 Supply and erect signs, delineators, barricades and
devices to Ontario Traffic Manual, Book 7: Temporar
requirements.

3 Place signs and other devices in locations recommen
Manual, Book 7: Temporary Conditions.

A4 Install signage and appropriate devicesinaccordan
listed in section 1.2.

5 Continually maintain traffic control devices in use

A Check signs daily for legibility, damage, suitabili
Clean, repair or replace to ensure clarity and refl

2 Remove or cover signs which do not apply to conditi
day to day.

7), 2016.

y-Laws in force for
erwhichitis necessary

Il traffic control

tioned in the Ontario

e and hazard to

onditions permit

of sufficient width for

activities or other
jectWorkwhichrequires

miscellaneous warning
y Conditions

ded in Ontario Traffic

ce withrecommendations

ty and location.
ectance.

ons existing from
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1.4 CONTROL OF PUBLIC TRAFFI C

A Provide competent flag personnel, trained in accord
equipped to Ontario Traffic Manual, Book 7: Tempora
situations as follows:

A When publictrafficisrequiredtopassworkingveh
that block all or part of travelled roadway.

2 Where temporary protection is required while other
devices are being erected or taken down.

3 For emergency protection when other traffic control
readily available.

4 In situations where complete protection for workers
equipmentand publictrafficisnotprovided by oth
devices.

5 At each end of restricted sections where pilot cars

1.5 OPERATI ONAL REQUI REMENTS

A Maintain existing conditions for traffic throughout
conformity with bridge closure schedule.

2 When the bridge is entirely closed, ensure that tem
installed at a minimum distance of 100 meters from

3 Ensure that all traffic barriers remain installed a

4 When traffic signs must be moved temporarily, their

approved by the Departmental Representative before
relocated temporarily must be reinstalled in their
soon as possible after completing work.

2 PRODUCTS
2.1 NOTI USED

A Not used.

3 EXECUTI ON
3.1 EXECUTI ON

1 Ensure that all workers in the construction areare
of measures contained in the traffic control plan.

2 Maintain the condition of all traffic control devic

ance with, and properly
ry Conditions for

iclesorequipment

traffic control

devices are not

, working
ertrafficcontrol

are required.

period of contract in
porary barriers are
bridge entrances.

t all times.

new location must be

relocating them. Signs
original location as

cognize the importance

es during the contract.
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3 Ensure that practices considered unsafe or not conf
replaced or brought into compliance immediately whe
Representative is notified of any violation of the
(or of the applicable regulation).

4 Review and modify the traffic control planto corre
or improvements needed or if new risks are identifi
in the plan.

5 Itis the Contractor’s responsibility to ensure tha

taken prior to starting work.

END OF SECTI ON

orm are repaired,
n the Departmental
traffic control plan

ctallerrors, omissions
ed for the first time

talltraining has been
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1 GENERAL

1.1 QUALITY

A Products, materials, equipment and articles inc
new, not damaged or defective, and of best quality
If requested, furnish evidence as to type, source a
provided.

2 Defective products, whenever identified prior t
berejected,regardlessofpreviousinspections.in
responsibility, but is precaution against oversight
replace defective products at own expense and be re
and expenses caused by rejection.

.3 Should disputes arise as to quality or fithess
strictly with Departmental Representative based upo
Contract Documents.

.4 Unless otherwise indicated in specifications, m
manufacture for any particular or like item through

5 Permanentlabels, trademarks and nameplates on
in prominent locations, except where required for o
or when located in mechanical or electrical rooms.

1.2 STORAGE, HANDLING AND PROTECTION

A Handle and store products in manner to prevent
deterioration and soiling and in accordance with ma
instructions when applicable.

.2  Storepackagedorbundledproductsinoriginal
manufacturer's seal and labels intact. Do not remov
bundling until required in Work.

.3 Store products subject to damage from weather i

4 Store sheet materials, lumber on flat, solid su
ground. Slope to shed moisture.

5 Remove and replace damaged products at own expe
Departmental Representative.

.6 Touch-updamagedfactoryfinishedsurfacestoD
satisfaction. Use touch-up materials to match origi
name plates.

1.3 MANUFACTURER'S INSTRUCTIONS

.1 Unless otherwise indicated in specifications, i
in accordance with manufacturer's instructions. Do
enclosures provided with products. Obtain written i

orporated in Work shall be
for purpose intended.
nd quality of products

o completion of Work, will
spectiondoesnotrelieve
or error. Remove and
sponsible for delays

of products, decision rests
n requirements of

aintain uniformity of
out building.

products are notacceptable
perating instructions,

damage, adulteration,
nufacturer's

and undamaged conditionwith
e from packaging or

n weatherproof enclosures.

pports and keep clear of

nse and to satisfaction of

epartmentalRepresentative's

nal. Do not paint over

nstall or erect products
not rely on labels or
nstructions directly
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2

3

from manufacturers.

Notify Departmental Representative in writing,
specifications and manufacturer's instructions, so
Representative will establish course of action.

Improper installation or erection of products,
withthese requirements, authorizes Departmental Re
removal and re-installation at no charge.

1.4 QUALITY OF WORK

A

2

3

Ensure Quality of Work is of highest standard,
experienced and skilled in respective duties for wh
Immediately notify Departmental Representative if r
as to make it impractical to produce required resul

Do not employ anyone unskilled in their require
Representativereservesrighttorequiredismissal
incompetent or careless.

Decisions as to standard or fitness of Quality
rest solely with Departmental Representative, whose

1.5 CO-ORDINATION

A

Ensure co-operation of workers in laying out Wo
continuous supervision.

1.6 REMEDIAL WORK

A

2

Perform remedial work required to repair or rep
Workidentifiedasdefectiveorunacceptable.Co-or
Work as required.

Perform remedial work by specialists familiar w
Perform in a manner to neither damage nor put atri

1.7 FASTENINGS

A

2

Prevent electrolytic action between dissimilar

Use non-corrosive hot dip galvanized steel fast
securing exterior work, unless stainless steel or o
specifically requested in affected specification Se

Space anchors within individual load limit or s
they provide positive permanent anchorage. Wood, or
material plugs are not acceptable.

Keep exposed fastenings to a minimum, space eve

Fastenings which cause spalling or cracking of
is made are not acceptable.

of conflicts between
that Departmental

due to failure in complying
presentative torequire

executed by workers
ich they are employed.
equired Work is such
ts.
d duties. Departmental
fromsite,workersdeemed

of Work in cases of dispute
decision is final.

rk. Maintain efficient and

lace parts or portions of
dinateadjacentaffected

ith materials affected.
sk any portion of Work.

metals and materials.
eners and anchors for

ther material is
ction.

hear capacity and ensure
any other organic

nly and install neatly.

material to which anchorage
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1.8 PROTECTION OF WORK IN PROGRESS

A Prevent overloading of parts of building. Do no t cut, drill or sleeve load
bearing structural member, unless specifically indi cated without written
approval of Departmental Representative.

2 PRODUCTS

2.1 FIXATIONS

.1 Usefastenings of standard commercial sizes and patterns with material and
finish suitable for service.

.2 Useheavy hexagon heads, semi-finished unless o therwise specified. Use No.
304 stainless steel for exterior areas.

3 Bolts may not project more than one diameter be yond nuts.
.4 Use plaintype washers on equipment, sheet meta | and soft gasket lock type
washerswherevibrationsoccur. Useresilientwashe rswithstainlesssteel.

3 EXECUTION

3.1 NOT USED
A Not Used.

END OF SECTION
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1 GENERAL

1.1 CLEANI NG

A The Contractor shall clean to remove:
A dirt;
2 sand accumulations;
3 water accumulations;
A4 ice accumulations;
5 abrasive;
.6 deicing salts;
v ensure adequate drainage; and remove
.8 any other type of debris.
2 The following bridge sections shall be cleaned:
A plank plating upper surface;
2 tread upper surface;
3 panel;
4 four (4) bridge bearings near concrete abutment wal
5 bankseats of concrete abutment walls;
.6 end wood supports.
3 Refer to drawings for additional information.
4 Major accumulations of debris must be removed with

appropriate equipment before cleaning with water.

5 To properly clean concrete abutment support surface
clean up to 3 meters on both sides of the abutment,
support and the top of wing walls.

.6 Thematerialusedtoperformworkshallprovideap
surfaces efficiently.

v Cleaning of steel parts must be performed without d
other protective coating.

.8 Water used must be clear and free from harmful subs

9 The surface must be free from ice before cleaning.

a shovel or any other

s, the Contractor shall
i.e. the front wall

ressureallowingtoclean

amaging paint or any

tances.
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.10 Work also includes removing and disposing of all ex isting construction

rubbish in the area being cleaned.

A1 Debris removed during the cleaning process must be
ofinalandfillasauthorizedbytheDepartmentin

1.2 PROIECT CLEANLI NESS

A Maintain Work in tidy condition, free from accu
and debris.

2 Remove waste materials from site at daily regul
dispose of as directed by Departmental Representati
materials on site.

3 Make arrangements with and obtain permits from
jurisdiction for disposal of waste and debris.

4 Provide on-site containers or vehicle for colle
and debris.

5 Provide and use marked separate bins for recycl
00 10 — General instructions.

1.3 FI NAL CLEANI NG

.1 When Work is Substantially Performed remove sur
construction machinery and equipment not required f
remaining Work.

2 Removewaste productsanddebrisotherthantha
Work clean and suitable for occupancy.

3 Priortofinalreviewremovesurplusproducts,
and equipment.

.4 Remove waste products and debris including that
Contractors.

5 Make arrangements with and obtain permits from
jurisdiction for disposal of waste and debris.

.6 Clean lighting reflectors, lenses, and other li

v Inspect finishes, fitments and equipment and en
and operation.

.8 Clean or comb the approaches

1.4 WASTE MANAGEMENT AND DI SPOSAL

.1  Separate waste materials for recycling in accor
10 — General Instructions.

shipped and disposed
chargeoftheenvironment.

mulation of waste products

arly scheduled times or
ve. Do not burn waste

authorities having

ction of waste materials

ing. Refer to Section 01

plus products, tools,
or performance of

tcausedbyothers,andleave

tools,constructionmachinery

caused by Owner or other

authorities having

ghting surfaces.

sure specified workmanship

dance with Section 01 00
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2 PRODUCTS
2.1 NOTI USED

A Not Used.

3 EXECUTI ON
3.1 NOTI USED

A Not Used.

END OF SECTI ON



