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PART 1 GENERAL
11 INSPECTION

1.2

13

14

15

Allow Departmental Representative access to Work. If part of Work is in preparation at locations
other than Place of Work, allow access to such Work whenever it is in progress.

Give timely notice requesting inspection if Work is designated for special tests, inspections or
approvals by Departmental Representative’s instructions, or law of Place of Work.

If Contractor covers or permits to be covered Work that has been designated for special tests,
inspections or approvals before such is made, uncover such Work, have inspections or tests
satisfactorily completed and make good such Work.

Departmental Representative will order part of Work to be examined if Work is suspected to be
not in accordance with Contract Documents. If, upon examination such work is found not in
accordance with Contract Documents, correct such Work and pay cost of examination and
correction.

INDEPENDENT INSPECTION AGENCIES

Independent Inspection/Testing Agencies will be engaged by the Contractor for purpose of
inspecting and/or testing portions of Work. The costs of these services will be borne by the
Contractor.

Provide equipment required for executing inspection and testing by appointed agencies.

Employment of inspection/testing agencies does not relax responsibility to perform Work in
accordance with Contract Documents.

If defects are revealed during inspection and/or testing, appointed agency will request additional
inspection and/or testing to ascertain full degree of defect. Correct defect and irregularities as
advised by Departmental Representative at no cost to Departmental Representative. Pay costs for
retesting and reinspection.

ACCESS TO WORK

Allow inspection/testing agencies access to Work, off site manufacturing and fabrication plants.

Co-operate to provide reasonable facilities for such access.

PROCEDURES

Notify appropriate agency and Departmental Representative in advance of requirement for tests,
in order that attendance arrangements can be made.

Submit samples and/or materials required for testing, as specifically requested in specifications.
Submit with reasonable promptness and in orderly sequence to not cause delays in Work.

Provide labour and facilities to obtain and handle samples and materials on site. Provide
sufficient space to store and cure test samples.

REJECTED WORK

Remove defective Work, whether result of poor workmanship, use of defective products or
damage and whether incorporated in Work or not, which has been rejected by Departmental
Representative as failing to conform to Contract Documents. Replace or re-execute in accordance
with Contract Documents.
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2 Make good other Contractor's work damaged by such removals or replacements promptly.
3 If in opinion of Departmental Representative it is not expedient to correct defective Work or
Work not performed in accordance with Contract Documents, Owner will deduct from Contract
Price difference in value between Work performed and that called for by Contract Documents,
amount of which will be determined by Departmental Representative
1.6 REPORTS
1 Submit copies of inspection and test reports to Departmental Representative.
2 Provide copies to subcontractor of work being inspected or tested manufacturer or fabricator of
material being inspected or tested.
1.7 TESTS AND MIX DESIGNS
1 Furnish test results and mix designs as requested.
2 Cost of tests and mix designs shall be considered incidental to work of the Contract.
1.8 MOCK-UPS
1 Prepare mock-ups for Work specifically requested in specifications. Include for Work of Sections
required to provide mock-ups.
2 Construct in locations as specified in specific Section.
3 Prepare mock-ups for Departmental Representative's review with reasonable promptness and in
orderly sequence, to not cause delays in Work.
A4 Failure to prepare mock-ups in ample time is not considered sufficient reason for extension of
Contract Time and no claim for extension by reason of such default will be allowed.
5 If requested, Departmental Representative will assist in preparing schedule fixing dates for
preparation.
.6 Mock-ups may remain as part of Work.
1.9 MILL TESTS
1 Submit mill test certificates as requested.
PART 2 PRODUCTS
NOT USED
PART 3 EXECUTION
NOT USED

END OF SECTION
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