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PART 1

11

1.2

1.3

14

1.5

GENERAL

WORK COVERED BY CONTRACT DOCUMENTS

Work of this contract will be carried out at the NAFC site in St. John’s, NL and comprises of, but
is not limited to, the following:

1 Excavation, backfilling and grading for new parking lot and roadway indicated on the
drawings.

2 Construction of pavement structure and supplying and placing of rock fill and granular
material as indicated on the drawings.

Construction of ditching as indicated on the drawings.

Installation of culverts and storm sewer chambers as indicated on the drawings.
Installation of stairs from parking lot.

Installation of area lighting.

o o r w

CONTRACT METHOD
Construct Work under stipulated price contract.

Relations and responsibilities between Contractor and subcontractors are as defined in Conditions
of Contract. Assigned Subcontractors must, in addition:

1 Purchase and maintain liability insurance to protect Contractor from claims for not less
than limits of liability which Contractor is required to provide to Departmental
Representative.

WORK BY OTHERS

Co-operate with other Contractors in carrying out their respective works and carry out
instructions from Departmental Representative.

Co-ordinate work with that of other Contractors. If any part of work under this Contract depends
for its proper execution or result upon work of another Contractor, report promptly to
Departmental Representative, in writing, any defects which may interfere with proper execution
of Work.

WORK SEQUENCE

Construct Work in stages to accommodate Owner's continued use of premises during
construction.

Co-ordinate Progress Schedule and co-ordinate with Owner Occupancy during construction.

CONTRACTOR USE OF PREMISES
Unrestricted use of site until Substantial Performance.
Limit use of premises for Work to allow:

1 Owner occupancy.

Co-ordinate use of premises under direction of Departmental Representative.
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A4 Obtain and pay for use of additional storage or work areas needed for operations under this
Contract.

5 Remove or alter existing work to prevent injury or damage to portions of existing work which
remain.

.6 Repair or replace portions of existing work which have been altered during construction
operations to match existing or adjoining work, as directed by Departmental Representative.

T At completion of operations condition of existing work: equal to or better than that which existed
before new work started.

1.6 OWNER OCCUPANCY

1 Owner will occupy premises during entire construction period for execution of normal operations.

2 Co-operate with Owner in scheduling operations to minimize conflict and to facilitate Owner
usage.

1.7 EXISTING SERVICES

1 Notify, Departmental Representative and utility companies of intended interruption of services
and obtain required permission.

2 Where Work involves breaking into or connecting to existing services, give Departmental
Representative 48 hours notice for necessary interruption of mechanical or electrical service
throughout course of work. Minimize duration of interruptions. Carry out work at times as
directed by governing authorities with minimum disturbance to pedestrian, vehicular traffic and
tenant operations.

Provide alternative routes for pedestrian and vehicular traffic.
Establish location and extent of service lines in area of work before starting Work. Notify
Departmental Representative of findings.

5 Submit schedule to and obtain approval from Departmental Representative for any shut-down or
closure of active service or facility including power and communications services. Adhere to
approved schedule and provide notice to affected parties.

.6 Provide temporary services to maintain critical building and tenant systems.

Provide adequate bridging over trenches which cross sidewalks or roads to permit normal traffic.

8 Where unknown services are encountered, immediately advise Departmental Representative and
confirm findings in writing.

9 Protect, relocate or maintain existing active services. When inactive services are encountered, cap
off in manner approved by authorities having jurisdiction.

.10 Record locations of maintained, re-routed and abandoned service lines.

18 DOCUMENTS REQUIRED
1 Maintain at job site, one copy each document as follows:

1 Contract Drawings.

2 Specifications.

3 Addenda.

A4 Reviewed Shop Drawings.

5 List of Outstanding Shop Drawings.
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.6 Change Orders.

T Other Modifications to Contract.

8 Field Test Reports.

9 Copy of Approved Work Schedule.

10 Health and Safety Plan and Other Safety Related Documents.

A1 Other documents as specified.

PART 2 PRODUCTS

2.1 NOT USED
A Not used.

PART 3 EXECUTION

3.1 NOT USED
A Not used.

END OF SECTION
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