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Part 1 General

1.1 WASTE MANAGEMENT GOALS

.1 Prior to start of Work conduct meeting with Departmental Representative to review and
discuss PWGSC's waste management goal and Contractor's proposed Waste Reduction
Workplan for Construction, Renovation and /or Demolition (CRD) waste to be project
generated.

.2 PWGSC's waste management goal: to divert a minimum 50 percent of total Project Waste
from landfill sites. Prior to project completion provide Departmental Representative
documentation certifying that waste management, recycling, reuse of recyclable and
reusable materials have been extensively practiced.

.3 Specific material target percentages for reuse and/or recycling:

.1 Electrical - wiring/conduits/boxes: 50%.

.2 Electrical - lighting: 50%.

.3 Electrical - other: 50%.

.4 Target percentage goals are achievable for waste diversion. Contractor to review and
confirm Departmental Representative's Waste Audit acceptable values.

.5 Minimize amount of non-hazardous solid waste generated by project and accomplish
maximum source reduction, reuse and recycling of solid waste produced by CRD
activities.

.6 Protect environment and prevent environmental pollution damage.

1.2 RELATED REQUIREMENTS

.1 Section 01 74 11.

1.3 REFERENCES

.1 Definitions:

.1 Approved/Authorized recycling facility: waste recycler approved by applicable
provincial authority or other users of material for recycling approved by the
Departmental Representative.

.2 Class III: non-hazardous waste - construction renovation and demolition waste.

.3 Construction, Renovation and/or Demolition (CRD) Waste: Class III solid, non-
hazardous waste materials generated during construction, demolition, and/or
renovation activities

.4 Inert Fill: inert waste - exclusively asphalt and concrete.

.5 Waste Source Separation Program (WSSP): implementation and co-ordination of
ongoing activities to ensure designated waste materials will be sorted into pre-
defined categories and sent for recycling and reuse, maximizing diversion and
potential to reduce disposal costs.

.6 Recyclable: ability of product or material to be recovered at end of its life cycle
and re-manufactured into new product for reuse.
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.7 Recycle: process by which waste and recyclable materials are transformed or
collected for purpose of being transferred into new products.

.8 Recycling: process of sorting, cleansing, treating and reconstituting solid waste
and other discarded materials for purpose of using in altered form. Recycling
does not include burning, incinerating, or thermally destroying waste.

.9 Reuse: repeated use of product in same form but not necessarily for same
purpose.  Reuse includes:

.1 Salvaging reusable materials from re-modelling projects, before
demolition stage, for resale, reuse on current project or for storage for
use on future projects.

.2 Returning reusable items including pallets or unused products to vendors.

.10 Salvage: removal of structural and non-structural materials from
deconstruction/disassembly projects for purpose of reuse or recycling.

.11 Separate Condition: refers to waste sorted into individual types.

.12 Source Separation: act of keeping different types of waste materials separate
beginning from the point they became waste.

1.4 DOCUMENTS

.1 Post and maintain in visible and accessible area at job site, one copy of following
documents:

.1 Waste Reduction Workplan (Schedule B).

1.5 ACTION AND INFORMATIONAL SUBMITTALS

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures.

.2 Prepare and submit following prior to project start-up:

.1 1 copy and 1 electronic copy of completed Waste Reduction Workplan (WRW):
Schedule B.

.3 Prepare and submit on weekly basis, throughout project or at intervals agreed to by
Departmental Representative the following:

.1 Receipts, scale tickets, waybills, and/or waste disposal receipts that show
quantities and types of materials reused, recycled, or disposed of.

.2 Updated Waste Materials Tracking form (Schedule D).

.3 Written monthly summary report detailing cumulative amounts of waste
materials reused, recycled and landfilled, and brief status of ongoing waste
management activities.

.4 Submit prior to final payment the following:

.1 Receipts, scale tickets, waybills, waste disposal receipts that confirm quantities
and types of materials reused, recycled or disposed of and destination.

1.6 WASTE REDUCTION WORKPLAN (WRW)

.1 Prepare and submit WRW (Schedule B) at least 10 days prior to project start-up.
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.2 WRW identifies strategies to optimize diversion through reduction, reuse, and recycling
of materials and comply with applicable regulations, based on information acquired from
WA.

.3 WRW should include but not limited to:

.1 Applicable regulations.

.2 Specific goals for waste reduction, identify existing barriers and develop
strategies to overcome them.

.3 Destination of materials identified.

.4 Deconstruction/disassembly techniques and schedules.

.5 Methods to collect, separate, and reduce generated wastes.

.6 Location of waste bins on-site.

.7 Protection of personnel, sub-contractors.

.8 Clear labelling of storage areas.

.9 Training plan for contractor and sub-contractors.

.10 Methods to track and report results reliably (Schedule D).

.11 Details on materials handling and removal procedures.

.12 Recycler and reclaimer requirements.

.13 Quantities of materials to be salvaged for reuse or recycled and materials sent to
landfill.

.14 Requirements for monitoring on-site wastes management activities.

.4 Structure WRW to prioritize actions and follow 3R's hierarchy, with Reduction as first
priority, followed by Reuse, then Recycle.

.5 Post WRW or summary where workers at site are able to review content.

.6 Monitor and report on waste reduction by documenting total volume (in tonnes) and cost
of actual waste removed from project (Schedule D).

1.7 QUALITY ASSURANCE

.1 After award of Contract, a mandatory site examination will be held for this Project for
Contractor and/or sub-contractors responsible for construction, renovation
demolition/deconstruction waste management.

.1 Date, time and location will be arranged by Departmental Representative.

.2 Waste Management Meeting: Waste Management Co-ordinator is to provide an update
on status of waste diversion and management activities at each meeting.  Written monthly
Waste Diversion Report summary to be provided by Waste Management Coordinator.

1.8 STORAGE, HANDLING AND PROTECTION

.1 Store, materials to be reused, recycled and salvaged in locations as directed by
Departmental Representative.

.2 Unless specified otherwise, materials for removal do not become Contractor's property.

.3 Protect, stockpile, store and catalogue salvaged items.
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.4 Separate non-salvageable materials from salvaged items. Transport and deliver non-
salvageable items to licensed disposal facility.

.5 Protect structural components not removed and salvaged materials from movement or
damage.

.6 Support affected structures. If safety of building is endangered, cease operations and
immediately notify Departmental Representative.

.7 Protect surface drainage, mechanical and electrical from damage and blockage.

.8 Provide on-site facilities and containers for collection and storage of reusable and
recyclable materials.

.9 Separate and store materials produced during project in designated areas.

.10 Prevent contamination of materials to be salvaged and recycled and handle materials in
accordance with requirements for acceptance by designated processing facilities.

.1 On-site source separation is recommended.

.2 Remove co-mingled materials to off site processing facility for separation.

.3 Obtain waybills, receipts and/or scale tickets for separated materials removed
from site.

.4 Materials reused on-site are considered to be diverted from landfill and as such
are to be included in all reporting.

1.9 DISPOSAL OF WASTES

.1 Do not bury rubbish or waste materials.

.2 Keep records of construction waste including:

.1 Number and size of bins.

.2 Waste type of each bin.

.3 Total tonnage generated.

.4 Tonnage reused or recycled.

.5 Reused or recycled waste destination.

.3 Remove materials on-site as Work progresses.

.4 Prepare project summary to verify destination and quantities on a material-by-material
basis as identified in the waste audit.

1.10 SCHEDULING

.1 Co-ordinate Work with other activities at site to ensure timely and orderly progress of
Work.

Part 2 Products

2.1 NOT USED

.1 Not Used.
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Part 3 Execution

3.1 APPLICATION

.1 Do Work in compliance with WRW and WSSP.

.2 Handle waste materials not reused, salvaged, or recycled in accordance with appropriate
regulations and codes.

3.2 CLEANING

.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.

.1 Leave Work area clean at end of each day.

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment
in accordance with Section 01 74 11 - Cleaning.

3.3 WASTE REDUCTION WORKPLAN (WRW)

.1 Schedule B

(1)
Material
Category

(2)
Person(s)
Responsible

(3)
Total
Quantity
of Waste
(unit)

(4)
Reused
Amount
(units)
Projected

Actual
(5)
Recycled
Amount
(unit)
Projected

Actual
(6)
Material(s)
Destina-
tion

Wiring

Lighting

Gravel

Clay

Glass

Wood

Metal

Other
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3.4 CANADIAN GOVERNMENTAL DEPARTMENTS CHIEF RESPONSIBILITY
FOR THE ENVIRONMENT

.1 Schedule G - Government Chief Responsibility for the Environment:

Northwest Territories Department of
Renewable Resources
Scotia Centre Building,
Box 21 5102 - 50
Avenue Yellowknife
NT X1A 3S8

403-873-7420 403-873-0114

3.5 SCHEDULES

.1 Following Schedules are attached to this Specification:

.1 Waste Reduction Workplan Form - Schedule B.

END OF SECTION


