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PART 1 - GENERAL 
 
 
 

1.1  Use of Terms   .1 Department or Project Owner: Canada, represented by the Parks 
Canada Agency under the Department of the Environment of
the Government of Canada. 

 
.2 Departmental Representative: The asset manager of the Quebec

navigable waterways unit of the Parks Canada Agency, or his
authorized representative. 

.3 Contractor: any person, corporation or company that signs a 
contract with the Parks Canada Agency for the execution of
project work and that holds a permit under the Province of 
Quebec Act respecting building contractor’s vocational 
qualifications. The Contractor is the Main Contractor  under the 
terms of the Act respecting occupational health and safety
(L.S.S.T) and must act as such before the Commission des
normes, de l’équité, de la santé et de la sécurité du travail
(C.N.E.S.S.T.) and meet the obligations entrusted to him as
such. 

.4 Plans and specifications: all the invitation to tender documents,
including the specifications, the plans, as well as any drawings
and addenda subsequently sent on the same work. 

 
1.2  Interpretation    .1 The words, expressions and abbreviations with a known

technical or professional meaning must be understood in this
sense in this specification and these drawings. 

.2 The dimensions indicated on the drawings or brought or
represented by a module or lines, arrows or otherwise, must take
precedence over the drawings. 

.3 Priority is given to the drawings to the largest scales. Similarly, 
the applicable specifications and drawings are always the most 
recent ones. 

.4 All incompatibilities between the specification and the drawings
must be submitted, to the Departmental Representative in
writing so that he can also render a decision in writing without
appeal as to their topics. 

.5 The specifications and drawings are complementary, so that
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what is required according to one is also required according to
the other. The structures to be constructed in accordance with
the specifications and drawings, must be complete in its
essential parts, that is, it must in particular include all the items 
normally resulting from the prescriptions of the specification
and drawings, even if these articles are not all specifically
mentioned. The Contractor must not profit at the expense of
Canada from any error that is obviously involuntary or from any 
omissions that he might discover. When the quality of the work
or materials is not specifically indicated, the building trade
involved must provide that which is of the best quality. 

 
1.3  Request for     
  Information    

.1 Any person wishing to obtain technical or administrative
information must refer to the general conditions issued in the
invitation to tender documents. 

 
1.4  Work Covered by  
   Contractual Documents  

.1 The work covered by this contract primarily includes, but is not 
limited to: 
.1 The excavation and disposal of the sediment in the bottom

of the canal in a part of the delta formed by the Rivière des
Iroquois. 

 
.2 Specifically, the work mainly includes, but is not limited to: 

.1 the excavation, transportation, and disposal of soil 
according to the levels of the proposed earthwork and the
characterization sheets provided by Parks Canada; 

.2 the transport and disposal of contaminated sediment
according to the standards in force. 

 
1.5  Work Schedule  .1 The Contractor must proceed with diligence and establish his

work schedule in order to carry out the work between
october 15 and december 14 of 2018. 

 
.2 Within five (5) days of the contract being awarded, the 

Contractor must submit a schedule to the Departmental
Representative showing the various stages of the work and the
expected completion date. 

 
1.6  Examination of the Sites .1 In order to become familiar with the conditions of the project

and to obtain all the necessary information for the proper
execution of the contract, examine the worksite. Lack of 
knowledge of the conditions of the sites will not in any case be a
valid reason for claiming an additional payment. 
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1.7  Permits, Ordinances  
   and Regulations   

.1 The contractor will be required to obtain the permits necessary 
for the performance of the work. He must comply with all 
federal, provincial or municipal regulations and any other law
or any other regulation that relates to the present work. He will 
be required to assume responsibility for any breach of the 
relevant laws and regulations. 

.2 The Contractor will assume (at his own expense) all obligations
relating to safety measures required by the Quebec Act respecting
occupational health and safety as well as all the fees arising from
such obligations. 

 
1.8  Existing Utility 
  Services     

.1 Before interrupting utility services, notify the Departmental
Representative as well as the utility companies involved and
obtain the necessary authorizations.  

 
1.9 Contaminated Soil   .1 For the entire work area, contaminated soil is likely to be

encountered as mentioned in the plans. 

.2 Material characterized above the "A" criteria of the Ministère du 
Développement Durable, de l’Environnement et de la lutte
contre les changements climatiques (MDDELCC) or higher than
the recommendations of the Canadian Council of Ministers of
the Environment (CCME), Park and residential use, must then 
be loaded and transported to authorized disposal sites.  

.3. The transport of contaminated soil for disposal purposes must be
coordinated with the sites; thus, soil loaded at the worksite must
be disposed of at the authorized sites on the same day as the
loading. 

 

 
 
1.10 Contaminated Soil Volume
Control 

 
.1. The Departmental representative will monitor the disposal of

excavated soil during execution of the work. In this case the 
Contractor must plan to notify the Departmental Representative
48 hours in advance for the purposes of monitoring
requirements. 

 
.2. The Departmental Representative must provide the Contractor
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with assistance during the implementation of the work and the
excavation of the site based on the level of contamination 

 
.3. The Contractor must provide disposal slips available at the end 

of each working day stating that the contaminated soil has been 
sent to a centre authorized by the MDDELCC for treatment or
burial. The transport tickets must also be signed by the
Departmental Representative prior to shipping to the disposal
site, and a copy must be submitted to the Departmental
Representative at the end of each working day. The Contractor 
must submit the weigh tickets of the locations authorized by the
MDDELCC to the Departmental Representative. All these 
supporting documents will be used for payment purposes. 

 
.4  If the soils are disposed at a location other than an authorized 

disposal site, the Contractor shall demonstrate that the soils 
have been disposed of in accordance with the Guide 
d’intervention – Protection des sols et réhabilitation des 
terrains contaminés, Ministère du Développement durable, de 
l’Environnement et de Lutte contre les changements 
climatiques, 2016 , or a more recent version 

 
 

1.11 Material Supplied  
  by Canada     
 

.1 N/A  
 

1.12 Use of the Premises 
   by the Contractor   

.1 The Contractor will have full access to the interior limits of the
Chambly Canal NHSC for the area of the work in question. 

 
1.13 Working Hours   .1 The Contractor responsible for the work must comply with the

appropriate work schedules (e.g. from 7:30 a.m.to 5:00 p.m., 
Monday to Friday) in order to limit the risk of disturbing the 
residents and the public. The applicable municipal regulations
must be followed. 

 
1.14 Transport and Traffic  .1 The transport of materials and the movement of heavy vehicles

must be according to the times and areas permitted by the city 
of Saint-Jean-sur-Richelieu in order to avoid inconvenience to
residents and the public. 

.2 The movement of heavy machinery must preferably be done
during the authorized work period. 

 .3 Traffic on the site must be arranged so as to not damage the 
asphalted bike path. 



 
Excavation of shoals in the Iroquois 
River area 
Chambly Canal NHSC 

Summary of Work Section 01 11 00 
Page 5 

 
 
 

 
 
 

 CCHM-1522-06 

   
 

.4. All damage at the asphalted bike path must be repaired at the
Contractor's expense.  

 
1.15 Implementation of the
Work 

.1 The Contractor must comply with the following procedure for
the implementation of the structures to be built: 
.1 Establish the alignments, levels and reference points for

the structures to be built, these depending on the
geometry and elevations indicated on the plans. 

.2 Conduct a joint verification with the Departmental
Representative in order to optimize the profile of the
finished terrain so as to adapt it to the existing conditions,
taking account of existing structures, existing trees and
good drainage, etc.; 

.3 In the event of non-compliance of the structures installed
by the Contractor, any repetition of the work is at the
expense of the Contractor. 

 
1.16 Detour of the Bike Path
Traffic 

.1. The bike path will not be closed to traffic during the construction
period.  

 
.2. The Contractor shall have a worksite containment plan in place 

to isolate the site from Sainte-Thérèse Street and the bicycle 
path adjacent to the work area. 

 
 
.3. The detour plan must include all barriers and road signs

necessary to ensure public safety. 
 
.4. The plan must be provided by the Contractor and must conform

to the requirements of the MTQ.  
 
.5 The detour plan must be provided 5 working days in advance for 
acceptance and comments from the departmental representative. 
 
 

1.17   Working method of the
Contractor 

.1 The Contractor is responsible for obtaining approval from the 
Ministerial Representative of his work methodology. The 
indications to the plans give the contractor a method to work 
and parameters in order to allow the execution. The Contractor 
must comply with his parameters if he wants to propose his own 
method of work 

 
.2 The level of the Canal-de-Chambly is represented 
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approximately on the plans. The level may vary depending on 
weather conditions 

 
 
 
 

PART 2 - PRODUCTS .1 N/A 

 

 

PART 3 - EXECUTION .1 N/A 

END OF SECTION 
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PART 1 - GENERAL  
 
 

 
 

1.1 Related sections  
 
 

.1  01 35 43 - Environmental protection and 31 23 10 - Excavation, 
trench digging and filling. 

 
 

1.2 References   
 
 

 
.1 Transportation of Dangerous Goods Act (1999) 
 
.2     Canadian Environmental Protection Act (CEPA 1999) 
 
.3 Documentation of the Canadian Council of Ministers of the

Environment (CCME) relating to contaminated soil:  
 
.4    Canadian environmental quality standards (CCME); 
 
.5  Canada-wide standards on petroleum hydrocarbons (PHC) in

soils (CCME); 
 
.6     Environmental Quality Act (MDDEP) 
 
.7   Land Protection and Rehabilitation Policy 1998 MDDEP; 
 
.8 Regulation respecting contaminated soil storage and 

contaminated soil transfer stations (MDDEP); 
 
.9.  The generic criteria for the classification of contaminated soil  
 
.10    Land Protection and Rehabilitation Regulation; 
 
.11   Regulation Respecting the Burial of Contaminated Soils; 
 
.12   Regulation Respecting Hazardous materials; 
 
.13  Regulation Respecting the Landfilling and Incineration of

Residual Materials. 
 
 

1.3  Documents/samples 
 to be submitted   
 
 

.1 Before starting the work, submit a working plan for the
management of contaminated soil including the location
planned for the storage of contaminated soil, the protective
measures against wind erosion and runoff, the list of sites where
contaminated soil will be disposed of, and proof that they are
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sites authorized by the MDDELCC. 
 
.2  Submit documentation certifying that the personnel responsible

for handling and eliminating hazardous materials have been
trained, tested and certified and perform the tasks assigned to 
them in an effective manner. Employees who will have to
handle or who may come into contact with hazardous material
must have WHMIS training. 

 
 

1.4 Requirements of regulatory 
 agencies    
 

.1  Implement measures against erosion and sediment transport.  
 
.2  The work must meet or exceed the minimum requirements of

the applicable federal and provincial laws and regulations.  
 

.1  The Contractor must ensure compliance with changes in
laws and regulations, once they are implemented.  

 
.2  If the requirements of regulatory agencies exceed the scope of

the work or are in conflict with certain specific contractual
requirements, immediately notify the Departmental 
Representative.  

 
1.5 Scheduling and  
 timetable for the execution 
 of the work 
     
 
 

.1  It is prohibited to start work involving contact with
contaminated soil and materials likely to be contaminated
before the disposal areas are operational and approved by the
Departmental Representative.  

 
.2.  No contaminated soil will be allowed to leave the worksite by 

the Departmental Representative if the transport time required
to get to the disposal site exceeds the closing time of the
disposal site. 

 
 

1.6 Vehicle access and  
 parking    
 
 

.1  Maintenance and use  
 

.1  Prevent contamination of the access roads. Immediately 
remove debris and material likely to be contaminated from
the access roads according to the instructions of the
Departmental Representative. Transport the material 
removed and deposit it in a designated location approved by 
the Departmental Representative. Transport the material 
removed and bring it to an appropriate off-site processing
facility. Clean access roads at least once per shift.  

 



 
Excavation of the shoal in the 
Iroquois River Area 
Chambly Canal NHS 

Special Procedures 
Contaminated Sites 

Section 01 35 15 
Page 3 

 
 

 
 
 
 

 CCHM-1522-06 

 

.2  The Departmental Representative may take soil samples for
the purpose of chemical analysis from the traffic surfaces of
the built and existing access roads, before, during and after 
the execution of the work. Clean soil that has been
contaminated by the Contractor's activities must be
excavated and then eliminated without additional charge to
the Departmental Representative.  

 
 

1.8 Dust and particulate 
 emissions     
 
 

.1  Execute the work in such a way as to produce the least amount 
of dust possible.  

 
.2  Immediately implement anti-dust and anti-particle measures as 

required by the Departmental Representative and keep them in
force during construction according to provincial and municipal
regulations.  

 
.3  Take effective measures to prevent airborne particles from 

dispersing into the atmosphere. Use potable water to supply a
water spray system to prevent the production of dust and
particles.  

 
.4  Obtain the written approval of the Departmental Representative

before adding chemicals to the water spray system to reduce the 
production of dust and particles.  

 
.5  Trucks used for the transport of fine or dusty material or

contaminated soil must have a tarp or a cover at all times. The 
dumpsters of trucks used to transport soil must be carefully
cleaned between loads of contaminated soil and those of clean
fill material, as well as at the end of the work.  

 
Transport of contaminated soil must be done using trucks
equipped with watertight dumpsters. No water seepage or loss 
of material will be tolerated during transport. 

 
.6  Prevent dust from spreading to adjacent land.  
 
.7  The Departmental Representative can stop the work at any time

if he considers that the means taken by the Contractor to reduce
dust and particles are inadequate given the wind conditions at 
the site.  

 
.8  The work must be interrupted if the measures implemented by

the Contractor to combat dust and particle emissions into the
atmosphere are inadequate. The Contractor must reveal the
means he plans use to correct the situation, and he must change 
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operations as needed before resuming any activity (excavation,
handling, processing, etc.) that is likely to generate dust and
particles.  

 
 

1.9 Anti-pollution measures  
 
 

.1  Provide the methods, means and facilities necessary to prevent
contamination of the soil, water and the atmosphere by harmful
toxic substances and by pollutants caused by the construction 
activities.  

 
.2  The Contractor must be prepared to contain, clean up and 

evacuate spills or releases that may occur into the water or on
land. He must keep on the site readily accessible equipment,
materials and supplies required for the cleaning of spills or
discharges.  

 
.3  Immediately report any spill or release likely to cause damage 

to the environment:  
.1  To the Ministry of the Environment Canada 
.2  To the Ministère du Développement durable, de

l’Environnement et des Parcs.  
.3  To the owner of the pollutant if he is known;  
.4  To the person responsible for the pollutant, if he is known;  
.5  To the Departmental Representative.  

 
.4  Immediately take steps, including the use of all available

resources, to limit and mitigate the impact of the spill or release
on the environment and on persons.  

 
.5  In the event of a spill, provide the intervention material and

equipment, including containers, absorbents, shovels and
personal protective equipment. The spill response materials that
will be used to handle or transport materials or hazardous waste
must be accessible at all times and be compatible with the type
of material to be handled.  

 
 

1.10 Water regulations  
 
 

.1  It is prohibited to discharge from the site or into the municipal
sewage system contaminated water, water runoff or
groundwater that may have been in contact with material and 
equipment likely to be contaminated.  

 
.2  Prevent precipitation from infiltrating deposited soil or from

streaming away from the deposit area. Cover deposited soil 
with a waterproof membrane during periods of work
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interruption and after each working day, as directed by the
Departmental Representative.  

 
.3  Divert surface drainage runoff water that has not been in contact

with materials and equipment likely to be contaminated toward
the existing surface drainage networks.  

 
.4  Monitor surface drainage; that is, among other things, ensure

that the gutters are free, that water does not flow over sidewalks
or other hard surfaces but that it flows through approved piping
or ditches and properly constructed chutes, and ensure that the
runoff from non-stabilized areas is intercepted and directed to a
suitable device.  

 
.5  Dispose of water so as to not endanger the health and safety of

persons, and not compromise the integrity of property and of
any part of the work that has been completed or is nearing
completion.  

 
.6  Provide, operate and maintain proper equipment with sufficient

power or flow rate to keep excavations, collection areas and
other work areas free of water.  

.7  The Contractor must have at his disposal the appropriate 
pumping equipment with a sufficient flow rate as well as the 
related tanks and machinery in good working order to deal with 
ordinary emergencies, including power outages. He must have 
in his service workers with the skills needed to operate the 
pumping equipment.  

 
 

1.11 Draining of the  
 work    
 

.1  Drain the different parts of the work, including, but without 
limitation, excavations, structures, foundations and work areas.  

 
.2  Use construction and operating procedures and precautions that

ensure that the work, including excavations, is stable, dry, and
that it does not shift.  

 
.3  The draining of the work can be achieved through the following

methods: Lagging, shoring; groundwater control, surface water
or open water control by means of ditches, deviations, gullies,
channels and/or by pumps and any other means necessary to
ensure that the work is carried out in a dry state.  

 
.4  Provide the person-power, tooling and equipment needed to

keep the work areas dry; also provide backup equipment to 
ensure the continuous operation of the drainage system.  
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.5  Take the necessary precautions to prevent the heaving of any 
structure or of any conduit or pipe so as to prevent the
excavations from being flooded or otherwise damaged by
runoff.  

 
.6  Drainage water must subject to a quality check and analysis,

and then, as necessary, be processed in order to satisfy disposal 
or processing criteria.  

 
1.12 Control of erosion and  
 the transport of sediments 
 
 

.1  Use construction methods that allow the control and disposal of 
surface water from excavation or backfill work, from the waste 
borrow or disposal areas, from storage areas, collection areas 
and other work areas. Prevent soil erosion and sediment
transport.  

.2  Avoid exposing large areas at the same time. As quickly as 
possible, stabilize soil that has been shifted so as to reduce 
erosion. Remove from adjacent surfaces, disposal systems and
watercourses any accumulations of sediment resulting from
construction activities and, as directed by the Departmental
Representative, repair the damage caused by soil erosion and
sediment transport.  

 
.3  Provide and maintain temporary means which may include the

following: silt fences, straw or hay bales, geotextiles, disposal
works, berms, terraces, temporary drainage pipes,
sedimentation ponds, plant cover, dikes, and any other work
required to prevent erosion and silt, sludge and sediment 
migration, and other debris escaping from the site, or to other
areas of the site where they could cause damage, as well as any
other means that may be required by law, by the Departmental
Representative, or by a regulation. The measures against the 
transport or movement of sediment must be capable of
implementation during construction.  

 
.4  Straw or hay bales: Use bales that are secured with wire or cord

and firmly anchored to the ground using at least two rebars
driven through the bale and into the ground to a depth of 300 to
450 mm. Wedge straw or hay into the spaces between the bales
to prevent water from passing through. The bales must be
buried to a depth of at least 100 mm in the ground.  

 
.5  Silt fence: Pre-assembled, ready to be installed unit, consisting

of a geotextile attached to poles that can be driven into the
ground. The geotextile must have a uniform texture and
appearance; it must be free of any defects, weak points or tears
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likely to compromise its physical characteristics. The geotextile 
must incorporate a UV inhibitor and stabilizers in order to
provide a useful life of at least two years of outdoor use.  

 
.6  Turbidity curtains: Pre-assembled, ready to be installed unit, 

consisting of a highly resistant permeable geotextile membrane, 
floats and ballast cables. Opening of filtration of 60 μm. The 
geotextile must incorporate a UV inhibitor and stabilizers in 
order to provide a useful life of at least two years of outdoor 
use. 

 
 
.7  Posts: wooden, pointed, square section of about 50 mm,

extending past the geotextile at the base, of sufficient length so
that the geotextile is driven at least 450 mm into the ground.
The interval between the posts must not exceed 2.4 metres. The 
geotextile and support net must be attached to the post with the
appropriate clips.  

 
.8  Plan the construction so as to avoid damage to structures or

equipment encroaching on the water bodies or on the slopes of
drainage ditches. Quickly take the necessary measures to 
mitigate the consequences of damage, if any. Restore banks and 
water bodies that have suffered damage to their initial state.  

 
.9  Installation  

.1  Build temporary erosion control works according to
directions. Seek guidance from the Departmental 
Representative concerning the installation and/or the
location of the various components.  

.2  Do not place hay/straw bales or silt fences in watercourses
or drainage ditches.  

.3  Check the erosion control and the sediment transport work
once per week and after every rainfall. Check them daily
during extended periods of rain.  

.4  The straw/hay bales and/or silt fences can be removed at the
beginning of the working day and re-installed at the end of 
the day if they interfere with the work.  

.5  When work such as removal of vegetation or re-shaping are 
the cause of soil erosion and sediment transport, remove the
material thus eroded or transported from the adjacent
surfaces, the disposal systems and water courses, and repair
the damage as quickly as possible.  

.6  Before or during construction, the Departmental
Representative may require work or the installation of
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equipment in order to correct a temporary situation: berms, 
mulch, sediment traps, water retention and retaining ponds,
ground levelling work, plants, retaining walls, gutters, 
piping, guard rails, temporary roads and other necessary
measures. 

 
Temporary improvements must remain in place as long as
they are needed or until otherwise ordered by the
Departmental Representative.  
 

.7  Repair the damaged hay/straw bales; replace those located
at the extremities of the work carried out and prevent
washout beneath the bales.  

 
.8  Unless otherwise directed by the Departmental

Representative, remove the temporary devices for
combating erosion and sediment transport once the work is
completed. Spread the accumulated sediment in order to
form an adequate surface for seeding, or remove it and then
profile the area concerned so as to allow natural drainage, to
the satisfaction of the Departmental Representative. The 
removed material becomes the property of the Contractor.  

 
.10  To construct the backfill areas, put materials in place on a

selective basis in order to not create erosive clayey or silty areas
on the surface.  

 
.11  Do not disturb the existing embankments or their protection.  
 
.12  Do a periodic inspection of the earthworks in order to detect

signs of erosion and sediment transport; implement appropriate
corrective measures without delay.  

 
.13  If the material constituting the soil and debris accumulate in low 

points, storm drains, roads, gutters, ditches or other areas
deemed inappropriate by the Departmental Representative,
remove it and restore the premises to their original condition.  

 
 

1.13 Cleaning as the   
 work progresses 
 
 

.1  Maintain the cleanliness of the site and adjacent areas in
accordance with local, provincial and federal laws, ordinances,
codes and regulations with regard to safety and fire protection.  

 
.2  Coordinate the activities of cleaning with disposal operations in 

order to prevent the accumulation of dust, dirt, debris, waste
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materials and rubbish.  
 
 

1.14  Final  
 decontamination  
 
 

.1  Perform the final decontamination of the facilities, equipment,
and material that could have been in contact with materials and 
equipment likely to be contaminated before they are removed
from the site.  

 
.2  Perform the decontamination according to instructions to the

satisfaction of the Departmental Representative. If necessary, 
the Departmental Representative may ask the Contractor to 
perform additional decontamination work.  

 
1.15 Removal and  
 disposal    
 
 

.1  Remove the surplus materials and equipment and the temporary
installations from the site.  

 
.2  Remove waste, garbage, debris and uncontaminated waste from

the site.  
 
.3  It is prohibited to burn or bury waste and refuse materials on the

site.  
 
.4  It is prohibited to discharge volatile or hazardous waste such as 

solvent naphtha, oils and paint thinners into the storm or 
sanitary sewers.  

 
.5  Do not discharge waste into watercourses or waterways.  
 
.6  Process the materials below at an appropriate off-site facility 

determined by the Contractor and approved by the
Departmental Representative:  
.1  Debris, including surplus construction materials;  
.2  Non-contaminated garbage and waste material;  
.3  Disposable personal protective equipment worn for the final

cleaning;  
.4  The wastewater drained from the wastewater storage tank;  
.5  The wastewater produced by the final decontamination

operations, including the cleaning of the wastewater storage
tank;  

.6  The lumber from the decontamination areas.  
 
.7  Reduce the production of hazardous waste as much as possible.

Take the necessary measures to avoid clean waste being mixed
with contaminated waste.  
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.8  Specify and evaluate the options such as recycling and recovery
as alternative solutions to disposal on land, for example:  
.1  Recycling and reuse of hazardous waste in a way that

constitutes disposal;  
.2  Burning of hazardous waste for the purpose of energy 

recovery;  
.3  Recycling of lead-acid batteries;  
.4  Recycling of hazardous waste containing precious metals

that can be recovered profitably.  
 

 
PART 2 - PRODUCTS  
 

 

2.1 N/A . 
 
 
 
PART 3 - EXECUTION 
 
3.1 N/A . 

.1  N/A  
 
 
 
 
 
.1 N/A 
 
 
 
END OF SECTION 
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PARTIE 1 - GÉNÉRALITIES 
 
 
 

1.1  Related requirements 
.1 Section 31 23 10 - Excavation. 

 
1.2  References    

.1 Canada Labour Code, Part 2, Canada Occupational Safety and 
Health Regulations 

.2 Province of Quebec 

.1 An Act Respecting Occupational Health and Safety, R.S.Q., 
c. S-2.1- updated 2014. 

1.3  Action and informational 
submittals .1 Submit site-specific Health and Safety Plan: Within 7 days after 

date of Notice to Proceed and prior to commencement of Work. 
Health and Safety Plan must include: 

.1 Results of site specific safety hazard assessment. 

.2 Results of safety and health risk or hazard analysis for site 
tasks and operation found in work plan. 

.2 Submit 1 copies of Contractor's authorized representative's work 
site health and safety inspection reports to Departmental 
Representative. 

.3 Submit copies of reports or directions issued by Federal,  
Provincial and Territorial health and safety inspectors. 

.4 Submit copies of incident and accident reports. 

.5 Departmental Representative will review Contractor's site-
specific Health and Safety Plan and provide comments to 
Contractor within 2 days after receipt of plan. Revise plan as 
appropriate and resubmit plan to Departmental Representative 
within 2 days after receipt of comments from Departmental 
Representative. 
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.6 Departmental Representative's review of Contractor's final 
Health and Safety plan should not be construed as approval and 
does not reduce the Contractor's overall responsibility for 
construction Health and Safety. 

.7 Medical Surveillance: where prescribed by legislation, 
regulation or safety program, submit certification of medical 
surveillance for site personnel prior to commencement of Work, 
and submit additional certifications for any new site personnel 
to Departmental Representative. 

1.4  Filin notice .1 File Notice of Project with authorities prior to beginning of 
Work. 
 

1.5  Safety assessment  
.1 Perform site specific safety hazard assessment related to project. 

 
1.6  Meetings   

.1 Schedule and administer Health and Safety meeting with 
Departmental Representative prior to commencement of Work. 

 
1.7  General requirements 

.1 Develop written site-specific Health and Safety Plan based on 
hazard assessment prior to beginning site Work and continue to 
implement, maintain, and enforce plan until final 
demobilization from site. Health and Safety Plan must address 
project specifications. 

.2 Departmental may respond in writing, where deficiencies or 
concerns are noted and may request re-submission with 
correction of deficiencies or concerns. 
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1.8  Responsability 
.1 Be responsible for health and safety of persons on site, safety of 

property on site and for protection of persons adjacent to site 
and environment to extent that they may be affected by conduct 
of Work. 

.2 Comply with and enforce compliance by employees with safety 
requirements of Contract Documents, applicable federal, 
provincial, territorial and local statutes, regulations, and 
ordinances, and with site-specific Health and Safety Plan. 

 

 
1.9 Compliance requirements .1 Comply with Occupational Health and Safety Act, Industrial 

and Commercial Establishments Regulation, R.R.Q. 

.2 Comply with Canada Labour Code, Canada Occupational 
Safety and Health Regulations. 

 

 
 
1.10       Unforseen hazards 

 
.1 When unforeseen or peculiar safety-related factor, hazard, or 

condition occur during performance of Work, follow procedures 
in place for Employee's Right to Refuse Work in accordance 
with Acts and Regulations of Province having jurisdiction and 
advise Departmental Representative verbally and in writing 

1.11 Correction of non-
compliance .2 Immediately address health and safety non-compliance issues 

identified by authority having jurisdiction or by Departmental 
Representative. 

.3 Provide Departmental Representative with written report of 
action taken to correct non-compliance of health and safety 
issues identified. 

.4 Departmental Representative may stop Work if non-compliance 
of health and safety regulations is not corrected. 
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1.12    Work stoppage 
.1 Give precedence to safety and health of public and site 

personnel and protection of environment over cost and schedule 
considerations for Work. 

 
 
 

 
  
 

 
  

  
              END OF SECTION 
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PART 1 - GENERAL    
 
 

 

1.1 Related Sections  
 
 

.1  Section31 23 10 - Excavation, trench digging and backfilling. 
 
 

1.2 Definitions    
 
 

.1  Pollution and environmental damage: presence of substances or 
chemical, physical or biological agents that have an adverse
effect on the health and well-being of persons, that alter the
ecological balance which is important for humans and that have
an impact on species which play an important role for humans
or that degrade the aesthetic, cultural or historic character of the
environment.  

 
.2  Protection of the environment: prevention/control of pollution

and of the disturbance of habitat and the environment during
construction. The prevention of pollution and damage to the
environment covers the protection of soil, water, air, biological
and cultural resources. It also includes the management of
visual aesthetics, of noise, solid, chemical, gaseous and liquid
waste, of radiant energy, radioactive material and other
pollutants.  

 
 

1.3 Documents and Samples 
 to be Submitted      
 

.1  Before the start of construction activities or the delivery of
material and equipment to the worksite, submit an
environmental protection plan to the Departmental 
Representative for review and approval. The plan must present 
a comprehensive overview of the known or potential
environmental issues to be solved during construction.  

 
.2  Before The Contractor shall provide for approval by the 

Departmental Representative evidence that all machinery that 
runs on shore within 15 meters of the water shall use a 
biodegradable vegetable oil hydraulic system. 

 
 

1.4 Fire    
 
 

.1  Fires and the burning of waste on the worksite is prohibited.  
 
 

1.5 Waste Disposal    
 
 

.1  It is prohibited to dispose of waste material or volatile materials
such as mineral oils or paint thinners by discharging them into a
watercourse, a storm drain or sanitary sewer.  
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1.6 Drainage   
 
 

.1  Provide a plan of measures against erosion and sediment 
transport in accordance with provincial regulations. This plan 
must indicate the means that will be implemented, including
supervision of the work and the production of reports to ensure
that these measures are in accordance with the laws and federal, 
provincial and municipal regulations.  

 
.2  A stormwater pollution prevention plan can replace the plan for

measures against erosion and sediment transport.  
 
.3  It is forbidden to pump water containing contaminants into a 

watercourse, a sewer system, a disposal or drainage system.  
 
.4  If necessary, a rolling surface should be installed in such areas 

which can be removed if necessary without damaging the 
shoreline. 

 
 

1.7 Worksite Clearing 
 and Protection of Plants    
 

.1  N/A 
 
 

1.8 Work Carried Out Near  
 Watercourses   
 
 

.1  Do not discharge excavated material, waste material or debris
into the watercourses.  

 
.2  Maintenance, refueling and cleaning of machinery and

equipment containing petroleum products must be carried out 
more than 30 meters from the body of water on a site designed
for this purpose where there is no risk of Contamination of
soils, groundwater and surface water. 

 
.3     The machinery must arrive on site in a clean state and free from

leakage of liquids, invasive species, noxious weeds and soil
from another location. 

 
1.9 Pollution Prevention  
 
 

.1  Maintain temporary facilities designed to prevent erosion and
pollution, and installed under the terms of this agreement.  

 
.2  Control the emissions from equipment and machinery in

accordance with the requirements of local authorities.  
 
 

1.10 Notice of Non-Compliance 
 
 

.1  A written notice of non-compliance will be issued to the
Contractor by the Departmental Representative whenever non-
compliance with a law, an act, a regulation or a federal,
provincial or municipal permit is observed, or for any other
element of the plan for the protection of the environment
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implemented by the Contractor.  
 
.2  After receipt of a notice of non-compliance, the Contractor must 

propose corrective measures to the Departmental Representative
and implement them with the approval of the Representative.  

 
.3  The Departmental Representative will order a stop to the work

until satisfactory corrective measures are taken.  
 
.4  No additional delay or adjustment will be granted for the

stoppage of the work.  
 
 

PART 2 - PRODUCTS  
 
 

 

2.1 N/A   
 

.1  N/A  
 

PART 3 - EXECUTION  
 
 

 

3.1 N/A   
 
 

.1  N/A  
 
END OF SECTION 
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PART 1 - GENERAL  
 
 
 

 

1.1  Content of the Section   
 
 

.1  This section includes all the facilities needed for the worksite, 
i.e.:  
.1 On-site storage, storage of material, equipment and tools, 

sanitary facilities, construction site traffic signs, protection
and cleaning 

 
 

1.2  Related Sections 
  
 
 

.1  N/A 
 
 

1.3  Documents and Samples  to 
be Submitted  
 
 

.1  Submit the documents and samples required in accordance with
this section.  

 
 
 

1.4  Installation and Removal 
 of Material      
 

.1  Prepare a location plan showing the proposed location and the
size of the area used by the Contractor, the access roads to the
fenced area and the fencing installation details.  

 
.2  Indicate the areas that must be covered with gravel to prevent

deposits of mud.  
 
.3  Indicate any additional area or transit area 
.  
.4  Provide, install or improve the worksite facilities to allow

execution of the work in the shortest time.  
 
.5  Disassemble the equipment and remove it from the worksite

when there is no further need for it.  
 

1.5 Parking and Access to the 
Worksite    
 

.1  Parking will be prohibited on the worksite. 
 
.2  Arrange suitable access roads to the worksite and maintain 

them.  
 
.3. Protect the bituminous coating of the bike path and its

surroundings. The method of protection must be submitted in
writing and approved by the Departmental Representative, five
(5) working days before the beginning of the work.  

 
.4  Clean the paths and traffic lanes if they were used by the
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construction equipment.  
 

1.6 Storage of Material , 
 Equipment and Tools 
 
 

.1  Provide lockable sheds that are weatherproof for the storage of
material, equipment and tools, and keep them clean and in good
order.  

 
.2  Leave material and equipment that does not have to be 

protected from the weather on the worksite, but ensure that it
hinders progress of the work to the least extent possible.  

 
.3. The general maintenance and fuel supply of engines and vehicles

as well as the handling and storage of hydrocarbons will be
done outside the Parks Canada site at a minimum distance of 30
metres from the shore. 

 
.4   No equipment can be left in the bottom of the canal at the end of 

a working day. 
 
 

1.7  Sanitary Facilities  
 
 

.1  Provide sanitary facilities for workers in accordance with the
relevant ordinances and regulations.  

 
.2  Post the required notices and take all the precautions required

by local health authorities. Keep the premises and the sector
clean.  

 
1.8  Worksite Sign    
 
 

 
.1 N/A 
 

1.9  Cleaning   
 
 

.1  Perform the daily cleaning operations in accordance with
Section 01 74 11 Cleaning. 

 
.2 Dispose of construction site debris, waste and packaging

materials every day.  
 
.3  Remove dust and mud from paved roads.  
 
.4  Store the material/equipment recovered during demolition

work.  
 

PART 2 - PRODUCTS  
 
 

 

2.1  N/A   
 
 

.1  N/A  
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PART 3 - EXECUTION  
 
3.1  N/A   

 
 
 
.N/A 
 
END OF SECTION 
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PART 1 - GENERAL  
 
 

 

1.1 Content of the Section  
 
 

.1  Cleaning to be performed during the execution of the work.  
 
 

1.2 Cleanliness of the Worksite 
 
 

.1  Keep the worksite clean and free of any accumulation of debris
and waste material, including that generated by the sub-
contractors.  

 
.2  Dispose of the debris and waste material outside of the worksite

on a daily basis at pre-determined times or dispose of it
according to the instructions of the Departmental
Representative.  Waste material must not be burned on the
worksite.  

 
.4 Make the necessary arrangements and get the permits from the

competent authorities for the purpose of disposing of debris and
waste material.  

 
.5  At the worksite, provide containers for the disposal of debris

and waste material.  
 
.6  For recycling, provide and use separate and identified

containers.  
 
.7 Store volatile waste in closed metal containers and dispose of it

off site at the end of each work period.  
 
.8 Only use cleaning products recommended by the manufacturer

of the surface to be cleaned and use them according to the
cleaning product manufacturer's recommendations.  

 
.9  Establish the cleaning schedule so that dust, debris and other

raised dirt does not fall back on wet, freshly painted surfaces
and does not contaminate adjacent buildings.  

 
 

1.3 Final Cleaning   
 

.1  Upon substantial completion of the work, remove surplus
materials, tools, equipment and construction materials that are
no longer required for the execution of the rest of the work.  

 
.2  Remove debris and waste material and leave the premises clean

and ready to be occupied.  
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.3  Prior to the final inspection, remove excess materials, tools,
equipment and construction materials.  

 
.4  Remove debris and waste material including that generated by

the sub-contractors.  
 
.5  Dispose of the debris and waste material outside of the worksite

at pre-determined times or dispose of it according to the
instructions of the Departmental Representative.  Waste 
material must not be burned on the worksite.  

 
.6  Make the necessary arrangements and get the permits from the

competent authorities for the purpose of disposing of debris and
waste material.  

 
.7  Remove the dust, stains, marks and scratches found on the 

decorative works, the mechanical and electrical equipment,
furniture, walls and floors.  

 
.8  Clean the reflectors, diffusers and other lighting surfaces.  
 
.9 Examine the finishes, accessories and materials to ensure that

they meet the requirements as to the functioning and quality of
execution.  

 
.10 Sweep and clean the sidewalks, steps, the section of the bike

path located on the site and other exterior surfaces. Sweep or
rake the rest of the property.  

 
.11  Remove the dirt and other items that detract from the outside

surfaces.  
 
.12  Clear the crawl spaces and other accessible hidden spaces of

surplus debris or material.  
 
.13  Remove snow and ice from the worksite access roads.  
 
 

1.5 Management and Disposal 
of  Waste   
 
 

.1  Sort the waste for re-use and recycling.  

PART 2 - PRODUCTS  
 
 

 

2.1 N/A   .1  N/A  
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PART 3 - EXECUTION  
 
 

 
 

3.1 N/A   
 
 

.1  N/A  
 
 
END OF SECTION 
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PART 1 - GENERAL  
 
 

 

1.1  Measurement for the 
Purpose of Payment    
 
 

.1  All excavations, trench digging and backfilling are paid for at a
unit rate according to the percentage of the work completed. 

 

1.2  References   
 
 

.1  American Society for Testing and Materials International
(ASTM)  

 .1  ASTM C 117-04, Standard Test Method for Material Finer
than 0.075 mm (No.200) Sieve in Mineral Aggregates by
Washing.  

 .2  ASTM C 136-05, Standard Test Method for Sieve Analysis
of Fine and Coarse Aggregates.  

 .3  ASTM D 422-632002, Standard Test Method for Particle-
Size Analysis of Soils.  

 .4  ASTM D 698-00ae1, Standard Test Methods for Laboratory
Compaction Characteristics of Soil Using Standard Effort 
(12,400 ft-lbf/ft ³) (600 kN-m/m  ³).  

 .5  ASTM D 1557-02e1, Standard Test Methods for
Laboratory Compaction Characteristics of Soil Using
Modified Effort (56,000 ft-lbf/ft ³) (2,700 kN-m/m ³).  

 .6  ASTM D 4318-05, Standard Test Methods for Liquid 
Limit, Plastic Limit, and Plasticity Index of Soils.  

 
.2  Canadian General Standards Board (CGSB)  
 .1  CAN/CGSB-8.1-88, Sieves, Testing, Woven Wire, Inch

Series.  
 .2  CAN/CGSB-8.2-M88, Sieves, Testing, Woven Wire,

Metric.  
 
.3  Canadian Standards Association (CSA)/CSA International)  
 .1  CAN/CSA-A3000-F03, Cementitious materials

compendium (Consists of A3001, A3002, A3003, A3004
and A3005).  
.1    CSA-A3001-F03, Cementitious Materials for Use in

Concrete.  
 .2  CSA-A23.1/A23.2-F04, Concrete: Concrete materials and 

methods of concrete construction/Test methods and
standard practices for concrete.  

 
.4  U.S. Environmental Protection Agency (EPA)/Office of Water  
 .1  EPA 832R92005, Storm Water Management for

Construction Activities: Developing Pollution Prevention
Plans and Best Management Practices.  
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.5 Compendium of general clauses and specifications "Road

Infrastructure - Construction and repair (CCDG) Ministère des
Transports du Québec. 

 
1.3 Definitions      
 
 

.1  Classes of excavated material: a class of excavation material is
recognized as reusable, namely, ordinary excavation material
with a contamination level less than A or CCME
residential/parks.  

 .1  Ordinary excavated material: any excavation material of
any kind whatsoever, other than rock excavations.  

 
.2  Non-classified excavation material: deposits of any kind 

whatsoever found in the course of the work.  
 
.3  Topsoil  
 .1  Any clean material to promote the growth of plants that can

be used as additional earth for landscaping or for seeding  
 .2  Any material reasonably free of subsurface material, clods 

of clay, scrub, noxious weeds and other debris, and free of
pebbles, roots and other harmful material  greater than
fifteen (15) millimetres.  

 
.4  Waste material: surplus material or excavated material that is

unusable for the purposes of the present work.  
 
.5  Borrow material: material from areas located outside the area to

be levelled and necessary for the depositing of backfill or other 
parts of the work.  

 
.6  Recycled backfill material: material considered to be inert, from

different sources and modified to meet the requirements of the
backfill areas.  

 
.7  Unfit material  
 .1  Compressible, chemically unstable, low load-bearing 

capacity material.  
 .2  Frost-sensitive material  

.1  Fine-grained soil with a plasticity index less than 10
according to the ASTM D 4318 test and a particle
size within the prescribed limits according to the
requirements of the CCDG. 
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.2  Table  
Designation of % screen underflow  
screen   
2.00 mm            [100]  
0.10 mm            [45 - 100]  
0.02 mm            [10 - 80]  
0.005 mm            [0 - 45] 

 
 .3  Coarse-grained soil for which the % of screen underflow

passing the 0.075 mm screen is greater than 20% by mass.  
 

 
  
1.5  Quality  
 Assurance            
  
 

 
.1  Retain the services of a competent engineer recognized or

authorized to practice in Canada, in the province of Quebec, and
charge him with the responsibility for the design and inspection
of the cofferdams and shoring works, the cross-bridging and 
underpinning used during the execution of the work.  

 
.2  Do not use soil before the written report of the analysis results

is reviewed and accepted by a laboratory designated by the
Departmental Representative.  

 
  
 
 

1.6  Management and Disposal 
of  Waste              
 
 

.1  Sort the waste for its re-use/re-employment and recycling.  
 
.2  Send the surplus aggregates that can be reused to a recycling

facility  
 
 

1.7  Existing Conditions  
 

.1  Examine the soil analysis report provided in Appendix I of this
specification for the area to be excavated.  

 
.2  Buried utility conduits  
 .1  Before starting the work, verify the location of the buried

utility conduits located on or near the worksite.  
 .2  Take the necessary steps with the competent authorities to

reroute buried conduits that are likely to adversely affect the
execution of the work, and assume the costs of this work.  

 .3  Remove obsolete buried conduits that are within two (2)
metres of the foundations and seal the cut ends with female
plugs.  

 .4  The details on the dimensions, location and depth of the
structures and utility conduits are given for information
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only and are thus not necessarily accurate or complete.  
 .5  Before starting the excavation work, determine the location 

and state of the existing structures and underground
networks and notify the Departmental Representative of this 
information. The Departmental Representative must clearly
identify these locations in order to avoid any interruption of 
service during the execution of the work.  

 .6  Confirm the location of underground utility conduits by
carefully performing test excavations.  

 .7  Maintain and protect water, sewage, gas, electricity and
telephone conduits as well as other conduits or other 
structures identified against any damage.  

 .8  Get the appropriate directives from the Departmental 
Representative before re-routing or removing a utility
conduit or a structure found in the excavation area.  

 .9  Take note of the location of retained, re-routed or 
abandoned underground conduits.  

 
.3  Buildings and structures present on the site  
 .1  In the presence of the Departmental Representative, check

the condition of the buildings, trees and other plants, lawns,
fences, connection poles, cables, roadbed surfacing, barrier 
poles and grade points that may be affected by the work.  

 .2  During the execution of the work, protect buildings and
other structures on the site against any damage. In case of 
damage, immediately repair the affected structures as 
directed by the Departmental Representative.  

 
 

PART 2 - PRODUCTS  
 
 

 

2.1  Equipment/Material  
 
 

.1  N/A  
 

PART 3 - EXECUTION  
 

 

3.1  Means for the Control of  
 Erosion and Sediment 
 
 

.1  Implement temporary means to combat erosion and sediment 
deposit intended to prevent the loss of soil that can result from
stormwater runoff or wind erosion, and the washout of this soil
onto adjacent property and pedestrian walkways. These means 
must comply with the requirements of the competent
authorities.  

 
3.2 Preparatory Work . 
 
 

. 1. Protect the existing graded areas. Traffic is prohibited on existing
graded surfaces (pavers, stone screening paths, wood decking).  
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 .1  Keep excavations clean, free of stagnant water and friable soil.  

 
.2  When the soil can vary substantially in volume because of

fluctuations in moisture content, cover it and protect it to the
satisfaction of the Departmental Representative.  

 
.3 Protect the natural and artificial elements that must remain in

place. Unless otherwise stated, or unless they are located in an
area to be built, protect existing trees from any damage.  

 
.4 Protect the utility conduits that must remain in place.  
 
 

3.4  Topsoil Stripping      
 
 

.1 N/A 
 
 

3.5  Stockpiling   
 
 

.1  Stockpile backfill material in locations designated by the
Departmental Representative.  

 .1  Stockpile granular material so as to prevent any
segregation.  

 
.2  Protect backfill material against any contamination.  
 
.3  Take the appropriate erosion and sedimentation control

measures to prevent the migration of sediment out of the site
boundaries and into the watercourses.  

 
 

3.6  Excavation  
 
 

.1  During the excavation work, remove concrete work, masonry, 
surface coatings, sidewalks, rubble and demolished foundations
as well as any other obstruction. 

 
.2 Excavation work must in no way change the bearing capacity of

adjacent foundations. 
 
.3 Excavate the surfaces so as to maintain a minimum of 300 mm

of clean soil consistent with CCME residential/park or lower
than criteria B in relation to the finished level for the entire
area affected by the work. 

 
.4. Soils higher than class B must be sorted at the worksite so as to

remove all material with a particle size greater than 150 mm. 
 
.4  Do not disturb the ground beneath the branches of trees or 

shrubs that must remain in place.  
 .1  If excavating must be done among roots, dig by hand and
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cut the roots with an axe or a sharp saw.  
 
.5  Unless the Departmental Representative authorizes it in writing, 

it is prohibited to dig more than 50 metres of trench before
proceeding with the installation of the items to be buried, and
the length of the non-backfilled trench must not exceed fifteen
(15) metres at the end of the working day.  

 
.6  Excavated and stockpiled material must be located at a 

sufficient distance from the trench, according to the indications
of the Departmental Representative.  

 
.7  Limit the work done with construction equipment in the

immediate proximity of non-backfilled trenches.  
 
.8  Dispose of unsuitable or surplus excavated material in the

designated area on the worksite or outside of the worksite.  
 
.9  Do not obstruct the flow of runoff water or natural

watercourses.  
.10  The bottoms of earth excavations must be level and made up of

undisturbed subsoil, free of organic matter and loose or non-
resistant substances.  

 
.11  Inform the Departmental Representative when the level planned

as the excavation base is reached.  
 
.12  Completed excavations must be approved by the Departmental

Representative.  
 
.13  Clear the trench bottoms of any unsuitable material, including

material located under the side of the required level, over the 
extent and to the depth determined by the Departmental 
Representative.  

 
.14  Overbreaks must be corrected according to the methods 

described. 
 
.15  Profile the excavations by hand, strengthen the walls and

remove any non-adhering material and the debris found there.  
 .1  If the material at the bottom of the excavation has been

disturbed, compact it until a density at least equal to that of 
the non-disturbed soil has been obtained.  

 .2  Clean the cracks observed in the rock and fill them with
grout or concrete mortar to the satisfaction of the
Departmental Representative.  
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3.9  Backfill and Compacting  
 Material           
 
 

.1  N/A 
 

3.10  Backfilling     
 
 

.1  N/A  
 

3.11  Restoration of the   
 Property         
 
 

.1  Once the work is completed, remove the waste material and 
debris. Level the slopes and correct the defects as directed by
the Departmental Representative.
Remove any temporary improvements made to carry out the
work. 

 
.2  Clean and restore the areas affected by the work, as directed by

the Departmental Representative.  
 
.3  Protect newly graded areas from erosion, prevent traffic on

them and keep them free of waste or debris.  
 
END OF SECTION 
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