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1 GENERAL 

1.01 WORK COVERED BY CONTRACT DOCUMENTS 

.1  This project calls for the interior painting of the Fort Smith Government 

of Canada Building. 

.2    There will be no relocation of furniture or cubicles in the Service Canada, 

Canada Post and Parks Canada Tenants areas while painting occurs 

.3    In the GNT-ENR tenant space, the tenanat will allow the movement of furniture 

and cubicles and arrange for the relocation of employees while painting 

goes on. 

.4    The Contractor is to develop a schedule for work in all areas for the 

Departmental Representative. 

.5    The Contractor is to provide a temporary storage trailer for their supplies 

and equipments and arrange for temporay utility power. 

.6 Contractor is to be mindful of following schedule restraint for painting 

which include:          

 .1 Painting in Parks Canada area can only occur from September to 

         end of March of the following year.     

 .2 Painting in GNT ENR area can only occur from October to end of 

         March of the following year.      

 .3 Canada Post will not allow painting from the beginning of November 

         to end of January of the following year.                       

      .4 Painting in any Tenant areas can only be done after normal Tenant 

         work hours (8AM-5PM) and weekends.  

1.02 CONTRACT METHOD 

.1  Construct Work under single design bid build contract.  

   

1.03 WORK SEQUENCE 

.1  Construct Work in stages to accommodate Departmental Representative 

continued use of premises during construction.  

.2  Co-ordinate Progress Schedule and co-ordinate with Departmental 

Representative Occupancy during construction.  

.3  Construct Work in stages to provide for continuous public usage. Do not 

close off public usage of facilities until use of one stage of Work will 

provide alternate usage.  

.4  Maintain fire access/control.  
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1.04 CONTRACTOR USE OF PREMISES 

 

.1  Limit use of premises for Work, for storage, and for access, to allow:  

.1  Owner occupancy.  

.2  Co-ordinate use of premises under direction of Departmental Representative.  

.3  Obtain and pay for use of additional storage or work areas needed for 

operations under this Contract.  

.4  Remove or alter existing work to prevent injury or damage to portions of 

existing work which remain.  

.5  Repair or replace portions of existing work which have been altered during 

painting operations to match existing or adjoining work, as directed by 

Departmental Representative.  

.6  At completion of operations condition of existing work: equal to or better 

than that which existed before new work started.  

1.05 OWNER OCCUPANCY 

.1  Co-operate with Departmental Representative in scheduling operations to 

minimize conflict and to facilitate Owner usage.  

1.06 PARTIAL OWNER OCCUPANCY 

.1  Schedule and substantially complete designated portions of Work for Owner's 

occupancy prior to Substantial Performance of entire Work.  

.2  Execute Certificate of Substantial Performance for each designated portion 

of Work prior to Owner occupancy. Contractor shall allow:  

.1  Access for Departmental Representative personnel.  

.2  Use of parking facilities.  

.3  Operation of HVAC and electrical systems.   

.3  On occupancy, Departmental Representative will provide for occupied areas:  

.1  Operation of HVAC and electrical systems.  

.2  Maintenance.  

.3  Security. Contractor to give 1 week notice to Departmental 

Representative in order to arrange for Commissionaire or Escort.  

  

.4  Execute Partial Interim Certificate of Completion for each designated 

portion of Work prior to Owner occupancy. Contractor shall allow:  

.1  Access for Departmental Representative personnel.  

.2  Use of parking facilities.  

.3  Operation of HVAC and electrical systems.  
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1.07 ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING 

.1  Execute work with least possible interference or disturbance to building 

operations, occupants, public and normal use of premises. Arrange with 

Departmental Representative to facilitate execution of work.  

.2  Use only elevators existing in building for moving workers and material.  

.1  Protect walls of passenger elevators, to approval of Departmental 

Representative prior to use.  

.2  Accept liability for damage, safety of equipment and overloading of 

existing equipment.  

1.08 EXISTING SERVICES 

.1  Notify, Departmental Representative and utility companies of intended 

interruption of services and obtain required permission.  

.2  Where Work involves breaking into or connecting to existing services, give 

owner 48 hours notice for necessary interruption of mechanical or electrical 

service throughout course of work. Minimize duration of interruptions. Carry 

out work at times as directed by governing authorities with minimum 

disturbance to tenant operations.   

.3  Establish location and extent of service lines in area of work before 

starting Work. Notify Departmental Representative of findings.  

.4  Submit schedule to and obtain approval from Departmental Representative 

for any shut-down or closure of active service or facility including power 

and communications services. Adhere to approved schedule and provide notice 

to affected parties.  

.5  Provide temporary services when directed by Departmental Representative 

to maintain critical building and tenant systems.  

1.9 DOCUMENTS REQUIRED 

.1  Maintain at job site, one copy each document as follows:  

.1  Contract Drawings.  

.2  Specifications.  

.3  Addenda.  

.4  Reviewed Shop Drawings.  

.5  List of Outstanding Shop Drawings.  

.6  Change Orders.  

.7  Other Modifications to Contract.  

.8  Field Test Reports.  

.9  Copy of Approved Work Schedule.  

.10  Health and Safety Plan and Other Safety Related Documents.  

.11  Other documents as specified.  
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2 PRODUCTS 

2.01 NOT USED 

.1  Not used.  

.  

END OF SECTION 
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1 GENERAL 

1.01 ACCESS AND EGRESS 

.1  Design, construct and maintain temporary "access to" and "egress from" work 

areas, including stairs, runways, ramps or ladders, independent of finished 

surfaces and in accordance with relevant municipal, Territorial and other 

regulations.  

1.02 USE OF SITE AND FACILITIES 

.1  Execute work with least possible interference or disturbance to normal use 

of premises. Make arrangements with Departmental Representative to 

facilitate work as stated.  

.2  Maintain existing services to building and provide for personnel and vehicle 

access.  

.3  Where security is reduced by work provides temporary means to maintain 

security.  

.4  Contractor can use existing washrooms but are to keep facilities clean.  

.5  Use only elevator existing in building for moving workers and material.  

.1  Protect walls of passenger elevators, to approval of Departmental 

Representative prior to use.  

.2  Accept liability for damage, safety of equipment and overloading of 

existing equipment.  

.6  Closures: protect work temporarily until permanent enclosures are 

completed.  

1.03 ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING 

.1  Execute work with least possible interference or disturbance to building 

operations, occupants, public and normal use of premises. Arrange with 

Departmental Representative to facilitate execution of work.  

1.04 EXISTING SERVICES 

.1  Notify Departmental Representative and utility companies of intended 

interruption of services and obtain required permission.  

.2  Where Work involves breaking into or connecting to existing services, give  

 Departmental Representative 48 hours of notice for necessary interruption 

of mechanical or electrical service throughout course of work. Keep duration 

of interruptions minimum. Carry out interruptions after normal working hours 

of occupants, preferably on weekends.  
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1.05 SPECIAL REQUIREMENTS 

.1  Paint designated areas during evenings after 5:00 pm to 07:00 am hours only 

and on weekends, and statutory holidays. The common areas except for the 

main entrances the Contractor can paint during normal work hours but must 

still allow egress through fire exits. In all tenant areas, leave the 

cubicles in place and paint around them except in the GNWT (ENR) offices 

clusters for cubical must be pulled away from walls and put them back after 

completion of painting. 

 Contractor to confirm if furniture moves need to have specialized tools 

and knowledge of particular furniture system for dismantling and reassembly 

of furniture systems. Contractor may need separate sub-contractor to perform 

under his/her supervision to dismantling and reassembly of furniture 

systems.      

.2  Ensure Contractor's personnel employed on site become familiar with and 

obey regulations including safety, fire, traffic and security regulations.  

.3  Keep within limits of work and avenues of ingress and egress.  

.4  Deliver materials outside of peak traffic hours 17:00 to 07:00 unless 

otherwise approved by Departmental Representative.    

1.06 SECURITY 

.1  Review and confirm all Security requirements with PM. Where security has 

been reduced by Work of Contract, provide temporary means to maintain 

security.  

.2  Security clearances:  

.1  Personnel employed on this project will be subject to security check. 

Obtain clearance, as instructed, for each individual who will require 

entering premises.  

.2  Obtain requisite clearance, as instructed, for each individual 

required to enter premises.  

.3  Personnel will be checked daily at start of work shift and provided 

with pass which must be worn at all times. Pass must be returned at 

end of work shift and personnel checked out.  

.4  Contractor's personnel will require satisfactory RCMP initiated 

security screening in order to complete Work in premises and on site. 

.5    Give 1 week notice to PM in order to arrange for Commissionaire to 

Escort.  

.3  Security escort:  

.1  Personnel employed on this project must be escorted when executing 

work in non-public areas during normal working hours. Personnel must 

be escorted in all areas after normal working hours.  

.2  Submit an escort request to Departmental Representative at least 14 

days before service is needed. For requests submitted within time 

noted above, costs of security escort will be paid for by Departmental 

Representative. Cost incurred by late request will be Contractor's 

responsibility.  

.3  Any escort request may be cancelled free of charge if notification 
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of cancellation is given at least 4 hours before scheduled time of 

escort. Cost incurred by late request will be Contractor's 

responsibility.  

.4  Calculation of costs will be based on average hourly rate of security 

officer for minimum of 8 hours per day for late service request and 

of 4 hours for late cancellations.  

1.07 BUILDING SMOKING ENVIRONMENT 

.1  Comply with smoking restrictions. Smoking is not permitted. 

2 PRODUCTS 

END OF SECTION 
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1 GENERAL 

1.01 REFERENCE STANDARDS 

.1Departmental Representative/Contractor Agreements.  

1.02 APPLICATIONS FOR PROGRESS PAYMENT 

.1  Submit to Departmental representative, at least 14 days before first 

application for payment, cost Breakdown, in detail as directed by 

Departmental Representative, for parts of Work, aggregating total amount 

of Contract Price, so as to facilitate evaluation of applications for payment 

and predicted cash flow. After approval by Departmental Representative, 

Cost Breakdown will be used as basis for progress payments. Contractor to 

use PWGSC-TPSGC 1792 form to submit cash flow. 

.2 Support claims for products delivered to Place of Work but not yet 

incorporated into Work by such evidence as Departmental Representative may 

reasonably require to establish value and delivery of products. 

1.03 SCHEDULE OF VALUES 

.1    Provide schedules of values supported by evidence as Departmental 

Representative may reasonably direct and when accepted by Departmental 

Representative be used as basis for applications for payment.  

.2  Include statement based on schedule of values with each application for 

payment.  

.3  Support claims for products delivered to Place of Work but not yet 

incorporated into Work by such evidence as Departmental Representative may 

reasonably require to establish value and delivery of products. .  

1.04 PROGRESS PAYMENT 

.1  Consultant will issue to Departmental Representative, no later than 10 days 

after receipt of an application for payment, certificate for payment in 

amount applied for or in such other amount as Departmental Representative 

determines to be due. If Consultant amends application, Departmental 

Representative will give notification in writing giving reasons for 

amendment. Contractor to use PWGSC-TPSGC 1792 form with Progress Payment.  

1.05 SUBSTANTIAL PERFORMANCE OF WORK 

.1  Prepare and submit to Departmental Representative comprehensive list of 

items to be completed or corrected and apply for a review by Departmental 

Representative to establish Substantial Performance of Work or substantial 

performance of designated portion of Work when Work is substantially 

performed if permitted by lien legislation applicable to Place of Work 

designated portion which Owner agrees to accept separately is substantially 

performed. Failure to include items on list does not alter responsibility 
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to complete Contract.  

.2  No later than 10 days after receipt of list and application, Departmental 

Representative will review Work to verify validity of application, and no 

later than 7 days after completing review, will notify Contractor if Work 

or designated portion of Work is substantially performed.  

.3  Immediately following issuance of certificate of Substantial Performance 

of Work, in consultation with Departmental Representative, establish 

reasonable date for finishing Work.  

1.06 PAYMENT OF HOLDBACK UPON SUBSTANTIAL PERFORMANCE OF WORK 

.1 After issuance of certificate of Substantial Performance of Work:  

.1  Submit application for payment of holdback amount.  

.2  Submit sworn statement that accounts for labour, subcontracts, 

products, construction machinery and equipment, and other 

indebtedness which may have been incurred in Substantial Performance 

of Work and for which Departmental Representative might in be held 

responsible have been paid in full, except for amounts properly 

retained as holdback or as identified amount in dispute.  

.2  After receipt of application for payment and sworn statement, Departmental 

Representative will issue certificate for payment of holdback amount.  

.3  Where holdback amount has not been placed in a separate holdback account, 

Departmental Representative  shall, 10 days prior to expiry of holdback 

period stipulated in lien legislation applicable to Place of Work, place 

holdback amount in bank account in joint names of Departmental 

Representative and Contractor.  

.4  Amount authorized by certificate for payment of holdback amount is due and 

payable on day following expiration of holdback period stipulated in lien 

legislation applicable to Place of Work. Where lien legislation does not 

exist or apply, holdback amount is due and payable in accordance with other 

legislation, industry practice, or provisions which may be agreed to between 

parties. Departmental Representative may retain out of holdback amount sums 

required by law to satisfy liens against Work or, if permitted by lien 

legislation applicable to Place of Work, other third party monetary claims 

against Contractor which are enforceable against Departmental 

Representative.  

1.07 PROGRESSIVE RELEASE OF HOLDBACK 

.1  Where legislation permits, if Departmental Representative has certified 

that Work of subcontractor or supplier has been performed prior to 

Substantial Performance of Work, Departmental Representative shall pay 

holdback amount retained for such subcontract Work, or products supplied 

by such supplier, on day following expiration of holdback period for such 

Work stipulated in lien legislation applicable to Place of Work.  

.2  In addition to provisions of preceding paragraph, and certificate wording, 

ensure that such subcontract Work or products is protected pending issuance 

of final certificate for payment and be responsible for correction of defects 
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or Work not performed regardless of whether or not such was apparent when 

such certificates were issued.  

1.08 FINAL PAYMENT 

  

.1 Submit applications for final payment when Work is completed.  

.2 Departmental Representative will, no later than 10 days after receipt of 

application for final payment, review Work to verify validity of 

application. Departmental Representative will give notification that 

application is valid or give reasons why it is not valid, no later than 

7 days after reviewing Work.  

.3 Departmental Representatives will issue final certificate for payment when 

application for final payment is found valid.  

.  

END OF SECTION 
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1 GENERAL 

1.01 ADMINISTRATIVE 

.1  Schedule and administer project meetings throughout the progress of the 

work at the call of Departmental Representative and Contractor.  

.2  Prepare agenda for meetings.  

.3  Distribute written notice of each meeting 10 days in advance of meeting 

date to Departmental Representative.  

.4  Provide physical space and make arrangements for meetings.  

.5  Preside at meetings.  

.6  Record the meeting minutes. Include significant proceedings and decisions. 

Identify actions by parties.  

.7  Reproduce and distribute copies of minutes within three days after meetings 

and transmit to meeting participants and, affected parties not in 

attendance, and Departmental Representative.  

.8  Representative of Contractor, Subcontractor and suppliers attending 

meetings will be qualified and authorized to act on behalf of party each 

represents.  

1.02 PRECONSTRUCTION MEETING 

.1  Within 15 days after award of Contract, request a meeting of parties in 

contract to discuss and resolve administrative procedures and 

responsibilities.  

.2  Departmental Representative, Contractor, major Subcontractors, field 

inspectors and supervisors will be in attendance.  

.3  Establish time and location of meeting and notify parties concerned minimum 

10 days before meeting.  

.4  Incorporate mutually agreed variations to Contract Documents into 

Agreement, prior to signing.  

.5  Agenda to include:  

.1  Appointment of official representative of participants in the Work.  

.2  Proposed changes, change orders, procedures, approvals required, 

mark-up percentages permitted, time extensions, overtime, 

administrative requirements.  

.3  Owner provided products.  

.4  Record drawings in accordance with Section 01 33 00 - Submittal 

Procedures.  

.5  Maintenance manuals in accordance with Section 01 78 00 - Closeout 

Submittals.  
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.6  Take-over procedures, acceptance, warranties in accordance with 

Section 01 78 00 - Closeout Submittals.  

.7  Monthly progress claims, administrative procedures, photographs, 

hold backs.  

.8  Appointment of inspection and testing agencies or firms.  

.9  Insurances, transcript of policies.  

1.03 PROGRESS MEETINGS 

.1  During course of Work and 2 weeks prior to project completion, schedule 

progress meetings.  

.2  Contractor, major Subcontractors involved in Work, Departmental 

Representative, and Owner are to be in attendance.  

.3  Notify parties minimum 10 days prior to meetings.  

.4  Record minutes of meetings and circulate to attending parties and affected 

parties not in attendance within 3 days after meeting.  

.5  Agenda to include the following:  

.1  Review, approval of minutes of previous meeting.  

.2  Review of Work progress since previous meeting.  

.3  Field observations, problems, conflicts.  

.4  Problems which impede construction schedule.  

.5  Corrective measures and procedures to regain projected schedule.  

.6  Revision to painting work schedule.  

.7  Progress schedule, during succeeding work period.  

.8  Review submittal schedules: expedite as required.  

.9  Maintenance of quality standards.  

.10  Review proposed changes for affect on construction schedule and on 

completion date.  

.11  Other business.  

2 PRODUCTS 

2.01 NOT USED 

.1  Not Used.  

  

END OF SECTION 
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1 GENERAL 

1.01 RELATED REQUIREMENTS 

1.02 DEFINITIONS 

.1  Activity: element of Work performed during course of Project. Activity 

normally has expected duration, and expected cost and expected resource 

requirements. Activities can be subdivided into tasks.  

.2  Bar Chart (GANTT Chart): graphic display of schedule-related information. 

In typical bar chart, activities or other Project elements are listed down 

left side of chart, dates are shown across top, and activity durations are 

shown as date-placed horizontal bars. Generally Bar Chart should be derived 

from commercially available computerized project management system.  

.3  Baseline: original approved plan (for project, work package, or activity), 

plus or minus approved scope changes.  

.4  Construction Work Week: Monday to Friday,9from 5:00 pm to 7:00 am and weekend 

full days inclusive, will provide five day work week, two days weekend and 

define schedule calendar working days as part of Bar (GANTT) Chart 

submission.  

.5  Duration: number of work periods (not including holidays or other nonworking 

periods) required to complete activity or other project element. Usually 

expressed as workdays or workweeks.  

.6  Master Plan: summary-level schedule that identifies major activities and 

key milestones.  

.7  Milestone: significant event in project, usually completion of major 

deliverable.  

.8  Project Schedule: planned dates for performing activities and the planned 

dates for meeting milestones. Dynamic, detailed record of tasks or 

activities that must be accomplished to satisfy Project objectives. 

Monitoring and control process involves using Project Schedule in executing 

and controlling activities and is used as basis for decision making 

throughout project life cycle.  

.9  Project Planning, Monitoring and Control System: overall system operated 

by Departmental Representative to enable monitoring of project work in 

relation to established milestones.  

1.03 REQUIREMENTS 

.1  Ensure Master Plan and Detail Schedules are practical and remain within 

specified Contract duration.  

.2  Plan to complete Work in accordance with prescribed milestones and time 

frame.  
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.3  Limit activity durations to maximum of approximately 10 working days, to 

allow for progress reporting.  

.4  Ensure that it is understood that Award of Contract or time of beginning, 

rate of progress, Interim Certificate and Final Certificate as defined times 

of completion are of essence of this contract.  

1.04 ACTION AND INFORMATIONAL SUBMITTALS 

.1  Provide submittals in accordance with Section 01 33 00 - Submittal 

Procedures.  

.2  Submit to Departmental Representative within 10 working days of Award of 

Contract Bar (GANTT) Chart as Master Plan for planning, monitoring and 

reporting of project progress.  

.3  Submit Project Schedule to Departmental Representative within 5 working 

days of receipt of acceptance of Master Plan.  

1.05 PROJECT MILESTONES 

.1  Project milestones form interim targets for Project Schedule.  

  

 .1  Interim Certificate (Substantial Completion) within 10 working days 

of Award of Contract date.  

1.06 MASTER PLAN 

.1  Structure schedule to allow orderly planning, organizing and execution of 

Work as Bar Chart (GANTT).  

.2  Departmental Representative will review and return revised schedules within 

5 working days.  

.3  Revise impractical schedule and resubmit within 5 working days.  

.4  Accepted revised schedule will become Master Plan and be used as baseline 

for updates.  

1.07 PROJECT SCHEDULE 

.1  Develop detailed Project Schedule derived from Master Plan.  

.2  Ensure detailed Project Schedule includes as minimum milestone and activity 

types as follows:  

.1  Award.  

.2  Shop Drawings, Samples.  

.3  Permits.  

.4  Mobilization.   

.5  Supplied equipment long delivery items.  

1.08 PROJECT SCHEDULE REPORTING 

.1  Update Project Schedule on weekly basis reflecting activity changes and 

completions, as well as activities in progress.  
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.2  Include as part of Project Schedule, narrative report identifying Work 

status to date, comparing current progress to baseline, presenting current 

forecasts, defining problem areas, anticipated delays and impact with 

possible mitigation.  

1.09 PROJECT MEETINGS 

.1  Discuss Project Schedule at regular site meetings, identify activities that 

are behind schedule and provide measures to regain slippage. Activities 

considered behind schedule are those with projected start or completion 

dates later than current approved dates shown on baseline schedule.  

.2  Weather related delays with their remedial measures will be discussed and 

negotiated.  

2 PRODUCTS 

2.01 NOT USED 

.1  Not used.  

3 EXECUTION 

3.01 NOT USED 

.1  Not used.  

END OF SECTION 
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1 GENERAL  

1.01 ADMINISTRATIVE 

.1  Submit to Departmental Representative submittals listed for review. Submit 

promptly and in orderly sequence to not cause delay in Work. Failure to 

submit in ample time is not considered sufficient reason for extension of 

Contract Time and no claim for extension by reason of such default will 

be allowed.  

.2  Do not proceed with Work affected by submittal until review is complete.  

.3  Review submittals prior to submission to Departmental Representative. This 

review represents that necessary requirements have been determined and 

verified, or will be, and that each submittal has been checked and 

co-ordinated with requirements of Work and Contract Documents. Submittals 

not stamped, signed, dated and identified as to specific project will be 

returned without being examined and considered rejected.  

.4  Notify Departmental Representative, in writing at time of submission, 

identifying deviations from requirements of Contract Documents stating 

reasons for deviations.  

.5  Verify field measurements and affected adjacent Work are co-ordinated.  

.6  Contractor's responsibility for errors and omissions in submission is not 

relieved by Departmental Representative's review of submittals.  

.7  Contractor's responsibility for deviations in submission from requirements 

of Contract Documents is not relieved by Departmental Representative’s 

review.  

.8  Keep one reviewed copy of each submission on site.  

1.02 SHOP DRAWINGS AND PRODUCT DATA 

.1  The term "shop drawings" means drawings, diagrams, illustrations, 

schedules, performance charts, brochures and other data which are to be 

provided by Contractor to illustrate details of a portion of Work.  

.2  Allow 10 days for Departmental Representative's review of each submission.  

.3  Adjustments made on shop drawings by Departmental Representative are not 

intended to change Contract Price. If adjustments affect value of Work, 

state such in writing to Departmental Representative prior to proceeding 

with Work.  

.4  Make changes in shop drawings as Departmental Representative may require, 

consistent with Contract Documents. When resubmitting, notify Departmental 

Representative in writing of revisions other than those requested.  

.5  Accompany submissions with transmittal letter, in duplicate, containing:  

.1  Date.  
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.2  Project title and number.  

.3  Contractor's name and address.  

.4  Identification and quantity of each shop drawing, product data and 

sample.  

.5  Other pertinent data.  

.6  Submissions include:  

.1  Date and revision dates.  

.2  Project title and number.  

.3  Name and address of:  

.1  Subcontractor.  

.2  Supplier.  

.3  Manufacturer.  

.4  Contractor's stamp, signed by Contractor's authorized representative 

certifying approval of submissions, and compliance with Contract 

Documents.  

.5  Details of appropriate portions of Work as applicable:  

   

.1  Performance characteristics.  

.2  Standards.  

.3  Single line and schematic diagrams.  

.4  Relationship to adjacent work.  

.7  After Departmental Representative's review, distribute copies.  

.8  Submit one electronic copy of shop drawings in pdf format for each 

requirement requested in specification Sections and as Departmental 

Representative may reasonably request.  

.9  Submit one electronic copy in pdf format of product data sheets or brochures 

for requirements requested in specification Sections and as requested by 

Departmental Representative where shop drawings will not be prepared due 

to standardized manufacture of product.  

.10  Submit one electronic copy in pdf format of certificates for requirements 

requested in specification Sections and as requested by Departmental 

Representative.  

.1  Statements printed on manufacturer's letterhead and signed by 

responsible officials of manufacturer of product, system or material 

attesting that product, system or material meets specification 

requirements.  

.2  Certificates must be dated after award of project contract complete 

with project name.  

.11  Submit one electronic copy in pdf format of manufacturer’s instructions 

for requirements requested in specification Sections and as requested by 

Departmental Representative.  

.1  Pre-printed material describing installation of product, system or 

material, including special notices and Material Safety Data Sheets 

concerning impedances, hazards and safety precautions.  

.12  Submit one electronic copy in pdf format of Manufacturer's Field Reports 

for requirements requested in specification Sections and as requested by 

Departmental Representative.  

.13  Documentation of the testing and verification actions taken by 
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manufacturer's representative to confirm compliance with manufacturer's 

standards or instructions.  

.14  Submit 6 electronic copies of Operation and Maintenance Data for 

requirements requested in specification Sections and as requested by 

Departmental Representative.  

.15  Delete information not applicable to project.  

.16  Supplement standard information to provide details applicable to project.  

.17  If upon review by Departmental Representative, no errors or omissions are 

discovered or if only minor corrections are made, copies will be returned 

and fabrication and installation of Work may proceed. If shop drawings are 

rejected, noted copy will be returned and resubmission of corrected shop 

drawings, through same procedure indicated above, must be performed before 

fabrication and installation of Work may proceed.  

.18  The review of shop drawings by Public Works and Government Services Canada 

(PWGSC) is for sole purpose of ascertaining conformance with general 

concept.  

.1  This review shall not mean that PSPC approves detail design inherent 

in shop drawings, responsibility for which shall remain with 

Contractor submitting same, and such review shall not relieve 

Contractor of responsibility for errors or omissions in shop drawings 

or of responsibility for meeting requirements of construction and 

Contract Documents.  

.2  Without restricting generality of foregoing, Contractor is 

responsible for dimensions to be confirmed and correlated at job site, 

for information that pertains solely to fabrication processes or to 

techniques of construction and installation and for co-ordination 

of Work of sub-trades.  

1.03 SAMPLES 

.1  Submit for review samples in duplicate as requested in respective 

specification Sections. Label samples with origin and intended use.  

.2  Notify Departmental Representative in writing, at time of submission of 

deviations in samples from requirements of Contract Documents.  

.4  Where colour, pattern or texture is criterion, submit full range of samples.  

.5  Adjustments made on samples by Departmental Representative are not intended 

to change Contract Price. If adjustments affect value of Work, state such 

in writing to Departmental Representative prior to proceeding with Work.  

.6  Make changes in samples which Departmental Representative may require, 

consistent with Contract Documents.  

.7  Reviewed and accepted samples will become standard of workmanship and 

material against which installed Work will be verified.  

1.04 PHOTOGRAPHIC DOCUMENTATION 

.1  Submit electronic and hard copy of colour digital photography in jpg or 
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bin format, fine resolution monthly with progress statement and as directed 

by Departmental Representative.  

.2  Project identification: name and number of project and date of exposure 

indicated.  

.3  Number of viewpoints: 2 locations.  

.1  Viewpoints and their location as determined by Departmental 

Representative.  

.4  Frequency of photographic documentation: as directed by Departmental 

Representative.  

1.05 CERTIFICATES AND TRANSCRIPTS 

.1  Immediately after award of Contract, submit Workers' Compensation Board 

status.  

.2  Submit transcription of insurance immediately after award of Contract.  

  

END OF SECTION 
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1 GENERAL 

1.01 REFERENCE STANDARDS 

.1  Canada Labour Code, Part 2, Canada Occupational Safety and Health 

Regulations  

.2  Northwest Territories and Nunavut  

.1  Safety Act, R.S.N.W.T. - Updated 2016.  

1.02 ACTION AND INFORMATIONAL SUBMITTALS 

.1  Submit in accordance with Section 01 33 00 - Submittal Procedures.  

.2  Submit site-specific Health and Safety Plan: Within 7 days after date of 

Notice to Proceed and prior to commencement of Work. Health and Safety Plan 

must include:  

.1  Results of site specific safety hazard assessment.  

.2  Results of safety and health risk or hazard analysis for site tasks 

and operation found in work plan.  

.3  Submit 2 copies of Contractor's authorized representative's work site health 

and safety inspection reports to Departmental Representative and or 

authority having jurisdiction, weekly.  

.4  Submit 2 copies of reports or directions issued by Federal, Provincial and 

Territorial health and safety inspectors.  

.5  Submit 2 copies of incident and accident reports.  

.6  Departmental Representative will review Contractor's site-specific Health 

and Safety Plan and provide comments to Contractor within 7 days after 

receipt of plan. Revise plan as appropriate and resubmit plan to Departmental 

Representative within 7 days after receipt of comments from Departmental 

Representative.  

.7  Departmental Representative's review of Contractor's final Health and 

Safety plan should not be construed as approval and does not reduce the 

Contractor's overall responsibility for construction Health and Safety.  

.8  Medical Surveillance: where prescribed by legislation, regulation or safety 

program, submit certification of medical surveillance for site personnel 

prior to commencement of Work, and submit additional certifications for 

any new site personnel to Departmental Representative.  

.9  On-site Contingency and Emergency Response Plan: address standard operating 

procedures to be implemented during emergency situations.  

1.03 FILING OF NOTICE 

.1  File Notice of Project with Territorial authorities prior to beginning of 

Work.  
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.2  Contractor shall agree to install proper site separation and identification 

in order to maintain time and space at all times throughout life of project.  

1.04 SAFETY ASSESSMENT 

.1  Perform site specific safety hazard assessment related to project.  

1.05 MEETINGS 

.1  Schedule and administer Health and Safety meeting with Departmental 

Representative prior to commencement of Work.  

1.06 GENERAL REQUIREMENTS 

.1  Develop written site-specific Health and Safety Plan based on hazard 

assessment prior to beginning site Work and continue to implement, maintain, 

and enforce plan until final demobilization from site. Health and Safety 

Plan must address project specifications.  

.2  Departmental Representative may respond in writing, where deficiencies or 

concerns are noted and may request re-submission with correction of 

deficiencies or concerns.  

1.07 RESPONSIBILITY 

.1  Be responsible for health and safety of persons on site, safety of property 

on site and for protection of persons adjacent to site and environment to 

extent that they may be affected by conduct of Work.  

.2  Comply with and enforce compliance by employees with safety requirements 

of Contract Documents, applicable federal, provincial, territorial and 

local statutes, regulations, and ordinances, and with site-specific Health 

and Safety Plan.  

1.08 COMPLIANCE REQUIREMENTS 

.1  Comply with Safety Act, General Safety Regulations, R.R.N.W.T.  

.2  Comply with Occupational Health and Safety Regulations, 1996.  

.3  Comply with Canada Labour Code, Canada Occupational Safety and Health 

Regulations.  

1.09 UNFORSEEN HAZARDS 

.1  When unforeseen or peculiar safety-related factor, hazard, or condition 

occur during performance of Work, follow procedures in place for Employee's 

Right to Refuse Work in accordance with Acts and Regulations of Territory 

having jurisdiction and advise Departmental Representative verbally and 

in writing.  

.2  When unforeseen or peculiar safety-related factor, hazard, or condition 

occur during performance of Work, advise Health and Safety co-ordinator 
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and Safety Officer and follow procedures in accordance with Acts and 

Regulations of Northwest Territories having jurisdiction and advise 

Departmental Representative verbally and in writing.  

1.10 HEALTH AND SAFETY CO-ORDINATOR 

.1  Employ and assign to Work, competent and authorized representative as Health 

and Safety Co-ordinator. Health and Safety Co-ordinator must:  

.1  Have working knowledge of occupational safety and health regulations.  

.2  Be responsible for completing Contractor's Health and Safety Training 

Sessions and ensuring that personnel not successfully completing 

required training are not permitted to enter site to perform Work.  

.3  Be responsible for implementing, enforcing daily and monitoring 

site-specific Contractor's Health and Safety Plan.  

.4  Be on site during execution of Work and report directly to and be 

under direction of Registered Occupational Hygienist and or site 

supervisor.  

1.11 POSTING OF DOCUMENTS 

.1  Ensure applicable items, articles, notices and orders are posted in 

conspicuous location on site in accordance with Acts and Regulations of 

Northwest Territories having jurisdiction, and in consultation with 

Departmental Representative.  

1.12 CORRECTION OF NON-COMPLIANCE 

.1  Immediately address health and safety non-compliance issues identified by 

authority having jurisdiction or by Departmental Representative.  

.2  Provide Departmental Representative with written report of action taken 

to correct non-compliance of health and safety issues identified.  

.3  Departmental Representative may stop Work if non-compliance of health and 

safety regulations is not corrected.  

1.13 WORK STOPPAGE 

.1  Give precedence to safety and health of public and site personnel and 

protection of environment over cost and schedule considerations for Work.  

 

 

 

END OF SECTION 
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1 GENERAL 

1.01 DEFINITIONS 

.1  Environmental Pollution and Damage: presence of chemical, physical, 

biological elements or agents which adversely affect human health and 

welfare; unfavourably alter ecological balances of importance to human life; 

affect other species of importance to humans; or degrade environment 

aesthetically, culturally and/or historically.  

.2  Environmental Protection: prevention/control of pollution and habitat or 

environment disruption during construction.  

1.02 ACTION AND INFORMATIONAL SUBMITTALS 

.1  Submit in accordance with Section 01 33 00 - Submittal Procedures.  

.2  Product Data:  

.1  Submit manufacturer's instructions, printed product literature and 

data sheets and include product characteristics, performance 

criteria, physical size, finish and limitations.  

.3  Before commencing painting activities or delivery of materials to site, 

submit Environmental Protection Plan for review and approval by Departmental 

Representative.  

.4  Environmental Protection Plan must include comprehensive overview of known 

or potential environmental issues to be addressed during construction.  

.5  Address topics at level of detail commensurate with environmental issue 

and required construction tasks.  

.6  Include in Environmental Protection Plan:  

.1  Names of persons responsible for ensuring adherence to Environmental 

Protection Plan.  

.2  Names and qualifications of persons responsible for manifesting 

hazardous waste to be removed from site.  

.3  Names and qualifications of persons responsible for training site 

personnel.  

.4  Descriptions of environmental protection personnel training program.  

.5  Erosion and sediment control plan identifying type and location of 

erosion and sediment controls to be provided including monitoring 

and reporting requirements to assure that control measures are in 

compliance with erosion and sediment control plan, Federal, 

Territorial, and Municipal laws and regulations.  

.6  Work area plan showing proposed activity in each portion of area and 

identifying areas of limited use or non-use.  

.1  Plan to include measures for marking limits of use areas and 

methods for protection of features to be preserved within 

authorized work areas.  

.7  Spill Control Plan to include procedures, instructions, and reports 

to be used in event of unforeseen spill of regulated substance.  

.8  Non-Hazardous solid waste disposal plan identifying methods and 
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locations for solid waste disposal including clearing debris.  

.9  Air pollution control plan detailing provisions to assure that dust, 

debris, materials, and trash, are contained on project site.  

.10  Contaminant Prevention Plan identifying potentially hazardous 

substances to be used on job site; intended actions to prevent 

introduction of such materials into air, water, or ground; and 

detailing provisions for compliance with Federal, Territorial, and 

Municipal laws and regulations for storage and handling of these 

materials.  

.11  Waste Water Management Plan identifying methods and procedures for 

management and or discharge of waste waters which are directly derived 

from construction activities, such as concrete curing water, clean-up 

water, dewatering of ground water, disinfection water, hydrostatic 

test water, and water used in flushing of lines.  

1.03 NOTIFICATION 

.1  Departmental Representative will notify Contractor in writing of observed 

noncompliance with Federal, Territorial or Municipal environmental 

laws or regulations, permits, and other elements of Contractor's 

Environmental Protection plan.  

.2  Contractor: after receipt of such notice, inform Departmental 

Representative of proposed corrective action and take such action for 

approval by Departmental Representative.  

.1  Take action only after receipt of written approval by Departmental 

Representative.  

.3  Departmental Representative will issue stop order of work until satisfactory 

corrective action has been taken.  

.4  No time extensions granted or equitable adjustments allowed to Contractor 

for such suspensions.  

3 EXECUTION 

3.01 CLEANING 

.1  Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.  

.1  Leave Work area clean at end of each day.  

.2  Bury rubbish and waste materials on site where directed after receipt of 

written approval from Departmental Representative.  

.3  Ensure public waterways, storm and sanitary sewers remain free of waste 

and volatile materials disposal.  

.4  Final Cleaning: upon completion remove surplus materials, rubbish, tools 

and equipment in accordance with Section 01 74 11 - Cleaning.  

END OF SECTION 
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1 GENERAL 

1.01 INSPECTION 

.1  Allow Departmental Representative access to Work. If part of Work is in 

preparation at locations other than Place of Work, allow access to such 

Work whenever it is in progress.  

.2  Give timely notice requesting inspection if Work is designated for special 

tests, inspections or approvals by Departmental Representative 

instructions, or law of Place of Work.  

.3  If Contractor covers or permits to be covered Work that has been designated 

for special tests, inspections or approvals before such is made, uncover 

such Work, have inspections or tests satisfactorily completed and make good 

such Work.  

.4  Departmental Representative will order part of Work to be examined if Work 

is suspected to be not in accordance with Contract Documents. If, upon 

examination such work is found not in accordance with Contract Documents, 

correct such Work and pay cost of examination and correction. If such Work 

is found in accordance with Contract Documents, Departmental Representative 

will pay cost of examination and replacement.  

1.02 INDEPENDENT INSPECTION AGENCIES 

.1  Independent Inspection/Testing Agencies will be engaged by Departmental 

Representative for purpose of inspecting and/or testing portions of Work. 

Cost of such services will be borne by Departmental Representative.  

.2  Provide equipment required for executing inspection and testing by appointed 

agencies.  

.3  Employment of inspection/testing agencies does not relax responsibility 

to perform Work in accordance with Contract Documents.  

.4  If defects are revealed during inspection and/or testing, appointed agency 

will request additional inspection and/or testing to ascertain full degree 

of defect. Correct defect and irregularities as advised by Departmental 

Representative at no cost to Departmental Representative. Pay costs for 

retesting and reinspection.  

1.03 ACCESS TO WORK 

.1  Allow inspection/testing agencies access to Work, off site manufacturing 

and fabrication plants.  

.2  Co-operate to provide reasonable facilities for such access.  

1.04 PROCEDURES 

.1  Notify appropriate agency and Departmental Representative in advance of 

requirement for tests, in order that attendance arrangements can be made.  
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.2  Submit samples and/or materials required for testing, as specifically 

requested in specifications. Submit with reasonable promptness and in 

orderly sequence to not cause delays in Work.  

.3  Provide labour and facilities to obtain and handle samples and materials 

on site. Provide sufficient space to store and cure test samples.  

1.05 REJECTED WORK 

.1  Remove defective Work, whether result of poor workmanship, use of defective 

products or damage and whether incorporated in Work or not, which has been 

rejected by Departmental Representative as failing to conform to Contract 

Documents. Replace or re-execute in accordance with Contract Documents.  

.2  Make good other Contractor's work damaged by such removals or replacements 

promptly.  

.3  If in opinion of Departmental Representative it is not expedient to correct 

defective Work or Work not performed in accordance with Contract Documents, 

Owner will deduct from Contract Price difference in value between Work 

performed and that called for by Contract Documents, amount of which will 

be determined by Departmental Representative.  

1.06 REPORTS 

.1  Submit 4 copies of inspection and test reports to Departmental 

Representative.  

.2  Provide copies to subcontractor of work being inspected or tested or 

manufacturer or fabricator of material being inspected or tested.  

1.07 TESTS AND MIX DESIGNS 

.1  Furnish test results and mix designs as requested.  

.2  Cost of tests and mix designs beyond those called for in Contract Documents 

or beyond those required by law of Place of Work will be appraised by 

Departmental Representative and may be authorized as recoverable.  

2 PRODUCTS 

2.01 NOT USED 

.1  Not Used.  

3 EXECUTION 

3.01 NOT USED 

END OF SECTION 
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1 GENERAL 

1.01 REFERENCE STANDARDS 

.1  Within text of each specifications section, reference may be made to 

reference standards.  

.2  Conform to these reference standards, in whole or in part as specifically 

requested in specifications.  

.3  If there is question as to whether products or systems are in conformance 

with applicable standards, Departmental Representative reserves right to 

have such products or systems tested to prove or disprove conformance.  

.4  Cost for such testing will be borne by Departmental Representative in event 

of conformance with Contract Documents or by Contractor in event of 

non-conformance.  

1.02 QUALITY 

.1  Products, materials, equipment and articles incorporated in Work shall be 

new, not damaged or defective, and of best quality for purpose intended. 

If requested, furnish evidence as to type, source and quality of products 

provided.  

.2  Procurement policy is to acquire, in cost effective manner, items containing 

highest percentage of recycled and recovered materials practicable 

consistent with maintaining satisfactory levels of competition. Make 

reasonable efforts to use recycled and recovered materials and in otherwise 

utilizing recycled and recovered materials in execution of work.  

.3  Defective products, whenever identified prior to completion of Work, will 

be rejected, regardless of previous inspections. Inspection does not relieve 

responsibility, but is precaution against oversight or error. Remove and 

replace defective products at own expense and be responsible for delays 

and expenses caused by rejection.  

.4  Should disputes arise as to quality or fitness of products, decision rests 

strictly with Departmental Representative based upon requirements of 

Contract Documents.  

.5  Unless otherwise indicated in specifications, maintain uniformity of 

manufacture for any particular or like item throughout building.  

.6  Permanent labels, trademarks and nameplates on products are not acceptable 

in prominent locations, except where required for operating instructions, 

or when located in mechanical or electrical rooms.  

1.03 AVAILABILITY 

.1  Immediately upon signing Contract, review product delivery requirements 

and anticipate foreseeable supply delays for items. If delays in supply 

of products are foreseeable, notify Departmental Representative and 
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Consultant of such, in order that substitutions or other remedial action 

may be authorized in ample time to prevent delay in performance of Work.  

.2  In event of failure to notify Departmental Representative at commencement 

of Work and should it subsequently appear that Work may be delayed for such 

reason, Departmental Representative reserves right to substitute more 

readily available products of similar character, at no increase in Contract 

Price or Contract Time.  

1.04 STORAGE, HANDLING AND PROTECTION 

.1  Handle and store products in manner to prevent damage, adulteration, 

deterioration and soiling and in accordance with manufacturer's 

instructions when applicable.  

.2  Store packaged or bundled products in original and undamaged condition with 

manufacturer's seal and labels intact. Do not remove from packaging or 

bundling until required in Work.  

.3  Store products subject to damage from weather in weatherproof enclosures. 

  

.4  Store and mix paints in heated and ventilated room. Remove oily rags and 

other combustible debris from site daily. Take every precaution necessary 

to prevent spontaneous combustion.  

.5  Remove and replace damaged products at own expense and to satisfaction of 

Departmental Representative.  

.6  Touch-up damaged factory finished surfaces to Departmental Representative's 

satisfaction. Use touch-up materials to match original. Do not paint over 

name plates.  

1.05 TRANSPORTATION 

.1  Pay costs of transportation of products required in performance of Work.  

.2  Transportation cost of products supplied by Departmental Representative 

will be paid for by Departmental Representative. Unload, handle and store 

such products.  

1.06 MANUFACTURER'S INSTRUCTIONS 

.1  Unless otherwise indicated in specifications, use paint products in 

accordance with manufacturer's instructions. Do not rely on labels or 

enclosures provided with products. Obtain written instructions directly 

from manufacturers.  

.2  Notify Departmental Representative in writing, of conflicts between 

specifications and Departmental Representative will establish course of 

action.  

.3  Improper using of products, due to failure in complying with these 

requirements, authorizes Departmental Representative to require removal 

and re-installation at no increase in Contract Price or Contract Time.  
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1.07 QUALITY OF WORK 

.1  Ensure Quality of Work is of highest standard, executed by workers 

experienced and skilled in respective duties for which they are employed. 

Immediately notify Departmental Representative if required Work is such 

as to make it impractical to produce required results.  

.2  Do not employ anyone unskilled in their required duties. Departmental 

Representative reserves right to require dismissal from site, workers deemed 

incompetent or careless.  

.3  Decisions as to standard or fitness of Quality of Work in cases of dispute 

rest solely with Departmental Representative, whose decision is final.  

1.08 CO-ORDINATION 

.1  Ensure co-operation of workers in laying out Work. Maintain efficient and 

continuous supervision.  

.2  Be responsible for coordination and placement of openings, sleeves and 

accessories.  

1.09 REMEDIAL WORK 

.1  Perform remedial work required to repair or replace parts or portions of 

Work identified as defective or unacceptable. Co-ordinate adjacent affected 

Work as required.  

.2  Perform remedial work by specialists familiar with materials affected. 

Perform in a manner to neither damage nor put at risk any portion of Work.  

  

END OF SECTION 
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1 GENERAL 

1.01 PROJECT CLEANLINESS 

.1  Maintain Work in tidy condition, free from accumulation of waste products 

and debris, including other than that caused by Owner or other Contractors.  

.2  Remove waste materials from site at daily regularly scheduled times or 

dispose of as directed by Departmental Representative. Do not burn waste 

materials on site, unless approved by Departmental Representative.  

.3  Make arrangements with and obtain permits from authorities having 

jurisdiction for disposal of waste and debris.  

.4  Provide on-site containers for collection of waste materials and debris.  

.5  Dispose of waste materials and debris at designated dumping areas on Crown 

property.  

.6  Clean interior areas prior to start of finishing work, and maintain areas 

free of dust and other contaminants during finishing operations.  

.7  Store volatile waste in covered metal containers, and remove from premises 

at end of each working day.  

.8  Provide adequate ventilation during use of volatile or noxious substances. 

Use of building ventilation systems is not permitted for this purpose.  

.9  Use only cleaning materials recommended by manufacturer of surface to be 

cleaned, and as recommended by cleaning material manufacturer.  

.10  Schedule cleaning operations so that resulting dust, debris and other 

contaminants will not fall on wet, newly painted surfaces nor contaminate 

building systems.  

1.02 FINAL CLEANING 

.  

.1  When Work is Substantially Performed remove surplus products, tools, 

construction machinery and equipment not required for performance of 

remaining Work.  

.2  Remove waste products and debris other than that caused by others, and leave 

Work clean and suitable for occupancy.  

.3  Prior to final review remove surplus products, tools, construction machinery 

and equipment.  

.4  Remove waste products and debris including that caused by Departmental 

Representative or other Contractors.  

.5  Remove waste materials from site at regularly scheduled times or dispose 

of as directed by Departmental Representative. Do not burn waste materials 
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on site, unless approved by Departmental Representative.  

.6  Make arrangements with and obtain permits from authorities having 

jurisdiction for disposal of waste and debris.  

.7  Clean and polish glass, mirrors, hardware, wall tile, stainless steel, 

chrome, porcelain enamel, baked enamel, plastic laminate, and mechanical 

and electrical fixtures. Replace broken, scratched or disfigured glass.  

.8  Remove stains, spots, marks and dirt from decorative work, electrical and 

mechanical fixtures, furniture fitments, walls, and floors.  

.9  Clean lighting reflectors, lenses, and other lighting surfaces.  

.10  Vacuum clean and dust building interiors, behind grilles, louvres and 

screens.  

.11  Wax, seal, shampoo or prepare floor finishes, as recommended by 

manufacturer.  

.12  Inspect finishes fitments and equipment and ensure specified workmanship 

and operation.  

.13  Broom clean and wash exterior walks, steps and surfaces; rake clean other 

surfaces of grounds.  

2 PRODUCTS 

2.01 NOT USED 

  

END OF SECTION 
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1 GENERAL 

1.01 SUMMARY 

.1  This Section includes requirements for management of construction waste 

and disposal, which forms the Contractor's commitment to reduce and divert 

waste materials from landfill and includes the following:  

.1  Preparation of a Draft Construction Waste Management Plan that will 

be used to track the success of the Construction Waste Management 

Plan against actual waste diversion from landfill.  

.2  Preparation of a Construction Waste Management Plan that provides 

guidance on a logical progression of tasks and procedures to be 

followed in a pollution prevention program to reduce or eliminate 

the generation of waste, the loss of natural resources, and process 

emissions through source reduction, reuse, recycling, and 

reclamation.  

.3  Preparation of monthly progress reports indicating cumulative totals 

representing progress towards achieving diversion and reduction goals 

of waste materials away from landfill and identifying any special 

programs, landfill options or alternatives to landfill used during 

construction.  

.4  Preparation of a Construction Waste Management Report containing 

detailed information indicating total waste produced by the project, 

types of waste material and quantity of each material, and total waste 

diverted and diversion rates indicated as a percentage of the total 

waste produced.  

.2  Departmental Representative has established that this project shall 

generate the least amount of waste possible and that processes that ensure 

the generation of as little waste as possible due to error, poor planning, 

breakage, mishandling, contamination, or other factors be employed by the 

Contractor.  

1.02 DEFINITIONS 

.1  Clean Waste: Untreated and unpainted; not contaminated with oils, solvents, 

sealants or similar materials.  

.2  Hazardous: Exhibiting the characteristics of hazardous substances including 

properties such as ignitability, corrosiveness, toxicity or reactivity.  

.3  Non hazardous: Exhibiting none of the characteristics of hazardous 

substances, including properties such as ignitability, corrosiveness, 

toxicity, or reactivity.  

.4  Non toxic: Not poisonous to humans either immediately or after a long period 

of exposure.  

.5  Recyclable: The ability of a product or material to be recovered at the 

end of its life cycle and remanufactured into a new product for reuse by 

others.  

.6  Recycle: To remove a waste material from the project site to another site 
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for remanufacture into a new product for reuse by others.  

.7  Recycling: The process of sorting, cleansing, treating and reconstituting 

solid waste and other discarded materials for the purpose of using the 

altered form; recycling does not include burning, incinerating, or thermally 

destroying waste.  

.8  Return: To give back reusable items or unused products to vendors for credit.  

.9  Reuse: To reuse a construction waste material in some manner on the project 

site.  

.10  Salvage: To remove a waste material from the project site to another site 

for resale or reuse by others.  

.11  Source Separation: The act of keeping different types of waste materials 

separate beginning from the first time they become waste.  

.12  Toxic: Poisonous to humans either immediately or after a long period of 

exposure.  

.13  Trash: Any product or material unable to be reused, returned, recycled, 

or salvaged.  

.14  Volatile Organic Compounds (VOC's): Chemical compounds common in and emitted 

by many building products over time through outgassing:  

.1  Solvents in paints and other coatings;  

.2  Wood preservatives; strippers and household cleaners;  

.3  Adhesives in particleboard, fiberboard, and some plywood; and foam 

insulation.  

.4  When released, VOC's can contribute to the formation of smog and can 

cause respiratory tract problems, headaches, eye irritations, nausea, 

damage to the liver, kidneys, and central nervous system, and possibly 

cancer.  

.15  Waste: Extra material or material that has reached the end of its useful 

life in its intended use. Waste includes salvageable, returnable, 

recyclable, and reusable material.  

.16  Construction Waste Management Plan: A project related plan for the 

collection, transportation, and disposal of the waste generated at the 

construction site; the purpose of the plan is to ultimately reduce the amount 

of material being landfilled.  

1.03 ADMINISTRATIVE REQUIREMENTS 

.1  Coordination: Coordinate waste management requirements with all Divisions 

of the Work for the project, and ensure that requirements of the Construction 

Waste Management Plan are followed.  

.2  Preconstruction Meeting: Arrange a pre-construction meeting- Project 

Meetings before starting any Work of the Contract attended by the 

Departmental REpresentative, Contractor, affected Subcontractor's to 

discuss the Contractor's Construction Waste Management Plan and to develop 

mutual understanding of the requirements for a consistent policy towards 

waste reduction and recycling.  



     

Public Works and Government  WASTE MANAGEMENT SECTION 01 74 19 

Services Canada              AND Disposal 

Fort Smith GOCB Interior Painting      PAGE  3 of 4 

Project No.:WBS#R.015992.627    

 

1.04 SUBMITTALS 

.1  Provide required information in accordance with Section 01 33 00 - Submittal 

Procedures.  

.2  Action Submittals: Provide the following submittals before starting any 

work of this Section:  

.1  Draft Construction Waste Management Plan (Draft CWM Plan): Submit 

to Departmental Representative a preliminary analysis of anticipated 

site generated waste by listing a minimum of five (5) construction 

or demolition waste streams that have potential to generate the most 

volume of material indicating methods that will be used to divert 

construction waste from landfill and source reduction strategies; 

Departmental Representative will provide commentary before 

development of Contractor's Construction Waste Management Plan.  

1.05 QUALITY ASSURANCE 

.1  Resources for Development of Construction Waste Management Report (CWM 

Report): The following sources may be useful in developing the Draft 

Construction Waste Management Plan:  

.1  Recycling Haulers and Markets: Investigate local haulers and markets 

for recyclable materials, and incorporate into CWM Plan.  

.2  Waste-to-Energy Systems: Investigate local waste-to-energy 

incentives where systems for diverting materials from landfill for 

reuse or recycling are not available.  

.2  Certifications: Provide proof of the following during the course of the 

Work:  

.1  Compliance Certification: Provide proof that recycling center is 

third party verified and is listed as a Certified Facility through 

the registration and certification requirements of the Recycling 

Certification Institute.  

1.06 DELIVERY, STORAGE AND HANDLING 

.1  Storage Requirements: Implement a recycling/reuse program that includes 

separate collection of waste materials as appropriate to the project waste 

and the available recycling and reuse programs in the project area.  

.2  Handling Requirements: Clean materials that are contaminated before placing 

in collection containers and ensure that waste destined for landfill does 

not get mixed in with recycled materials:  

.1  Deliver materials free of dirt, adhesives, solvents, petroleum 

contamination, and other substances deleterious to recycling process.  

.2  Arrange for collection by or delivery to the appropriate recycling 

or reuse facility.  

.3  Hazardous Waste and Hazardous Materials: Handle in accordance with 

applicable regulations.  
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3 EXECUTION 

3.01 (CWM PLAN) IMPLEMENTATION 

.1  Manager: Contractor is responsible for designating an on site party or 

parties responsible for instructing workers and overseeing and documenting 

results of the CWM Plan for the project.  

.2  Distribution: Distribute copies of the CWM Plan to the job site foreman, 

each Subcontractor, the Departmental Representative and other site 

personnel as required to maintain CWM Plan.  

.3  Instruction: Provide on site instruction of appropriate separation, 

handling, and recycling, salvage, reuse, composting and return methods being 

used for the project to Subcontractor's at appropriate stages of the project.  

.4  Separation Facilities: Lay out and label a specific area to facilitate 

separation of materials for potential recycling, salvage, reuse, composting 

and return:  

.1  Recycling and waste bin areas are to be kept neat and clean and clearly 

marked in order to avoid contamination of materials.  

.2  Hazardous wastes shall be separated, stored, and disposed of in 

accordance with local regulations.  

END OF SECTION 
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1 GENERAL 

1.01 REFERENCE STANDARDS 

.1  Canadian Environmental Protection Act (CEPA)  

.1  SOR/2008-197, Storage Tank Systems for Petroleum Products and Allied 

Petroleum Products Regulations.  

1.02 ADMINISTRATIVE REQUIREMENTS 

.1  Acceptance of Work Procedures:  

.1  Contractor's Inspection: Contractor: conduct inspection of Work, 

identify deficiencies and defects, and repair as required to conform 

to Contract Documents.  

.1  Notify Departmental Representative in writing of satisfactory 

completion of Contractor's inspection and submit verification 

that corrections have been made.  

.2  Request Departmental Representative inspection.  

.2  Departmental Representative Inspection:  

.1  Departmental Representative, and Contractor to inspect Work 

and identify defects and deficiencies.  

.2  Contractor to correct Work as directed.  

.3  Completion Tasks: submit written certificates in English that tasks 

have been performed as follows:  

.1  Work: completed and inspected for compliance with Contract 

Documents.  

.2  Defects: corrected and deficiencies completed.   

.3  Work: complete and ready for final inspection.  

.4  Final Inspection:  

.1  When completion tasks are done, request final inspection of 

Work by Departmental Representative, and Contractor.  

.2  When Work incomplete according to Departmental Representative, 

complete outstanding items and request re-inspection.  

.5  Declaration of Substantial Performance: when Departmental 

Representative considers deficiencies and defects corrected and 

requirements of Contract substantially performed, make application 

for Certificate of Substantial Performance.  

.6  Commencement of Lien and Warranty Periods: date of Departmental 

Representative’s acceptance of submitted declaration of Substantial 

Performance to be date for commencement for warranty period and 

commencement of lien period unless required otherwise by lien statute 

of Place of Work.  

.7  Final Payment:  

.1  When Departmental Representative considers final deficiencies 

and defects corrected and requirements of Contract met, make 

application for final payment.  

.8  Payment of Holdback: after issuance of Certificate of Substantial 

Performance of Work, submit application for payment of holdback amount 

in accordance with contractual agreement.  
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1.03 FINAL CLEANING 

.1  Clean in accordance with Section 01 74 11 - Cleaning.  

.1  Remove surplus materials, excess materials, rubbish, tools and 

equipment.  

  

END OF SECTION 
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1 GENERAL 

1.01 REFERENCE STANDARDS 

.1  The Master Painters Institute (MPI)  

.1  Maintenance Repainting Manual 2004, Master Painters Institute (MPI), 

including Identifiers, Evaluation, Systems, Preparation and Approved 

Product List.  

.2  Environmental Protection Agency (EPA)  

.1  Test Method for Measuring Total Volatile Organic Compound Content 

of Consumer Products, Method 24 for Surface Coatings.  

.3  Health Canada/Workplace Hazardous Materials Information System (WHMIS)  

.1  Material Safety Data Sheets (MSDS).  

.4  South Coast Air Quality Management District (SCAQMD), California State  

.1  SCAQMD Rule 1113-04, Architectural Coatings.  

1.02 QUALITY ASSURANCE 

.1  Conform to latest MPI requirements for interior repainting work including 

cleaning, preparation and priming.  

.2  Materials (primers, paints, coatings, varnishes, stains, lacquers, fillers, 

thinners and solvents) shall be in accordance with the latest edition of 

the MPI Approved Product List and shall be from a single manufacturer for 

each system used.  

.3  Paint materials such as linseed oil, shellac, reducers and turpentine shall 

be the highest quality product of an approved manufacturer listed in MPI 

Maintenance Repainting Manual and shall be compatible with other coating 

materials as required.  

.4  Retain purchase orders, invoices and other documents to prove conformance 

with noted MPI requirements when requested by Departmental Representative.  

.5  Standard of Acceptance: when viewed using final lighting source surfaces 

shall indicate the following:  

.1  Walls: no defects visible from a distance of 1000 mm at 90 degrees 

to surface.  

.2  Ceilings: no defects visible from floor at 45 degrees to surface.  

 .3  Final coat to exhibit uniformity of color and sheen across full 

surface area.  

  

1.03 PERFORMANCE REQUIREMENTS 
.1  Environmental Performance Requirements:  
.1  Provide paint products meeting MPI "Environmentally Friendly" E2 or 

E3 ratings based on Zero VOCs (EPA Method 24) content levels.  

.2  Where indoor air quality (odor) is a problem, use only MPI listed 

materials having a minimum E2 or E3 rating.  
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1.04 SCHEDULING 

.1  Submit work schedule for various stages of painting to Departmental 

Representative for approval. Submit schedule a minimum of 48 hours in advance 

of proposed operations.  

.2  Paint occupied facilities in accordance with approved schedule. Schedule 

operations to approval of Departmental Representative such that painted 

surfaces will have dried and cured sufficiently before occupants are 

affected.  

.3  Obtain written authorization from Departmental Representative for changes 

in work schedule.  

.4  Schedule repainting operations to prevent disruption by other trades if 

applicable and by occupants in and about building.  

1.05 ACTION AND INFORMATIONAL SUBMITTALS 

.1  Provide product data and manufacturer's installation/application 

instructions for each paint and coating product to be used in accordance 

with the requirements of Section 01 33 00 - Submittal Procedures.  

.2  Provide samples in accordance with Section 01 33 00 - Submittal Procedures.  

.1  Submit full range color sample chips for review and selection. 

Indicate where color availability is restricted.  

  

.3  Closeout Submittals:  

.1  Provide maintenance data for incorporation into manual specified in 

Section 01 78 00 - Closeout Submittals.  

.1  Submit records of products used. List products in relation to 

finish system and include following:  

.1  Product name, type and use (i.e. materials and location).  

.2  Manufacturer's product number.  

.3  Color code numbers.  

.4  MPI Environmentally Friendly classification system 

rating.  

.5  Manufacturer's Material Safety Data Sheets (MSDS).  

1.06 DELIVERY, STORAGE AND HANDLING 

.1  Deliver, store and handle materials in accordance with Section 01 61 00 

- Common Product Requirements, supplemented as follows:  

.1  Deliver and store materials in original containers, sealed, with 

labels intact.  

.2  Labels to indicate:  

.1  Manufacturer's name and address.  

.2  Type of paint or coating.  

.3  Compliance with applicable standard.  

.4  Color number in accordance with established color schedule.  

.3  Remove damaged, opened and rejected materials from site.  

.4  Store and handle in accordance with manufacturer's recommendations.  

.5  Store materials and equipment in secure, dry, well-ventilated area 
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with temperature range between 7 degrees C to 30 degrees C. Store 

materials and supplies away from heat generating devices and sensitive 

products above minimum temperature as recommended by manufacturer.  

.6  Keep areas used for storage, cleaning and preparation, clean and 

orderly to approval of Departmental Representative. After completion 

of operations, return areas to clean condition to approval of 

Departmental Representative.  

.7  Remove paint materials from storage in quantities required for same 

day use.  

.8  Comply with requirements of Workplace Hazardous Materials Information 

System (WHMIS) regarding use, handling storage, and disposal of 

hazardous materials.  

.9  Fire Safety Requirements:  

.1  Provide one 9 kg Type ABC or dry chemical fire extinguisher 

adjacent to storage area.  

.2  Store oily rags, waste products, empty containers and materials 

subject to spontaneous combustion in ULC approved, sealed 

containers and remove from site daily.  

.3  Handle, store, use and dispose of flammable and combustible 

materials in accordance with National Fire Code of Canada.  

.2  Waste Management and Disposal:  

.1  Separate waste materials for reuse and recycling in accordance with 

Section 01 74 19 - Waste Management and Disposal.  

.2  Paint, stain finishes and related materials (thinners, and solvents) 

are hazardous products and are subject to regulations for disposal. 

Information on these controls can be obtained from Territorial 

Ministries of Environment and Regional levels of Government.  

.3  Materials that cannot be reused must be treated as hazardous waste 

and disposed of in an appropriate manner.  

.4  Place materials defined as hazardous or toxic waste, including used 

sealant and adhesive tubes and containers, in containers or areas 

designated for hazardous waste.  

.5  To reduce the amount of contaminants entering waterways, 

sanitary/storm drain systems or into the ground the following 

procedures shall be strictly adhered to:  

.1  Retain cleaning water for water-based materials to allow 

sediments to be filtered out. In no case shall equipment be 

cleaned using free draining water.  

.2  Retain cleaners, thinners, solvents and excess paint and place 

in designated containers and ensure proper disposal.  

.3  Return solvent and oil soaked rags used during painting 

operations for contaminant recovery, proper disposal, or 

appropriate cleaning and laundering.  

.4  Dispose of contaminants in an approved legal manner in 

accordance with hazardous waste regulations.  

.5  Empty paint cans are to be dry prior to disposal or recycling 

(where available).  

.6  Close and seal tightly partly used cans of materials including 

sealant and adhesive containers and store protected in well 

ventilated fire-safe area at moderate temperature.  

.6  Where paint recycling is available, collect waste materials by type 

and provide for delivery to recycling or collection facility.  
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1.07 SITE CONDITIONS 

.1  Heating, Ventilation and Lighting:  

.1  Do not perform repainting work unless adequate and continuous 

ventilation and sufficient heating facilities are in place to maintain 

ambient air and substrate temperatures above 10 degrees C for 24 hours 

before, during and after paint application and until paint has cured 

sufficiently.  

.2  Ventilate enclosed spaces where required, provide continuous 

ventilation for seven days after completion of application of paint.  

.3  Co-ordinate use of existing ventilation system with Departmental 

Representative and ensure its operation during and after application 

of paint as required.  

.4  Provide temporary ventilating and heating equipment where permanent 

facilities are not available or supplemental ventilating and heating 

equipment if ventilation and heating from existing system is 

inadequate to meet minimum requirements. Use of gas-fired appliances 

is not permitted.  

.5  Do not perform painting work unless minimum lighting level of 323Lux 

is provided on surfaces to be painted.  

.2  Temperature, Humidity and Substrate Moisture Content Levels:  

.1  Unless specifically pre-approved by specifying body, Paint Inspection 

Agency and, applied product manufacturer, do not perform repainting 

work when:  

.1  Ambient air and substrate temperatures are below 10 degrees 

C.  

.2  Substrate temperature is over 32 degrees C unless paint is 

specifically formulated for application at high temperatures.  

.3  Relative humidity within area to be repainted is above 85%.  

.2  Conduct moisture tests using properly calibrated electronic Moisture 

Meter, except use simple "cover patch test" on concrete floors to 

be repainted.  

.3  Do not perform repainting work when maximum moisture content of 

substrate exceeds:  

.1  12% for concrete and masonry (clay and concrete brick/block).  

.2  15% for wood.  

.3  12% for plaster and gypsum board.  

.4  Test painted concrete, masonry and plaster surfaces for alkalinity 

as required.  

.3  Surface and Environmental Conditions:  

.1  Apply paint finish in areas where dust is no longer being generated 

by related construction operations or when ventilation conditions 

are such that airborne particles will not affect quality of finished 

surface.  

.2  Apply paint to adequately prepared surfaces and to surfaces within 

moisture limits noted herein.  

.3  Apply paint when previous coat of paint is dry or adequately cured, 

unless otherwise pre-approved by specific coating manufacturer.  

.4  Apply paint in occupied facilities as per attached schedule. Such 

that painted surfaces will have dried and cured sufficiently before 

occupants are affected.  
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1.08 MAINTENANCE 

.1  Extra Materials:  

.2  Submit four liter can of each type and color of stain and finish coating]. 

Identify type and color in relation to established color schedule and finish 

system.  

2 PRODUCTS 

2.01 MATERIALS 

.1  Paint materials listed in latest edition of MPI Approved Product List (APL) 

are acceptable for use on this project.  

.2  Where required by authorities having jurisdiction, paints and coatings to 

provide a fire resistant rating.  

.3  Paint materials for repaint systems to be products of single manufacturer.  

.4  Only qualified products with MPI "Environmentally Friendly" E2 or E3 rating 

are acceptable for use on this project.  

.5  Use only MPI listed [L] rated materials.  

.6  Paints, coatings, thinners, solvents, cleaners and other fluids used in 

repainting, to be as follows:  

.1  Not contain methylene chloride, chlorinated hydrocarbons and toxic 

metal pigments.  

.2  Be manufactured without compounds which contribute to ozone depletion 

in upper atmosphere.  

.3  Be manufactured without compounds which contribute to smog in lower 

atmosphere.  

.4  Be manufactured where matter generating 'Biochemical Oxygen Demand' 

(BOD) in undiluted production plant effluent discharged to natural 

watercourse or a sewage treatment facility lacking secondary 

treatment does not exceed 15 mg/L.  

.5  Be manufactured where total suspended solids (TSS) content in 

undiluted production plant effluent discharged to natural watercourse 

or sewage treatment facility lacking secondary treatment does not 

exceed 15 mg/L.  

  

.6  Paints and coatings must not be formulated or manufactured with 

formaldehyde, halogenated solvents, mercury, lead, cadmium, hexavalent 

chromium or their compounds.  

2.02 COLOURS 

.1  Departmental Representative will provide Color Schedule after Contract 

award. 

.2  Color schedule will be based upon selection of five base colors and three 

accent colors. No more than eight colors will be selected for entire project 
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and no more than three colors will be selected in each area.  

.3  Selection of colors will be from manufacturer’s full range of colors.  

.4  Where specific products are available in restricted range of colors, 

selection will be based on limited range.  

.5  First coat in two coat (Premium) repaint system to be tinted slightly lighter 

color than top coat to show visible difference between coats.  

2.03 MIXING AND TINTING 

.1  Perform color tinting operations prior to delivery of paint to site. On-site 

tinting of painting materials is allowed with Departmental Representative's 

written permission.  

.2  Mix paste, powder or catalyzed paint mixes in accordance with manufacturer's 

written instructions.  

.3  Where thinner is used, addition not to exceed paint manufacturer's 

recommendations. Do not use kerosene or such organic solvents to thin 

water-based paints.  

.4  Thin paint for spraying in accordance with paint manufacturer' instructions. 

If directions are not on container, obtain instructions in writing from 

manufacturer and provide copy of instructions to Departmental 

Representative.  

.5  Re-mix paint in containers prior to and during application to ensure break-up 

of lumps, complete dispersion of settled pigment, and color and gloss 

uniformity.  

2.04 GLOSS/SHEEN RATINGS 

.1  Paint gloss defined as sheen rating of applied paint, in accordance with 

following MPI gloss / sheen standard values:  

                          Gloss Level    Units @ 60     Units @ 85  

                          Category       Degrees        Degrees  

                          G1 - matte     0 to 5         maximum 10  

                          finish  

                          G2 - velvet    0 to 10        10 to 35  

                          finish  

                          G3 - eggshell  10 to 25       10 to 35  

                          finish  

                          G4 - satin     20 to 35       minimum 35  

                          finish  

                          G5 -           35 to 70  

                          semi-gloss  

                          finish  

                          G6 - gloss     70 to 85  

                          finish  

                          G7 - high      > 85  

                          gloss finish  
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2.05 INTERIOR PAINTING SYSTEMS 

     Note:   Maximum VOC limit for each formulas to meet the SCAQMD 

.1  RIN 1.1 - Concrete Vertical Surfaces: (including soffits).   

.1  RIN 1.1D – Alkyd, coat: semi gloss .  

Color to match existing  

 

.2  RIN 2.2 - Concrete Horizontal Surfaces: (floors and stairs).  

  

.1  RIN 1.2B - Alkyd Floor Enamel.  

.2  RIN 2.2C - 2 Component Epoxy, coat: satin.   

.3  RIN 3.2E - Concrete Floor Sealer (Solvent Base). 

Color to match existing  

  

.3  RIN 3.2 - Concrete Masonry Units: (Concrete Block and Concrete Brick).   

.3  RIN 3.2C – Alkyd, coat satin.  

.4  RIN 3.2D - 2 Component Epoxy (Tile Like) for Dry Environments insert 

gloss level. 

 Color to match existing  

 

.4  RIN 4.3 - Dressed Lumber: (Including Doors, Door and Window Frames, handrails 

and Mouldings).  

      Color to match existing   

 

.1  RIN 6.3E - Semi-Transparent Stain/Polyurethane Varnish, coat:satin.  

.5  RIN 9.2 - Plaster and Gypsum Board: (gypsum wallboard, drywall, and "sheet 

rock type material".  

.1  RIN 9.2A – Latex, coat: satin.   

.2  RIN 9.2C – Alkyd, coat gloss Finish.( For washroom ceilings and stairs 

handrail  

.3    Color for GNT-ENR, offices walls has been identified by Canadian Tire 

Paint section computer  to be combination of B 21, C 258 and R 93 

.6  Repaint interior with one coat prime and 2 coats finish, colors to match 

existing or as selected by the Departmental Representative.  

3 EXECUTION 

3.01 MANUFACTURER'S INSTRUCTIONS 

.1  Compliance: comply with manufacturer's written recommendations or 

specifications, including product technical bulletins, handling, storage 

and installation instructions, and datasheets.  

3.02 EXAMINATION 

.1  Interior repainting work: inspected by MPI Accredited Paint Inspection 
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Agency (inspector) acceptable to specifying authority and local Painting 

Contractor's Association. Painting contractor to notify Paint Inspection 

Agency a minimum of one week prior to commencement of work and provide a 

copy of project repainting specification and Finish Schedule (as well as 

plans and elevation drawings).  

.2  Interior surfaces requiring repainting: inspected by both painting 

contractor and Paint Inspection Agency who will notify Departmental 

Representative in writing of defects or problems, prior to commencing 

repainting work, or after surface preparation if unseen substrate damage 

is discovered.  

.3  Where an assessed degree of surface degradation of DSD-1 to DSD-3 before 

preparation of surfaces for repainting is revealed to be DSD-4 after 

preparation, repair or replacement of such unforeseen defects discovered 

are to be corrected, as mutually agreed, before repainting is started.  

.4  Where "special" repainting or recoating system applications (i.e. 

elastomeric coatings) or non-MPI listed products or systems are to be used, 

paint or coating manufacturer to provide as part of work, certification 

of surfaces and conditions for specific paint or coating system application 

as well as on site supervision, inspection and approval of their paint or 

coating system application as required at no additional cost to Departmental 

Representative.  

3.03 PREPARATION 

.1  Perform preparation and operations for interior painting in accordance with 

MPI Maintenance Repainting Manual requirements except where otherwise 

specified.  

.2  Apply paint materials in accordance with paint manufacturer's written 

application instructions.  

.3  Clean and prepare interior surfaces to be repainted in accordance with MPI 

Maintenance Repainting Manual requirements. Refer to MPI Manual in regard 

to specific requirements and as follows:  

.1  Remove dust, dirt, and surface debris by vacuuming, wiping with dry, 

clean cloths.  

.2  Wash surfaces with a biodegradable detergent and bleach where 

applicable and clean warm water using stiff bristle brush to remove 

dirt, oil and surface contaminants.  

.3  Rinse scrubbed surfaces with clean water until foreign matter is 

flushed from surface.  

.4  Allow surfaces to drain completely and to dry thoroughly. Allow 

sufficient drying time and test surfaces using an electronic moisture 

meter before commencing work.  

.5  Use water-based cleaners in place of organic solvents where surfaces 

will be repainted using water based paints.  

.6  Many water-based paints cannot be removed with water once dried. 

Minimize use of kerosene or such organic solvents to clean up 

water-based paints.  

.4  Clean metal surfaces to be repainted by removing rust, dirt, oil, grease 

and foreign substances in accordance with MPI requirements. Remove such 
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contaminates from surfaces, pockets and corners to be repainted by brushing 

with clean brushes, blowing with clean dry compressed air, or 

brushing/vacuum cleaning as required.  

.5  Prevent contamination of cleaned surfaces by salts, acids, alkalis, other 

corrosive chemicals, grease, oil and solvents before priming and between 

applications of remaining coats. Touch-up, spot prime, and apply primer, 

paint, or pre-treatment as soon as possible after cleaning and before 

deterioration occurs.  

.6  Do not apply paint until prepared surfaces have been accepted by Departmental 

Representative.  

.7  Sand and dust between coats as required to provide adequate adhesion for 

next coat and to remove defects visible from distance up to 1000 mm.  

3.04 EXISTING CONDITIONS 

.1  Prior to commencing work, examine site conditions and existing interior 

substrates to be repainted. Report in writing to Departmental Representative 

damages, defects, or unsatisfactory or unfavourable conditions or surfaces 

that will adversely affect this work.  

.2  Conduct moisture testing of surfaces to be painted using properly calibrated 

electronic moisture meter, except test concrete floors for moisture using 

simple "cover patch test" and report findings to Departmental 

Representative. Maximum moisture content not to exceed specified limits.  

.3  Do not commence until such adverse conditions and defects have been corrected 

and surfaces and conditions are acceptable to Painting Subcontractor and 

Inspection Agency.  

.4  Degree of surface deterioration (DSD) to be assessed using MPI Identifiers 

and Assessment criteria indicated in MPI Maintenance Repainting Manual. 

Refer to the drawings. MPI DSD ratings and descriptions are as follows:  

                          Condition  Description  

                           

                          DSD-0     Sound  Surface (includes visual  

                                    (aesthetic) defects that do not  

                                    affect film's protective  

                                    properties). (Walls) 

                          DSD-1     Slightly Deteriorated Surface  

                                    (indicating fading; gloss  

                                    reduction, slight surface  

                                    contamination, minor pin holes (Basement floors,

                     Doors, handrails) 

                                    scratches).  

                          DSD-2     Moderately Deteriorated Surface  

                                    (small areas of peeling, flaking,  

                                    slight cracking, and staining).(Washrooms       

                                    Ceilings)  

3.05 PROTECTION 

.1  Protect existing surfaces and adjacent fixtures and furnishings from paint 
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spatters, markings and other damage by suitable non-staining covers or 

masking. If damaged, clean and restore such surfaces as directed by 

Departmental Representative.  

.2  Protect items that are permanently attached such as Fire Labels on doors 

and frames.  

.3  Protect factory finished products and equipment.  

.4  Protect general public and building occupants in and about building.  

.5  Remove electrical cover plates, light fixtures, surface hardware on doors, 

bath accessories and surface mounted equipment, fittings and fastenings 

prior to undertaking re-painting operations. Store items and re-install 

after painting is completed.  

.6  Move and cover furniture and portable equipment as necessary to carry out 

repainting operations. Replace as painting operations progress.  

.7  As repainting operations progress, place "WET PAINT" signs in occupied areas 

to approval of Departmental Representative.  

3.06 APPLICATION 

.1  Apply paint by method that is best suited for substrate being repainted 

using brush, roller, air sprayer and/or airless sprayer. Conform to 

manufacturer's application instructions unless specified otherwise. 

Methods of application as pre-approved by Departmental Representative 

before commencing work.  

.2  Brush and Roller Application:  

.1  Apply paint in uniform layer using brush and/or roller of types 

suitable for application.  

.2  Work paint into cracks, crevices and corners.  

.3  Paint surfaces and corners not accessible to brush using spray, 

daubers and/or sheepskins. Paint surfaces and corners not accessible 

to roller using brush, daubers or sheepskins.  

.4  Brush and/or roll out runs and sags, and over-lap marks. Rolled 

surfaces free of roller tracking and heavy stipple unless approved 

by Departmental Representative.  

.5  Remove runs, sags and brush marks from finished work and repaint.  

.3  Spray Application:  

.1  Provide and maintain equipment that is suitable for intended purpose, 

capable of properly atomizing paint to be applied, and equipped with 

suitable pressure regulators and gauges.  

.2  Keep paint ingredients properly mixed in containers during paint 

application by continuous mechanical agitation or intermittent 

agitation frequently as necessary.  

.3  Apply paint in uniform layer, with overlapping at edges of spray 

pattern.  

.4  Back roll spray applications and brush out runs and sags immediately.  

.5  Use brushes to work paint into cracks, crevices and places which are 

not adequately painted by spray.  

.4  Use dipping, sheepskins or daubers when no other method is practical in 
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places of difficult access and when specifically authorized by Departmental 

Representative.  

.5  Apply paint coats in continuous manner and allow surfaces to dry and properly 

cure between coats for minimum time period as recommended by manufacturer. 

Minimum dry film thickness of coats not less than that recommended by 

manufacturer. Repaint thin spots or bare areas before next coat of paint 

is applied.  

.6  Sand and dust between coats to remove visible defects.  

.7  Repaint surfaces both above and below sight lines as specified for 

surrounding surfaces, including such surfaces as tops of interior cupboards 

and cabinets and projecting ledges.  

.8  Repaint top, bottom, and vertical edges of doors to be repainted.  

.9  Repaint inside of cupboards and cabinets as specified for outside surfaces.  

.10  Repaint closets and alcoves to match existing, unless otherwise scheduled 

or noted.  

3.07 FIELD QUALITY CONTROL 

.1  Inspection:  

.2  Advise Departmental Representative when each surface and applied coating 

is ready for inspection. Do not proceed with subsequent coats until previous 

coat has been approved.  

.3  Co-operate with Paint Inspection Agency and provide access to areas of work.  

3.08 CLEANING 

.1  Proceed in accordance with Section 01 74 00 - Cleaning, supplemented as 

follows:.  

.1  Remove paint where spilled, splashed, splattered or sprayed as work 

progresses using means and materials that are not detrimental to 

affected surfaces.  

.2  Keep work area free from unnecessary accumulation of tools, equipment, 

surplus materials and debris.  

.3  Remove combustible rubbish materials and empty paint cans each day 

and safely dispose of same in accordance with requirements of 

authorities having jurisdiction.  

.4  Clean equipment and dispose of wash water used for water borne 

materials, solvents used for oil based materials as well as other 

cleaning and protective materials (e.g. rags, drop cloths, and masking 

papers), paints, thinners, paint removers/strippers in accordance 

with safety requirements of authorities having jurisdiction and as 

noted herein.  

.5  Clean painting equipment in leak-proof containers that will permit 

particulate matter to settle out and be collected. Sediment remaining 

from cleaning operations to be recycled or disposed of in manner 

acceptable to authorities having jurisdiction.  

.6  Recycle paint and coatings in excess of repainting requirements as 
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specified.  

3.9 RESTORATION 

.1  Clean and re-install hardware items removed before undertaken painting 

operations.  

.2  Remove protective coverings and warning signs as soon as practical after 

operations cease.  

.3  Remove paint splashings on affected exposed surfaces. Remove smears and 

spatter immediately as operations progress, using compatible solvent.  

.4  Protect freshly completed surfaces from paint droppings and dust to approval 

of Departmental Representative. Avoid scuffing newly applied paint.  

.5  Restore areas used for storage, cleaning, mixing and handling of paint to 

clean condition as approved by Departmental Representative.  

END OF SECTION 

 


