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indicated, all other terms and conditions of the Solicitation

The referenced document is hereby revised; unless otherwise

remain the same.

les modalités de l'invitation demeurent les mêmes.

Ce document est par la présente révisé; sauf indication contraire,

Instructions:  Voir aux présentes

Instructions:  See Herein
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The following changes/clarifications in the tender documents are effective immediately. 

This Addendum 004 will form part of the contract documents 

This Addendum 004 is issued to provide amendment to the Specifications, or Contract Drawings as 
attached hereto. 

Responses to Questions from Bidders 

Q1. On current and past projects under similar security requirements the SRCL timeframe for approving 
sub-contractors has been in the 4-6 week range.  We understand that there is new protocol within PSPC 
to expedite this process.  Could you please elaborate on timing that we should allow. For an example the 
length of time to verify a Subcontractor company meets the security requirement and is approved to be 
awarded a sub-contract. 

R1. The current timeframes for security requirements are unchanged.  Please visit PWGSC, Industrial 
Security Services for more information: 
 
http://ssi-iss.tpsgc-pwgsc.gc.ca/index-eng.html
 

Q2. Please provide the gradation specification table for the GAC materials on Type 4 and Type 6 similar 
to those provided for the other types. 
 
R2. Material Types 4 and 6 must meet gradation requirements for Material Type 8 per Specification 
Section 35 37 10 – Capping and Material Placement Clause 2.1.10.1 as follows: 

Material Type 8

Sieve Designation Percent Passing

19 mm 100 

12.5 mm 75 – 100

9.5 mm 60 – 90

4.75 mm 40 – 70

2.36 mm 27 – 55

1.18 mm 16 – 42

0.6 mm 8 – 30

0.3 mm 5 – 20
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Sieve Designation Percent Passing

0.075 mm 2 – 8

 

The granular activated carbon must be pre-soaked and blended in accordance with the Specifications 
(Material Type 4 = 1.0% to 1.5% by dry weight and Material Type 6 = 3.0% to 5.0% by dry weight). The 
suggested size for the GAC product is a mesh size of 1.7 mm x 0.42 mm (U.S. Standard Sieve Size 12 x 
40).  

Per Specification Section 35 37 10 – Capping and Material Placement Clauses 2.1.6.8 and 2.1.8.8, the 
Contractor may also propose alternative GAC material or products for acceptance by the Departmental 
Representative prior to material procurement.  

 

Q3. Please clarify whether best efforts must be made to extract the entire length of piles for all piles 
encountered or whether there are differing requirements for the Marine Railway piles and these may be 
cut off at the Required Dredge Elevation. 

R3. Requirements for pile removal within the extent of the Former Marine Railway as shown on the 
Drawings are different than requirements for piles encountered within the Dredge Units (DUs) outside 
of the Former Marine Railway area. Within the Former Marine Railway area, and as stated in Section 02 
41 16.01 – Structure Demolition Clause 1.2.2, “portions of the substructure (i.e., timber pilings and 
bracings) that lie below the Required Cut Thickness or Required Dredge Elevation are not required to be 
removed” therefore the Contractor may elect to extract piling entirely or cut piling at the post-dredge 
surface.  

Pile removal within the Dredge Prism and located outside of the Former Marine Railway area (i.e., all 
DUs except DUs 35, 36, 37, and 38) must adhere to Section 01 11 55 – General Instructions Clause 
1.3.14.2.1 as noted in the question above: “The Contractor must attempt to remove the entire length of 
piles and pile stubs within the Dredge Prism. In the event that pile breakage occurs during extraction, 
the Contractor must make reasonable efforts to extract the broken portion of the pile(s).  Pile remnants 
must not remain above final grade of the seabed.” 
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Q4. Please clarify whether the five working day review period will apply to the review of surveys, 
particularly between activities, e.g. between dredging and capping, and between capping layers as this 
would adversely affect the project schedule. 

R4. The five working day review period does not apply to review of surveys associated with completion 
of dredging and capping activities.  Canada has not provided a specific time period in the Specifications 
regarding review of these survey submissions as review durations are associated with the quality of 
survey provided.  Typical survey review durations on past sediment remediation projects have been 
approximately 1-2 working days (or shorter) when contractor provides progress and post-construction 
survey information in accordance with the requirements of the Specifications. 

 

Q5. Is a power connection available and where? Is water available and where could we connect? 

R5. Power and water are not available at the Y-Jetty Access Area. 

 

Q6. Can PWGSC or the Department Representative provide a list of janitorial services that have DOS 
security clearance? 

R6. No, PWGSC does not have a list of firms with DOS security clearance. 

 

Q7. Within the survey and positioning section 02 21 13 Page 10 clause 3.4.6.4 reads: Placement of 
Material Type 3 in Material Placement Area E must be placed in lifts not to exceed 300 millimetres in 
thickness per lift. A Progress Survey must be performed between each lift and accepted by the 
Departmental Representative prior to placing the next successive lift.  

Could you please let us know where Area E is that is referred to in this clause.  The only area that we can 
see is Zone 2E, backfill area ‘B5’ but that thickness is 300mm with a 300mm tolerance. 

R7. The area referenced in the Specification is Material Placement Area B5, located in Work Zone 2E. See 
changes to the Specifications section below.  
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Q8. In addendum 2, the contract now specifies that we must process and ship munitions scrap to DND - 
Dundurn.  According to 1.2.7 of 35 20 23.01, payment will be part of material processing on a dredge 
volume basis.  However, there is no document specifying how much munitions scrap is to be 
expected.  We request that you add a separate per kg unit rate for level 3 screening and shipping of 
munitions scrap. 

R8. There will be no change to the Unit Price Table. Payment will be included in the Material Processing 
line item in accordance with Addendum 2.  
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Changes to the Specifications 

1. Section 02 21 13 – Surveying and Positioning Control 
 
Delete:   

Clause 3.4.6.4:  Placement of Material Type 3 in Material Placement Area E must be placed in lifts 
not to exceed 300 millimetres in thickness per lift. A Progress Survey must be performed between 
each lift and accepted by the Departmental Representative prior to placing the next successive lift.  

Insert:  

Clause 3.4.6.4:  Placement of Material Type 3 in Material Placement Area B5 (located in Work Zone 
2E) must be placed in lifts not to exceed 300 millimetres in thickness per lift. A Progress Survey must 
be performed between each lift and accepted by the Departmental Representative prior to placing 
the next successive lift. 

 
 

Changes to the Drawings 

No modifications were made to the Drawings as part of this Addendum. 

 


