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APPENDIX A 
 

SUBMITTALS TIMELINE 



Submittals 
Section Clause Submittal Due Date 

01 31 19 
 

1.3.1 Preconstruction Meeting Within 10 days of contract award 
1.6.1 Post Remediation and 

Closure Meeting 
Within 20 days of completion of 
construction 

01 35 13.43 
 

1.3.2 Contaminated Soils 
Management Plan 

Within 7 days of contract award 
(and prior to mobilization to the 
site) 

1.3.2 Documentation of weekly 
contaminated soil 
management inspections 

Monthly until completion of 
construction 

1.3.3 Submittals for Weekly 
Progress Meetings 

At least 24 hours prior to each 
weekly meeting 

1.3.4 Site Layout Within 7 days of contract award 
(and prior to mobilization to the 
site) 

1.3.5 Equipment Decontamination 
Pad Design 

Within 7 days of contract award 
(and prior to mobilization to the 
site) 

01 35 29.13 1.3.2 Site-specific Health and 
Safety Plan 

Within 7 days of contract award 
(and prior to mobilization to the 
site) 

1.3.8 certification of medical 
surveillance for site 
personnel 

Within 7 days of contract award 
(and prior to mobilization to the 
site) 

1.3.9 Proof of respirator fit testing 
for site personnel 

Within 7 days of contract award 
(and prior to mobilization to the 
site) 

01 35 43 1.4.2 WHMIS Safety Data Sheets Within 7 days of contract award 
(and prior to mobilization to the 
site) 

1.4.3 Environmental Protection 
Plan 

Within 7 days of contract award 
(and prior to mobilization to the 
site) 

01 74 19 1.6.2.1 Final Waste Management 
Plan  

Within 7 days of contract award 
(and prior to mobilization to the 
site) 

1.7.1.1 Waste Management Report  Within 20 days of completion of 
construction 

3.1.5 Monthly summary of waste 
generated. 

Within 10 days of the end of each 
month until completion of 
construction 

31 05 16 1.3.2.1 Submit a 23 kg sample of 
each type of backfill material 
that will be used on the Site 

Not later than 1 week prior to the 
start of backfilling 



Section Clause Submittal Due Date 

31 23 33.01 1.5.4.2 Inform Departmental 
Representative of proposed 
source of fill materials and 
provide access for sampling. 
 

Within 7 days of contract award 
(and prior to mobilization to the 
site) 

 1.5.3.1 Submit construction 
equipment list for major 
equipment to be used in this 
section 

Within 7 days of contract award 
(and prior to mobilization to the 
site) 

 1.5.3.2 Submit records of 
underground utility locates, 
indicating clearance record 
from utility authority 

Within 7 days of contract award 
(and prior to mobilization to the 
site) 

 1.6.2 Submit proposed work 
procedures 

Within 7 days of contract award 
(and prior to mobilization to the 
site) 
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