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La présente modification 002 vise à répondre aux questions des soumissionnaires potentiels 
comme suit :

Question 1 :
Y a-t-il une limite de poids pour l’équipement sur le quai est (à côté du brise-lames) ou le nord-
est du quai longitudinal (à côté de la Terre)? 
Réponse 1 :
L’entrepreneur sera tenu d’évaluer l’état et la capacité de charge de ces structures pour 
s’assurer qu’ils peuvent être utilisés pour les fins prévues sans entraînant des dommages. 
L’évaluation doit être certifié par un p. ENG autorisé à pratiquer dans la province de la Nouvelle-
Écosse. L’entrepreneur sera tenu responsable de la réparation des dommages par suite de 
l’utilisation de ces structures. 
Question 2 :
A été le bassin (zones A et B entre les quais) dragués à l’altitude auparavant? 
Réponse 2 :
Aucun bassin n’a pas été dragués à l’altitude auparavant, cependant - 2,0 millions a été atteint. 
Question 3 :
Tous les travaux de dragage du bassin (passeports abîmés, sous l’ancien quai et en vertu de 
nouveau quai) requis pour aller à la Gunning / Falls Point cellules? 
Réponse 3 :
Oui, tous les rejets de drague requis pour aller à Gunning Cove ou Falls Point cellules. 
REMARQUE : Gunning Cove cellule de confinement sera rempli à capacité première et 
seulement après que les documents peuvent être prises pour Falls Point. 
Question 4 :
Point 2 – Dimensions du bois (de revêtement) – sont les montures appuyant le revêtement 
inclus dans cette quantité? 
Réponse 4 :
Non. Maintenant ajouté. Voir le formulaire de soumission révisée ci-jointe.

Question 5 :
Articles 5 et 6 – Enrochement – sont les tailles énumérés sur le formulaire d'appel d'offres en kg 
énumérés ou comme mm comme il est indiqué sur les dessins? 
Réponse 5 :
Oui, ces devrait se lire en mm plutôt que kg. Voir spécification révisée et formulaire de 
soumission pour tenir compte de ce changement. 

Question 6 :
Pouvez-vous me donner les diamètres de la machine boulons, tiges de dérive, et tire-fond pour 
ce projet. 

Réponse 6 :
Veuillez voir ce qui suit pour diamètre et notes.



 

 

Supprimer dans son intégralité :
Annexe 1 – Prix unitaire combinée forme 
Insérer :
ANNEXE 1 - FORMULAIRE DE PRIX COMBINÉS 
1) Les prix unitaires régiront l’établissement du montant calculé total. Toute erreur de calcul 
dans cette annexe sera corrigée par le Canada. 
2) Canada peut rejeter la demande si les prix soumis ne sont pas raisonnablement tenir compte 
du coût de l'exécution de la partie des travaux à laquelle ce prix s'applique

PAIEMENT FORFAITAIRE 

Le montant forfaitaire désigne des travaux à laquelle une somme forfaitaire arrangement 
s’applique. 
a) les travaux inclus dans le montant forfaitaire représente tous les travaux ne figurent pas dans 
le tableau des prix unitaires. 

MONTANT FORFAITAIRE (ASL) 
L’exclusion applicable taxe(s) 
TABLEAU DES PRIX UNITAIRES 
Le tableau des prix unitaires désigne les travaux pour laquelle une entente à prix unitaire 
s'applique. 
a) les travaux inclus dans chaque article est tel que décrit dans la section devis mentionnés. 



MONTANT FORFAITAIRE (ASL) 
L’exclusion applicable taxe(s)

b) le prix par unité n’inclut pas les montants pour des travaux qui n'est pas inclus dans le prix 
unitaire article.

TABLEAU DES PRIX UNITAIRES 
Le tableau des prix unitaires désigne les travaux pour laquelle une entente à prix unitaire 
s'applique. 
a) les travaux inclus dans chaque article est tel que décrit dans la section devis mentionnés. 
b) le prix par unité n’inclut pas les montants pour des travaux qui n'est pas inclus dans le prix 
unitaire article.

Item

Specification 
Reference

Class of Labour, Plant or Material Unit of
Measur-
ement

Estimate
dQuantit
y           
(EQ)

Price per Unit 
applicable taxe(s) 
extra           (PU)

Extended amount 
(EQ x  PU)
applicable taxe(s) 
extra

1. 03 30 00 Tablier de béton armé M2 1112 $ $

2. 06 05 73 La fourniture et l'installation de 
bois de dimension (de 
revêtement)

M3 27 $ $

3. 06 05 73 La fourniture et l’installation des 
défenses en bois d’œuvre traité

M3 40 $ $

4. 31 37 10 La fourniture et l'installation de 
pierre concassée matelas

CMPM 590 $ $

5. 31 37 10 Fourniture et installation de 200 à 
300 mm enrochement

CMPM 285 $ $

6. 31 37 10 Fourniture et installation de 700-
900 mm enrochement

CMPM 765 $ $

7. 32 11 19 Couche de fondation granulaire 
(type 2)

M3 97 $ $

8. 32 11 23 Couche de base granulaire (type 
1)

M3 53 $ $

9. 35 31 24 Pierre de base tonnes 2838 $ $

10. 35 20 23 Des travaux de dragage CMPM 6186 $ $

11. 35 70 00 Échelles each 19 $ $

12. 35 70 00 B1 amarrage crampons each 1 $ $

13. 35 70 00 Pipe amarrage crampons each 11 $ $

TOTAL EXTENDED AMOUNT (TEA)
Excluding applicable taxe(s)

$

TOUTES LES AUTRES MODALITÉS ET CONDITIONS DEMEURENT LES MÊMES.
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1. Documents Required .1 Maintain at job site, one copy each of 
following:
.1 Contract drawings
.2 Specifications
.3 Addenda
.4 Reviewed shop drawings/submissions
.5 Change orders
.6 Other modifications to Contract
.7 Field test reports
.8 Copy of approved work schedule
.9 Manufacturer's installation and

application instructions

2. Site Conditions .1 Records of existing structures and 
geotechnical reports may be available for 
inspection at the offices of Public Works
and Government Services Canada, 1713 Bedford 
Row, Halifax, N.S. This material is not 
necessarily up to date and is for 
information purposes only. It should be 
complemented by site visits and consultation 
with appropriate expertise. 

3. Work Schedule And
Completion Dates .1 Harbour operations must not be impeded in

any way as a result of construction 
sequencing. New west block and span treated
timber cribwork wharf (new wharf) must be 
completed and fully functional, including 
electrical system installation, before
demolition and removal of the existing west 
treated timber wharf (existing wharf) can
begin. Demolition of the existing wharf and 
basin dredging cannot occur during the 
lobster season, which is the last week of 
November until June 1 each year. Dredging
within a 25m radius of the K&N Fisheries 
building can only occur between September 1
and November 20. The contractor must note 
that the channel entrance must be 
accommodated during dredging operations. All
work must be completed before October 31,
2020.
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.2 Prepare and submit to the Departmental
Representative within [5] days of 
notification of Contract award, [one] copy
of the construction schedule, in the form of 
a bar chart, showing the dates for 
commencement and completion of each major 
activity of the work, including the work of 
subcontractors; dates for submissions, 
review and return of shop drawings, etc.; 
the dates of Substantial and Final 
Completion; and intended man hours of labour 
and equipment for each major item of work.  
If the schedule as submitted is unacceptable 
in any way, submit without delay a revised 
schedule satisfactory to the Departmental
Representative.

.3 The Departmental Representative is to notify 
the Contractor in writing of acceptance of 
the Construction Schedule. Comply with the 
Construction Schedule at all times. If, for 
any reason, the Construction Schedule is not 
followed, immediately notify the 
Departmental Representative of the change 
and submit a revised schedule for 
acceptance. Upon written acceptance by the 
Departmental Representative, this schedule 
will become the Construction Schedule.

.4 Whenever required, give further written 
particulars concerning this schedule. The 
submission to and acceptance by the 
Departmental Representative of the 
Contractor's Construction Schedule or the 
furnishing of details and particulars 
thereto will not relieve the Contractor of 
any duties and responsibilities under the 
Contract.

4. Measurement
Responsibilities .1 Notify Departmental Representative

sufficiently in advance of operations to 
permit required measurements for payment 
purposes.
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5. Contractor's Use
of Site .1 Reduced access to site due to lobster season 

beginning mid-November until the end of May 
annually during fiscal years 2018-19 and
2019-20.

.2 Co-operate with users of existing 
facilities. All work taking place will be 
coordinated and agreed to so that there will 
be minimal impact to the daily ongoing 
activities of the harbour.

.3 Should interference's occur, take directions 
from Departmental Representative.

.4 Do not unreasonably encumber site with 
materials or equipment.

.5 Move stored products or equipment which 
interfere with operations of Departmental
Representative or other Contractors.

.6 Obtain and pay for use of additional storage 
or work areas needed for operations.

.7 Comply with all regulations and authorities 
having jurisdiction over the work, whether 
on land or on water.

.8 Ensure no damage occurs to existing 
structures as a result of operations. Any 
said damage will be repaired at Contractor's 
expense.

.9 Provide temporary barriers and warning signs
in locations where work is adjacent to areas
used by public.

6. Codes and
Standards .1 Perform work in accordance with National

Building Code of Canada (NBC) and any other 
code of provincial or local application
provided that in any case of conflict or 
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discrepancy, the more stringent requirements 
will apply.

.2 Meet or exceed requirements of specified 
standards, codes and referenced documents.  
When a standard or code is outdated, the 
latest edition will supersede the referenced 
date.

.3 Observe and enforce construction safety 
measures by Canadian Construction Safety 
Code and Construction Safety Code of Nova 
Scotia. In the event of conflict between any 
provisions of above authorities the most 
stringent provision will apply.

7. Project Meetings .1 Departmental Representative will arrange 
project meetings and assume responsibility 
for setting times and recording and 
distributing minutes.

8. Setting Out of
Work .1 Do all detail surveys necessary for the

work, including locating and maintaining
working points, and establishing lines and 
elevations. Perform all layout work, and 
carefully preserve benchmarks, reference 
points and stakes.

.2 Provide such masts, scaffolds, batter 
boards, lines, straight edges, templates and 
other devices as may be necessary to 
facilitate layout, construction and 
inspection of the work. Whenever necessary, 
suspend work for such reasonable time as may 
be necessary to permit the Departmental
Representative to check or inspect any 
portion of the Work. The Contractor will not 
be allowed any extra compensation or time 
for completion because of this suspension of 
work.

.3 Elevations for the various grades and 
features of the specified works to be 
referenced and properly related to a 
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benchmark, which will be approved by the 
Departmental Representative.

.4 Verify all grades, lines, levels, and 
dimensions shown on the drawings and report 
any errors or inconsistencies to the 
Departmental Representative before
commencing work. Provide and maintain well
built batterboards at all points to 
facilitate the progress of the work.  
Establish all other grades, lines, levels 
required to facilitate the work. 

9. Existing Services .1 Where work involves breaking into or
connecting to existing services, carry out 
work at times directed by governing 
authorities, with minimum of disturbance to 
pedestrian and vehicular traffic.

.2 Before commencing work, establish location 
and extent of service lines in area of work 
and notify Departmental Representative of
findings.

.3 Submit schedule to and obtain acceptance 
from Departmental Representative for any 
shut-down or closure of active service or 
facility. Adhere to approved schedule and 
provide notice to affected parties.

.4 Where unknown services are encountered, 
immediately advise Departmental
Representative and confirm findings in 
writing.

10. Contract Documents .1 Contract Drawings:

.1 The drawings for the Work consist of 
all drawings listed in these "Plans And 
Specifications" and any additional 
drawings issued at a later date by the 
Departmental Representative.

.2 Departmental Representative may furnish 
additional drawings to assist in proper 
execution of work. These drawings will 
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be issued for clarification only. Such
drawings will have same meaning and 
intent as if they were included with 
plans referred to in Contract 
Documents.

.3 The drawings indicate the extent and 
general dimensions of the work. Make 
all necessary measurements to ensure
that the result of the work is in 
accordance with the intent.

.4 Verify all existing conditions in field
prior to proceeding with work.

.2 Contract Specifications:

.1 The general requirements and technical 
specifications are written solely for 
the General Contractor. They are 
organized into the NMS format of 
separate divisions and sections.

.2 Specification language is of the 'Short 
Form type' for example, where the word 
"provide" occurs, interpret it to mean 
"the Contractor shall furnish all 
labour, material and equipment 
necessary to complete the work".

.3 This Specification and accompanying 
drawings are intended to describe and 
provide for a finished project. They
are intended to be complementary, and 
what is called for by either will be as 
binding as if called for by both. The 
Contractor shall understand that the 
work herein described will be complete 
in every detail, notwithstanding that 
every item necessarily involved is not 
particularly mentioned, and Contractor 
will be held to provide all labour, 
materials and equipment necessary for 
the entire completion of the work and 
will not avail himself of any errors or 
omissions.
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11. Permits and
Regulations .1 Apply for, obtain and pay for all necessary 

permits, approvals and other authorizations 
required for the work.

.2 Comply with all by-laws, ordinances and 
regulations of all authorities having 
jurisdiction.

.3 Pay for any Municipal permits, per General 
Conditions as stated in the contract. 

12. Cutting, Fitting
and Patching .1 Execute cutting (including excavation), 

fitting and patching required to make work 
fit properly.

.2 Make cuts with clean, true, smooth edges. 
Make patches inconspicuous in final 
assembly.

.3 Where new work connects with existing and 
where existing work is altered, cut, patch 
and make good to match existing work. 

.4 Obtain Departmental Representative's
approval before cutting, boring or sleeving, 
or excavating adjacent to load-bearing
members.

13. Record of
Construction .1 As work progresses, maintain accurate 

records to show all deviations from the 
contract drawings, with particular reference 
to work which will be concealed. Prior to 
the inspection of the work for the issuance 
of the Final Certificate of Completion,
provide the Departmental Representative with
one set of white prints of the drawings with 
all deviations shown neatly thereon.
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.2 Provide "as built" cross sections of any 
excavation, dredging or fill work.

14. Payment .1 Payment for all work under this contract to 
be according to the Contract.

.2 No separate payment will be made for work 
specified under any sections of 
Specification under Division 01. The cost of 
this work is to be considered as overhead 
and to be included in the lump sum of the 
Contract.

.3 Dimensional changes as directed by the 
Departmental Representative to suit existing 
conditions, but not resulting in additional 
work or materials, will not be considered as 
extra to the Contract.

15. Site Examination .1 All parties tendering are expected to visit
the site of the work prior to submission of 
tenders and make themselves thoroughly 
acquainted with site conditions, conditions 
of existing objects to be removed, tides, 
degree of exposure and all information 
necessary for the proper carrying out of the 
work covered by the drawings and this 
Specification. Submission of Tender will be 
deemed that Contractor is conversant with 
site conditions.

.2 The Departmental Representative will give no 
consideration whatsoever to any claim by the 
Contractor resulting from failure to have 
made all the necessary investigations prior 
to tendering.

16. Maintenance of
Shipping .1 Liaise with the local port officials to 

coordinate activities such that any 
interference is minimized.
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17. Cooperation &
Assistance to
Departmental
Representative .1 Co-operate with Departmental Representative

on inspection of work.

.2 Provide assistance when requested.

.3 Provide small motor boat with operator and 
sounding chain for Departmental
Representative's use when requested.

18. Datum .1 The datum referred to in this Specification 
is Chart Datum. Chart Datum is, by 
International Agreement a plane below which 
the tide will seldom fall. The Canadian 
Hydrographic Service has adopted the plane 
of the lowest normal tide (L.N.T.) as Chart 
Datum. As the rise, fall, and range of tides 
varies daily, the Canadian Tide and Current 
Tables, as issued by the Canadian 
Hydrographic Service, should be consulted 
for tidal predictions and other tidal 
information relating to the work.

19. Contractor's
Representative .1 Continuously maintain on the site an 

authorized representative to whom 
communication may be addressed and who will 
be competent to speak for the Contractor in 
discussing work methods.

20. Workers .1 Contractor and all sub-contractors must be 
Compensation registered under the Workers Compensation 

Act and provide evidence of good standing.

.2 At completion of Contract and before final 
payment is made, the Contractor will present 
to the Departmental Representative a Letter 
of Certification from the Workers 
Compensation Board, showing that all 
required assessments are paid in connection 
with all trades.



Public Works and Government Services Canada Section 01 10 10
Harbour Improvements Upper Port Latour 
Upper Port Latour
Shelburne County Nova Scotia
Project No. R.097709.003

General Instructions Page 10

21. Laws, Standards
Taxes and Fees .1 Comply with all laws and standards governing 

all or any part of the work, pay all 
applicable taxes and pay for all permits and 
certificates required in respect of the 
execution of the work. Where variances exist 
between the requirements of agencies 
governing all or any part of the work, the 
most restrictive will govern, but in no 
instance will the standards established by 
the drawings and this Specification, which 
exceed such requirements, be reduced.

22. Protection and
Repair .1 Repair any damage resulting from operations 

under this contract.

23. Location of
Equipment and
Fixtures .1 Location of equipment, fixtures or any 

appurtenances indicated are to be considered 
approximate.

24. Inspection and
Testing .1 The Departmental Representative may employ 

an Inspector and/or Testing Company to 
ensure work conforms with contract.

25. Disposal of
Debris .1 Debris, including construction materials not 

incorporated in the work, oil products and 
containers, and other materials of this 
nature will be disposed of in suitable 
locations off the site. This includes costs 
of disposing of contaminated materials such 
as creosote treated timber. Disposal is the 
responsibility of the Contractor. 

.2 Material from the work will not be permitted
to go adrift or otherwise become a menace to 
navigation.

26. Existing Soils
Conditions .1 Any information pertaining to soils and all 

boreholes logs are furnished by the 
Departmental Representative as a matter of 
general information only and borehole
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descriptions or logs are not to be 
interpreted as descriptive of conditions at 
locations other than those described by the 
boreholes themselves.

27. Relics And
Antiquities .1 Protect relics, antiquities, items of 

historical or scientific interest such as 
cornerstones and contents, commemorative 
plaques, inscribed tablets, and similar 
objects found during course of work.

.2 Give immediate notice to Departmental
Representative and await written 
instructions before proceeding with work in 
this area.

.3 Relics, antiquities and items of historical 
or scientific interest remain her Majesty's 
property.

28. Temporary
Navigational
Buoys .1 The Contractor is to maintain temporary 

buoy's to mark the position of the outer end 
of the structure as construction proceeds. 
All buoy's are to meet the requirements of 
Canadian Coast Guard Standard TP968 and be 
equipped with radar reflectors.

http://www.ccg-gcc.gc.ca/folios/00020/docs/Ca
nadianAidsNavigationSystem2011-eng.pdf

.2 The Contractor shall coordinate the buoy
installation with the local harbour 
authority.

.3 The Contractor is responsible for all costs 
associated with the supply, installation and 
removal of all temporary navigational 
buoy's.
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PROJECT PARTICULARS

1. Description
of Work .1 The work under this contract involves 

construction of a new west block and span 
wharf and the demolition and removal of the 
existing west wharf, construction of new 
approach road alignment and dredging of the 
harbour basin.

.2 The work includes but is not limited to:
.1 Supply and install new fill materials 

in the new approach road alignment;
.2 Supply and install rock mattress and 

scour protection required for the new 
wharf;

.3 Supply and install new fully ballasted 
block and span treated timber cribwork 
wharf, complete with reinforced 
concrete deck;

.4 Removal and disposal of the existing
west wharf, which is to be removed and 
disposed off site, in accordance with 
appropriate provincial regulations; 

.5 Dredging and disposal of material from 
within the harbour basin. The dredge 
material is to be disposed of within
the containment berm at the Gunning 
Cove DFO-SCH facility in Shelburne Co. 
NS and when completely full to Falls 
Point DFO-SCH facility in Shelburne Co. 
NS;

.6 Complete new electrical installation
component of the work.

.3 Harbour operations must not be impeded in
any way as a result of construction
sequencing. New west block and span treated
timber cribwork wharf (new wharf) must be
completed and fully functional, including
electrical system installation, before
demolition and removal of the existing west
treated timber wharf (existing wharf) can
begin. Demolition of the existing wharf and
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basin dredging cannot occur during the
lobster season, which is the last week of
November until June 1 each year. Dredging
within a 25m radius of the K&N Fisheries
building can only occur between September 1
and November 20. The contractor must note
that the channel entrance must be
accommodated during dredging operations. All
work must be completed before October 31,
2020.

PROJECT MEASUREMENT

1. General .1 The unit and lump sum prices for all items 
herein shall be full compensation for the 
work and shall include the cost of 
furnishing all labour, materials, tools, 
construction utilities and equipment
necessary to complete the work in accordance 
with the Contract, Drawings and 
Specifications. The unit and lump sum 
prices, shall cover all costs of surety, 
management, supervision, labour, materials, 
plant and services, security provisions, and 
all operations and allowances customary and 
necessary to complete the work and the 
Contract as a whole notwithstanding the fact 
that not every such necessary operation is 
mentioned or included specifically for 
measurement.

.2 The contractor will be requested to provide 
a breakdown of the lump sum items for 
payment purposes following award of the 
contract.

2. Measurement
For Payment .1 LUMP SUM ITEMS: The following items are to 

be measured separately for costing purposes, 
then combined and submitted as one item 
under Lump Sum items in the tender 
Documents:

Division 1

Departmental Representative's Site Office:
All work associated with the supply, 



Public Works and Government Services Canada Section 01 29 00
Harbour Improvements Upper Port Latour 
Upper Port Latour
Shelburne County Nova Scotia
Project No. R.097709.003

Project Particulars and Measurement Page 3

maintenance, and removal from site of the 
Departmental Representative's site office 
per Section 01 51 00 of the Specification 
will constitute a lump sum for measurement 
purposes.

Mobilization and Demobilization: All work 
associated with the mobilization and 
demobilization of all equipment required to 
perform and complete the work as outlined in 
the Contract Drawings, including 
Contractor’s site office, etc., shall 
constitute a lump sum for measurement 
purposes.

Division 26

Electrical Work: The electrical component of 
the work as outlined by the plans and 
specification will be measured for payment 
by the lump sum basis.

Division 31

Sitework, Demolition and Removals: All
sitework, demolition, and removals required 
to complete the work will be measured for 
payment by the lump sum. Any additional 
demolition and removals essential to 
completion of the work will be considered 
incidental to this item. Contractor to be 
aware that two types of removals indicated 
on plans are to be included in this lump 
sum. This includes the existing west wharf 
removals and new west wharf removals.
Dredging of materials to limits as shown on 
the drawings for placement of new rock 
mattress for the new west wharf will not be 
measured separately for payment but 
considered incidental to this lump sum.
Dredging of materials to limits as shown on 
the drawings for removal of existing west 
wharf will not be measured separately for 
payment but considered incidental to this 
lump sum.
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Note: The contractor shall expect cobbles 
and boulders and removal of such is 
considered incidental to the work.

Timber Cribwork: Timber cribwork including 
rock ballast shall be measured for payment 
by the lump sum. Supply and installation of 
pins, bolts, hardware, etc., shall not be 
measured but considered incidental to the 
work.

.2 UNIT PRICE ITEMS: The following items 
outline the unit of measurement for unit 
price items as indicated in the tender 
documents:

Division 03

Reinforced Concrete Deck: Cast-in-place
reinforced concrete for deck area, inclusive 
of wheel guard, curb beam, haunch beams will 
be measured for payment by the square meter
(m2) calculated from neat plan view 
dimensions. Concrete placed beyond 
dimensions indicated will not be measured.
All inserts, drains and rubbing strips are
incidental to the work. Steel reinforcing
will not be measured for payment but 
considered incidental to the work.

Division 06

Supply and Installation of Dimension Timber
and Fenders: Treated dimension timber will 
be measured for payment by the cubic meter
(m3) and will include fenders, sheathing,
sheathing assembly binder posts, and wales.
Calculations will be based on the timber 
dimensions indicated on the drawings. 
Installation of bolts and hardware will not 
be measured but considered incidental to the 
work.

Division 31
Supply and Installation of Crushed Rock 
Mattress: Supply of crushed rock mattress 
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will be measured for payment by the cubic 
meter place measure (CMPM) calculated from 
the drawings. Placement of crushed rock 
mattress including leveling and grading to
the finished grades will be considered 
incidental to the work.

Supply and installation of 200-300mm Rip
Rap: Rip Rap will be measured for payment by 
the cubic meter (CMPM) calculated from the 
drawings.

Supply and installation of 700-900mm Rip
Rap: Rip Rap will be measured for payment by 
the cubic meter (CMPM) calculated from the 
drawings.

Division 32
Granular Sub-Base: Supply and installation 
of Type 2 (Class “C”) granular sub-base
including compaction, will be measured for 
payment by the cubic meter (CMPM) calculated 
from the drawings.

Granular Base: Supply and installation of 
Type 1 (Class “A”) granular base including 
compaction, will be measured for payment by 
the cubic meter (CMPM) calculated from the 
drawings.

Division 35

Dredging: Dredging will be measured for 
payment by the cubic meter place measurement
(CMPM) of material removed above specified 
dredge grades and within the specified side 
slopes as shown on the drawings and
identified as basin dredging limits. The
dredge material is to be disposed of within 
the containment berm at the Gunning Cove 
DFO-SCH facility in Shelburne Co. NS and 
when completely full to Falls Point DFO-SCH
facility in Shelburne Co. NS; This unit 
price will include the provision of a boat, 
motor and survey equipment as specified.
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Ladders: Supply and installation of treated 
timber ladders including holdfasts and 
extensions will be measured for payment per 
each. Bolts and hardware will not be 
measured but considered incidental to the 
work.

B1 Mooring Cleats: Supply and installation 
of mooring cleats will be measured for 
payment per each.

Pipe Mooring Cleats: Supply installation of 
mooring cleats will be measured for payment 
per each.
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1. General .1 Submit to Departmental Representative, for 
review, shop drawings, product data, samples 
and other information specified.

.2 Until submission is reviewed, work involving 
relevant product may not proceed.

2. Shop Drawings .1 Drawings to be originals prepared by 
Contractor, Subcontractor, Supplier or 
Distributor, which illustrate appropriate 
portion of work; showing fabrication, 
layout, setting or erection details as 
specified in appropriate Sections.

.2 Identify details by reference to sheet and 
detail numbers shown on Contract Drawings.

.3 Maximum sheet size 860 X 1120 mm.

.4 Reproductions for submissions: opaque diazo 
prints.

3. Product Data .1 Certain Specification Sections specify that 
manufacturer's standard schematic drawings, 
catalogue sheets, diagrams schedules, 
performance charts, illustrations and other 
standard descriptive data will be accepted 
in lieu of shop drawings.

4. Samples .1 Submit samples in sizes and quantities 
specified.

.2 Construct field samples and mock-ups at 
locations acceptable to Departmental
Representative.

.3 Accepted samples will become standards of 
workmanship and material against which, 
installed work will be checked on project.

5. Miscellaneous Data .1 Provide certificates, methodologies, designs
and test results as required.
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6. Coordination of
Submissions .1 Review shop drawings, product data, samples 

and miscellaneous data prior to submission.

.2 Verify:
.1 Field Measurements.
.2 Field Construction Criteria.
.3 Catalogue numbers and similar data.

.3 Coordinate each submission with requirements 
of work and Contract documents. Individual 
submissions will not be reviewed until all 
related information is available.

.4 Contractor's responsibility for errors and 
omissions in submission is not relieved by 
Departmental Representative's review of 
submissions.

.5 Contractor's responsibility for deviations 
in submission from requirements in Contract 
documents is not relieved by Departmental
Representative's review of submission, 
unless Departmental Representative gives
written acceptance of specified deviations.

.6 Notify Departmental Representative, in 
writing at time of submission, of deviations 
from requirements of Contract documents 
stating reasons for deviations.

.7 After Departmental Representative's review,
distribute copies.

7. Submission
Requirements .1 Schedule submissions at least 14 days before

dates reviewed submissions will be needed.

.2 Submit number of copies of shop drawings,
product data which Contractor requires for 
distribution, plus 2 copies which will be 
retained by Departmental Representative.

.3 Accompany submissions with transmittal 
letter, in duplicate, containing:
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.1 Date

.2 Project title and number.

.3 Contractor's name and address.

.4 Identification and quantity of each 
shop drawing, product data and sample 
submitted.

.5 Other pertinent data.

.4 Submissions shall include:
.1 Date and revision dates.
.2 Project title and number.
.3 Name and address of:

.1 Contractor

.2 Sub-Contractor

.3 Supplier

.4 Manufacturer

.5 Separate detailer when pertinent
.4 Identification of product or material. 
.5 Relation to adjacent structure or 

materials.
.6 Field dimensions, clearly identified as 

such.
.7 Specification Section Number.
.8 Applicable standards, such as CSA or 

CGSB numbers.
.9 Contractor's stamp, initialled or 

signed, certifying review of 
submission, verification of field 
measurements and compliance with 
Contract documents.

8. Shop Drawings
Review .1 The review of shop drawings by Public Works 

and Government Services Canada or its 
authorized consultant is for the sole 
purpose of ascertaining conformance with the 
general concept. This review shall not mean 
that Public Works and Government Services 
Canada approves the detail design inherent 
in the shop drawings, responsibility for 
which shall remain with the Contractor 
submitting same, and such review shall not 
relieve the Contractor of responsibility for 
errors or omissions in the shop drawings or 
of responsibility for meeting all 
requirements of the construction and 
contract documents. Without restricting the 
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generality of the foregoing, the Contractor 
is responsible for dimensions to be 
confirmed and correlated at the job site, 
for information that pertains solely to 
fabrication processes or to techniques of
construction and installation and for 
coordination of the work of all sub-trades.

9. Other Reviews .1 As for shop drawings above, other reviews 
are for the sole purpose of ascertaining 
conformance with the general concept.
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PART 1 - GENERAL

1.1 Section 
Includes .1 Fire Safety Requirements 

.2 Hot Work Permit

.3 Existing Fire Protection and Alarm Systems

1.2 Related Work .1 Section 01 35 29: Health and Safety

.2 Section 01 35 25: Special Procedures on 
Lockout Requirements

1.3 References .1 FCC No. 301-June 1982 Standard for
Construction Operations.

.2 FCC No. 302-June 1982 Standard for Welding
and Cutting.

1.4 Definitions .1 Hot Work defined as: 
.1 Welding work
.2 Cutting of materials by use of

torch or other open flame
devices

.3 Grinding with equipment which
produces sparks.

1.5 Submittals .1 Submit copy of Hot Work Procedures, to
Departmental Representative for review,
within 14 calendar days after contract
award.

.2 Include sample of Hot Work Permit.

.3 Submit above documents in accordance with
the submittal - general requirements
specified in section 01 33 00.

1.6 Fire Safety & 
Hot Work Requirement 

.1 Implement and follow fire safety measures
during Work. Comply with following: 

.1 National Fire Code, 1995

.2 Fire Protection Standards FCC
301, Standard for Construction
Operations and FCC 302, Standard
for Welding and Cutting as
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issued by the Fire Protection
Services of Human Resources
Development Canada.

.3 Federal and Provincial
Occupational Health and Safety
Acts and Regulations as
specified in section 01 35 29.

.2 In event of conflict between any
provisions of above authorities the most
stringent provision will apply. Should a
dispute arise in determining the most
stringent requirement, Departmental
Representative will advise on the course
of action to be followed.

.3 FCC standards, noted above, may be viewed
at the Regional Fire Protection Services'
office (previously known as the Fire
Commissioner of Canada) located at 99 Wyse
Road, 8th floor, Dartmouth, NS; telephone:
(902)-426-6053.

.4 Hot Work Requirements:
.1 Obtain Departmental Representative's 

written Authorization to Proceed for
the performance of Hot Work on site
as may be required in the course of
Work.

.2 To obtain authorization submit to
Departmental Representative for
review:
.1 Contractor's Hot Work Procedures

to be followed on site in
accordance with clause 1.8
below.

.2 Type of work and frequency of
situations which will require
Hot Work. 

.3 Upon confirmation that effective
fire safety measures will be
implemented for hot work,
Departmental Representative will
grant Authorization to Proceed. 

.4 In most cases, Departmental
Representative will issue only
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one written authorization
covering the entire construction
project and duration of work.
However in some cases, depending
on the nature or phasing of
work, the quantity of various
trades needing to perform
welding and cutting on site, or
other deemed situation,
Departmental Representative
might designate certain portions
of the work as separate
entities, each entity requiring
individual written authorization
to proceed. Follow Departmental
Representative's directives in
this regard. 

.5 Do not perform any Hot Work until receipt
of Departmental Representative's written
Authorization to Proceed. 

.6 In tenant occupied facilities, coordinate
performance of Hot Work with Facility
Manager through the Departmental
Representative. When directed perform Hot
Work during non-operative hours when
Facility is vacant of employees. Follow
Departmental Representative's directives
in this regard.

1.7 Conformance .1 Ensure that Hot Work Procedures, as
established for project and agreed upon
with Departmental Representative, are
stringently followed. Enforce use and
compliance by all workers. 

.2 Brief all workers and subcontractors on
Hot Work Procedures and Permit system.

.3 Failure to comply with the established hot
work procedures may result in the issuance
of a Non-Compliance Notification at
Departmental Representative's discretion
with possible disciplinary measures
imposed as specified in section 01 35 29.
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1.8 Hot Work 
Procedures

.1 Develop Hot Work Procedures, to be
followed when Hot Work is required as part
of the work. 

.2 Describe safe work practices and sequence
of activities to be followed on site by
Contractor and workers to minimize the
potential occurrence of a fire resulting
from Hot Work. 

.3 Hot Work Procedures to include: 
.1 Requirement to perform hazard

assessment of the site or immediate
work area, based on type and extent
of Hot Work required, in accordance
with Hazard Assessment and Safety
Plan requirements of section 01 35
29. Carryout hazard assessment for
each hot work event. 

.2 Use of a Hot Work Permit system,
issued by an authorized person in
Contractor's employ, for each event
when Hot Work is required, granting
permission to carryout hot work. 

.3 Provision of a designated person(s)
to carryout a Fire Safety Watch for a
minimum of 30 minutes immediately
upon completion of the hot work. 

.4 Procedures to comply with fire safety
codes and standards specified herein and
occupational health and safety regulations
specified in section 01 35 29.

.5 Generic procedures, if used, must be
edited, supplemented with pertinent
information and tailored to reflect
specific project conditions. Clearly label
as being the Hot Work Procedures
applicable to this contract. 

.6 Include within procedures the step by step
process on how to prepare and issue the
Hot Work Permit.
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.7 Hot Work Procedures to be in typewritten
format, listing step by step procedures
and worker instructions, clearly
establishing and allocating
responsibilities of: 
.1 Worker(s),
.2 Designated person authorized to issue 

the Hot Work Permit, 
.3 Fire Safety Watcher, 
.4 Subcontractors and Contractor. 

1.9 Hot Work 
Permit
�

.1 Develop "Hot Work Permit" form in
typewritten format. 

.2 Hot Work Permit form to include, as a
minimum, the following data: 
.1 Project name and project number; 
.2 Building name, address and specific 

floor, room or area where hot work 
will be performed; 

.3 Date when permit issued 

.4 Description on type of hot work to be 
carried out; 

.5 Special precautions required, 
including type of fire extinguisher 
needed;

.6 Name and signature of authorized 
person, designated by Contractor, to 
issue the permit. 

.7 Name of worker(s) (clearly printed) 
to which the permit is being issued.

.8 Time duration of permit (not to 
exceed 8 hours) indicating "Start" 
time & date and "Completion" time & 
date when Hot Work permit will be in 
effect.

.9 Worker signature with date and time 
when hot work terminated. 

.10 Specified period of time requiring 
Safety Watch. 

.11 Name and signature of person 
designated as Fire Safety Watcher, 
complete with time & date when safety 
watch terminated, certifying that the 
surrounding area was under his 
continual watch and inspection for 
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the minimum time period specified in 
Permit and commenced immediately upon 
the completion of Hot Work. 

.3 Industry Standard forms shall only be used 
if all data specified above is included on 
form.

.4 Each Hot Work Permit to be completed in
full and signed as follows: 
.1 Authorized person issuing Permit

before hot work commences; 
.2 Worker(s) upon completion of Hot

Work;
.3 Fire Safety Watcher upon termination

of safety watch and; 
.4 Returned to Contractor's Site

Superintendent for safe keeping. 

1.10 Fire Protection 
and Alarm Systems

.1 Fire protection and alarm systems shall
not be: 
.1 Obstructed.
.2 Shut-off, unless approved by

Departmental Representative.
.3 Left inactive at the end of a working

day or shift. 

.2 Do not use fire hydrants, standpipes and
hose systems for purposes other than fire
fighting.

1.11 Documents 
on Site

.1 Keep Hot Work Permits and Hazard
assessment documentation on site for
duration of Work. 

.2 Upon request, make available to
Departmental Representative or to
authorized safety representative for
inspection.

PART 2 - PRODUCTS
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2.1 Not Used .1 Not Used. 

PART 3 - EXECUTION
3.1 Not Used .1 Not Used. 
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PART 1 - GENERAL

1.1 Section 
Includes

.1 Procedures to isolate and lockout electrical
facility or other equipment from energy
source.

1.2 Related Work .1 Section 01 35 29: Health and Safety 

.2 Section 01 35 24: Fire Safety Requirements 

1.3 References .1 CSA C22.1-2002 - Canadian Electrical Code,
Part 1, Safety Standard for Electrical
Installations.

.2 CSA C22.3 No. 1-M87 (R2001) - Overhead
Systems.

.3 CSA C22.3 No. 7-94 (R2000) - Underground
Systems.

.4 COSH, Canada Occupational Health and Safety
Regulations made under Part II of the Canada
Labour Code. 

1.4 Definitions .1 Electrical Facility: means any system,
equipment, device, apparatus, wiring,
conductor, assembly or part thereof that is
used for the generation, transformation,
transmission, distribution, storage,
control, measurement or utilization of
electrical energy, and that has an amperage
and voltage that is dangerous to persons. 

.2 Guarantee of Isolation: means a guarantee by
a competent person in control or in charge
that a particular facility or equipment is
isolated.

.3 De-energize: in the electrical sense, that a
piece of equipment is isolated and grounded,
e.g. if the equipment is not grounded, it
cannot be considered de-energized (DEAD). 

.4 Guarded: means that an equipment or facility
is covered, shielded, fenced, enclosed,
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inaccessible by location, or otherwise
protected in a manner that, to the extent
that is reasonably practicable, will prevent
or reduce danger to any person who might
touch or go near such item. 

.5 Isolate: means that an electrical facility,
mechanical equipment or machinery is
separated or disconnected from every source
of electrical, mechanical, hydraulic,
pneumatic or other kind of energy that is
capable of making it dangerous.

.6 Live/alive: means that an electrical
facility produces, contains, stores or is
electrically connected to a source of
alternating or direct current of an amperage
and voltage that is dangerous or contains
any hydraulic, pneumatic or other kind of
energy that is capable of making the
facility dangerous to persons. 

1.5 Compliance 
Requirements

.1 Perform lockouts in compliance with: 
.1 Canadian Electrical Code 
.2 Federal and Provincial Occupational Health

and Safety Acts and Regulations as
specified in section 01 35 29.

.3 Regulations and code of practice as
applicable to mechanical equipment or
other machinery being de-energized.

.4 Procedures specified herein. 

.2 In event of conflict between any provisions
of above authorities the most stringent
provision will apply. Should a dispute arise
in determining the most stringent
requirement, Departmental Representative
will advise on the course of action to be
followed.

1.6 Submittals .1 Submit copy of proposed Lockout Procedures
and sample form of lockout permit or lockout
tags for review.

.2 Submit documentation within 14 calendar days
of contract award. Do not proceed with work



Public Works and Government Services Canada Section 01 35 25
Harbour Improvements Upper Port Latour 
Upper Port Latour
Shelburne County Nova Scotia
Project No. R.097709.003

Special Procedures on Lockout Requirements Page 3

until submittal has been reviewed by
Departmental Representative.

.3 Submit above documents in accordance with
the submittal - general requirements
specified in section 01 33 00. 

.4 Resubmit Lockout Procedures with noted
revisions as may result from Departmental
Representative's review. 

1.7 Isolation of
Existing Services .1 Obtain Departmental Representative's written

authorization prior to conducting work on an
existing active, energized service or
facility required as part of the work and
before proceeding with lockout of such
services or facility.

.2 To obtain authorization, submit to
Departmental Representative following
documentation:
.1 Written Request for Isolation of the

service or facility and; 
.2 Copy of Contractor's Lockout Procedures. 

.3 Make a Request for Isolation for each event,
unless directed otherwise by Departmental
Representative, and as follows: 
.1 Fill-out standard forms in current use

at the Facility when so directed by
Departmental Representative or;

.2 Where no form exist at Facility, make
request in writing identifying:
.1 Identification of system or

equipment to be isolated, including
its location; 

.2 Time duration, indicating Start
time & date and Completion time &
date when isolation will be in
effect.

.3 Voltage of service feed to system
or equipment being isolated. 

.4 Name of person making the request. 
.3 Document to be in typewritten format. 
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.4 Do not proceed until receipt of written
notification from Departmental
Representative granting the Isolation
Request and authorization to proceed with
the isolation of designated equipment or
facility. Departmental Representative may
designate other individual at the Facility
as the person authorized to grant the
Isolation Request. 

.5 Conduct safe, orderly shut down of equipment
or facilities, de-energize and isolate power
and other sources of energy and lockout
items in accordance with requirement of
clause 1.8 below. 

.6 Plan and schedule shut down of existing
services in consultation with the
Departmental Representative and the Facility
Manager. Minimize impact and downtime of
facility operations. 

.7 Determine in advance, as much as possible,
in cooperation with the Departmental
Representative, the type and frequency of
situations which will require a Request for
Isolation. Follow Departmental
Representative's directives in this regard. 

.8 Conduct hazard assessment as part of the
planning process of isolating existing
equipment and facilities. Hazard Assessments
to conform with requirements of Health and
Safety Section 01 35 29.

1.8 Lockouts .1 Isolate and lockout electrical facilities,
mechanical equipment and machinery from all
potential energy sources prior to starting
work on such items. 

.2 Develop and implement lockout procedures to
be followed on site as an integral part of
the Work. 
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.3 Use energy isolation lockout devices
specifically designed and appropriate for
type of facility or equipment being locked
out.

.4 Use industry standard lockout tags. 

.5 Provide appropriate safety grounding and
guards as required. 

.6 Prepare Lockout Procedures in writing.
Describe safe work practices, work functions
and sequence of activities to be followed on
site to safely isolate all potential energy
sources and lockout/tagout facilities and
equipment.

.7 Include within procedures a system of worker
request and issuance of individual lockout
permit by a person, employed by Contractor,
designated to be "in-charge" and being
responsible for: 
.1 Controlling issuance of permits or tags

to workers. 
.2 Determining permit duration. 
.3 Maintaining record of permits and tags

issued.
.4 Submitting a Request for Isolation to

Departmental Representative when
required in accordance with Clause 1.7
above.

.5 Designating a Safety Watcher, when one
is required based on type of work. 

.6 Ensuring equipment or facility has been
properly isolated, providing a Guarantee
of Isolation to worker(s) prior to
proceeding with work. 

.7 Collecting and safekeeping lockout tags,
returned by workers, as a record of the
event.

.8 Clearly establish, describe and allocate,
within procedures, the responsibilities of: 
.1 Workers.
.2 Designated person controlling issuance

of lockout tags/permits. 
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.3 Safety Watcher. 

.4 Subcontractors and General Contractor. 

.9 Procedures shall meet the requirements of
Codes and Regulations specified in clause
1.5 above. 

.10 Generic procedures, if used, must be edited,
supplemented with pertinent information and
tailored to reflect specific project
conditions. Clearly label as being the
procedures applicable to this contract. 
.1 Incorporate site specific rules and

procedures established by Facility
Manager and in force at site. Obtain
such procedures through Departmental
Representative.

.11 Procedures to be in typewritten format. 

.12 Submit copy of Lockout Procedures to
Departmental Representative, in accordance
with submittal requirements of clause 1.6
herein, prior to commencement of work. 

1.9  Conformance .1 Ensure that lockout procedures, as
established for project on site, are
stringently followed. Enforce use and
compliance by all workers. 

.2 Brief all persons working on electrical
facilities, mechanical and other equipment
fed by an energy source on requirements of
this section. 

1.10 Documents 
on Site

.1 Post Lockout Procedures on site in common
location for viewing by workers. 

.2 Keep copies of Request for Isolation
submitted to Departmental Representative and
lockout permits or tags issued to workers
during the course of work for full project
duration.

.3 Upon request, make such data available to
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Departmental Representative or to authorized
safety representative for inspection. 

PART 2 - PRODUCTS
2.1 Not Used .1 Not Used. 

PART 3 - EXECUTION
3.1 Not Used .1 Not Used. 
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1.1 RELATED WORK .1 Section 01 35 24: Special Procedures on Fire 
Safety Requirements. 

.2 Section 01 35 25: Special Procedures on 
Lockout Requirements. 

1.2 DEFINITIONS .1 COSH: Canada Occupational Health and Safety
Regulations made under Part II of the Canada 
Labour Code. 

.2 Competent Person: means a person who is: 
.1 Qualified by virtue of personal 

knowledge, training and experience to 
perform assigned work in a manner that 
will ensure the health and safety of 
persons in the workplace, and; 

.2 Knowledgeable about the provisions of 
occupational health and safety statutes 
and regulations that apply to the Work 
and;

.3 Knowledgeable about potential or actual 
danger to health or safety associated 
with the Work. 

.3 Medical Aid Injury: any minor injury for
which medical treatment was provided and the 
cost of which is covered by Workers' 
Compensation Board of the province in which 
the injury was incurred. 

.4 PPE: personal protective equipment 

.5 Work Site: where used in this section shall 
mean areas, located at the premises where 
Work is undertaken, used by Contractor to 
perform all of the activities associated 
with the performance of the Work. 

1.3 SUBMITTALS .1 Make submittals in accordance with Section 
01 33 00. 

.2 Submit site-specific Health and Safety Plan 
prior to commencement of Work. 
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.1 Submit within 5 work days of 
notification of Bid Acceptance. Provide
2 copies.

.2 Departmental Representative will review 
Health and Safety Plan and provide 
comments.

.3 Revise the Plan as appropriate and
resubmit within 5 work days after 
receipt of comments. 

.4 Departmental Representative's review 
and comments made of the Plan shall not 
be construed as an endorsement, 
approval or implied warranty of any 
kind by Canada and does not reduce 
Contractor's overall responsibility for 
Occupational Health and Safety of the 
Work.

.5 Submit revisions and updates made to 
the Plan during the course of Work. 

.3 Submit name of designated Health & Safety 
Site Representative and support 
documentation specified in the Safety Plan. 

.4 Submit building permit, compliance 
certificates and other permits obtained. 

.5 Submit copy of Letter in Good Standing from 
Provincial Workers Compensation or other 
department of labour organization. 
.1 Submit update of Letter of Good 

Standing whenever expiration date 
occurs during the period of Work. 

.6 Submit copies of reports or directions
issued by Federal, Provincial and 
Territorial health and safety inspectors. 

.7 Submit copies of incident reports. 

.8 Submit WHMIS MSDS - Material Safety Data 
Sheets.
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1.4 COMPLIANCE 
REQUIREMENTS .1 Comply with Occupational Health and Safety 

Act for Province of Nova Scotia, and 
Regulations made pursuant to the Act.

.2 Comply with Occupational Health and Safety 
Act for Province of Newfoundland and 
Labrador, and Occupational Health & Safety 
Regulations made pursuant to the Act.] 

.3 Comply with Canada Labour Code - Part II 
(entitled Occupational Health and Safety) 
and the Canada Occupational Health and 
Safety Regulations (COSH) as well as any 
other regulations made pursuant to the Act. 
.1 The Canada Labour Code can be viewed 

at: http://laws-lois.justice.gc.ca/eng/
.2 COSH can be viewed at: http://laws-

lois.justice.gc.ca/eng/regulations/SOR-
86-304/index.html

.3 A copy may be obtained at: Canadian 
Government Publishing Public Works & 
Government Services Canada Ottawa, 
Ontario, K1A 0S9 Tel: (819) 956-4800
(1-800-635-7943) Publication No. L31-
85/2000 E or F) 

.4 Treasury Board of Canada Secretariat (TBS):
.1 Treasury Board, Fire Protection

Standard April 1, 2010
www.tbs-sct.gc.ca/pol/doc-eng.aspx?id
=17316&section=text

.5 Canadian Standards Association (CSA):
.1 CSA S350-M1980(R2003), Code of Practice 

for Safety in Demolition of Structures.

.6 Observe construction safety measures of: 
.1 Part 8 of National Building Code 
.2 Municipal by-laws and ordinances. 

.7 In case of conflict or discrepancy between 
above specified requirements, the more 
stringent shall apply. 
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.8 Maintain Workers Compensation Coverage in 
good standing for duration of Contract. 
Provide proof of clearance through 
submission of Letter in Good Standing. 

.9 Medical Surveillance: Where prescribed by 
legislation or regulation, obtain and 
maintain worker medical surveillance 
documentation.

1.5 RESPONSIBILITY .1 Be responsible for health and safety of 
persons on site, safety of property on site 
and for protection of persons and 
environment adjacent to the site to extent 
that they may be affected by conduct of 
Work.

.2 Comply with and enforce compliance by all 
workers, sub-contractors and other persons 
granted access to Work Site with safety 
requirements of Contract Documents, 
applicable federal, provincial, and local 
by-laws, regulations, and ordinances, and 
with site-specific Health and Safety Plan.

1.6 SITE CONTROL 
AND ACCESS .1 Control the Work and entry points to Work 

Site. Approve and grant access only to 
workers and authorized persons. Immediately 
stop and remove non-authorized persons. 
.1 Departmental Representative will

provide names of those persons 
authorized by Departmental
Representative to enter onto Work Site 
and will ensure that such authorized 
persons have the required knowledge and 
training on Health and Safety pertinent 
to their reason for being at the site, 
however, Contractor remains responsible 
for the health and safety of authorized 
persons while at the Work Site. 

.2 Isolate Work Site from other areas of the 
premises by use of appropriate means. 
.1 Erect fences, hoarding, barricades and 

temporary lighting as required to 
effectively delineate the Work Site, 
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stop non-authorized entry, and to 
protect pedestrians and vehicular 
traffic around and adjacent to the Work 
and create a safe environment.

.2 Post signage at entry points and other 
strategic locations indicating
restricted access and conditions for 
access.

.3 Use professionally made signs with 
bilingual message in the 2 official 
languages or international known 
graphic symbols. 

.3 Provide safety orientation session to 
persons granted access to Work Site. Advise
of hazards and safety rules to be observed 
while on site. 

.4 Ensure persons granted site access wear 
appropriate PPE. Supply PPE to inspection 
authorities who require access to conduct 
tests or perform inspections. 

.5 Secure Work Site against entry when inactive 
or unoccupied and to protect persons against 
harm.

1.7 PROTECTION .1 Give precedence to safety and health of 
persons and protection of environment over 
cost and schedule considerations for Work. 

.2 Should unforeseen or peculiar safety related 
hazard or condition become evident during 
performance of Work, immediately take 
measures to rectify situation and prevent 
damage or harm. Advise Departmental
Representative verbally and in writing. 

1.8 FILING OF NOTICE .1 File Notice of Project with pertinent 
provincial health and safety authorities 
prior to beginning of Work. 
.1 Departmental Representative will assist 

in locating address if needed. 

1.9 PERMITS .1 Post permits, licenses and compliance 
certificates at Work Site. 
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.2 Where a particular permit or compliance 
certificate cannot be obtained, notify 
Departmental Representative in writing and 
obtain approval to proceed before carrying 
out applicable portion of work. 

1.10 HAZARD ASSESSMENTS .1 Perform site specific health and safety 
hazard assessment of the Work and its site. 

.2 Carryout initial assessment prior to 
commencement of Work with further 
assessments as needed during progress of 
work, including when new trades and
subcontractors arrive on site, including
when new trades and subcontractors arrive on 
site.

.3 Record results and address in Health and 
Safety Plan. 

.4 Keep documentation on site for entire 
duration of the Work. 

1.11 MEETINGS .1 Attend pre-construction health and safety 
meeting, convened and chaired by 
Departmental Representative, prior to 
commencement of Work, at time, date and 
location determined by Departmental
Representative. Ensure attendance of: 
.1 Superintendent of Work 
.2 Designated Health & Safety Site 

Representative
.3 Subcontractors

.2 Conduct regularly scheduled tool box and 
safety meetings during the Work in 
conformance with Occupational Health and 
Safety regulations. 

.3 Keep documents on site. 

1.12 HEALTH AND 
SAFETY PLAN .1 Prior to commencement of Work, develop

written Health and Safety Plan specific to 
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the Work. Implement, maintain, and enforce 
Plan for entire duration of Work and until 
final demobilization from site. 

.2 Health and Safety Plan shall include the 
following components: 
.1 List of health risks and safety hazards 

identified by hazard assessment. 
.2 Control measures used to mitigate risks 

and hazards identified. 
.3 On-site Contingency and Emergency 

Response Plan as specified below. 
.4 On-site Communication Plan as specified 

below.
.5 Name of Contractor's designated Health 

& Safety Site Representative and 
information showing proof of his/her 
competence and reporting relationship 
in Contractor's company. 

.6 Names, competence and reporting 
relationship of other supervisory 
personnel used in the Work for 
occupational health and safety 
purposes.

.3 On-site Contingency and Emergency Response 
Plan shall include: 
.1 Operational procedures, evacuation 

measures and communication process to 
be implemented in the event of an 
emergency.

.2 Evacuation Plan: site and floor plan 
layouts showing escape routes, 
marshalling areas. Details on alarm 
notification methods, fire drills, 
location of fire fighting equipment and 
other related data. 

.3 Name, duties and responsibilities of 
persons designated as Emergency 
Warden(s) and deputies. 

.4 Emergency Contacts: name and telephone 
number of officials from: 
.1 General Contractor and 

subcontractors.
.2 Pertinent Federal and Provincial 

Departments and Authorities
having jurisdiction. 
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.3 Local emergency resource 
organizations.

.5 Harmonize Plan with Facility's 
Emergency Response and Evacuation Plan. 
Departmental Representative will
provide pertinent data including name 
of PWGSC and Facility Management 
contacts.

.4 On-site Communication Plan: 
.1 Procedures for sharing of work related 

safety information to workers and 
subcontractors, including emergency and 
evacuation measures. 

.2 List of critical work activities to be 
communicated with Facility Manager 
which have a risk of endangering health
and safety of Facility users. 

.5 Address all activities of the Work including 
those of subcontractors. 

.6 Review Health and Safety Plan regularly 
during the Work. Update as conditions 
warrant to address emerging risks and 
hazards, such as whenever new trade or 
subcontractor arrive at Work Site. 

.7 Departmental Representative will respond in 
writing, where deficiencies or concerns are 
noted and may request re-submission of the 
Plan with correction of deficiencies or 
concerns.

.8 Post copy of the Plan, and updates, 
prominently on Work Site. 
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1.13 SAFETY
SUPERVISION .1 Employ Health & Safety Site Representative 

responsible for daily supervision of health 
and safety of the Work. 

.2 Health & Safety Site Representative may be 
the Superintendent of the Work or other 
person designated by Contractor and shall be 
assigned the responsibility and authority 
to:

.1 Implement, monitor and enforce daily 
compliance with health and safety 
requirements of the Work.

.2 Monitor and enforce Contractor's site-
specific Health and Safety Plan. 

.3 Conduct site safety orientation session 
to persons granted access to Work Site. 

.4 Ensure that persons allowed site access 
are knowledgeable and trained in health 
and safety pertinent to their 
activities at the site or are escorted 
by a competent person while on the Work 
Site.

.5 Stop the Work as deemed necessary for 
reasons of health and safety. 

.3 Health & Safety Site Representative must: 
.1 Be qualified and competent person in 

occupational health and safety. 
.2 Have site-related working experience 

specific to activities of the Work. 
.3 Be on Work Site at all times during 

execution of the Work. 

.4 All supervisory personnel assigned to the 
Work shall also be competent persons. 

.5 Inspections:
.1 Conduct regularly scheduled safety 

inspections of the Work on a minimum
bi-weekly basis. Record deficiencies 
and remedial action taken. 

2 Conduct Formal Inspections on a 
minimum monthly basis. Use standardized 
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safety inspection forms. Distribute to
subcontractors.

.3 Follow-up and ensure corrective 
measures are taken. 

.6 Cooperate with Facility's Occupational 
Health and Safety representative should one 
be designated by Departmental
Representative.

.7 Keep inspection reports and supervision
related documentation on site. 

1.14 TRAINING .1 Use only skilled workers on Work Site who are 
effectively trained in occupational health 
and safety procedures and practices pertinent 
to their assigned task. 

.2 Maintain employee records and evidence of 
training received. Make data available to 
Departmental Representative upon request. 

.3 When unforeseen or peculiar safety-related
hazard, or condition occur during 
performance of Work, follow procedures in 
place for Employee's Right to Refuse Work in 
accordance with Acts and Regulations of 
Province having jurisdiction and advise 
Departmental Representative verbally and in 
writing.

1.15 MINIMUM
SITE SAFETY RULES .1 Notwithstanding requirement to abide by 

federal and provincial health and safety
regulations; ensure the following minimum 
safety rules are obeyed by persons granted 
access to Work Site: 
.1 Wear appropriate PPE pertinent to the 

Work or assigned task; minimum being 
hard hat, safety footwear, safety 
glasses and hearing protection.

.2 Immediately report unsafe condition at 
site, near-miss accident, injury and 
damage.

.3 Maintain site and storage areas in a 
tidy condition free of hazards causing 
injury.
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.4 Obey warning signs and safety tags. 

.2 Brief persons of disciplinary protocols to 
be taken for non compliance. 

1.16 CORRECTION OF 
NON-COMPLIANCE .1 Immediately address health and safety non-

compliance issues identified by authority 
having jurisdiction or by Departmental
Representative.

.2 Provide Departmental Representative with
written report of action taken to correct 
non-compliance of health and safety issues 
identified.

.3 Departmental Representative will stop Work 
if non-compliance of health and safety 
regulations is not corrected in a timely 
manner.

1.17 INCIDENT
REPORTING .1 Investigate and report the following 

incidents to Departmental Representative:
.1 Incidents requiring notification to 

Provincial Department of Occupational 
Safety and Health, Workers Compensation 
Board or to other regulatory Agency.

.2 Medical aid injuries. 

.3 Property damage in excess of 
$10,000.00,

.4 Interruptions to Facility operations 
resulting in an operational lost to a 
Federal department in excess of 
$5000.00.

.2 Submit report in writing. 

1.18 HAZARDOUS
PRODUCTS .1 Comply with requirements of Workplace 

Hazardous Materials Information System 
(WHMIS).

.2 Keep MSDS data sheets for all products 
delivered to site. 
.1 Post on site. 
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.2 Submit copy to Departmental 
Representative.

1.19 SITE RECORDS .1 Maintain on Work Site copy of safety related 
documentation and reports stipulated to be 
produced in compliance with Acts and 
Regulations of authorities having 
jurisdiction and of those documents 
specified herein. 

.2 Upon request, make available to Departmental
Representative or authorized Safety Officer 
for inspection. 

1.20 POSTING OF 
DOCUMENTS .1 Ensure applicable items, articles, notices 

and orders are posted in conspicuous location 
on Work Site in accordance with Acts and 
Regulations of Province having jurisdiction. 

.2 Post other documents as specified herein, 
including:
.1 Site specific Health and Safety Plan 
.2 WHMIS data sheets 
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1.1 References .1 Canada Shipping Act, Transport Canada, 2001, 
amended 2013-12-01

.2 Canadian Coast Guard Regulations, Fisheries 
and Oceans Canada

.3 Canadian Environmental Assessment Act, 2012, 
amended 2013-11-25

.4 Canadian Environmental Protection Act, 1999, 
amended on 2014-03-28

.5 Fisheries Act, 1985, Fisheries and Oceans 
Canada, amended 2013-11-25

.6 Guidelines for the Use of Explosives In or 
Near Canadian Fisheries Waters, 1998

.7 Migratory Birds Convention Act, 1994, 
Environment Canada, amended 2010-12-10

.8 Navigation Protection Act, 1985. Transport 
Canada, amended 2014-04-01

.9 Nova Scotia – Environment Act

.10 Species at Risk Act, 2002, amended 2013-03-
08

.11 The Federal Policy on Wetland Conservation, 
1991, Environment Canada

.12 Transportation of Dangerous Goods Act, 1992, 
Transport Canada, amended 2009-06-16

.13 Workplace Hazardous Materials Information 
System, Health Canada.

1.2 Definitions .1 Archaeological Resources:  All tangible 
evidence of human activity that is of 
historical, cultural or scientific interest.
Examples include features, structures, 
archaeological objects or remains at or from 



Public Works and Government Services Canada Section 01 35 44
Harbour Improvements Upper Port Latour 
Upper Port Latour
Shelburne County Nova Scotia
Project No. R.097709.003

Environmental Protection Procedures
for Marine Work Page 2

an archaeological site, or an object 
recorded as an isolated archaeological find.

.2 Buffer zone: a vegetated land that protects 
watercourses from adjacent land uses. It 
refers to the land adjacent to watercourses, 
such as streams, rivers, lakes, ponds, 
oceans, and wetlands, including the 
floodplain and the transitional lands 
between the watercourse and the drier upland 
areas.

.3 Deleterious substance: (a) any substance
that, if added to any water, would degrade 
or alter or form part of a process of 
degradation or alteration of the quality of 
that water so that it is rendered or is 
likely to be rendered deleterious to fish or 
fish habitat or to the use by man of fish 
that frequent that water, or (b) any water 
that contains a substance in such quantity 
or concentration, or that has been so 
treated, processed or changed, by heat or 
other means, from a natural state that it 
would, if added to any other water, degrade 
or alter of form part of a process of 
degradation or alteration of the quality of 
that water so that it is rendered or is 
likely to be rendered deleterious to fish or 
fish habitat or to the use by man of fish 
that frequent that water.

.4 Fish habitat: spawning grounds and any other 
areas, including nursery, rearing, food 
supply and migration areas, on which fish 
depend directly or indirectly in order to 
carry out their life processes.

.5 Hazardous material: Product, substance, or 
organism that is used for its original 
purpose; and that is either dangerous goods 
or a material that may cause adverse impact 
to the environment or adversely affect 
health of persons, animals, or plant life 
when released into the environment.
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.6 Invasive or alien species: refers to a 
species or subspecies introduced outside its 
normal distribution whose establishment and 
spread threaten ecosystems, habitats or 
species with economic or environmental harm.

.7 Navigable water: a canal and any other body 
of water created or altered as a result of 
the construction of any work.

.8 Surface watercourse: refers to the bed and 
shore of a river, stream, lake, creek, pond, 
marsh, estuary or salt-water body that 
contains water for at least part of each 
year.

.9 Wetlands: land where the water table is at, 
near or above the surface or which is 
saturated for a long enough period to 
promote such features as wet-altered soils 
and water tolerant vegetation. Wetlands 
include organic wetlands or "peatlands," and 
mineral wetlands or mineral soil areas that 
are influenced by excess water but produce 
little or no peat. 

1.3 Transportation .1 Transport hazardous materials and hazardous 
waste in compliance with the Transportation 
of Dangerous Goods Act. 

.2 Eliminate free board spillage when 
excavating, loading and hauling material.

.3 Trucks transporting excavated material will 
have watertight boxes.

.4 Do not overload trucks when hauling 
excavated material.

.5 Maintain trucks clean and free of mud, dirt
and other foreign matter.
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.6 Secure contents against spillage.  Avoid 
potential release of contents and of any 
foreign matter onto highways, roads and 
access routes used for the work.  
Immediately clean any ground spills and 
soils to extent as directed by authority 
having jurisdiction.

.7 Prior to commencement of work, advise and 
seek approval from the Departmental
Representative of the existing roads and 
temporary routes / roads proposed to be used 
to access work areas and to haul material to 
and from the site, including roads to the 
dredge material disposal site.

.8 Construction material and debris is not to 
become waterborne.

.9 Any tools, equipment, vehicles, temporary 
structures or parts thereof used or 
maintained for the purpose of building or 
placing a work in navigable water are not to 
remain in place after the completion of the 
project.

.10 Vessels are to be permitted safe access 
through the worksite at all times, and 
assisted as necessary.

.11 All materials and equipment used in
construction must be marked in accordance 
with the Collision Regulations of the Canada
Shipping Act, 2001 when located on the 
waterway.

.12 Advise the Canadian Coast Guard, Marine 
Communication and Traffic Services (MCTS) at 
(902)564-7751 or toll free at 1-800-686-8676
sufficiently in advance of commencement of 
work or when deploying or removing site 
markings in order to allow for appropriate 
Notices to Shipping/Mariners action.
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.13 Work activities must comply with all / any 
conditions of the Navigation Protection Act 
(NPA) permit issued by Transport Canada.

1.5 Temporary Causeways
and Access Roads .1 It will be the Contractor’s responsibility 

to gain access to the work area.  The 
construction and removal of temporary 
causeways and access roads will be at the 
Contractor’s expense and will be removed 
immediately after clearance of the excavated 
area.

.2 It will be the Contractor’s responsibility 
to identify a location for the disposal of 
material imported by the Contractor for the 
construction of temporary causeways and 
access roads.

.3 All material used for construction of 
temporary causeways and access roads must be 
clean and free from excessive fines, 
organics, debris and non-toxic (i.e., free 
of fuel, oil, grease and/or any other 
contaminants), non-ore bearing and from a 
provincially approved non-water source.

.4 Material is to be screened, if required, to 
ensure that no fines or stones less than 0.2 
kilograms are placed in the work. Gradation 
of the material to be imported for the
construction of the causeways, roads etc. 
shall be within the following limits:

Imperial Size Metric Size Percent Passing
18” 450 mm 100
8” 200 mm 44-75
4” 100 mm 24-50
2” 50 mm 7-14

.5 Heavy machinery and equipment must be 
operated from a dry platform only.  
Temporary causeways and access roads shall 
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be constructed at an elevation such that 
machinery and equipment is operating 
completely out of the water at all stages of 
the tide.  If tidal work is being carried 
out, machinery and equipment shall be 
relocated back to a suitable elevation to 
prevent operating in submerged waters.

.6 The Contractor is to maintain temporary 
buoys to mark the position of the access 
road including the outer toe as construction 
proceeds. All buoys are to meet requirements 
of the applicable Canadian Coast Guard 
standard and be equipped with radar 
reflectors.

1.5 Operation of
Machinery .1 Ensure that machinery arrives on site in a 

clean condition and is maintained free of 
fluid leaks, invasive species and noxious
weeds.

.2 Whenever possible, operate machinery on land 
above the high water mark, on ice, or from a 
floating barge in a manner that minimizes 
disturbance to the banks and bed of the 
water body.

.3 Wash, refuel and service machinery and store
fuel and other materials for the machinery 
in such a way as to prevent any deleterious 
substances from entering the water.

1.6 Containment and
Spill Management .1 Comply with Federal (CEPA Storage Tank 

Systems for Petroleum Products and Allied 
Petroleum Products Regulations) and 
Provincial regulations, codes, standards and 
guidelines for the storage of fuel and 
allied petroleum products on site.

.2 Do not dump petroleum products or any other 
deleterious substances on ground or in the 
water.
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.3 Be diligent and take all necessary 
precautions to avoid spells and contaminate 
the soil and water (both surface and 
subsurface) when handling petroleum products 
on site and during fueling and servicing of 
vehicles and equipment.

.4 Maintain on site appropriate emergency spill 
response equipment consisting of at least 
one 250-litre (55 gallon) overpack spill kit 
for containment and cleanup of spills.

.5 Maintain vehicles and equipment in good 
working order to prevent leaks on site.

.6 In the event of a petroleum spill, 
immediately notify the Departmental
Representative and the Canadian Coast Guard 
(CCG) at 1-800-565-1633 (24 hour report 
line).  Preform cleanup in accordance with 
all regulations and procedures stipulated by 
authority having jurisdiction.

.7 Materials such as paint, primers, blasting 
abrasives, rust solvents, degreasers, grout, 
or other chemicals are not to enter the 
watercourse.

.8 Develop a response plan that is to be 
implemented immediately in the event of a 
sediment release or spill of a deleterious 
substance.

 
1.7 Disposal of 

Dredged/Excavated
Material .1 Material will be disposed of on the Upper 

Port La Tour Small Craft Harbour property.

.2 Water that decants from the disposed dredge 
spoil shall not enter any waterways.

.3 Site should allow for diffuse, dispersion or 
diversion onto a field or woodland, but not 
into drainage ditches that would carry water 
to a waterway.
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.4 The contractor will be responsible to 
construct berms to contain the disposed 
dredge/excavated material including any 
required settling ponds or other controls.

.5 Items such as rubber tires, bottles, cans 
and other debris or litter must be removed 
from the disposal site following regarding.
Failure to remove such debris may constitute 
a littering offence under applicable 
regulations.

.6 Control runoff of water containing suspended 
materials or other harmful substances in 
accordance with requirements of all federal, 
provincial and municipal authorities having
jurisdiction.

1.8 Hazardous
Material handling .1 Store and handle hazardous materials in 

accordance with applicable federal and 
provincial regulations, codes, standards and 
guidelines.  Store in location that will 
prevent spillage into the environment.

.2 Label containers to WHMIS requirements and 
keep MSDS data sheets on site for all 
hazardous materials.

.3 Maintain inventory of hazardous materials 
and hazardous waste stored on site.  List 
items by product name, quantity and date 
when stored.

.4 Store and handle flammable and combustible 
materials in accordance with National Fire 
Code.

1.9 Disposal of Wastes .1 Do not bury rubbish, construction and 
demolition debris (i.e., concrete, creosote 
timbers, steel, impacted soil materials 
etc.) and waste materials on site.
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.2 Dispose and recycle construction and 
demolition debris and waste materials in 
accordance with Provincial Waste Management 
Regulations and the project waste management 
requirements specified in sections 02 41 23 
– Demolition and Removals

.3 Do not dispose of hazardous waste, volatile 
materials (such as mineral spirits, paints, 
thinners etc.) and petroleum products into 
waterways, storm or sanitary sewers or in 
waste landfill sites. 

.4 Dispose of hazardous waste in accordance 
with applicable federal and provincial, 
regulations, codes, standards and 
guidelines.

.5 Concrete waste:

.1 Do not discharge residual or rejected 
concrete on site.

.2 Immediately clean any accidental 
release of concrete on site prior to 
solidification.

.3 Do not wash and clean concrete vehicles 
on site.

.4 Perform dumping of residual material 
and truck cleaning operations only at 
the concrete plant.  Follow 
environmental regulations and good 
practices as approved by the Provincial
Department of the environment and other 
authorities having jurisdiction. 

1.10 Water Quality .1 All rock material that will be used for the 
project must be free of excessive fines, 
clean, non-ore bearing, non-toxic material 
(i.e., free of fuel, oil, grease and/or 
other contaminants) from a provincially 
approved, non-watercourse source, and 
approved for use in marine infilling 
projects.
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.2  Conduct excavation of watercourse in such a 
manner to limit turbidity and reduce 
sediment suspension in the water to an 
absolute minimum at all times. 

.1 Maintain appropriate production speed 
and momentum of the excavation 
equipment. Make adjustments as required 
and as approved by Departmental
Representative.

.2 Strategically position excavator 
equipment and haul vehicles to avoid 
over the water swings of dredged 
material whenever possible. 

.3 Restrict the amount of material dredged 
to the area and depth required for 
navigation.

.3 Where work may affect the water quality 
adjacent to water intake lines used by 
lobster holding facilities, fish processing 
facilities and other harbour users, schedule 
work in cooperation with the Harbour 
Authority as directed by Departmental
Representative to minimize interference and 
impact to harbour users.

.4 Do not wash down equipment within a 30 meter 
buffer zone of a wetland, watercourse or 
other identified environmentally sensitive 
area.

.5 Develop and implement an Erosion and 
Sediment Control Plan for the site that 
minimizes risk of sedimentation of the water 
body during all phases of the work. Erosion 
and sediment control measures should be 
maintained until all disturbed ground has 
been permanently stabilized, suspended 
sediment has resettled to the bed of the 
water body or settling basin and runoff 
water is clear. The plan should, where 
applicable, include: 
a) Installation of effective erosion and 

sediment control measures before 
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starting work to prevent sediment from 
entering the water body.

b) Measures for managing water flowing 
onto the site, as well as water being 
pumped / diverted from the site such 

that sediment is filtered out 
prior to the water entering a water 
body. For example, pumping / diversion 
of water to a vegetated area, 
construction of a settling basin or 
other filtration system.

c) Site isolation measures (e.g., silt 
boom or silt curtain) for containing 
suspended sediment where in-water work 
is required (e.g., dredging, underwater 
cable installation).

d) Measures for containing and stabilizing 
waste material (e.g., dredging spoils,
construction waste and materials, 
commercial logging waste, uprooted or 
cut aquatic plants, accumulated debris) 
above the high water mark of 
nearby water bodies to prevent re-
entry.

e) Regular inspection and maintenance of 
erosion and sediment control measures 
and structures during the course of the 
work.

f) Repairs to erosion and sediment control 
measures and structures if damage 
occurs.

g) Removal of non-biodegradable erosion 
and sediment control materials once 
site is stabilized.

.6 Employ suitable operational and engineering 
controls (e.g., silt curtain), as approved 
by the Departmental Representative, around 
the work area, or

.7 Hire a qualified professional to develop a 
Water Quality Monitoring (WQM) program for 
the site.  The Contractor will not be 
permitted to start any in-water work until 
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the WQM program is approved by the 
Departmental Representative. 

a) The WQM program must include a map and 
GPS coordinates. Turbidity measurements 
(NTUs) shall be collected during all 
work below HNT or work above HNT that 
could create turbidity.  Measurements 
are to be taken approximately midway 
through daily activities both within 30 
metres of the in-water activity (in-
plume) and at a background location (at 
least 100 metres outside the plume). 
Background and in-plume turbidity 
samples shall be measured in as close a 
timeframe as technically possible.

b) Turbidity levels shall not exceed 8 
NTUs above background levels when 
background levels are between 8 and 80 
NTUs.  Turbidity levels shall not 
increase more than 10% above background 
when background is greater than 80 
NTUs.  Background levels shall be 
measured at the closest undisturbed 
area adjacent to the work. 

c) A summary report listing turbidity 
measurements up until the current date 
is to be submitted on a daily basis to 
the Departmental Representative.  The 
report must include the date, time, 
weather conditions, in-water activity, 
GPS location of where the sample was 
taken and the turbidity measurement in 
NTUs.

d) If there are exceedances, the 
Contractor shall cease all in-water
work activities immediately and DFO 
Fisheries Protection Program (DFO-FPP) 
Biologist, Colleen Smith must be 
contacted at 902-293-7834 to determine 
what adaptive measures shall be 
employed including additional 
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operational and engineering controls 
(e.g. silt curtains, methodology, etc.)

.8 Water contamination by preservative treated 
wood:

.1 Preservative treated lumber and timber, 
whether plant or site treated, shall be 
cured for a minimum of 30 days from 
date of the treatment application 
before their installation in areas 
which will be in contact with the 
water.

.2 Do not cut treated wood lumber over the 
surface of a watercourse or wetland.

.3 Do not use liquid applied preservative 
products over the surface of a 
watercourse of wetland.

.4 Wood treated with Chromate Copper 
Arsenate (CCA) or Ammoniac Copper Zinc 
Arsenate (ACZA) must be CSA or American 
Wood Preserver Association (AWPA) 
approved.

.5 Do not use timber or lumber treated 
with creosote, petroleum and 
pentachlorophenol for nay part of the 
work.

1.11 Socioeconomic
Restrictions .1 Abide by municipal and provincial 

regulations for any restrictions on work 
performed during the night time and on flood 
lighting of the site. Obtain applicable 
permits.

.2 Place flood lights in opposite direction of 
adjacent residential and business areas. 

.3 Work equipment and machinery must be 
equipped with purposely designed mufflers to 
reduce noise on site to lowest possible 
level. Maintain mufflers in good operating
condition at all times.

1.12 Bird and Bird 
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Habitat .1 Become knowledgeable with and abide by the 
Migratory Birds Convention Act (MBCA) in 
regards to the protection of migratory 
birds, their eggs, nests and their young 
encountered on site and in the vicinity. 

.2 Minimize disturbance to all birds on site 
and adjacent areas during the entire course 
of the Work. 

.3 Do not approach concentrations of seabirds, 
waterfowl and shorebirds when anchoring 
equipment, accessing wharves or ferrying 
supplies.

.4 No Night work during migratory bird nesting 
season (April 1 to August 31).

.5 Do not use beaches, dunes and other natural 
previously undisturbed areas of the site to 
conduct work unless specifically approved by 
the Departmental Representative.

.6 Should nests of migratory birds be 
encountered during work, immediately notify 
Departmental Representative for directives 
to be followed. 

.1 Do not disturb nest site and 
neighbouring vegetation until nesting 
is completed. 

.2 Minimize work immediately adjacent to 
such areas until nesting is completed. 

.3 Protect these areas by following 
recommendations of Canadian Wildlife 
Service.

.7 Do not disturb Barn Swallow nests:

.1 Establish barriers outside of nesting 
season to deter establishment of Barn 
Swallow nests within project area.

.2 Survey the west wharf and surrounding 
buildings for the presence of active 
nests prior to commencement of work.
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.3 If a Barn Swallow nest does become 
active within the project area do not 
disturb the nest site until nesting is 
complete.  Minimize work immediately 
adjacent to such areas until nesting is 
complete. The Contractor shall ensure 
that if a nest or chick of a Barn 
Swallow is detected within the project 
area, work in the area shall be halted 
and the Department Representative shall 
be notified.

 

1.13 Fish Protection
.1 Avoid wet, windy and rainy periods that may 

increase erosion and sedimentation.

.2 Ensure that all in-water activities, or 
associated in-water structures, do not 
interfere with fish passage, constrict the 
channel width, or reduce flows.

.3 Screen any water intakes or outlet pipes to 
prevent entrainment or impingement of fish. 
Entrainment occurs when a fish is drawn into 
a water intake and cannot escape. 
Impingement occurs when an entrapped fish is 
held in contact with the intake screen and 
is unable to free itself.

.4 Be aware of the risk for contamination of 
the fish habitat at the site as a result of 
alien species being introduced in the water. 

.5 To minimize the possibility of fish habitat 
contamination and the spread of aquatic 
invasive (alien species), all construction 
equipment which will be immersed into the 
water of a watercourse, or has the 
possibility of coming into contact with such 
water during the course of the work, must be 
cleaned and washed to ensure that they are 
free of marine growth and alien species. 
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.1 Equipment shall include boats, barges, 
cranes, excavators, haul trucks, pumps, 
pipe lines and other all miscellaneous 
tools and equipment previously used in 
a marine environment. 

.6 Cleaning and washing of equipment shall be 
performed immediately upon their arrival at 
the site and before use in or over the body 
of water. 

.7 Conduct cleaning and washing operations as
follows:

.1 Scrape and remove heavy accumulation of 
mud and dispose appropriately. 

.2 Wash all surfaces of equipment by use 
of a pressurized fresh water supply. 

.3 Immediately follow with application of 
a heavy sprayed coating of undiluted
vinegar or other environmentally 
approved cleaning agent to thoroughly 
remove all plant matter, animals and 
sediments.

.4 Check and remove all plant, animal and 
sediment matter from the all bilges and 
filters.

.5 Drain standing water from equipment and 
let fully dry before use. 

.6 Upon removal from the water, drain 
standing water from equipment and let 
fully dry before removal off the site. 

.8 Do not perform cleaning and washdown within 
a 30 metre buffer zone of a wetland, 
watercourse or other identified 
environmentally sensitive area. 

.9 Record of Assurance Logbook: 

.1 Maintain an on-going log of past and 
present usage and washdowns of all 
equipment to illustrate mitigation 
measures undertaken against fish 
habitat contamination by alien species. 
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.2 Write data in a hard cover bound 
logbook to include the following: 
.1 Date and location where equipment 

was previously used in a 
watercourse or wetland; 

.2 Type of work performed. 

.3 Dates of wash down for each piece 
of equipment; 

.4 Cleaning method and cleaning 
agent(s) used. 

.10 Keep Record of Assurance Logbook updated 
from project to project. Upon request, 
submit logbook to Departmental
Representative for review. 

.11 Abide by requirements and recommendations
from Fisheries and Oceans Canada – Fisheries
Protection Program in cleaning and wash down 
of equipment. 

.12 Work activities must comply with all/any 
conditions of the Fisheries Act
Authorization issued by Fisheries and Oceans 
Canada.

1.14 Air Quality .1 Keep airborne dust and dirt resulting from 
the work on site to an absolute minimum. 

.2 Dust suppression by the application of water 
must be employed, when required. Apply dust 
control measures to roads, parking lots and 
work areas. The Departmental Representative
shall determine locations where water is to 
be applied, the amount of water to be 
applied, and the times at which it shall be 
applied. Waste oil must not to be used for 
dust control under any circumstances.

.3 Spray surfaces with water or other 
environmentally approved product. Use 
purposely suited equipment or machinery and 
apply in sufficient quantity and frequency 
to provide effective result and continued 
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dust control during the entire course of the 
work.

.4 Do not use oil or any other petroleum 
products for dust control. 

1.15 Fires .1 Fires and burning of rubbish on site is not 
permitted.

1.16 Archaeological .1 All construction personnel are responsible 
for reporting any unusual materials 
unearthed during construction to the 
construction supervisor. If the find is 
believed to be an archaeological resource, 
the Construction Supervisor will immediately 
stop work in the vicinity of the find and 
notify the PSPC Project Manager.

.2 If an archaeological and / or historically 
significant item is discovered during the 
work activities, work in the area will be 
stopped immediately and the Departmental 
representative will be contacted as well as 
the provincial Archaeological Services unit.

Nova Scotia – NS Department of 
Communities, Culture and Heritage, 
Special Places Program, telephone: 
(902) 424-6475

.3 Work can only resume in the vicinity of the 
find when authorized by the PWGSC Project 
Manager and Construction Supervisor, after 
approval has been granted by the Nova Scotia 
Department of Communities, Culture and 
Heritage.

.4 In the event of the discovery of human 
remains of evidence of burials, excavation 
work will immediately cease and nearest law 
enforcement agency will be contacted 
immediately by the PSPC Project Manager 
and/or the Construction Supervisor.
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1. Related
Requirements .1 Particular requirements for inspection and 

testing to be carried out by testing 
laboratory designated by Departmental
Representative are specified under various 
sections.

2. Appointment and
Payment .1 Departmental Representative will appoint and 

pay for services of testing laboratory 
except for the following:

.1 Inspection and testing required by 
laws, ordinances, rules, regulations or 
orders of public authorities.

.2 Inspection and testing performed 
exclusively for Contractor's 
convenience.

.3 Testing, adjustment and balancing of 
conveying systems, mechanical and 
electrical equipment and systems.

.4 Mill tests and certificates of 
compliance.

.5 Tests specified to be carried out by 
Contractor under the supervision of 
Departmental Representative.

.2 Where tests or inspections by designated 
testing laboratory reveal work not in 
accordance with contract requirements, 
Contractor shall pay costs for additional 
tests or inspections as Departmental
Representative may require to verify 
acceptability of corrected work.

3. Contractor's
Responsibilities .1 Furnish labour and facilities to:

.1 Provide access to work to be inspected
and tested.

.2 Facilitate inspections and tests.

.3 Make good work disturbed by inspection 
and test.

.4 Provide storage on site for 
laboratory's exclusive use to store 
equipment and cure test samples.
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.2 Notify Departmental Representative
sufficiently in advance of operations to 
allow for assignment of laboratory personal 
and scheduling of test.

.3 Where materials are specified to be tested, 
deliver representative samples in required 
quantity to testing laboratory.

.4 Pay costs for uncovering and making good 
work that is covered before required 
inspection or testing is completed and 
approved by Departmental Representative.

.5 Refer to section 31 61 13 – Pile Foundations 
– General for requirements of PDA testing.
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1. Access .1 Provide and maintain adequate access to 
project site.

.2 If authorized to use existing roads or 
structures for access to project site, 
maintain such roads for duration of Contract 
and make good damage resulting from 
Contractor's use of roads.

.3 The contractor is to maintain full access to 
the work site.  Should a court injunction be 
required ordering a person or group to 
refrain from impeding access to the site, 
such as a demonstration, picketing or union 
action, then obtaining the injunction and 
any associated costs will be considered 
incidental to this contract.  Any delays 
associated with such activity will be 
considered incidental to this contract.

2. Contractor's
Site Office .1 Establish on the site of the work and keep 

open at all times during the execution of 
the work an office where all letters, 
orders, notices and other communications may 
be received or acknowledged either by the 
Contractor or his authorized agent or 
representative.  Provide a telephone in the 
office.

.2 Keep one up-to-date copy of contract 
documents, bulletins and other materials as 
specified under Section 01 10 10.

3. Departmental
Representative's
Site Office .1 Provide temporary office for sole use of

Departmental Representative, complete with 
heat and lights. Insulated office required 
during October to May. Locate on or adjacent 
to site.

.2 Inside dimensions minimum 5 m long x 3 m 
wide x 2.4 m high, with floor 0.3 m above 
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grade, complete with 4-50% opening windows 
and one lockable door.

.3 Arrange and pay for telephone and fax 
machine installation and service in 
Departmental Representative's office for the 
Departmental Representative's exclusive use.  
Long distance calls placed on this phone by 
the Departmental Representative will be paid 
for by Departmental Representative.

.4 Washroom facilities not required in the 
office. Provide outside sanitary facilities 
to approval.

.5 Equip office with six chairs, flat 1200 X 
2400 X 25 table with writing surface and 4 
drawer lockable filing cabinet.

.6 Maintain in clean condition.

4. Storage Sheds .1 Provide adequate weather tight sheds with 
raised floors, for storage of materials, 
tools and equipment which are subject to 
damage by weather.

.2 Contractor to make his own arrangements for 
on-site storage areas.

5. Sanitary
Facilities .1 Provide sanitary facilities for work force 

in accordance with governing regulations and 
ordinances.

.2 Post notices and take such precautions as 
required by local health authorities.  Keep 
area and premises in sanitary condition.

6. Parking .1 Contractor to make own arrangements to 
provide parking space for work force.

7. Power .1 Arrange, pay for and maintain temporary 
electrical power supply in accordance with 
governing regulations and ordinances.
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.2 Install temporary facilities for power such 
as pole lines and cables to approval of local 
power supply authority.

8. Water Supply .1 Arrange, pay for and maintain temporary 
water supply in accordance with governing
regulations and ordinances.

9. Barricades .1 Provide and maintain sufficient barricades, 
fencing, notices, warning signs, light 
signals, etc. for the protection of 
adjoining property and to warn others and 
workmen engaged on the job of the dangers 
caused by the work.

.2 Types and location of barricades, etc. to be 
in accordance with local regulations and to 
the satisfaction of Departmental
Representative.

.3 The presence of such barricades, lights, 
etc. shall not relieve the Contractor of the 
responsibility for any damages.

10. Security .1 Contractor to make his own arrangements for 
security of his equipment, materials, 
damages resulting from fire and theft.

11. Site Signs and 
Notices .1 Only Project Identification and Consultant/

Contractor signboards and notices for safety 
or instruction are permitted on site.

.2 Format, location and quantity of site signs 
and notices to be accepted by Departmental
Representative.

.3 Signs and notices for safety or instruction 
to be in English and French languages, or 
commonly understood graphic symbols.

12. Removal of
Temporary
Facilities .1 Remove temporary facilities from site when 

directed by Departmental Representative.
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.2 When project is closed down for a period of 
time, keep temporary facilities operational 
until no longer required by Departmental 
Representative.
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1. General .1 Use new material and equipment unless 
otherwise specified.

.2 Submit following information for any or all 
materials and products proposed for supply 
within 7 days of request by Departmental
Representative:
.1 name and address of manufacturer
.2 trade name, model and catalogue number
.3 performance, descriptive and test data
.4 manufacturer's installation or 

application instructions
.5 evidence of arrangements to procure.

.3 Provide material and equipment of specified 
design and quality, performing to published 
ratings and for which replacement parts are 
readily available.

.4 Use products of one manufacturer for 
equipment or material of same type or 
classification unless otherwise specified.

2. Manufacturers
Instructions .1 Unless otherwise specified, comply with 

manufacturer's latest printed instructions 
for materials and installation methods.

.2 Notify Departmental Representative in
writing of any conflict between these 
specifications and manufacturers 
instructions. Departmental Representative
will designate which document is to be 
followed.

3. Fastenings-General .1 All fastenings are to be the sizes indicated 
on the contract plans and are to be hot 
dipped galvanized to CSA-G164 Latest Edition 
unless otherwise noted.

4. Delivery and
Storage .1 Deliver, store and maintain packaged 

material and equipment with manufacturer's
seal and labels intact.
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.2 Prevent damage, adulteration and soiling of 
material and equipment during delivery, 
handling and storage. Immediately remove 
rejected material and equipment from site.

.3 Store material and equipment in accordance 
with supplier's instructions.

5. Conformance .1 When material or equipment is specified by 
standard or performance specifications, upon 
request of Departmental Representative,
obtain from manufacturer an independent 
testing laboratory report, stating that 
material or equipment meets or exceeds 
specified requirements.

6. Substitution .1 Proposals for substitution may be submitted 
only after award of Contract.  Such requests 
must include statements of respective costs 
of items originally specified and proposed 
substitutions.

.2 Proposals will be considered by Departmental
Representative if:

.1 Products selected by tenderer from 
those specified, are not available, or

.2 Delivery date of products from those 
specified would unduly delay completion
of Contract, or

.3 Alternative products to those 
specified, which are brought to 
attention of, and considered by 
Departmental Representative as
equivalent to those specified and will 
result in a credit to Contract amount.

.3 Should proposed substitution be accepted 
either in part or in whole, assume full 
responsibility and costs when substitution 
affects other work on project.  Pay for 
design or drawing changes required as result 
of substitution.

.4 Amounts of all credits arising from approval
of substitutions will be determined by 
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Departmental Representative and Contract 
price will be reduced accordingly. No 
substitutions will be permitted without 
prior written approval of Departmental
Representative.

.5 Owner reserves the right for acceptance or 
rejection of substitution of materials.

7. Construction
Equipment and Plant .1 On request, prove to the satisfaction of 

Departmental Representative that the 
construction equipment and plant are 
adequate to manufacture, transport, place 
and finish work to quality and production 
rates specified.  If inadequate, replace or 
provide additional equipment or plant as 
directed.

.2 Maintain construction equipment and plant in 
good operating order.

8. Damaged and
Rejected Materials .1 Immediately replace, repair or otherwise 

make good any material damaged, broken or 
defaced during construction to the 
satisfaction of Departmental Representative.

.2 Remove rejected materials from site.
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1. Record Drawings .1 Departmental Representative will provide two 
sets of white prints for record drawing 
purposes.

.2 Maintain project record drawings and 
accurately record deviations from contract 
documents caused by site conditions and 
changes ordered by Departmental
Representative.

.3 Mark changes in red coloured ink.

.4 Record following information:

.1 Elevations of various elements in 
relation to Chart Datum.

.2 Field changes in dimensions and 
details.

.3 Changes made by Change Order.

.5 At completion of project and prior to final 
inspection, neatly transfer notations to 
second set and submit both sets to 
Departmental Representative.
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1. General .1 Conduct cleaning and disposal operations to 
comply with ordinances and antipollution 
laws.

.2 Store volatile waste in covered metal 
containers, and remove from premises at end 
of each working day.

.3 Prevent accumulation of waste which create 
hazardous conditions.

2. Cleaning
During
Construction .1 Maintain the work, at least on a daily basis 

free from accumulations of waste material 
and debris.

.2 Provide on-site containers for collection of 
waste materials, and debris.

.3 Remove waste materials, and debris from 
site.

.4 Schedule cleaning operations so that 
resulting dust, debris and other 
contaminants will not fall on wet concrete 
or newly painted surfaces.

3. Final Cleaning .1 In preparation for acceptance of the project 
on an interim or final certificate of 
completion perform final cleaning.

.2 Remove grease, dust, dirt, stains, and other 
foreign materials from finished surfaces.
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PART 1 – GENERAL

1.1 Definitions .1 Demolition Waste Audit (DWA): Relates to 
actual waste generated from project.

.2 Materials Source Separation Program (MSSP): 
Consists of series of ongoing activities to 
separate reusable and recyclable waste 
material into material categories from other 
types of waste at point of generation.

.3 Recyclable: Ability of product or material 
to be recovered at end of its life cycle and 
re-manufactured into new product for reuse 
by others.

.4 Recycle: Process by which waste and 
recyclable materials are transformed or 
collected for purpose of being transferred 
into new products.

.5 Recycling: Process of sorting, cleaning, 
treating and reconstituting solid waste and 
other discarded materials for purpose of 
using in altered form. Recycling does not 
include burning, incinerating, or thermally 
destroying waste.

.6 Reuse: Repeated use of product in same form 
but not necessarily for same purpose. Reuse 
includes:
.1 Salvaging reusable materials from 
remodeling projects before demolition stage 
for resale, reuse on current project or
as storage for use on a future project.
.2 Returning reusable items including 
pallets or unused products to vendors.

.7 Salvage: Removal of structural and non-
structural materials from deconstruction and 
disassembly projects for the purpose of 
reuse or recycling.

.8 Separate Condition: Refers to waste sorted 
into individual types.
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.9 Source Separation: Acts of keeping different 
types of waste materials separate beginning 
from first time they became waste.

1.2 Materials Source
Separation Program
(MSSP) .1 Prepare MSSP and have ready for use prior to 

project start-up.

.2 Implement MSSP for waste generated on 
project in compliance with approved methods 
and as reviewed by Authorities Having 
Jurisdiction.

.3 Provide on-site facilities for collection, 
handling, and storage of anticipated 
quantities of reusable and recyclable 
materials.

.4 Provide containers to deposit reusable and 
recyclable materials.

.5 Locate containers in locations to facilitate 
deposit of materials without hindering daily 
operations.

.6 Locate separated materials in areas which 
minimize material damage.

.7 Collect, handle, store on-site and transport 
off-site, salvaged materials in separate 
condition and transport to recycling 
facility.

1.3 Storage, Handling
and Protection .1 Unless specified otherwise, materials for 

removal become the Contractor’s property.

.2 Protect, stockpile, store and catalogue 
salvaged items.

.3 Separate non-salvageable materials from 
salvaged items. Transport and deliver non-
salvageable items to approved local 
facility.
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.4 Protect structural components not removed 
for demolition from movement or damage.

.5 Support affected structures. If safety of 
facility is endangered, cease operations and 
immediately notify the Departmental
Representative and Authorities Having 
Jurisdiction.

.6 Protect surface drainage, mechanical and 
electrical from damage and blockage.

.7 Separate and store materials produced during 
dismantling of structures in designated 
areas.

.8 Prevent contamination of materials to be 
salvaged and recycled and handle materials 
in accordance with requirements for
acceptance by designated facilities. On-site
source separation is recommended.

1.4 Disposal of Wastes .1 Do not bury rubbish or waste materials.

.2 Do not dispose of any waste into waterways, 
storm or sanitary sewers.

.3 Remove materials from deconstruction as 
deconstruction/disassembly Work progresses.

.4 Prepare project summary to verify 
destination and quantities on a material-by-
material basis as identified in pre-
demolition material audit.

1.5 Use of Site and
Facilities .1 Execute work with least possible 

interference or disturbance to normal use of 
premises.

.2 Provide security measures which are to be 
approved by Departmental Representative.
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1.6 Scheduling .1 Coordinate Work with other activities on 
site to ensure timely and orderly progress
of Work.

PART 2 – PRODUCTS Not applicable

PART 3 – EXECUTION

3.1 Application .1 Handle waste materials not reused, salvaged 
or recycled in accordance with applicable 
acts, regulations and codes.

3.2 Cleaning .1 remove tools and waste materials at 
completion of Work and leave work area in 
clean and orderly condition.

.2 Clean-up work area as work progresses.

.3 Source separate materials to be reused or 
recycled into specified sort areas.

3.3 Diversion of
Materials .1 Separate materials from general waste stream 

and stockpile in separate piles or 
containers, as reviewed by Departmental
Representative and consistent with 
applicable fire regulations and as follows, 
at a minimum:
1. Mark containers or stockpile areas.
2. Provide instruction on disposal 
practices.

.2 On-site sale or distribution of salvaged 
materials to third parties will not be 
permitted.
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PART 1 – GENERAL

1.1 Related Work .1 Section 01 33 00 – Submissions / Shop 
Drawings.

1.2 Submittals .1 Make submittals in accordance with Section 
01 33 00.

.2 Defective products shall be rejected, 
regardless of previous inspections. Replace 
products at Contractor’s expense.

1.3 Final Cleaning .1 In preparation for acceptance of the project 
on an interim or final certificate of 
completion, perform final cleaning.

.2 Remove grease, dust, dirt, stains and other 
foreign materials from finished surfaces.

1.4 As-Builts
and Samples .1 Maintain, in addition to requirements in 

General Conditions, at site for Departmental
Representative, at least one record copy of:
.1 Contract Drawings;
.2 Specifications;
.3 Addenda;
.4 Change Orders and other modifications 
to the Contract;
.5 Reviewed shop drawings, product data 
and samples;
.6 Field test records;
.7 Inspection certificates;
.8 Manufacturer’s certificates.

.2 Store record documents and samples in field 
office apart from documents used for 
construction. Provide files, racks and 
secure storage.

.3 Label record documents and file in 
accordance with Section numbers used in this 
Specification Document. Label each document 
“PROJECT RECORD” in neat, large, printed 
letters.
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.4 Maintain record documents in clean, dry and 
legible condition. Do not use record 
documents for construction purposes. 

.5 Keep record documents and samples available 
for viewing and inspection by Departmental
Representative.

1.5 Recording Actual
Site Conditions .1 Record information on set of blue line 

opaque drawings, and in copy of Project 
Manual, as provided by the Departmental
Representative.

.2 Provide felt tip marking pens, maintaining 
separate colours for each major system, for 
recording information. 

.3 Record information concurrently with 
construction progress. Do not conceal Work 
until required information is recorded.

.4 On Contract Drawings and shop drawings mark 
each item to record actual construction 
including, at a minimum:
.1 Measured depths of pile tips and 
driving records.
.2 Measured horizontal and vertical 
locations of underground utilities and 
appurtenances, referenced to permanent

surface improvements.
.3 Measured locations of internal 
utilities and appurtenances, referenced to 
visible and accessible features of

construction.
.4 Field changes of dimension and detail.
.5 Changes made by change orders.
.6 Details not on the original Contract 
Drawings.
.7 References to related shop drawings and 
modifications.
.8 Other pertinent information as 
specified or indicated.

.5 Specifications: Mark each item to record 
actual construction including, at a minimum:
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.1 Manufacturer, trade name and catalogue 
number of each product actually installed, 
particularly optional items and

substituted items.
.2 Changes made by Addenda and Change 
Orders.

.6 Other Documents: Maintain manufacturer’s
certifications and field test records 
required by individual specification 
sections.

1.6 Final Survey .1 Submit final site survey certificate in 
accordance with Section 01 71 00 certifying 
that elevations and locations of completed 
Work are in conformance, or where not in 
conformance, with Contract Documents.


